<~ nec4

Engineering and Construction
Contract

OPTION A: PRICED CONTRACT WITH ACTIVITY SCHEDULE

Contract Data Forms

June 2017
(with amendments January 2019)

Engineering and Construction Contract Option A: Contract Data | 1



Contract Data

PART ONE —

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The conditions of contract are the core clauses, the clauses for main Option A, the
following Option for resolving and avoiding disputes and secondary Options of the NEC4
Engineering and Construction Contract June 2017 (with amendments January 2019)

Option for resolving and avoiding disputes

Secondary Options | Y(UK)2, X2, X11, X15, X18, X21 |

The works are Mechanical and electrical refurbishment of the subsidence
pumping station

The Client is

Name The Coal Authority
Address for communications 200 Lichfield Lane, Mansfield, Nottingham,
NG18 4RG

Address for electronic communications |

The Project Manager is

Name T

Address for communications 200 Lichfield Lane, Mansfield, Nottingham,
NG18 4RG

Address for electronic communications ‘ ]

The Supervisor is

—

Address for communications 200 Lichfield Lane, Mansfield, Nottingham,
NG18 4RG

Address for electronic communications _
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The Scope is in S 100 to S 2700

The Site Information is in S1 100 to S1 500
The boundaries of the site are ‘ S1 100, Figure 3
The language of the contract is ‘ English
The law of the contract is the law of ‘ English
The period for reply is ‘ Two weeks ‘except that
The period for reply for ‘ ‘is |
The period for reply for ‘ ‘is |
The following matters will be included in the Early Warning Register
- Site is susceptible to fluvial flooding.
Early warning meetings are to be held at intervals no longer | Two weeks

than

2 The Contractor’s main responsibilities

If the Client has identified The key dates and conditions to be met are

work which is set to meet
a stated condition by a
key date

condition to be met

key date

(1)

Pumps, MCC panel, VSDs and GRP kiosk
identified in the Scope are to be procured and
delivered before the key date.

31st March 2022

@) |

(3) |

3 Time

The starting date is

the Contract Date
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The access dates are

part of the Site date

(1) | All site areas | | on starting date

@) | ||

@ | ||

The Contractor submits revised programmes at intervals
no longer than | 4 weeks

If the Client has decided The completion date for the whole of the works is | Contractor defined
The completion date for
the whole of the works
Taking over the works The Client is willing to take over the works before the
before the Completion Completion Date (Delete as applicable)
Date
If no programme is The period after the Contract Date within which the
identified in part two of the Contractor is to submit a first programme for acceptance is 3 ”
weeks

Contract Data

4 Quality management

The period after the Contract Date within which the

Contractor is to submit a quality policy statement and

quality plan is | 2 weeks
The period between Completion of the whole of the
works and the defects date is | 52 weeks
The defect correction period is | 4 weeks ‘ except that
The defect correction period for | An emergency ‘is ‘ 24 hours
The defect correction period for | ‘is ‘
5 Payment
The currency of the contract is the ‘ Pounds sterling (£)
The assessment interval is ‘ A calendar month
The interest rate is % per annum (not less than 2) above the
‘ base ‘rate of the ‘ Nat West Bank | bank
If the period in which The period within which payments are made is ‘ n/a

payments are made is not
three weeks and Y(UK)2 is
not used
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6 Compensation events

The place where weather is to be recorded is | Ryehill (Met Office Weather Station) |

The weather measurements to be recorded for each calendar month are
the cumulative rainfall (mm)
the number of days with rainfall more than 5 mm
the number of days with minimum air temperature less than 0 degrees Celsius

the number of days with snow lying at | 0900 hours GMT

and these measurements:

The weather measurements are supplied by | The Met Office |

The weather data are the records of past weather measurements for each calendar month

which were recorded at | Ryehill (Met Office Weather Station) |
and which are available from | The Met Office |
Where no recorded data Assumed values for the ten year weather return weather data for each weather
are available measurement for each calendar month are
n/a

The value engineering percentage is 50%, unless another percentage is stated here, in

which case it is |:| %

If there are additional These are additional compensation events
compensation events

None
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8 Liabilities and insurance

If there are additional
Client’s liabilities

If the Client is to provide
Plant and Materials

If the Client is to provide
any of the insurances
stated in the Insurance
Table

If additional insurances are
to be provided

These are additional Client’s liabilities

@) | None

@) |

@) |

The minimum amount of cover for insurance against loss of or damage to property (except
the works, Plant and Materials and Equipment) and liability for bodily injury to or death of

a person (not an employee of the Contractor) arising from or in connection with the
Contractor Providing the Works for any one event is

£10 million

The minimum amount of cover for insurance against death of or bodily injury to
employees of the Contractor arising out of and in the course of their employment in
connection with the contract for any one event is

£10 million

The insurance against loss of or damage to the works, Plant and Materials is to include
cover for Plant and Materials provided by the Client for an amount of

None

The Client provides these insurances from the Insurance Table

(1) Insurance against

Minimum amount of cover is
The deductibles are

(2) Insurance against
Minimum amount of cover is
The deductibles are

(3) Insurance against
Minimum amount of cover is

The deductibles are

(1) Insurance against

Minimum amount of cover is
The deductibles are

(2) Insurance against
Minimum amount of cover is

The deductibles are

None
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(3) Insurance against |

Minimum amount of cover is |

The deductibles are |

The Contractor provides these additional insurances

(1) Insurance against | None

Minimum amount of cover is

The deductibles are

(2) Insurance against

Minimum amount of cover is

The deductibles are

(3) Insurance against

Minimum amount of cover is

The deductibles are

Resolving and avoiding disputes

If the tribunal is arbitration

If Option W1 or W2 is used

The tribunal is arbitration
he arbitration procedure is The latest version of the Intuition of Civil Engineers
Arbitration Procedure in force when the arbitrator is

appointed.

The place where arbitration is
to be held is

Nottingham

The person or organisation who will choose an arbitrator if the Parties
cannot agree a choice or if the arbitration procedure does not state who
selects an arbitrator is

‘ The Institution of Civil Engineers

The Senior Representatives of the Client are

Name (1) _

Address for communications The Coal Authority
200 Lichfield Lane
Mansfield

NG18 4RG

Address for electronic communications ‘ ]

Name (2) I

Address for communications The Coal Authority
200 Lichfield Lane
Mansfield

NG18 4RG

Address for electronic communications |_

Engineering and Construction Contract Option A: Contract Data | 7



The Adjudicator is

Name As appointed by the nominated body

Address for communications

Address for electronic communications | |

The Adjudicator nominating body is | |

If Option W3 is used
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X15: The Contractor’s design

If Option X15 is used The period for retention following Completion of the whole of the works or earlier

termination is

The minimum amount of insurance cover for claims made against the Contractor arising
out of its failure to use the skill and care normally used by professionals designing

works similar to the works is, in respect of each claim £5 million

The period following Completion of the whole of the works or earlier termination for
which the Contractor maintains insurance for claims made against it arising out of its

failure to use the skill and care is 6 years

X18: Limitation of liability

If Option X18 is used The Contractor’s liability to the Client for indirect or

consequential loss is limited to Three times the value of
the works

For any one event, the Contractor’s liability to the Client for

loss of or damage to the Client’s property is limited to Three times the value of
the works

The Contractor’s liability for Defects due to its design which

are not listed on the Defects Certificate is limited to Three times the value of
the works

The Contractor’s total liability to the Client for all matters
arising under or in connection with the contract, other than

Three times the value of

excluded matters, is limited to
the works

6 years after the Completion of the whole of
The end of liability date is the works
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Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used and  The period for payment is days after the date on which payment becomes due
the final date for payment is

not fourteen days after the
date on which payment
becomes due

Y (UK)3 is used with- term beneficiary
Y{JK)1 the following entry

The provisions-of- Named-Suppliers
U3 Options- YUK}

Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are
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PART TWO -

Completion of the data in full, according to the Options chosen, is essential to
create a complete contract.

1 General

The Contractor is

Name ECS Engineering Services Limited

Address for communications Fulwood Road South
Sutton-in-Ashfield
Nottinghamshire
NG17 2JZ

Address for electronic communications |_

The fee percentage is I:l %

The working areas are ‘

The key persons are

Name (1) |

Job |

Responsibilities ‘

Qualifications ‘

Experience ‘

Name (2) |

Job |

Responsibilities ‘

Qualifications ‘

Experience ‘

The following matters will be included in the Early Warning Register

- Site is susceptible to fluvial flooding.
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2 The Contractor’s main responsibilities

If the Contractor is to provide The Scope provided by the Contractor for its design is in TCA scope documents
Scope for its design and tender submission

3 Time

If a programme is to be The programme identified in the Contract Data is As provided in tender
identified in the Contract Data submission

If the Contractor is to decide  The completion date for the whole of the works | 03/06/2021 |

the completion date for the
whole of the works

5 Payment
The activity schedule is As provided in tender
submission
The tendered total of the Prices is £ 443,982.00

Resolving and avoiding disputes

If Option W1 or W2 is used The Senior Representatives of the Contractor are

Name(1) I

Address for communications

Address for electronic communications | |

Name(2) ‘ |

Address for communications

Address for electronic communications

If Option W3 is used and The Contractor’s nomination for the Dispute Avoidance Board is
the number of members

of the Dispute Avoidance

Board is three

Name

Address for communications

Address for electronic communications
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X10: Information modelling

If Option X10 is used

If an information execution The information execution plan identified in Not used
plan is to be identified in the  the Contract Data is

Contract Data

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used The project bank is

Not used

named suppliers are

Data for the Short Schedule of Cost Components
The people rates are

category of person unit rate

The published list of Equipment is the edition current at

the Contract Date of the list published by

The percentage for adjustment for Equipment in the
published list is

% (state plus or
minus)

The rates for other Equipment are

Equipment rate
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The rates for Defined Cost of manufacture and fabrication outside the Working Areas by
the Contractor are

category of person rate

The rates for Defined Cost of design outside the Working Areas are

category of person rate

The categories of design people whose travelling expenses to and from the Working Areas
are included in Defined Cost are
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