# This document is executed as a Underhand and is delivered and takes effect at the date written at the beginning of it





Framework: Collaborative Delivery Framework

Supplier: Jeremy Benn Associates Ltd

Company Number: 03246693

**Geographical Area:** South East

Contract Name: Medway Estuary & Swale (MEAS) Enabling Activities

Project Number: ENVIMSO001088R

**Contract Type:** Professional Service Contract

Option: Option E

Contract Number: C20399

Stage: SOC\_to\_OBC

Revision	Sta	tus	Origi	nator	Revi	ewer	Date

1 General
The Consultant is
Jeremy Benn Associates Ltd
harman and a second a second and a second an
1 Broughton Park Old Lane North
Broughton
Skipton
North Yorkshire
BD23 3FD
The state of the s
The key persons are
Yana
· · · · · · · · · · · · · · · · · · ·
⊘
<u> </u>
insert name
insert job
insert responsibilities
insert qualifications
insert experience
insert name
insert job
insert responsibilities
insert qualifications
insert experience
insert name
insert job
insert responsibilities
insert qualifications
insert experience

The following matters will be included in the Early Warning Register;

insert name insert job

insert responsibilities insert qualifications insert experience

insert details	
insert details	
insert details	

insert details
insert details
insert details
insert details
insert details
3 Time
TBC
5 Payment
£791,960.69
Resolving and avoiding disputes
The Senior Representatives of the Consultant are
The Senior Representatives of the Consultant are
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park Old Lane North
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park Old Lane North Broughton
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park Old Lane North
The Senior Representatives of the Consultant are  JBA Consulting 1 Broughton Park Old Lane North Broughton Skipton
The Senior Representatives of the Consultant are  JBA Consulting 1 Broughton Park Old Lane North Broughton Skipton
The Senior Representatives of the Consultant are  JBA Consulting 1 Broughton Park Old Lane North Broughton Skipton
The Senior Representatives of the Consultant are  JBA Consulting 1 Broughton Park Old Lane North Broughton Skipton
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park  Old Lane North  Broughton  Skipton  North Yorkshire, BD23 3FD
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park  Old Lane North  Broughton  Skipton  North Yorkshire, BD23 3FD  JBA Consulting
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park  Old Lane North  Broughton  Skipton  North Yorkshire, BD23 3FD  JBA Consulting  2nd Floor Worldwide House Thorpe Wood
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park  Old Lane North  Broughton  Skipton  North Yorkshire, BD23 3FD  JBA Consulting  2nd Floor Worldwide House Thorpe Wood Peterborough
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park  Old Lane North  Broughton  Skipton  North Yorkshire, BD23 3FD  JBA Consulting  2nd Floor Worldwide House Thorpe Wood Peterborough PE3 6SB
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park  Old Lane North  Broughton  Skipton  North Yorkshire, BD23 3FD  JBA Consulting  2nd Floor Worldwide House Thorpe Wood Peterborough
The Senior Representatives of the Consultant are  JBA Consulting  1 Broughton Park  Old Lane North  Broughton  Skipton  North Yorkshire, BD23 3FD  JBA Consulting  2nd Floor Worldwide House Thorpe Wood Peterborough PE3 6SB

The information execution plan identified in the Contract Data is;

To be submitted within 2 weeks of the Contract Date

### Email address for communications

The fee percentage is

Name (1) Job Responsibilities Qualifications Experience

Name (2) Job Responsibilities Qualifications Experience

Name (3) Job Responsibilities Qualifications Experience


Name (4) Job Responsibilities Qualifications Experience


Name (5) Job Responsibilities Qualifications Experience

Name (6) Job Responsibilities Qualifications Experience

Name (7) Job Responsibilities Qualifications Experience The programme identified in the Contract Data is; forecast of the total Defined Cost plus the Fee Name (1) address Line 1 address Line 2 address Line 3 address Line 4 address Line 5 address Line 6 Email address for communications Name (2) address Line 1 address Line 2 address Line 3 address Line 4 address Line 5 address Line 6 Email address for communications If an information execution plan is to be identified in the Contract Data

Name and address etc. of <i>Consultant</i>
Enter email address
Insert the relevant framework tendered fee percentage
Name the <i>key persons</i> to be working on the contract
These are items which could affect the total of the Prices or delay Completion, which are known
about at the time of completing this Contract Data





\_\_\_\_

### **Secondary Options**

#### **OPTION X2: Changes in the law**

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

### **OPTION X5: Sectional Completion**

The completion date for each section of the service is

section description completion date
1 Completionand delivery of the updated 16 February 2024

North Kent Coast (2018) and MEAS

MIKE21 (2019) Modelling

X7 plus X5 Delay damages for each section of the service are

section description amount per day

1 Completionand delivery of the updated £735.00

1 Completionand delivery of the updated North Kent Coast (2018) and MEAS

MIKE21 (2019) Modelling

The delay damages for the remainder of the service are

### **OPTION X10: Information modelling**

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

### **OPTION X18: Limitation of liability**

The Consultant's liability to the Client for indirect or consequential loss is limited to

£1,000,000

The Consultant's liability to the Client for Defects that are not found until after the defects date is limited to

£1,000,000.00

The *end of liability* date is 6 years after the

Completion of the whole of the service

### OPTION X20: Key Performance Indicators (not used with Option X12)

The incentive schedule for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of

3 months

### Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes

due

# Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999

term	beneficiary
	Not Used

### Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

### 1 General

The Consultant is Jeremy Benn Associates Ltd Name Address for communications 1 Broughton Park Old Lane North Broughton Skipton North Yorkshire BD23 3FD Address for electronic communications The fee percentage is Option E The key persons are Name (1) Job Responsibilities Qualifications Experience Name (2) Job Responsibilities Qualifications Experience Name (3) Job Responsibilities Qualifications Experience Name (4) Job Responsibilities Qualifications Experience Name (5) Responsibilities Qualifications Experience Name (6) Job Responsibilities Qualifications Experience

> Name (7) Job

Responsibilities Qualifications Experience

The following matters will be included in the Early Warning Register

### 3 Time

The programme identified in the Contract Data is

TBC

### Resolving and avoiding disputes

The Senior Representatives of the Consultant are

### Name (1)

Address for communications

JBA Consulting 1 Broughton Park Old Lane North Broughton Skipton

North Yorkshire, BD23 3FD

Address for electronic communications

### Name (2)

Address for communications

JBA Consulting 2nd Floor Worldwide House

Thorpe Wood Peterborough PE3 6SB

Address for electronic communications

## **X10: Information Modelling**

The  $\it information\ execution\ plan\ identified$  in the Contract Data is

To be submitted within 2 weeks of the Contract Date

# **Contract Execution**

Client execution	ition		
Signed Underhand by		for and on behalf of the	Environment Agency
	30-Aug-23		
Signature	Date	Role	
In the presence of:			
Signature	Date	Role	
		Address	
Name [Print]			
Consultant execution			
Signed Underhand by [PF	RINT NAME]	for and on behalf of	Jeremy Benn Asso
	•		,
	25 Avr. 22		
Signature	25-Aug-23 Date	Role	
In the presence of:			
	25/08/2023		
Signature	Date	Role	
		Address JBA Consulting	
Name [Print]		Address  JBA Consulting  35 Perrymount Roa  Haywards Heath	d

