
 

JCT INTERMEDIATE BUILDING CONTRACT 2011 (IC2011)  
INCORPORATING AMENDMENT 1 (ISSUED MARCH 2015) 

 

 

 

 

BETWEEN 

 

 

 

UCKFIELD TOWN COUNCIL 

 

 

 

AND 

 

 

 

(Insert Contractor’s Name Only) 

 

 

 

FOR 

 

 

 

INTERNAL & EXTERNAL REPAIRS INCLUDING 

ASSOCIATED WORKS TO THE ROOFS OVER THE HUB 

AND REPAIR WORKS TO SNATTS ROAD CEMETERY 

BOUNDARY WALL IN UCKFIELD, EAST SUSSEX 

(YEAR 4) 

 

 

 

 

 In accordance with the JCT Intermediate 

Building Contract 2011 (IC2011) Incorporating 

Amendment 1 (Issued March 2015) and the 

further amendments as detailed herein. 

  



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 THE CONTRACT SHALL BE DEEMED TO BE THE JCT 

INTERMEDIATE BUILDING CONTRACT 2011 (IC2011)  

INCORPORATING AMENDMENT 1 (ISSUED MARCH 2015) 

AS DRAFTED BY THE JOINT CONTRACT TRIBUNAL 

INCORPORATING SUCH FURTHER ALTERATIONS, 

AMENDMENTS AND DATA AS DETAILED HEREIN. 

 

 

REFERENCES HEREIN TO THE ‘FORM AS DRAFTED’ 

SHALL BE DEEMED TO MEAN THE CONTRACT FORM AND 

OFFICIAL AMENDMENTS AS DRAFTED BY THE JOINT 

CONTRACTS TRIBUNAL AND PRIOR TO ANY 

SUBSEQUENT AMENDMENT. 
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PAGES ONE TO TWENTY FOUR INCLUSIVE OF THE FORM AS DRAFTED 

SHALL BE DEEMED DELETED 

AND THE FOLLOWING SUBSTITUTED. 

 
 

 ARTICLES OF AGREEMENT 
 
 This Agreement is made the ____________________________20__  

 

Between  The Employer Uckfield Town Council whose registered office is at Uckfield 

Civic Centre, Uckfield, East Sussex TN22 1AE 

 

 

And The Contractor________________________________________________ 

______________________________________(Company No__________)  

of/whose registered office is at _____________________________________ 

______________________________________________________________

______________________________________________________________ 
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Recitals 
 
Whereas 

 
First The Employer wishes to have the following work carried out to the roofs over 

the Citizens Advice (The Hub) and the Source Youth Club building and 
associated internal works.  Repairs to pointing and damaged brickwork to the 
front boundary wall and redecoration of railings and gates at Snatts Road 
Cemetery at The Hub, Civic Approach, Uckfield East Sussex TN22 1AL and 
Snatts Road Cemetery, Snatts Road, Uckfield, East Sussex, TN22 1AE (‘the 
Works’) and has had drawings and bills of quantities or a specification or work 
schedules prepared which show and describe the work to be done; 

 

Second  the Contractor has: 
 

(A) priced the Specification/Work Schedules (as priced, ‘the Priced 
Document’), the total of such pricing being the Contract Sum stated in 
Article 2 (‘Pricing Option A’); or 

 
 the Priced Document and (where Pricing Option B applies) the (unpriced) 

Specification have each for identification been signed or initialled by or on behalf 
of each Party; 

 
Third for the purposes of the Construction Industry Scheme (CIS) under the Finance 

Act 2004, the status of the Employer is, as at the Base Date that stated in the 
Contract Particulars. 

 
Fourth NOT USED 
 
Fifth For the purposes of the Construction (Design and Management) Regulations 

2015 (the ‘CDM Regulations’) the status of the project that comprises or 
includes the Works is stated in the Contract Particulars. 

 
Sixth the division of the Works into Sections is shown in the Specification/Work 

Schedules and/or the Contract Drawings or in such other documents as are 
identified in the Contract Particulars. 

 
Seventh where so stated in the Contract Particulars, this Contract is supplemented by 

the Framework Agreement identified in those particulars; 
 
Eighth the Supplemental Provisions identified in the Contract Particulars apply; 
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Recitals (Continued) 
 
 
Ninth the Contract shall be deemed to be the JCT Intermediate Building Contract 

2011 (IC2011) Incorporating Amendment 1 (Issued March 2015) incorporating 
such further amendments and data as detailed herein and the Articles, Recitals 
and Conditions shall have effect as modified by such amendments, alterations 
and modifications. 

 

  



Page 4 of 20 - 10/03/2016 © The Lawson Partnership Limited, 2015 

 Articles  
 
 Now it is hereby agreed as follows 
 
 Article 1:  Contractor’s Obligations 
 
 The Contractor shall carry out and complete the Works in Accordance with the 

Contract Documents. 
 

Article 2:  Contract Sum 
 
The Employer shall pay the Contractor at the times and in the manner specified 
in the Conditions the VAT exclusive sum of 

______________________________________________________________ 

 
_______________________________(£____________) (‘the Contract Sum’) 

or such other sum as shall become payable under this Contract. 

Article 3:  Architect/Contract Administrator 

For the purposes of this Contract the Architect/Contract Administrator is 

Lawson Queay Chartered Surveyors 

of River House, Bellfarm Lane, Uckfield East Sussex TN22 1AY 

or, if he ceases to be the Architect/Contract Administrator, such other person 

as the Employer shall nominate in accordance with clause 3.4 of the Conditions. 

Article 4:  Quantity Surveyor 

For the purposes of this Contract the Quantify Surveyor is  

Lawson Queay Chartered Surveyors 

of River House, Bellfarm Lane, Uckfield East Sussex TN22 1AY  
 
or, if he ceases to be the Quantity Surveyor, such other person as the Employer 
shall nominate in accordance with clause 3.4 of the Conditions. 
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Articles (continued) 

Article 5:  Principal Designer  

The Principal Designer for the purposes of the CDM Regulations is the 
Architect/Contract Administrator 

 or such replacement as the Employer at any time appoints to fulfil that role. 
 
 Article 6:  Principal Contractor 
 
 The Principal Contractor for the purposes of the CDM Regulations is the 

Contractor 
 
 or such replacement as the Employer at any time appoints to fulfil that role. 
 
 Article 7:  Adjudication 
 
 If any dispute or difference arises under this Contract, either party may refer it 

to adjudication in accordance with clause 9.2. 
 
 Article 8:  Arbitration 
 
 Where Article 8 applies, then, subject to Article 7 and the exceptions set out 

below, any dispute or difference between the Parties of any kind whatsoever 
arising out of or in connection with this Contract, shall be referred to arbitration 
in accordance with clauses 9.3 to 9.8 and the JCT 2011 edition of the 
Construction Industry Model Arbitration Rules (CIMAR).  The exceptions to this 
Article 8 are: 

 

 any disputes or differences arising under or in respect of the Construction 
Industry Scheme or VAT, to the extent that legislation provides another 
method of resolving such disputes or differences; and 

 

 any disputes or differences in connection with the enforcement of any 
decision of an Adjudicator. 

 
Article 9:  Legal proceedings 
 
Subject to Article 7 and (where it applies) to Article 8, the English courts shall 
have jurisdiction over any dispute or difference between the Parties which 
arises out of or in connection with this Contract. 
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Contract Particulars 
 

Note: An asterisk * indicates text that is to be deleted as appropriate. 
 

Part 1:  General 
 

Clause etc Subject 
 

 

Fifth Recital  
and clause 4.5 

Construction Industry Scheme (CIS) Employer at the Base Date  
* is not a ‘contractor’ for the purposes 
of the CIS 

 
Seventh Recital CDM Regulations * The project is not notifiable 

 

Eighth Recital Description of Sections (if any) 
 

Section 1 – Site 1 – The Hub 
Section 2 – Site 2 - Snatts Road 
Cemetary Boundary Wall 
 

Ninth Recital Framework Agreement (if applicable)  
 

Not Applicable 

Tenth Recital 
and Schedule 5 

Supplemental Provisions  
(Where neither entry against an item 
below is deleted, the relevant paragraph 
applies.) 

 

   
 Collaborative Working Paragraph 1  

applies 
   
 Health and Safety  Paragraph 2  

applies 
   
 Cost savings and value improvements  Paragraph 3  

applies 
   
 Sustainable development and 

environmental considerations  
Paragraph 4  
does not apply 

   
 Performance indicators and monitoring Paragraph 5  

does not apply 
   
 Notification and negotiation of disputes Paragraph 6  

applies 
 Where paragraph 6 applies, the respective 

nominees of the Parties are: 
Employer’s Nominee 
James Queay BSc (Hons) FRICS 
IMaPS MFPWS 
 
Contractor’s Nominee 
 

 

 
or such replacement as each Party 
may notify to the other from time to 
time. 
 

  



Page 7 of 20 - 10/03/2016 © The Lawson Partnership Limited, 2015 

Contract Particulars (Continued) 
 
Part 1:  General (Continued) 
 
Clause etc Subject 

 
 

Article 8 Arbitration 
 

* Article 8 and clauses 9.3 to 9.8 
(Arbitration) do not apply 

1.1 Base Date  
 

TBC 

1.1 Date for Completion of the Works 
(where completion by Sections does not 
apply) 
 

 
_________________________ 

 Sections: Dates for Completion of 
Sections 
 

Section1 : 8 weeks after Date of 
Possession. 
 
Section 2 : 8 weeks after Date of 
Possession. 
 
 

1.7 Addresses for service of notices etc. by the 
Parties. 
(If none is stated, the address in each 
case, unless and until otherwise agreed 
and subject to clause 1.7.3, shall be that 
shown at the commencement of the 
Agreement. 

 
Employer_________________ 
 
_________________________ 
 
_________________________ 
 

  Contractor________________ 
 
________________________ 
 
_________________________ 
 

2.4 Date of Possession of the site 
(where possession by Sections does not 
apply). 
 

 
___________________20____ 

 
 
 

Sections: Dates of Possession of Sections Section1 : TBC 
 
Section 2 : TBC 
 
 

2.5  Deferment of possession of the site 
(where possession by Sections does not 
apply) 
 

Clause 2.5 applies: 6 weeks 

 Sections: deferment of possession of 
Sections 
 

Clause 2.5 applies: 6 weeks per 
section 
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Contract Particulars (Continued) 
 
Part 1:  General (Continued) 

 
Clause etc Subject 

 
 

2.23.2 Liquidated damages 
(where completion by Sections does not 

apply) 
 

At the rate of  
 
£_____________per________ 
 

 Sections: rate of liquidated damages for 
each section 

Section 1 : £250.00 per week or 
part thereof 
 
Section 2 : £250.00 per week or 
part thereof 
 

2.29 Sections: Section Sums Section 1 :  £TBC 
Section 2 :  £TBC 
 

2.30 Rectification Period 
(where completion by Sections does not 
apply) 
 

___________________months 
from the date of practical 
completion of the Works 

 Sections: Rectification Periods (if no other 
period is stated, the period is 6 months.) 

Section 1 : 12 months 
 
Section 2 : 12 months 
 
from the date of practical 
completion of each Section 
 

4.7.1 Interim Payments – Due Dates  
 
(If no date is stated, the first due date is one 
month after the Date of Possession.) 

The first due date is: 
 
_________________________ 
 
and thereafter the same date in 
each month or the nearest 
Business Day in that month. 
 

4.8.1 Interim Payments – percentage of value 
 

 

 Where the Works, or those works in a 
Section have not achieved practical 
completion, the percentage of total value in 
respect of the works that have not achieved 
practical completion is  
(The percentage is 95 per cent unless a 
different rate is stated.) 
 

95 per cent 

 Where the Works, or those works in a 
Section have achieved practical completion, 
the percentage in respect of the completed 
works is 
(The percentage is 97½ per cent unless a 
different rate is stated.) 
 

97.5 per cent 
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Contract Particulars (Continued) 
 
Part 1:  General (Continued) 
 

Clause etc Subject 
 

 

6.4.1.2 Contractor’s insurance – injury to persons or 
property 
Insurance cover (for any one occurrence or 
series of occurrences arising out of one 
event) 
 
 

 
£5,000,000.00 

6.5.1 Insurance – liability of Employer 
(Not required unless it is stated that it may 
be required and the minimum amount of 
indemnity is stated) 
 

Insurance is not required 
 
Minimum amount of indemnity for 
any one occurrence or series of 
occurrences arising out of one 
event  
 
£______________________ 
 

6.7 and 
Schedule 1 

Insurance of the Works – Insurance Options 
(Delete all but one) 
 

Schedule 1: 
Insurance Option C applies 
 

6.7 and 
Schedule 1 
Insurance 
Option A 
(paragraphs A.1 
and A.3), B 
(paragraph B.1) 
or C (paragraph 
C.2) 
  

Percentage to cover professional fees  
(if no other percentage is stated, it shall be 
15 per cent.) 

15 per cent 

6.7 and 
Schedule 1 
Insurance 
Option A 
(paragraph A.3) 
 

Annual renewal date of insurance 
(as supplied by the Contractor) 

_________________________ 

6.10 and  
Schedule 1 

Terrorism Cover – details of the required 
cover  
(state reference numbers and dates or other 
identifiers of documents setting out the 
requirements. Unless otherwise stated, Pool 
Re Cover is required.) 
 

 

 

 

 

 

6.12 Joint Fire Code 
 
 

 The Joint Fire Code 
does not apply 
 

 If the Joint Fire Code applies, state whether 
the insurer under Schedule 1, Insurance 
Option A, B or C (paragraph C.2) has 
specified that the Works are a ‘Large 
Project’: 
 

* Yes/No 
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Contract Particulars (Continued) 
 
Part 1:  General (Continued) 
 

Clause etc Subject 
 

 

6.15 Joint Fire Code – amendments/revisions 
(The cost shall be borne by the Contractor 
unless otherwise stated.) 
 

The cost, if any, of compliance with 
amendment(s) or revision(s) to the 
Joint Fire Code shall be borne by 
* the Employer/the Contractor 
 

8.9.2 Period of suspension 
 

2 months 

8.11.1.1 to 
8.11.1.5 
 

Period of suspension 
 
 
 

2 months 

9.2.1 Adjudication 
 

The Adjudicator is __________ 

 Nominator of Adjudicator – where no 
Adjudicator is named or where the named 
Adjudicator is unwilling or unable to act 
(whenever that is established) 
 

President or a Vice-President or 
Chairman or a Vice-Chairman of 
The Royal Institution of Chartered 
Surveyors 
 

9.4.1 Arbitration 
 

Not applicable 
 

 

Part 2 of the Contract Particulars are Deleted 
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(If Under Seal) 
 
AS WITNESS WHEREOF this document was executed as a Deed and delivered the day and year 
first before written. 
 
 
 

BY THE EMPLOYER 

 
 
THE COMMON SEAL of Uckfield Town Council 
was hereunto affixed in the presence of:- 
 
________________________________ (Director) 
 
________________________________ (Director/Secretary) 
 
OR 
 
Hereinbefore mentioned namely Uckfield Town Council 
 
acting by a Director and its Secretary or two Directors whose signatures are here subscribed 
 
namely _______________________________________________________________________ 
 
signature _____________________________________________________________ (Director) 
 
and _________________________________________________________________________ 
 
signature _____________________________________________________ (Secretary/Director) 
 
 

BY THE CONTRACTOR 

 
 
THE COMMON SEAL of ____________________________ 
was hereunto affixed in the presence of:- 
 
________________________________ (Director) 
 
________________________________ (Director/Secretary) 
 
OR 
 
Hereinbefore mentioned namely _____________________________ (Insert Name of Contractor) 
 
acting by a Director and its Secretary or two Directors whose signatures are here subscribed 
 
namely _______________________________________________________________________ 
 
signature _____________________________________________________________ (Director) 
 
and _________________________________________________________________________ 
 
signature _____________________________________________________ (Secretary/Director) 
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Conditions 
 
THE FOLLOWING INSERTIONS, AMENDMENTS AND MODIFICATIONS TO THE FORM AS 
DRAFTED ARE DEEMED TO BE INCORPORATED AS FOLLOWS:- 
 
Definitions 
 
1.1 This clause remains unaltered but the definitions shall be deemed 

amended as indicated below; 
 

 Word or phrase Meaning 
  

 Activity Schedule: Not applicable 
 

 Approximate Quantity: Approximate quantities where 
referred to throughout the 
documents shall only refer to 
specific items where the extent 
or work is unknown at the time 
of preparation of the contract 
documentation and the item is 
clearly marked as an 
‘Approximate Quantity’ or 
‘Approximate Quantities’ in the 
relevant Contract Document. 
 

 Conditions: Delete ‘9 and insert 11’ 
 

  Add to end of definition ‘and 
including any amendments 
made to and incorporated in 
the Conditions.’ 
 

 CDM Co-ordinator/CDM Planning Period: Delete the definitions of “CDM 
Co-ordinator” and “CDM 
Planning Period”.  
 

 CDM Regulations: Amend the definition of “CDM 
Regulations” by deleting 2007 
and inserting 2015. 
 

 Contract Documents: Insert the following wording 
after the word Conditions in the 
first line ‘and including any 
amendments made to and 
incorporated in the Conditions’ 
 

 Construction Phase Plan  Amend the definition of 
“Construction Phase Plan” by 
deleting the existing text and 
inserting “the Plan referred to in 
Regulation 2 of the CDM 
Regulations including any 
updates and revisions”. 
 

 Fluctuations Option: Not applicable 
 

 Funder:  
 

Delete the existing definition 
and insert ‘The Funding Body 
referred to in Clause 7.2’.) 
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Conditions (Continued) 
 
Definitions (Continued) 
 
 Information Release Schedule: Not applicable 

 
 Listed Items: Not applicable 

 
 Provisional Quantities: Provisional quantities where 

referred to throughout the 
documents shall only refer to 
specific items where the extent 
or work is unknown at the time 
of preparation of the contract 
documentation and the item is 
clearly marked as a 
‘Provisional Quantity’ or 
‘Provisional Quantities’ in the 
relevant Contract Document. 
 

 Principal Designer:  the Architect / Contract 
Administrator or other person 
named in Article 5 or any 
successor appointed by the 
Employer.  
 

 Purchaser: Not applicable 
 

 SWMP Regulations: Delete the definition of “SWMP 
Regulations”.  
 

 Work Schedules: Delete the full stop and add the 
following words to the end of 
the definition ‘and to include 
documents entitled Schedules 
of Work where applicable’ 

 
 
Interpretation 
 
 Headings, references to persons. 

Legislations, etc. 
 

 

1.4 Add new clause 1.4.6 to read:- 
 

 

 the ‘contents page’ has not been 
modified to incorporate any 
amendments but this will not in any way 
affect the validity of the amendments 
made. 

 

 
Section 2 - Carrying out the Works 
 
 General Obligations  

 
2.1 After “Construction Phase Plan”, delete ‘(where applicable) and other’ and 

insert ‘and’. 
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Section 2 - Carrying out the Works (Continued) 
 
 Fees and Charges 

 
2.3 Delete the existing wording and insert ‘The Contractor shall pay all fees and 

charges in respect of the Works legally recoverable from him. The amount of 
any such fees or charges (including any rates or taxes other than VAT) shall 
be included in the Contract Sum.’ 
 

 Construction Information 
 

2.10.1 Clause deleted. 
 

 Further drawings, details and instructions 
 

2.11.1 Delete the wording ‘Where not included in the information release schedule, 
the’ and insert ‘The’ 
 

 Errors, Inconsistencies and Divergences 
 

 Bills of Quantities 
 

2.12.1 Clause deleted 
 

2.12.2 Clause deleted 
 

 Instructions on errors, omissions and inconsistencies 
 

2.13.1  Omit the word ‘such’ in the first line and the wording ‘as is referred to in clause 
2.12 and’ and ‘or quantity’ all in the second line. 
 

2.13.1 
(after 2.13.1.4) 

Add paragraph to the end of clause 2.13.1 ‘save that where the divergence 
has arisen as a result of information provided by the Contractor to the 
Employer the Contractor shall be obliged to comply with the instruction issued 
by the Employer without cost to the Employer. 
  

2.13.3 Delete ‘2.12 or’ 
 

 Unfixed Materials and Goods – property, risk etc. 
 

 Materials and goods – off site 
 

2.18 Delete this clause and insert ‘No payments will be made, in respect of off site 
materials or goods’ 
 

 Relevant Events 
 

2.20.2.1 Delete the existing clause and insert ‘under clauses 2.13, 3.12 or 3.13, the 
latter only in respect of (and limited to) delay in issuing instructions in respect 
of the expenditure of Provisional Sums in connection with named Sub-
Contractors.  
 

2.21 Delete ‘3.18.4’ and insert ‘3.18 in respect of the supply of documents and 
information’. 
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Section 3 – Control of the Works 
 
 
 

Sub-Contracting  
 
Consent to sub-contracting  
 

3.6.2.3 Delete the existing text and insert the following:- ‘that each party to the sub-
contract shall in relation to the Works and the site comply with applicable CDM 
Regulations;’ 
 

3.18 (Heading) Delete ‘Undertakings to comply’. 
 

3.18  Delete the existing text and insert the following:  
 
‘Each Party undertakes to the other that in relation to the Works and site he 
will duly comply with applicable CDM Regulations. In particular but without 
limitation:  
 
.1 the Employer shall ensure that the Principal Designer carries out his 

duties and, where the Contractor is not the Principal Contractor, shall 
ensure that the Principal Contractor carries out his duties under those 
regulations;  
 

.2 the Contractor shall comply with regulations 8 and 15 and, where he is 
the Principal Contractor, with regulations 12 to 14;  
 

.3 whether or not the Contractor is the Principal Contractor, compliance 
by the Contractor with his duties under the regulations, including any 
such directions as are referred to regulation 15(3), shall be at no cost 
to the Employer and shall not entitle the Contractor to an extension of 
time; 
 

.4 if the Employer appoints a replacement for the Principal Designer or 
Principal Contractor, the Employer shall immediately upon that 
appointment notify the Contractor with details of the new appointee.’ 
 

3.19 Delete the clause heading, number and text. 

 
Section 4 - Payment 
 
 Work Included in Contract Sum 

 
4.1.3 Insert at the end of the clause ‘notwithstanding, any quantities included have 

been measured for internal costing purposes only and if the Contractor relies 
upon them he does so at his own risk.  Such quantities shall not be subject to 
adjustment in accordance with clause 5.2.4 or any other clauses relating to 
approximate quantities or approximate quantity herein unless specific 
quantities are clearly marked as ‘Approximate or Provisional.’ 
 

 Advance Payment 
 

4.6 Delete this clause. 
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Section 4 – Payment (Continued) 
 
 Interim Certificates - Amounts due  

 
4.8 Delete the words ‘less the cumulative total of the amounts of any advanced 

payment that have then become due for reimbursement to the Employer in 
accordance with the terms stated in the Contract Particulars for clause 4.6 
and’ 
 

4.8.1.1 Delete the last sentence of the clause commencing ‘where there is an activity 
schedule” through to “properly executed’. 
 

4.8.1.3 Delete this clause. 
 

4.8.2 In respect of the nine indented lines:  
 
Delete the first line. 

  
 Delete the fourth line (fluctuations). 

 
 Delete the fifth line (fluctuations). 

 
4.8.3 Delete ‘4.15 or 4.16’ (fluctuations) in the second line. 

 
 Off-site Materials and Goods 

 
4.9 Delete this clause and insert ‘No payments will be made in respect of off-site 

materials or goods’. 
 

 Interim Payments – Final Date and Amount  
 

4.11.1 Delete ’14 days’ and insert ’21 days’ 
 

 Issue of Final Certificate 
 

4.14.2.2 Delete the wording ‘the amount of any advance payment paid pursuant to 
clause 4.6 and’ in the first and second lines. 
 

 Fluctuations 
 

4.15 Delete this clause. 
 

4.16 Delete this clause. 
 

 The contract will not be subject to fluctuations. 
 

 Relevant Matters 
 

4.18.2.1 Delete the existing wording and insert ‘under clause 3.12 or 3.13, the latter 
only in respect of (and limited to) delay in issuing instructions in respect of the 
expenditure of Provisional Sums in connection with named Sub-Contractors.’ 
 

4.18.2.4 Add to the end of the clause ‘unless the Contractor is responsible for any 
costs by virtue of clause 2.13’. 
 

4.18.3 Delete this clause. 
 

4.18.4 Delete this clause. 
 



Page 17 of 20 - 10/03/2016 © The Lawson Partnership Limited, 2015 

Section 5 - Variations 
 
 Measurable Work 

 
5.3.3.1 Delete this clause. 

 
 Additional Provisions  
  
5.6.3 Add new clause ‘No allowance shall be made under the valuation rules or any 

other conditions within this Contract for any loss and expense which is 
excluded from recovery as a result of the amendments made to clause 4.18 
as detailed herein’. 

 
Section 6 – Injury, Damage and Insurance 
 
Insurance against Personal Injury and Property Damage 
 
 Contractor’s Insurance of Liability of Employer  
  
6.5.1 Insert ‘(which shall not have an expiry date earlier than 24 months after 

Practical Completion)’ after the first use of ‘Contractor’ in the third line. 

 
Section 7 – Assignment and Collateral Warranties 
 
 Assignment 

 
7.1 Delete the existing clause and substitute the following:- 

 
 ‘The Employer may assign this Contract without the necessity for any further 

consent of the Contractor, consent being implied by the Contractor’s 
acceptance of this Clause.  The Contractor shall not, without the written 
consent of the Employer, assign this Contract’. 

 
Collateral Warranties 
 
7.2 – 7.6 Delete all existing text from and including the heading ‘Notices’ through to the 

end of section 7 and reuse clause numbers. 
 

 Insert new clauses as below:- 
 

7.2 The parties detailed below may be required to enter into Collateral Warranties 
with the Employer's funding body/bodies in the sample formats as included at 
the Appendix indicated below. 

  Appendix Ref. 
The Contractor. N/A 
Consultants appointed by the Contractor. N/A 
 

  
Completion of Agreements 
 
7.3 
All Collateral Warranties will be executed as deeds and are to be completed during the detailed 
design period and prior to the applicable works starting on site. 
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Section 7 – Assignment and Collateral Warranties (Continued) 
 
Assignable Agreements 
 
7.4 The Collateral Warranties are to be assignable to a third party. 

 

 
Section 8 – Termination  
 
Termination by the Contractor 
 
 Default by Employer 
  
8.9.1.3 Delete this clause. 
  

Termination by either Party 
 
8.11 Delete the existing heading and substitute the following heading:- 

 
Termination by either Party (or the Employer only where indicated) 
 
8.11.1.2 Add the following wording to the end of this clause (‘Option for termination 

under this clause 8.11.1.2 shall only be available to the Employer’) 
  
8.11.1 (In remainder of clause below 8.11.1.5) 
  
 Insert after the word ‘Party’ in the first line ‘(but subject to the amendment to 

clause 8.11.1.2) and’. 

 
Section 10 – Bond Requirements 
 
10 Bond 

 
 Not applicable to this Contract. 

 

 
Section 11 – Parent Company Guarantee Requirements 
 
11 Parent Company Guarantee 

 
 Insert new clause ‘If the Contractor is a subsidiary of another Company, a 

Parent Company Guarantee is to be provided in a format as included in the 
Specification.  Notwithstanding other conditions of this Contract, and without 
any penalty to the Employer, the Employer reserves the right to withhold 
interim payments until the Parent Company Guarantee has been provided. 
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Schedule 3 – Forms of Bonds 
 
Delete Schedule 3 
 
 

Schedule 4 – Fluctuation Option 
 
 
Delete Schedule 4 


