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SC2 Schedules 

Schedule 1 - Definitions of Contract 
Article means, in relation to clause 24 and Schedule 6 only, an object which 

during production is given a special shape, surface or design which 
determines its function to a greater degree than does its chemical 
composition; 

Articles means (except in relation to Schedule 10) the Contractor 
Deliverables (goods and/or the services), including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding incidentals outside 
Schedule 2 (Schedule of Requirements) such as progress reports. 
(This definition only applies when DEFCONs are added to 
these Conditions); 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority's Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority's Representative(s) in 
connection with the Contract. Where the term "Authority's 
Representative(s)" in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority's 
Representative(s) shall be the designated person(s) for the 
purposes of Condition 7; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, 
as published and amended from time to time by the Office for 
National Statistics: 

Collect 

Commercial Packaging 

Conditions 

a. Government Department; 

b. Non-Departmental Public Body or Assembly Sponsored Public 
Body (advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

d. Executive Agency; 

means pick up the Contractor Deliverables from the Consignor. 
This shall include loading, and any other specific arrangements, 
agreed in accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 

means commercial Packaging for military use as described in Def 
Stan 81 -041 (Part 1) 

means the terms and conditions set out in this document; 



Consignee 

Consignor 

Contract 

Contract Price 

Contractor 

Contractor Deliverables 

Control 

CPET 

Crown Use 

means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such other 
part of the Authority as may be instructed by the Authority by means 
of a Diversion Order; 

means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition 6 (Formal 
Amendments to the Contract) ; 

means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 

means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract. Where the Contractor is an individual or a partnership, the 
expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the expression 
shall also include any person to whom the benefit of the Contract 
may be assigned by the Contractor with the consent of the Authority ; 

means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract; 

means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person: 

a. by means of the holding of shares, or the possession of voting 
powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

means the UK Government's Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

in relation to a patent means the doing of anything by virtue of 



Dangerous Goods 

DBS Finance 

DEFFORM 

DEF STAN 

Deliver 

Delivery Date 

Denomination of Quantity (D 
of Q) 

Design Right(s) 

Diversion Order 

Sections 55 to 57 of the Patents Act 1977 which otherwise would be 
an infringement of the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the First Schedule to 
the Registered Designs Act 1949; 

means those substances, preparations and articles that are capable 
of posing a risk to health, safety, property or the environment which 
are prohibited by regulation, or classified and authorised only under 
the conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (COG) (as amended 2011 ); 

b. European Agreement Concerning the International Carriage of 
Dangerous Goods by Road (ADR); 

c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) Code; 

e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 

f. International Air Transport Association (IA TA) Dangerous 
Goods Regulations. 

means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet) ; 

means the MOD DEFFORM series which can be found at 
https://www.kid .mod.uk; 

means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

means hand over the Contractor Deliverables to the Consignee. 
This shall include unloading, and any other specific arrangements, 
agreed in accordance with Condition 28 and Delivered and Delivery 
shall be construed accordingly; 

means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the relevant 
portion of them are to be Delivered or made available for Collection; 

means the quantity or measure by which an item of material is 
managed; 

has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

means the Authority's written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet) ; 



Effective Date of Contract 

Evidence 

Firm Price 

FLEGT 

means the date upon which both Parties have signed the Contract; 

means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product supplied 
to the Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET; 

means a price (excluding VAT) which is not subject to variation; 

means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of 
timber-consuming countries to reduce the extent of illegal logging; 

Government Furnished Assets is a generic term for any MOD asset such as equipment, information 
(GFA) or resources issued or made available to the Contractor in 

connection with the Contract by or on behalf of the Authority; 

Hazardous Contractor 
Deliverable 

Independent Verification 

Information 

Issued Property 

Legal and Sustainable 

means a Contractor Deliverable or a component of a Contractor 
Deliverable that is itself a hazardous material or substance or that 
may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to "ISO Guide 65: 1996 (EN 45011: 1998) General 
requirements for bodies operating product certification systems or 
equivalent", and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to "ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent"; 

means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

means any item of Government Furnished Assets (GFA), including 
any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

means production and process methods, also referred to as timber 
production standards, as defined by the document titled "UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement". The edition current on the day 
the Contract documents are issued by the Authority shall apply; 



Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, or any exercise of Royal Prerogative; 

Military Level Packaging (MLP} means Packaging that provides enhanced protection in accordance 
with Def Stan 81-041 (Part 1), beyond that which Commercial 
Packaging normally provides for the military supply chain; 

Military Packager 

Approval Scheme (MPAS} 
is a MOD sponsored scheme to certify military Packaging designers 
and register organisations, as capable of producing acceptable 
Services Packaging Instruction Sheet (SPIS) designs in accordance 
with Defence Standard (Def Stan) 81-041 (Part 4); 

shall have the meaning described in Def Stan 81-041 (Part 1); 
Military Packaging Level (MPL} 

Mixture 

MPAS Registered 
Organisation 

MPAS Certificated Designer 

NATO 

Notices 

Overseas 

Packaging 

Packaging Design Authority 
(PDA} 

Parties 

Plastic Packaging 

means a mixture or solution composed of two or more substances; 

is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs. A company capable of 
both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

shall mean an experienced Packaging designer trained and certified 
to MPAS requirements; 

means the North Atlantic Treaty Organisation which is an 
inter-governmental military alliance based on the North Atlantic 
Treaty which was signed on 4 April 1949; 

shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

shall mean non UK or foreign; 

Verb. The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; 

Noun. The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract; 

shall mean the organisation that is responsible for the original 
design of the Packaging except where transferred by agreement. 
The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix -Addresses and Other Information) , Box 3; 

means the Contractor and the Authority, and Party shall be 
construed accordingly; 

shall have the same meaning as set out in Part 2 of the Finance Act 



Components 

PPT 

PPT Legislation 

Primary Packaging 
Quantity( PPQ) 

Publishable Performance 
Information 

Recycled Timber 

Robust Contractor 
Deliverables 
Safety Data Sheet 

Schedule of Requirements 

Sensitive Information 

2021 together with any associated secondary legislation; 

means a tax called "plastic packaging tax" charged in accordance 
with Part 2 of the Finance Act 2021; 

means the legislative provisions set out in Part 2 and Schedule 9-15 
of the Finance Act 2021 together with any secondary legislation 
made under powers contained in Part 2 of the Finance Act 2021. 
This includes, but is not limited to, The Plastic Packaging Tax 
(Descriptions of Products) Regulations 2021 and The Plastic 
Packaging Tax (General) Regulations 2022; 

means the quantity of an item of material to be contained in an 
individual package, which has been selected as being the most 
suitable for issue(s) to the ultimate user, as described in Def Stan 
81-041 (Part 1); 

means any of the Information in Schedule 9 (KPI Data Report) as it 
relates to Key Performance Indicator where it is expressed as 
publishable in the table in Schedule 9 which shall not contain any 
Information which is exempt from disclosure which shall be 
determined by the Authority; and which shall not constitute Sensitive 
Information; 

means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure. 
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial 
by-products; 

b. post-consumer reclaimed wood and wood fibre, and driftwood; 

c. reclaimed timber abandoned or confiscated at least ten years 
previously; 

it excludes sawmill co-products; 

shall mean Robust items as described in Def Stan 81-041 (Part 2) 

has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

means the Information listed in the completed Schedule 5 
(Contractor's Sensitive Information), which is Information notified by 
the Contractor to the Authority, which is acknowledged by the 
Authority as being sensitive, at the point at which the Contract is 
entered into or amended (as relevant) and remains sensitive 
information at the time of publication; 



Short-Rotation Coppice 

Specification 

STANAG4329 

Subcontractor 

Substance 

Timber and Wood-Derived 
Products 

Transparency Information 

Virgin Timber 

means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy. It is exempt from the UK Government timber 
procurement policy. For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and I or patterns, and shall 
include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The 
Specification forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor under the Contract 
shall conform in all respects with the Specification; 

means the publication NA TO Standard Bar Code Symbologies 
which can be sourced at https://www.dstan.mod.uk/faqs.html; 

means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and 'Subcontract' shall be 
interpreted accordingly; 

means a chemical element and its compounds in the natural state or 
obtained by any manufacturing process, including any additive 
necessary to preserve its stability and any impurity deriving from the 
process used, but excluding any solvent which may be separated 
without affecting the stability of the substance or changing its 
composition; 

means timber (including Recycled Timber and Virgin Timber but 
excluding Short-Rotation Coppice) and any products that contain 
wood or wood fibre derived from those timbers. Such products 
range from solid wood to those where the manufacturing processes 
obscure the wood element; 

means the content of this Contract in its entirety, including from 
time-to-time agreed changes to the Contract, except for (i) any 
Information which is exempt from disclosure in accordance with the 
provisions of the Freedom of Information Act 2000 (FOIA) or the 
Environmental Information Regulations 2004 (EIR) , which shall be 
determined by the Authority, and (ii) any Sensitive Information; 

means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

Where project specific DEFCONs are included under Condition 45 definitions shall be in 
accordance with DEFCON 501. 



Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions) 

Local Contractors Any Contractor(s) based within the Republic of Cyprus 

Overseas Contractors Any Contractor(s) not based within the Republic of Cyprus 



Schedule 2 - Schedule of Requirements - 708938450 

Item Specification Delivery Date Total Firm Price(€) Ex VAT 
Number Qty Per Item Total inc. 

Packaging 

Contractor Deliverables 

Cost for 17-Seater Minibus Before 31 
5 1 Vehicles in line with SOR March 2025 

Commercial Delivery to 
Before 31 

2 British Forces Cyprus in 
March 2025 

5 
line with SOR 

Total Cost 



Annex A to Schedule 2 - Statement of Requirements 

1. The Authority requires the following vehicles: 

a. Delivery on or before 31 March 2025: 

• 5 x 17-Seater Minibus Vehicles (BFC Asset Code 1190) 

2. All requirements listed in the SOR below are Mandatory unless labelled Desirable. 

3. All requirements listed with an Asterix have been drafted based on current market 
research. All requirements listed with an Asterix shall have a 10% leniency (increase or 
decrease) on the dimensions listed. 

BFC ASSET CODE: 1190 

MINIBUS 17 SEAT 
17 Seat Minibus used for the carriage of personnel (driver and up to 16 passengers) and 

luggage. 
Ser. STATEMENT OF REQUIREMENT 
1 Contractor Security 

a. All Companies will be subject to a Security Check carried out by Headquarters British 
Forces Cyprus (BFC) on the Company's Good Standing, If the check highlights any 
information that identifies any security issues, the Company will be excluded from the 
tender process. 

b. All Contractors employed to carry out maintenance/repair will be required to satisfy security 
requirements prior to being granted access to BFC establishments. Failure to meet these 
requirements may result in access being refused. 

2 Vehicle Order and Supply 
a. Veh icles shall comply with the current UK & EU legislation including the European 

Community Whole Vehicle Type Approval (ECWVTA). 
b. A Certificate of Conformity shall be supplied for each vehicle supplied to the Authority. 
C. The proposed vehicles shall meet re levant Republic of Cyprus Transport Regulations and 

be capable of operating in all environment Conditions experienced within the Republic of 
Cyprus. 

d. The vehicles shall be provided with a documented Legislative Compliance Assessment 
which shall detail how the vehicle are compliant with construction and use and health safety 
and environmental regulations applicable to the vehicle type. 

e. The vehicles shall be delivered in a condition to allow immediate use by the Authority. 
3 Standard Specifications 

a. Body Style 17 Seat (Including Driver) Minibus 
b. Economic Commission for Europe (ECE) M2 

Classification Group 
c. Right Hand Drive To be provided 
d. Minimum number of doors 2 in Driver Area, 1 Nearside Sliding Side 

Door with integrated step (manual or 
automatic) and Rear Tailgate or Double 
Doors (if fitted) 

e. Transmission Automatic 
f. Drive 2WD 



g. Minimum Engine Emissions Rating Euro 6 
*h. Maximum C02 Emissions (g/km) 220g/Km WL TP 

i. Locking & Key Requirement All doors to have central locking both from 
master switch and a minimum of two 
remote keys fobs. 

j. Fuel Type Diesel 
4 Safety 

a. Airbags Min front driver and passenger/s airbags 
b. Driver Assistance ESP, ABS, PAS 
c. Parking Assistance Rear Parking Sensors (Mandatory) or 

Camera (Desirable) 
d. Spare Wheel Full size Spare Wheel including jack and 

wheel brace or OEM repair kit to be 
provided 

e. Dimension Signage Vehicle shall have external dimension 
signage easily visible in the cab area for 
the Driver 

f. 3-point seat belts for driver and all passengers To be provided 
5 Key Dimension & Capacities 

*a. Dimensions Minimum (LxWxH) 6.5x2.1x2.5m 
*b. Wheelbase Minimum 3.7m 
*c. GVWMaximum 4600Kg 
*d. Payload Minimum 1200Kg 

6 Interior Features 
a. A/C or Climate Control To be provided for driver area and all pax 

areas 
b. Speedometer Capable of indicating speed in km per 

hour (Mandatory). Dual - miles per hour 
(Desirable) 

c. Electric Front Windows To be provided 
d. 12v Auxiliary Povxer in Drivers Area To be provided 
e. USB Charging Port in Drivers Area To be provided 
f. Adjustable steering column To be provided 
g. OEM Standard Infotainment System To be provided 
h. Durable floor lining in rear pax area To be provided 
i. Interior Lighting To be provided for all driver and pax areas 
j. Tinted Windows Tinted windows in rear pax area, all rear 

windows and doors (desirable) 
k. Seating versatility Versatile seating configuration and the 

ability to remove rear seating if required to 
increase cargo capacity in the rear. 

7 Exterior Features 
a. Paint Colour Any 
b. Paint Type Metallic (desirable) 
C. Wheels Any 
d. Roof Solid Roof (no panoramic glass or 

sunroof) 
8 Delivery & Inspection 

a. Local Contractors Delivery to COSU JMETS Inspections, 



RAF Akrotiri. 
Contractors based in Cyprus must: 
- Clear the vehicles from Republic of 
Cyprus (RoC) Customs; 
- Register the vehicles in the Republic of 
Cyprus to "British Forces Cyprus". 
- Forward the RoC Customs Clearance 
documentation and RoC Registration 
Certificate/s to the Authority. 

British Forces Cyprus are exempted from 
paying RoC Duties, VAT, Registration 
Fees and Road Tax on vehicles. 

b. Receipt Inspection. Upon receipt of vehicles the Authority's 
agents will carry out an initial receipt 
inspection within 15 working days of 
vehicle receipt. 
The Contractor or his agents shall be 
required to rectify, at their own expense 
and with no additional cost to the 
Authority, any defects which are found 
during this inspection. 
Such work shall be conducted within 5 
working days. 

9 Warranty, Servicing & Repair Under Warranty 
a. Support All vehicles shall be fully supported in the 

Republic of Cyprus 
b. Manufacturer's warranty for all vehicles To be provided 

supplied to the Authority 
c. Vehicle Warranty Duration Minimum 3 years and 100,000 Kms of 

vehicle operation, whichever is reached 
first. 

d. Equipment Recalls. Repairs required as a result of recall 
action by the manufacturer or 
manufacturer advertised defects shall be 
carried out as warranty repairs at no cost 
to the Authority and with no lifetime or 
mileage limitations. 

e. Manufacturer's servicing requirements & To be provided to the Authority prior to 
schedules. vehicle delivery. 

f. Repair warranty. All repairs conducted by the Contractor or 
his agents under warranty must be 
guaranteed for a minimum period of 12 
months or 32,000 Km. 

g. Technical visits. The Authority reserves the right to carry 
out technical visits, in liaison with the 
Contractor, of proposed repair locations to 
ensure that they are suitable for purpose 
of repairing vehicles on behalf of the 
Authority for works required under 



warranty or recall. 
h. Repair location. All repairs shall be carried out within the 

Roe. 
The Contractor or his agents shall be 
liable for the safety and security of the 
vehicle from receipt until collection by the 
Authority. 

10 Spare Parts 
a. Spares availability. Confirmation that spare parts for any 

vehicle supplied to the Authority shall be 
available for a minimum period of 10 
years, from the date of the final vehicle. 

b. Spares standards All spares used must be to the OEM 
specification. 

11 Tender - Supporting Evidence 
Vehicle information/specification sheet To be provided. Evaluators will use this to 

substantiate Yes/No answers given as 
part of the Tender's submission. 



OFFICIAL - SENSITIVE COMMERCIAL 

Schedule 3 - Contract Data Sheet 

General Conditions 

Condition 2 - Duration of Contract: 

The Contract expiry date shall be: 31 March 2025. 

Condition 4 - Governing Law: 

Contract to be governed and construed in accordance with : 

English Law 

Sol icitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

N/A 

Condition 7 - Authority's Representatives: 

The Authority's Representatives for the Contract are as follows: 

Commercial : (as per Annex A to Schedule 3) (DEFFORM 111) 

Project Manager: (as per Annex A to Schedule 3) (DEFFORM 111) 

Condition 18 - Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority: (as per Annex A to Schedule 3) (DEFFORM 111) 

Contractor

Notices can be sent by electronic mail 

Condition 19.a - Progress Meetings: 

Progress meetings have not been scheduled for this Contract, however the Contractor must attend ad 
hoe meetings requested by the Authority. 

Not required - should Authority request a meeting; the Contractor must attend. 
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OFFICIAL - SENSITIVE COMMERCIAL 

Condition 19.b- Progress Reports: 

The Contractor is required to submit the following Reports: 

The Contractor must provide a report (via email) on the last working day of each Month detailing build 
and delivery updates for each vehicle. 

Supply of Contractor Deliverables 

Condition 20 - Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract? 

No 

Other Quality Requirements: 

No specific Quality Management System requirements are defined. This does not relieve the 
Contractor of providing conforming products under the Contract. 

Certificates of Conformity shall be provided in accordance with DEFCON 627. 

Concessions shall be managed in accordance with Def Stan 05-061 Part 1, Issue 7 - Quality 
Assurance Procedural Requirements - Concessions. 

Processes and controls for the avoidance of counterfeit materiel shall be established and applied in 
accordance with Def Stan. 05-135, Issue 2 -Avoidance of Counterfeit Materiel. 

Condition 21 - Marking of Contractor Deliverables: 

Not applicable. 

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor 
Deliverables: 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles 
Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by 
e-mail with attachments in Adobe PDF or MS WORD format to: 

a) The Authority's Representative (Commercial) 

b) Defence Safety Authority - DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

to be Delivered no later than one ( 1) month prior to the Delivery Date for the Contract Deliverable 
or by the following  

17 

OFFICIAL - SENSITIVE COMMERCIAL 



OFFICIAL - SENSITIVE COMMERCIAL 

Condition 25 - Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to the Authority's Representative (Commercial) 

to be Delivered by the following date:  

Condition 26 - Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract? 

Applicable to Line Items: 1 within Contract Schedule 2 - Schedule of Requirements. 

If required, does the Contractor Deliverables require traceability throughout the supply chain? 
No 

Condition 28.b - Delivery by the Contractor: 

Special Delivery Instructions: 

Delivery guidance will be populated at Contract Award in line with the Statement of Requirements 
(Annex A to Contract Schedule 2) dependant on the successful Contractor's location. 

Each consignment is to be accompanied by a DEFFORM 129J. 

Contractors must complete all clearance/registration tasks in line with Annex A to Schedule -
Statement of Requirements prior to delivery. 

Condition 28.c - Collection by the Authority: 

Not applicable 

Condition 30 - Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 

rrhe time limit for rejection shall be 15 Business Days. 

Condition 32 - Self-to-Self Delivery: 

Self-to-Self Delivery required? Not applicable 

Pricing and Payment 

Condition 35 - Contract Price: 
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OFFICIAL - SENSITIVE COMMERCIAL 

All Schedule 2 (Schedule of Requirements) line items shall be FIRM Price. 

Termination 

Condition 42 - Termination for Convenience: 

ifhe Notice period for terminating the Contract shall be twenty (20) days. 

Other Addresses and Other Information (forms and publications addresses and official use 
information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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OFFICIAL-SENSITIVE COMMERCIAL 

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause Sb) 

Contract No: 708938450 

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a" Change") or 
(subject to Clause 2) Changes in accordance with this Schedule 4. 

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than 
one Change in any single proposal, provided that such changes are related to the same or 
similar matter or matters. 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 
"Authority Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 
Proposal") in accordance with clauses 7 to 9 (inclusive). 

5. The Contractor may only refuse to implement a Change or Changes proposed by the 
Authority, if such change(s): 

and: 

a. would , if implemented, require the Contractor to deliver any Contractor Deliverables 
under the Contract in a manner that infringes any applicable law relevant to such delivery; 
and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the 
Contractor in connection with their obl igations under the Contract to be revoked (or would 
require a new necessary consent to be obtained to implement the Change(s) which , after 
using reasonable efforts, the Contractor has been unable to obtain or procure and 
reasonably bel ieves it will be unable to obtain or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement 
(including its risk profile) under the Contract; 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer 
period as shall have been agreed in writing by the parties) after the date of the Authority 
Notice of Change that the relevant proposed Change or Changes is/are a Change(s) falling 
within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the 
Contractor's reasoning on the matter; and 

e. further to such notification: 
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(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 
(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance with 
Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the 
Authority fails to make sufficient adjustments to the relevant Authority Notice of Change 
(and issue a revised Authority Notice of Change) to remove the Contractor's grounds for 
refusing to implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 
(ten) Business Days (or such longer period as shall have been agreed in writing by the 
parties) after: 

i) the date on which the Authority notifies in writing the Contractor that the 
Authority agrees that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c); or 

ii) the date of such determination. 

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment. 

Contractor Change Proposal 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 
accordance with Clause 5) fifteen (15) Business Days (or such other period as the Parties 
agree (acting reasonably) having regard to the nature of the Change(s)) after the date on 
which the Contract shall have received the Authority Notice of Change; or 

b. (where the Contractor has notified the Authority that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with 
Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is 
determined under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are 
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority 
has made sufficient adjustments to the relevant Authority Notice of Change (and 
issued a revised Authority Notice of Change(s)) to remove the Contractor's grounds for 
refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) 
fifteen (15) Business Days (or such other period as the parties shall have agreed (both 
parties acting reasonably) having regard to the nature of the Change(s)) after the date 
on which the Contractor shall have received such revised Authority Notice of Change; 
or 

(2) the Authority has disputed such conclusion and it has been determined in 
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are 
not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) 
Business Days (or such other period as the parties shall have agreed (both parties 
acting reasonably) having regard to the nature of the Change(s)) after the date of such 
determination, 
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the Contractor shall deliver to the Authority a Contractor Change Proposal. For the 
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a 
Contractor Change Proposal where the Contractor notifies the Authority, and the 
Authority agrees or it is determined further to such notification in accordance with 
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c. 

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) 
proposed: 

a. the effect of the Change(s) on the Contractor's obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, where 
appropriate, to the Contract Price; and 

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed 
for the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change(s). 

Contractor Change Proposal - Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall: 

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 
Change(s) proposed by the Authority) following such discussions the Authority may modify 
the Authority Notice of Change) and the Contractor shall as soon as practicable, and in any 
event not more than ten ( 1 O) Business Days (or such other period as the Parties shall have 
agreed in writing) after receipt of such modification, submit an amended Contractor Change 
Proposal. 

11 . As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM 1 OB in 
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the 
Contractor shall promptly sign and return to the Authority the Contractor's DEFFORM 1 OB 
indicating their unqualified acceptance of such amendment in accordance with, and 
otherwise discharge their obligations under, such Condition and implement the relevant 
Change(s) in accordance with such proposal; or 

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the Authority) 
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the Authority Notice of Change (in which case such notice of change shall have no further 
effect) 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 
reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred in connection with the implementation of any Change(s), unless a Contractor 
Change Proposal has been accepted by the Authority in accordance with Clause 11 a. and then 
subject only to the terms of the Contractor Change proposal so accepted. 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance 
with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12) 

Contract No: 708938450 

Description of Contractor's Sensitive Information: 

Cross Reference(s) to location of Sensitive Information: 

Explanation of Sensitivity: 

Details of potential harm resulting from disclosure: 

Period of Confidence (if applicable): 

Contact Details for Transparency I Freedom of Information matters: 

Name:  

Position:  

 

Telephone Number:  

Email Address:  
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under 
the Contract 

Contract No: 708938450 

Contract Title: The Purchase of 17-Seater Minibus Vehicles for British Forces Cyprus 

Contractor:  

Date of Contract:  

* check box as appropriate 

* D To the best of our knowledge there are no hazardous Substances, Mixtures or 
Articles in the Contractor Deliverables to be supplied. 

* ~To the best of our knowledge the hazards associated with Substances, Mixtures or 
Articles in the Contractor Deliverables to be supplied under the Contract are identified in 
the Safety Data Sheets or UK REACH Communication attached in accordance with 
Condition 24. 

Contractor's Signature: 

Name:  

Job Title:  

Date:  

To be completed by the Authority 

Domestic Management Code (DMC): 

NA TO Stock Number: 

Contact Name: 

Contact Phone Number: 

Contact Address: 

Copy to be forwarded to: 
25 

OFFICIAL - SENSITIVE COMMERCIAL 



OFFICIAL - SENSITIVE COMMERCIAL 

Hazardous Stores Information System (HSIS) 
Spruce 2C, #1260 

MOD Abbey Wood (South) 
Bristol BS34 8JH 

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

Timber and Wood- Derived Products Supplied under the Contract: Data Requirements 
for Contract No: 708938450 

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products) :  

Schedule of Volume of Volume of Volume (as Delivered Total volume 
Requirements timber timber to the Authority) of of timber 

item and Delivered to Delivered to timber without Delivered to 
timber product the Authority the Authority evidence of the Authority 

type with FSC, with other compliance with under the 
PEFC or evidence Government Timber Contract 

equivalent Procurement Policy 
evidence 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

Contract No: 708938450 

The following criteria must be met and before the Authority will accept goods or seNices for the 
purposes of contract payment: 

• Certificate of Conformity/Type Approval for each vehicle in accordance with the 
European construction standards must be received by the Authority. 

• The vehicles must be able to pass a road worthiness assessment to DVSA/RoC 
Inspection Standards appropriate to their classification . 

• On inspection the vehicles must be fit for purpose and free from damage. The end 
product must adhere to the Statement of Requirements. 

• The Authority must be provided with warranty/maintenance schedules/log and a clear 
process as to how the warranty (as detailed in the SOR) for the vehicles will be achieved 
on island. 
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Schedule 3, Annex A. DEFFORM 111 - Appendix - Addresses and Other Information 

1. Commercial Officer 
Name:  

Address:  

Email:  

aa: +  

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 

Name:  

Address:  

Email:  

aa:  

3. Packaging Design Authority Organisation & point of contact: 

(Where no address is shown please contact the Project Team in Box 2) 
Blir 

4. (a) Supply I Support Management Branch or Order Manager: 
Branch/Name:  

BB:  

(b) U.1.N.  

5. Drawings/Specifications are available from 

6. Intentionally Blank 

7. Quality Assurance Representative: 
Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions. 

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

9. Consignment Instructions The items are to be consigned as follows: 

10. Transport. The appropriate Ministry of Defence Transport Offices are: 

a. DSCOM , DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351 , 
BRISTOL BS34 8JH 
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Air Freight Centre 

IMPORTS (030 679 81113 I 81114 Fax 0117 913 8943) 

EXPORTS (030 679 81113 I 81114 Fax 0117 913 8943) 

Surface Freight Centre 

IMPORTS (030 679 81129 I 81133 I 81138 Fax 0117 913 8946) 

EXPORTS (030 679 81129 I 81133 I 81138 Fax 0117 913 8946) 

b. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL 

(0151-242-2000 Fax: 0151-242-2809) 

Website is: 
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice 
-processing 

12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Build ing C16, C Site, 
Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

*NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 

https://www.kid.mod .uk/maincontent/business/commercial/index.htm 

2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1. 
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