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DPS Schedule 6 (Order Form Template and Order

Schedules)
Order Form
ORDER REFERENCE: CR_3447
THE BUYER: Department for Business and Trade
BUYER ADDRESS Old Admiralty Building, Whitehall, London, SW1A
2BL
THE SUPPLIER: Ipsos (market research) Limited
SUPPLIER ADDRESS: Ipsos (market research) Limited

3 Thomas More Square

London

E1IW 1YW
REGISTRATION NUMBER: |G

DUNS NUMBER: ]

ppPs suPPLIER REGISTRATION SERVICE ID: || N

APPLICABLE DPS CONTRACT
This Order Form is for the provision of the Deliverables and dated 15/04/2024

Its issued under the DPS Contract with the reference number RM6126 for the
provision of the Export Client Survey 2024-25.

DPS FILTER CATEGORY(IES):

Trade, Quantitative, Qualitative, Mixed method, Telephone, Online, CATI, Cognitive
interviewing/Testing, Depth interviews, Focus group
sessions, Customer Satisfaction Research, Longitudinal
Research, Random/Stratified Sampling, Probability based
sample, Mixed mode, Business Leaders,
Small/Medium/Large Businesses, UK, England, Scotland,
Wales, Northern Ireland.

RM6126 - Research & Insights DPS
Project Version: v1.0 1
Model Version: v1.3
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

Joint Schedule 1(Definitions and Interpretation) RM6126

DPS Special Terms

The following Schedules in equal order of precedence:

hpwn

e Joint Schedules for RM6126
o0 Joint Schedule 2 (Variation Form)
o Joint Schedule 3 (Insurance Requirements)
0 Joint Schedule 4 (Commercially Sensitive Information)
o Joint Schedule 6 (Key Subcontractors)
o0 Joint Schedule 10 (Rectification Plan)
o Joint Schedule 11 (Processing Data)
0 Joint Schedule 12 (Supply Chain Visibility)
e Order Schedules for RM6126
0 Order Schedule 1 (Transparency Reports)
0 Order Schedule 2 (Staff Transfer)
0 Order Schedule 3 (Continuous Improvement)
o Order Schedule 5 (Pricing Details)
o Order Schedule 7 (Key Supplier Staff)
o Order Schedule 8 (Business Continuity and Disaster Recovery)
o Order Schedule 9 (Security)
0 Order Schedule 10 (Exit Management)

0 Order Schedule 20 (Order Specification)
CCS Core Terms (DPS version) v1.0.3
Joint Schedule 5 (Corporate Social Responsibility) RM6126
7. Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.

289

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS
The following Special Terms are incorporated into this Order Contract:
1. The following definition shall be inserted into Paragraph 1.4 of Joint Schedule
1 (Definitions)

RM6126 - Research & Insights DPS
Project Version: v1.0 2
Model Version: v1.3
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“Optional Milestone”

an optional milestone described in the
deliverables section of Order Schedule 20 (Order
Specification);

2. The definition of Milestone in Paragraph 1.4 of Joint Schedule 1 (Definitions)
shall be deleted and replaced with the following definition:

“Milestone”

a milestone set out in the table of milestones in
the Timetable section of Order Schedule 20
(Order Specification);

3. The following additional clause 3.3.8 shall be inserted into the Core Terms:

3.3.8 The Buyer may require the Supplier to deliver the Optional
Milestone(s) by giving the Supplier at least one (1) Month’s
notice. The price payable for each Optional Milestone that the
Buyer requires the Supplier to deliver shall be the Total
Optional Milestone Cost.

10.1.3 The Buyer must give the Supplier no less than 3 Months' Notice
before the first deliverable planned for the Financial Year 25/26
Survey as to whether these deliverables will be required. The
deliverable is currently planned for February 2025, therefore for the
avoidance of doubt the Buyer must inform the Supplier by 01/11/24
as to whether this will be required. By giving the Supplier 3 Months’
Notice, the Contract End Date will be changed in accordance with the
Extension Period stated within the Order Form.

ORDER START DATE: 15/04/2024
ORDER EXPIRY DATE: 15/04/2025
OPTIONAL EXTENSION PERIOD: [12 Months]

ORDER INITIAL PERIOD:

DELIVERABLES

[12 Months]

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core

Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is

£455,000

RM6126 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.3
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See details in Order Schedule 5 (Pricing Details)]
All changes to the Charges must use procedures that are equivalent to those in
Paragraphs 4, 5 and 6 (if used) in DPS Schedule 3 (DPS Pricing)]

REIMBURSABLE EXPENSES
None

PAYMENT METHOD

Each project requirement called-off from the Contract, as agreed by both the supplier
and the Authority, will have a fixed price based on the rates submitted as part of your
Tender and shall be paid according to the Specification of Requirements.

BUYER'S INVOICE ADDRESS:

BUYER'S AUTHORISED REPRESENTATIVE

BUYER’S ENVIRONMENTAL POLICY
Not Applicable

BUYER’'S SECURITY POLICY
Not Applicable

SUPPLIER’'S AUTHORISED REPRESENTATIVE

SUPPLIER’'S CONTRACT MANAGER

PROGRESS REPORT FREQUENCY

RM6126 - Research & Insights DPS
Project Version: v1.0 4
Model Version: v1.3
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Please see Order Schedule 20 (Order Specification) for details

PROGRESS MEETING FREQUENCY
Please see Order Schedule 20 (Order Specification) for details

KEY STAFF

RM6126 - Research & Insights DPS
Project Version: v1.0 5
Model Version: v1.3
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KEY SUBCONTRACTOR(S)
Sample Solutions Limited

E-AUCTIONS
Not Applicable

COMMERCIALLY SENSITIVE INFORMATION
Please see DPS Joint Schedule 4: Commercially Sensitive Information.

SERVICE CREDITS
Not Applicable

ADDITIONAL INSURANCES
Not Applicable

GUARANTEE
Not Applicable

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender)

For and on behalf of the Supplier: For and on behalf of the Buyer:
Name: Name: I

Role: _ Role:

Date: 15/4/2024 Date: 15/4/2024

RM6126 - Research & Insights DPS
Project Version: v1.0 6
Model Version: v1.3
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: [delete as applicable: CCS / Buyer] ("CCS” “the Buyer")
And

[insert name of Supplier] (“the Supplier")

Contract name: [insert name of contract to be changed] (“the Contract”)

Contract reference number: [insert contract reference number]

Details of Proposed Variation

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation: [insert reason]

An Impact Assessment shall | [insert number] days
be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
[CCS/Buyer to insert original Clauses or Paragraphs to
be varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by [delete as applicable: CCS / Buyer]

2.  Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.

RM6126 - Research & Insights DPS
Project Version: v1.0 1
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer]

Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier

Signature

Date

Name (in Capitals)

Address

RM6126 - Research & Insights DPS
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Joint Schedule 3 (Insurance Requirements)
1. Theinsurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
“Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other

RM6126 - Research & Insights DPS
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Joint Schedule 3 (Insurance Requirements)
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evidence of placing cover representing any of the Insurances to
which it is a party.

3. What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5)
Working Days prior to the cancellation, suspension, termination or
nonrenewal of any of the Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Relevant Authority (subject
to third party confidentiality obligations) as soon as practicable when it
becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to
give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to

RM6126 - Research & Insights DPS
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Joint Schedule 3 (Insurance Requirements)
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claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall co-operate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.

RM6126 - Research & Insights DPS
Project Version: v1.0 3
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Joint Schedule 3 (Insurance Requirements)
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ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following [standard] insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance [with cover (for a single event or a series of
related events and in the aggregate) of not less than] one million pounds
(£1,000,000);

1.2 public liability insurance [with cover (for a single event or a series of related
events and in the aggregate)] of not less than one million pounds
(£1,000,000); and

1.3 employers’ liability insurance [with cover (for a single event or a series of
related events and in the aggregate) of not less than] five million pounds
(£5,000,000).

RM6126 - Research & Insights DPS
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Joint Schedule 4 (Commercially Sensitive
Information)

1. What is the Commercially Sensitive Information?

1.1 Inthis Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of
which would be the subject of an exemption under the FOIA and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

1.3 Without prejudice to the Relevant Authority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:

RM6126 - Research & Insights DPS
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No. Date Item(s) Duration of
Confidentiality
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No.

Date

Item(s)

Duration of
Confidentiality
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Joint Schedule 4 (Commercially Sensitive Information)
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

11

1.2

1.3

1.4

The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or
not will not be unreasonably withheld or delayed. Where CCS consents to
the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor’'s name, registered office and
company registration number;

1.4.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "arm’s-length” terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period,;

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.

RM6126 - Research & Insights DPS
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Joint Schedule 6 (Key Subcontractors)
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15

1.6

If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to Paragraph
1.4, the Supplier shall also provide:

151
15.2

a copy of the proposed Key Sub-Contract; and

any further information reasonably requested by CCS and/or the
Buyer.

The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

16.1

1.6.2

1.6.3

164

1.6.5

1.6.6

1.6.7

provisions which will enable the Supplier to discharge its obligations
under the Contracts;

a right under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit upon
CCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

() the data protection requirements set out in Clause 14 (Data
protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

() the obligation not to embarrass CCS or the Buyer or
otherwise bring CCS or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerous on the Supplier than those
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or
the Buyer can end this contract) and 10.5 (What happens if the
contract ends) of this Contract; and

a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided
to the Supplier under the Key Sub-Contract without first seeking the
written consent of CCS and the Buyer.
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 (date]

2. [date]

3. [date]

4, [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default

1. [date]

2 [date]

3. [date]

4 [date]

[...] [date]
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Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by [CCS/Buyer] Date:

RM6126 - Research & Insights DPS
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Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a
Contract;

Status of the Controller

2.

(@)
(b)
(©)
(d)

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3.

(@)

(b)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;

RM6126 - Research & Insights DPS
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Joint Schedule 11 (Processing Data)
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(©) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

6. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

(@) Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

(b) ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

0) nature of the data to be protected,;

(i) harm that might result from a Personal Data Breach;

(i)  state of technological development; and

(iv)  cost of implementing any measures;

(©) ensure that :

() the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(i) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A)

(B)
(©)

(D)

are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

are informed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

have undergone adequate training in the use, care,
protection and handling of Personal Data,;

(d) not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are

fulfilled:
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(e)

(@)

(b)
()

(d)

(e)

(f)

0] the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(i) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:
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(@)

(b)

()

(d)

(€)

10.

(@)
(b)

(€)

11.

12.

13.

(@)
(b)
()

(d)

14,

15.

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach,;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional,

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’'s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
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16.

applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(@)

(b)

(€)

23.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
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24,

25.

(@)

(b)

26.

(@)

(b)

()

(d)

measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

0) promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach,;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.
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27.  Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

28.  Personal Data shall not be retained or processed for longer than is necessary
to perform each Partys respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.1  The contact details of the Relevant Authority’s Data Protection Officer are:

_alil

The contact details of the Supplier's Data Protection Officer are:

E

The Processor shall comply with any further written instructions with respect to
Processing by the Controller.
1.4 Any such further instructions shall be incorporated into this Annex.

Description Details

Identity of
Controller for each

Category of
o -
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Duration of the
Processing

Nature and
purposes of the
Processing
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Type of Personal
Data

Categories of Data
Subject

Plan for return and
destruction of the
data once the
Processing is
complete

UNLESS
requirement under
Union or Member
State law to
preserve that type
of data
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Joint Schedule 12 (Supply Chain Visibility)

1.

2.

Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Contracts Finder" the Government's publishing portal for

public sector procurement opportunities;

"SME" an enterprise falling within the category of

micro, small and medium sized enterprises
defined by the Commission
Recommendation of 6 May 2003 concerning
the definition of micro, small and medium
sized enterprises;

“Supply Chain Information the document at Annex 1 of this Schedule
Report Template” 12; and

"VCSE" a non-governmental organisation that is

value-driven and which principally reinvests
its surpluses to further social, environmental
or cultural objectives.

Visibility of Sub-Contract Opportunities in the Supply Chain

2.1

211

2.1.2

2.1.3

214

2.1.5

The Supplier shall:

subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract
opportunities arising from or in connection with the provision of the
Deliverables above a minimum threshold of £25,000 that arise during the
Contract Period,;

within 90 days of awarding a Sub-Contract to a Subcontractor, update the
notice on Contract Finder with details of the successful Subcontractor;
monitor the number, type and value of the Sub-Contract opportunities
placed on Contracts Finder advertised and awarded in its supply chain
during the Contract Period;

provide reports on the information at Paragraph 2.1.3 to the Relevant
Authority in the format and frequency as reasonably specified by the
Relevant Authority; and

promote Contracts Finder to its suppliers and encourage those
organisations to register on Contracts Finder.
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2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide
a full and detailed description of the Sub-Contract opportunity with each of
the mandatory fields being completed on Contracts Finder by the Supplier.

2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in
respect of Sub-Contract opportunities arising after the Effective Date.

2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior
Approval, agree that a Sub-Contract opportunity is not required to be
advertised by the Supplier on Contracts Finder.

3. Visibility of Supply Chain Spend

3.1 In addition to any other management information requirements set out in
the Contract, the Supplier agrees and acknowledges that it shall, at no
charge, provide timely, full, accurate and complete SME management
information reports (the “SME Management Information Reports”) to the
Relevant Authority which incorporates the data described in the Supply
Chain Information Report Template which is:

(a) the total contract revenue received directly on the Contract;
(b) the total value of sub-contracted revenues under the Contract
(including revenues for non-SMEs/non-VCSESs); and

(c) the total value of sub-contracted revenues to SMEs and VCSEs.

3.2 The SME Management Information Reports shall be provided by the
Supplier in the correct format as required by the Supply Chain Information
Report Template and any guidance issued by the Relevant Authority from
time to time. The Supplier agrees that it shall use the Supply Chain
Information Report Template to provide the information detailed at
Paragraph 3.1(a) —(c) and acknowledges that the template may be
changed from time to time (including the data required and/or format) by
the Relevant Authority issuing a replacement version. The Relevant
Authority agrees to give at least thirty (30) days’ notice in writing of any
such change and shall specify the date from which it must be used.

3.3 The Supplier further agrees and acknowledges that it may not make any
amendment to the Supply Chain Information Report Template without the
prior Approval of the Authority.
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Annex 1

Supply Chain Information Report template

Supply Chain Information
Report templat
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.

RM6126 - Research & Insights DPS

Project Version: v1.0 1
Model Version: v1.0


https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles

DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Order Schedule 1 (Transparency Reports)

Order Ref:
Crown Copyright 2021

Annex A: List of Transparency Reports

the redacted
PDF
contract

and the
Government
Transparency
Agenda

Title Content Format Frequency
Social Value KPI To be To be determined | Upon request as
determined | as part of the part of the
as part of Government Government
the Transparency Transparency
Government | Agenda Agenda
Transparen
cy Agenda
Invoices paid costing Information | Information Monthly
over £25,000 obtained obtained from the
from the Supplier’s invoices
Supplier’s
invoices
Contracts Finder award An award As determined by | Once within 30
notice notice and Contracts Finder days of Contract

signature
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Order Schedule 2 (Staff Transfer)

Buyers will need to ensure that appropriate provisions are included to deal with staff
transfer on both entry and exit, and, irrespective of whether TUPE does apply on entry
if there are employees eligible for New Fair Deal pension protection then the
appropriate pensions provisions will also need to be selected.

If there is a staff transfer from the Buyer on entry (1st generation) then Part A shall
apply.

If there is a staff transfer from former/incumbent supplier on entry (2nd generation),
Part B shall apply.

If there is both a 1st and 2nd generation staff transfer on entry, then both Part A and
Part B shall apply.

If either Part A and/or Part B apply, then consider whether Part D (Pensions) shall
apply and the Buyer shall indicate on the Order Form which Annex shall apply (either
D1 (CSPS), D2 (NHSPS), D3 (LGPS) or D4 (Other Schemes)). Part D pensions may
also apply where there is not a TUPE transfer for example where the incumbent
provider is successful.

If there is no staff transfer (either 1st generation or 2nd generation) at the Start Date
then Part C shall apply and Part D pensions may also apply where there is not a TUPE
transfer for example where the incumbent provider is successful.

If the position on staff transfers is not known at the bid stage, include Parts A, B, C
and D at the bid stage and then update the Buyer Contract Details before signing to
specify whether Parts A and/or B, or C and D apply to the Contract.

Part E (dealing with staff transfer on exit) shall apply to every Contract.

For further guidance on this Schedule contact Government Legal Departments
Employment Law Group]

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights | 1the European Council Directive 77/187/EEC on the
Directive” approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time to time;
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2
"Employee 3 all claims, actions, proceedings, orders, demands,
Liability" complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment made
by way of settlement and costs, expenses and legal
costs reasonably incurred in connection with a claim or
investigation including in relation to the following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

b) unfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds
of sex, race, disability, age, religion or belief,
gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation or claims for equal pay;

d) compensation for less favourable treatment of
part-time workers or fixed term employees;

e) outstanding employment debts and unlawful
deduction of wages including any PAYE and
National Insurance Contributions;

f)  employment claims whether in tort, contract or
statute or otherwise;

g) any investigation relating to employment
matters by the Equality and Human Rights
Commission or other enforcement, regulatory or
supervisory body and of implementing any
requirements which may arise from such
investigation;

"Former a supplier supplying services to the Buyer before the

Supplier” Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);
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"New Fair Deal"

the revised Fair Deal position set out in the HM
Treasury guidance: "Fair Deal for Staff Pensions: Staff
Transfer from Central Government" issued in October
2013 including:

() any amendments to that document
immediately prior to the Relevant
Transfer Date; and

(i) any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

“Old Fair Deal”

HM Treasury Guidance “Staff Transfers from Central
Government: A Fair Deal for Staff Pensions” issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions: Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004;

"Partial
Termination"

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

"Relevant
Transfer"

a transfer of employment to which the Employment
Regulations applies;

"Relevant
Transfer Date"

in relation to a Relevant Transfer, the date upon which
the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier
or a Subcontractor was the Former Supplier and there
is no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date,
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" Staffing
Information"

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(@) their ages, dates of commencement of
employment or engagement, gender and place of
work;

(b) details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

(c) theidentity of the employer or relevant contracting
Party;

(d) their relevant contractual notice periods and any
other terms relating to termination of
employment, including redundancy procedures,
and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

() details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;

() any outstanding or potential contractual,
statutory or other liabilities in respect of such
individuals (including in respect of personal injury
claims);

(h) details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence,;

(1) copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
standard contracts if applied generally in respect
of such employees); and
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0) any other "employee liability information" as such
term is defined in regulation 11 of the
Employment Regulations;

"Supplier's Final
Supplier
Personnel List"

a list provided by the Supplier of all Supplier Staff whose
will transfer under the Employment Regulations on the
Service Transfer Date;

"Supplier's
Provisional
Supplier
Personnel List"

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the
Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be
provided by the Supplier;

"Term"

the period commencing on the Start Date and ending on
the expiry of the Initial Period or any Extension Period
or on earlier termination of the relevant Contract;

"Transferring
Buyer
Employees”

those employees of the Buyer to whom the Employment
Regulations will apply on the Relevant Transfer Date;

"Transferring
Former Supplier
Employees”

in relation to a Former Supplier, those employees of the
Former Supplier to whom the Employment Regulations
will apply on the Relevant Transfer Date.

2.

2.1

2.2

2.3

INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier
will be liable for satisfying any such claim as if it had provided the indemnity
itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary”) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.

Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.
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2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

2.5 Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

3. Which parts of this Schedule apply
Only the following parts of this Schedule shall apply to this Call Off Contract:

o Part C (No Staff Transfer on the Start Date)
o Part E (Staff Transfer on Exit)
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PART A: STAFF TRANSFER AT THE START DATE
OUTSOURCING FROM THE BUYER

Does not apply.
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PART B: STAFF TRANSFER AT THE START DATE
TRANSFER FROM A FORMER SUPPLIER

Does not apply.
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PART C: NO STAFF TRANSFER ON THE START
DATE

1. What happens if there is a staff transfer

1.1 The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

121 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within
15Working Days of the notification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has
otherwise been resolved by the Buyer and/or the Former Supplier),, the
Supplier shall, or shall procure that the Subcontractor shall, immediately
release the person from his/her employment or alleged employment.

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

1.4.1 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
1.4.3 the situation has not otherwise been resolved,;

the Supplier may within 5 Working Days give notice to terminate the employment or
alleged employment of such person.

1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance
with the provisions of Paragraphsl.2 tol.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also
to Paragraph 1.8 the Buyer shall:

151 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyer's employees referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
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provided that the Supplier takes, or shall procure that the
Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former
Supplier referred to in Paragraphl.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred
to in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

1.7  Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

1.8  The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
@) any claim for:

(i) discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage
or civil partnership, pregnancy and maternity or
sexual orientation, religion or belief; or

(i) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the Supplier
and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected
to follow a fair dismissal procedure; and

1.8.2 shall apply only where the notification referred to in
Paragraph 1.2.1 is made by the Supplier and/or any
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Subcontractor to the Buyer and, if applicable, Former Supplier
within 6 months of the Start Date.

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’'s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.
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PART D: PENSIONS

Does not apply.
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11

1.2

1.3

1.4

15

The Supplier agrees that within 20 Working Days of the earliest of:

1.11 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.1.4 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any
6 Month period),

it shall provide in a suitably anonymised format so as to comply with the Data
Protection Legislation, the Supplier's Provisional Supplier Personnel List,
together with the Staffing Information in relation to the Supplier's Provisional
Supplier Personnel List and it shall provide an updated Supplier's Provisional
Supplier Personnel List at such intervals as are reasonably requested by the
Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphsl.l andl.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier's Provisional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

151 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
expertise and is employed on the same terms and conditions of
employment as the person he/she replaces
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15.2 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff (including pensions and any payments connected
with the termination of employment);

153 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed;

154 introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's
Provisional Supplier Personnel List;

155 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

1.6

1.7

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
Replacement Subcontractor of any notice to terminate employment given by
the Supplier or relevant Subcontractor or received from any persons listed on
the Supplier's Provisional Supplier Personnel List regardless of when such
notice takes effect.

On or around each anniversary of the Start Date and up to four times during the
last 12Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buyersuch information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D (Pensions) (as appropriate); and

1.6.4 a description of the nature of the work undertaken by each
employee by location.

The Supplier shall provide, and shall procure that each Subcontractor shall
provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer
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2.1

2.2

Date including providing sufficient information in advance of the Service
Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate.
Without prejudice to the generality of the foregoing, within 5Working Days
following the Service Transfer Date, the Supplier shall provide, and shall
procure that each Subcontractor shall provide, to the Buyer or, at the direction
of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's
Final Supplier Personnel List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation10(2) of the
Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all its obligations in respect of the Transferring Supplier Employees arising
under the Employment Regulations in respect of the period up to (and including)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect of
all the Transferring Supplier Employees arising in respect of the period up to
(and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entittements, and outgoings, all wages, accrued
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the period ending on (and including)
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the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

2.3  Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

2.3.1

2.3.2

2.3.3

2.3.4

any act or omission of the Supplier or any Subcontractor in
respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee
whether occurring before, on or after the Service Transfer Date;

the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:

(a) any collective agreement applicable to the
Transferring Supplier Employees; and/or

(b) any other custom or practice with a trade union or staff
association in respect of any Transferring Supplier
Employees which the Supplier or any Subcontractor
is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees arising from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier Employee, to
the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial
obligations arising on and before the Service Transfer
Date; and
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2.4

2.3.5

2.3.6

2.3.7

(b) in relation to any employee who is not identified in the
Supplier's Final Supplier Personnel List, and in
respect of whom it is later alleged or determined that
the Employment Regulations applied so as to transfer
his/her employment from the Supplier to the Buyer
and/or  Replacement  Supplier and/or any
Replacement Subcontractor, to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations
arising on or before the Service Transfer Date;

a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

any claim made by or in respect of any person employed or
formerly employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier's
Final Supplier Personnel List for whom it is alleged the Buyer
and/or the Replacement Supplier and/or any Replacement
Subcontractor may be liable by virtue of the relevant Contract
and/or the Employment Regulations and/or the Acquired Rights
Directive; and

any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor in relation to its obligations under
regulation13 of the Employment Regulations, except to the
extent that the liability arises from the failure by the Buyer and/or
Replacement Supplier to comply with regulation13(4) of the
Employment Regulations.

The indemnities in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether
occurring or having its origin before, on or after the Service Transfer Date
including any Employee Liabilities:

24.1

arising out of the resignation of any Transferring Supplier
Employee before the Service Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or
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2.5

2.6

2.7

2.4.2 arising from the Replacement Supplier's failure, and/or
Replacement Subcontractors failure, to comply with its
obligations under the Employment Regulations.

If any person who is not identified in the Supplier's Final Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive, then:

251 the Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor will, within 5Working Days of
becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

2.5.2 the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law,
within15 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor.

If such offer of is accepted, or if the situation has otherwise been resolved by
the Supplier or a Subcontractor, Buyer shall procure that the Replacement
Supplier shall, or procure that the and/or Replacement Subcontractor shall,
immediately release or procure the release the person from his/her employment
or alleged employment;

If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

2.7.1 no such offer has been made:
2.7.2 such offer has been made but not accepted; or
2.7.3 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor

2.8

2.9

(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

Subject to the Replacement Supplier's and/or Replacement Subcontractor
acting in accordance with the provisions of Paragraphs2.5 to 2.7 and in
accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Supplier and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.
The indemnity in Paragraph 2.8:

29.1 shall not apply to:
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2.10

(@) any claim for:

0] discrimination, including on the grounds of
sex, race, disability, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(i) equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,

In any case in relation to any alleged act or omission of the
Replacement  Supplier and/or Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and

2.9.2 shall apply only where the notification referred to in
Paragraph 2.5.1 is made by the Replacement Supplier and/or
Replacement Subcontractor to the Supplier within 6 months of
the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by

the Supplier or any Subcontractor nor dismissed by the Replacement Supplier and/

2.11

or Replacement Subcontractor within the time scales set out in
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier
Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Suppliers Final Supplier Personnel List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entittements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions,
payments of PAYE, national insurance contributions and pension contributions
and such sums due as a result of any Fair Deal Employees' participation in the
Schemes and any requirement to set up a broadly comparable pension scheme
which in any case are attributable in whole or in part in respect of the period up
to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b)  the Supplier and/or any Subcontractor; and

(c) the Replacement Supplier and/or the Replacement Subcontractor.
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2.12

2.13

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier and/or Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2.13.1 any act or omission of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Supplier’'s Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee;

2.13.2 the breach or non-observance by the Replacement Supplier
and/or Replacement Subcontractor on or after the Service
Transfer Date of:

(a) any collective agreement applicable to the
Transferring Supplier Employees identified in the
Supplier’'s Final Supplier Personnel List; and/or

(b) any custom or practice in respect of any Transferring
Supplier Employees identified in the Supplier’s Final
Supplier Personnel List which the Replacement
Supplier and/or Replacement Subcontractor is
contractually bound to honour;

2.13.3 any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Suppliers Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier and/or
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

2.13.4  any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Suppliers Final Supplier Personnel List on or
after their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer
Date, or to change the terms and conditions of employment or
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2.13.5

2.13.6

2.13.7

2.13.8

working conditions of any person identified in the Supplier's Final
Supplier Personnel List who would have been a Transferring
Supplier Employee but for their resignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier Employee
identified in the Supplier's Final Supplier Personnel
List, to the extent that the proceeding, claim or
demand by HMRC or other statutory authority
relates to financial obligations arising after the
Service Transfer Date; and

(b) in relation to any employee who is not a Transferring
Supplier Employee identified in the Supplier’'s Final
Supplier Personnel List, and in respect of whom it is
later alleged or determined that the Employment
Regulations applied so as to transfer his/her
employment from the Supplier or Subcontractor, to
the Replacement Supplier or Replacement
Subcontractor to the extent that the proceeding,
claim or demand by HMRC or other statutory
authority relates to financial obligations arising after
the Service Transfer Date;

a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring
Supplier Employees identified in the Suppliers Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

any claim made by or in respect of a Transferring Supplier
Employee identified in the Suppliers Final Supplier Personnel
List or any appropriate employee representative (as defined in
the Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
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Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any
Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

11

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

2. Supplier’'s Obligations

2.1

2.2

2.3

2.4

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as
a minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving technologies;

2.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (15%) Contract Year
shall be submitted by the Supplier to the Buyer for Approval within one
hundred (100) Working Days of the first Order or six (6) Months following
the Start Date, whichever is earlier.
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2.5

2.6

2.7

2.8

2.9

2.10

2.11

The Buyer shall notify the Supplier of its Approval or rejection of the
proposed Continuous Improvement Plan or any updates to it within twenty
(20) Working Days of receipt. If it is rejected then the Supplier shall, within
ten (10) Working Days of receipt of notice of rejection, submit a revised
Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.

The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

If the Buyer wishes to incorporate any improvement into this Contract, it
must request a Variation in accordance with the Variation Procedure and
the Supplier must implement such Variation at no additional cost to the
Buyer or CCS.

Once the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous Improvement
Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible following
the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (1%) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made
pursuant to it and the costs of implementing any improvement, shall have
no effect on and are included in the Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings
shall be passed on to the Buyer by way of a consequential and immediate
reduction in the Charges for the Deliverables.

2.12 At any time during the Contract Period of the Order Contract, the Supplier

RM6126 -

may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.

Research & Insights DPS

Project Version: v1.0 2
Model Version: v1.0



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Order Schedule 5 (Pricing Details)
Order Ref:
Crown Copyright 2021

Order Schedule 5 (Pricing Details)

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.0



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Call-Off Schedule 5 (Call-Off Pricing)
Crown Copyright 2017

Commercial
Service

Ref: RM3830
FM Project Version: 1.A



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Order Schedule 7 (Key Supplier Staff)
Order Ref:
Crown Copyright 2021

Order Schedule 7 (Key Supplier Staff)

11

1.2

1.3

1.4

1.5

The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of
the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff's
employment contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and
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1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles
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Order Schedule 8 (Business Continuity and Disaster

Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan”
"Business Continuity

Plan"

"Disaster Recovery
Deliverables™

"Disaster Recovery Plan"

"Disaster Recovery
System”

"Related Supplier"

"Review Report"

"Supplier's Proposals”

2. BCDR Plan

has the meaning given to it in Paragraph
2.2 of this Schedule;

has the meaning given to it in Paragraph
2.3.2 of this Schedule;

the Deliverables embodied in the processes
and procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

has the meaning given to it in Paragraph
2.3.3 of this Schedule;

the system embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

any person who provides Deliverables to
the Buyer which are related to the
Deliverables from time to time;

has the meaning given to it in Paragraph
6.2 of this Schedule; and

has the meaning given to it in Paragraph
6.3 of this Schedule;

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 Atleast ninety (90) Working Days after the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
“BCDR Plan”), which shall detail the processes and arrangements that the

Supplier shall follow to:
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2.3

2.4

2.2.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of any
element of the Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the
BCDR Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").

Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty
(20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan (Section 1)

3.1

Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any of
its other Related Supplier in each case as notified to the Supplier by
the Buyer from time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

3.1.6 contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely
frequency of occurrence;

(b) identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;
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3.2

3.3

3.4

(c) identification of risks arising from the interaction of the
provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or
disruptions;

3.1.7 provide for documentation of processes, including business
processes, and procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002; 1SO22301/
1ISO22313 and all other industry standards from time to time in
force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any
breach by the Supplier of this Contract.

4. Business Continuity (Section 2)

4.1
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4.2

4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.

The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;

4.2.2 setout the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any
agreed relaxation to the Performance Indicators or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.

5. Disaster Recovery (Section 3)

5.1

5.2

The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;

5.2.3 loss of the Supplier's helpdesk or CAFM system;
5.2.4 loss of a Subcontractor;

5.2.5 emergency notification and escalation process;
5.2.6 contact lists;

5.2.7 staff training and awareness;

5.2.8 BCDR Plan testing;

5.2.9 post implementation review process;

5.2.10 any applicable Performance Indicators with respect to the provision
of the disaster recovery services and details of any agreed relaxation
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to the Performance Indicators or Service Levels in respect of the
provision of other Deliverables during any period of invocation of the
Disaster Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements.

6. Review and changing the BCDR Plan

6.1

6.2

6.3

6.4

The Supplier shall review the BCDR Plan:
6.1.1 on a regular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part)
having been invoked pursuant to Paragraph Error! Reference
source not found.; and

6.1.3 where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’'s approval. The costs
of both Parties of any such additional reviews shall be met by the
Buyer except that the Supplier shall not be entitled to charge the
Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
the Supplier's Proposals. If the Parties are unable to agree Review Report
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6.5

and the Supplier's Proposals within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.

7. Testing the BCDR Plan

7.1

7.2

7.3

7.4

7.5

7.6

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.
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8. Invoking the BCDR Plan

8.1 In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the
Buyer promptly of such invocation). In all other instances the Supplier shall
invoke or test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force

Majeure Event had it not failed to comply with its obligations under this
Schedule.
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Order Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of
Security"

"Security
Management Plan"

the occurrence of:

a)

b)

any unauthorised access to or use of the
Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the
Buyer and/or the Supplier in connection
with this Contract,

in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2.2;

the Supplier's security management plan
prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier to the
Buyer and as updated from time to time;

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect
of the Security Management Plan. Where specified by a Buyer that has
undertaken a Further Competition it shall also comply with the Security
Policy and shall ensure that the Security Management Plan produced by the
Supplier fully complies with the Security Policy.
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2.3

24

2.5

Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision
of the Deliverables it may propose a Variation to the Buyer. In doing so, the
Supplier must support its request by providing evidence of the cause of any
increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer
pursuant to the Variation Procedure the Supplier shall continue to provide
the Deliverables in accordance with its existing obligations.

3. Security Standards

3.1

3.2

3.3

3.4

The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity
and availability of information and consequently on security.

The Supplier shall be responsible for the effective performance of its
security obligations and shall at all times provide a level of security which:

3.2.1 is in accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as
developed and updated and to any successor to or replacement for such
standards, guidance and policies, as notified to the Supplier from time to
time.

In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative
of such inconsistency immediately upon becoming aware of the same, and
the Buyer's Representative shall, as soon as practicable, advise the
Supplier which provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1

Introduction

4.1.1 The Supplier shall develop and maintain a Security Management
Plan in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.
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4.2 Content of the Security Management Plan

4.2.1 The Security Management Plan shall:

(a)

(b)

(c)

(d)

(e)

(f)

(g)

comply with the principles of security set out in Paragraph Error!
Reference source not found. and any other provisions of this
Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer’s
Confidential Information and the Government Data) and any
system that could directly or indirectly have an impact on that
Information, data and/or the Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT,
Information and data (including the Buyer’s Confidential
Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract or in
connection with any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

set out the security measures to be implemented and
maintained by the Supplier in relation to all aspects of the
Deliverables and all processes associated with the provision of
the Goods and/or Services and shall at all times comply with
and specify security measures and procedures which are
sufficient to ensure that the Deliverables comply with the
provisions of this Contract;

set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1 Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
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4.3.3

434

Security Management Plan which will be based on the draft Security
Management Plan.

If the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is
not Approved, the Supplier shall amend it within ten (10) Working
Days of a notice of non-approval from the Buyer and re-submit to the
Buyer for Approval. The Parties will use all reasonable endeavours
to ensure that the approval process takes as little time as possible
and in any event no longer than fifteen (15) Working Days from the
date of its first submission to the Buyer. If the Buyer does not
approve the Security Management Plan following its resubmission,
the matter will be resolved in accordance with the Dispute Resolution
Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

4.41

4.4.2

The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or
associated processes;

(c) where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

(a) suggested improvements to the effectiveness of the Security
Management Plan;
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(b) updates to the risk assessments; and

(c) suggested improvements in measuring the effectiveness of
controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach

5.1

5.2

5.3

Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management
Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused
by any Breach of Security;

(b) remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted
Breach of Security;

(c) prevent an equivalent breach in the future exploiting the
same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or
attempted Breach of Security, including a cause analysis
where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy
(where relevant in accordance with paragraph 2.2) or the requirements of
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this Schedule, then any required change to the Security Management Plan
shall be at no cost to the Buyer.
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Order Schedule 10 (Exit Management)
1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets" Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

"Exit Information” has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager" the person appointed by each Party to
manage their respective obligations under
this Schedule;

"Net Book Value” the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the DPS Application or Order Tender
(if stated) or (if not stated) the depreciation
policy of the Supplier (which the Supplier
shall ensure is in accordance with Good
Industry Practice);

"Non-Exclusive Assets" those Supplier Assets used by the
Supplier or a Key Subcontractor in
connection with the Deliverables but which
are also used by the Supplier or a Key
Subcontractor for other purposes;

"Registers” the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods" any goods which are substantially similar

to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Replacement Services" any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
whether those goods are provided by the
Buyer internally and/or by any third party;

"Termination Assistance"  the activities to be performed by the
Supplier pursuant to the Exit Plan, and
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other assistance required by the Buyer
pursuant to the Termination Assistance

Notice;
"Termination Assistance has the meaning given to it in Paragraph
Notice" 5.1 of this Schedule;
"Termination Assistance the period specified in a Termination
Period" Assistance Notice for which the Supplier is

required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

"Transferable Assets" Exclusive Assets which are capable of
legal transfer to the Buyer;

"Transferable Contracts” Sub-Contracts, licences for Supplier's
Software, licences for Third Party
Software or other agreements which are
necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

"Transferring Assets" has the meaning given to it in Paragraph
8.2.1 of this Schedule;
"Transferring Contracts” has the meaning given to it in

Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

2.2 During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets
(including description, condition, location and details of ownership
and status as either Exclusive Assets or Non-Exclusive Assets and
Net Book Value) and Sub-contracts and other relevant agreements
required in connection with the Deliverables; and

2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier
provides the Deliverables

("Registers").
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2.3

2.4

The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly
physically identified as such; and

2.3.2 procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost
or restriction to the Buyer) at the request of the Buyer to the Buyer
(and/or its nominee) and/or any Replacement Supplier upon the
Supplier ceasing to provide the Deliverables (or part of them) and if
the Supplier is unable to do so then the Supplier shall promptly notify
the Buyer and the Buyer may require the Supplier to procure an
alternative Subcontractor or provider of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

3.1

3.2

3.3

3.4

The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

4. Exit Plan

4.1

RM6126 -
Project Ve

The Supplier shall, within three (3) Months after the Start Date, deliver to
the Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

Research & Insights DPS
rsion: v1.0 3

Model Version: v1.1



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Order Schedule 10 (Exit Management)

Order Ref:

Crown Copyright 2021

4.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

43

4.4

The Exit Plan shall set out, as a minimum:

4.3.1

43.2

433

434

43.5

4.3.6

4.3.7

4.3.8

4.3.9

a detailed description of both the transfer and cessation processes,
including a timetable;

how the Deliverables will transfer to the Replacement Supplier and/or
the Buyer;

details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision of
the Deliverables following the Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and
materials;

how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

4.3.10 any other information or assistance reasonably required by the Buyer

or a Replacement Supplier.

The Supplier shall:

4.4.1

maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(a) no later than twenty (20) Working Days after a request from
the Buyer for an up-to-date copy of the Exit Plan;

(b) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than ten (10)
Working Days after the date of the Termination Assistance
Notice;

(c) as soon as reasonably possible following, and in any event
no later than twenty (20) Working Days following, any
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4.6

material change to the Deliverables (including all changes
under the Variation Procedure); and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.

Only if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1

5.2

5.3

The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and period during which it is anticipated that
Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the date that the Supplier
ceases to provide the Deliverables.

The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph Error! Reference source not found., the Supplier
will provide the Termination Assistance in good faith and in accordance with
the principles in this Schedule and the last Buyer approved version of the
Exit Plan (insofar as it still applies).

6. Termination Assistance Period

6.1

Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;
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6.2

6.3

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its
Replacement Supplier including assistance and/or access to facilitate
the orderly transfer of responsibility for and conduct of the
Deliverables to the Buyer and/or its Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide
such assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the
Termination Assistance at no detriment to the Performance
Indicators (PI's) or Service Levels, the provision of the Management
Information or any other reports nor to any other of the Supplier's
obligations under this Contract;

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date
Registers to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises
from which the de-installation or removal of Supplier Assets is
required.

If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

7. Obligations when the contract is terminated

7.1

7.2

RM6126 -
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The Supplier shall comply with all of its obligations contained in the Exit
Plan.

Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials
used by the Supplier to supply the Deliverables and shall leave the
Sites in a clean, safe and tidy condition. The Supplier is solely
responsible for making good any damage to the Sites or any objects
contained thereon, other than fair wear and tear, which is caused by
the Supplier;
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7.3

8. Asse

8.1

8.2

RM6126 -
Project Ve

7.2.3 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(a) such information relating to the Deliverables as remains in
the possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved
in the design, development and provision of the Deliverables
and who are still employed by the Supplier, provided that the
Buyer and/or the Replacement Supplier shall pay the
reasonable costs of the Supplier actually incurred in
responding to such requests for access.

Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

ts, Sub-contracts and Software

Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any
software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.

Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

8.2.2 which, if any, of:
(a) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be
assigned or novated to the Buyer and/or the Replacement Supplier
(the "Transferring Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer and/
or its Replacement Supplier to enable it to determine which

Research & Insights DPS
rsion: v1.0 7

Model Version: v1.1



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Order Schedule 10 (Exit Management)

Order Ref:

Crown Copyright 2021

8.3

8.4

8.5

8.6

8.7

8.8

8.9

RM6126 -
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Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer
and/or the Replacement Supplier to use such assets (with a right of
sub-licence or assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to

Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.
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9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts

shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily
rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be
responsible for or entitled to (as the case may be) that part of the
value of the invoice pro rata to the number of complete days
following the transfer, multiplied by the daily rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may
be) the rest of the invoice.
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Order Schedule 20 (Order Specification)

ANNEX A: EXPORT CLIENT SURVEY
Background / Policy context

The Department for Business and Trade (DBT) is responsible for promoting UK exports. In
support of this, DBT offers export promotion services to businesses seeking support with
exporting. The Export Client Survey (ECS) produces performance metrics on the quality and
reported impact of DBT’s export promotion services.

The ECS measures and reports on a variety of metrics, including firmographic information on
the businesses supported, their perceptions of the quality of support and advice, as well as
the reported impact on businesses after using DBT support.

The survey has been running since October 2017, replacing the Performance and Impact
Monitoring Survey (PIMS) previously conducted by UK Trade & Investment & the Department
for International Trade. This Contract will continue the survey for businesses using DBT's
export promotion services in FY 24/25 & 25/26, along with annual questionnaire reviews to
ensure the ECS still meets DBT needs.

Project Aims and Objectives

The main aims of the ECS are to:

Track the perceptions of the quality of support and advice provided by DBT
Provide a measure of reported impact on businesses from using a DBT service
Understand what drives performance and how services can be improved over time

The ECS does this by completing a survey census of businesses supported by DBT’s export
promotion services. It consists of two annual linked surveys: the Quality Survey, which aims
to interview ~6,000 businesses, and the Reported Impact Survey, which follows up with ~2,400
businesses. Both surveys are completed primarily using a Computer-Assisted Telephone
Interview (CATI) methodology. Currently, an online version of the survey is also available to
meet accessibility needs, however, we envisage this online version to have a more prominent
role in the fieldwork methodology and thereby reducing the number of CATIs required.

The ECS has been running since 2017, so this contract will extend the existing evidence base
and time series.

Research questions

Below is a non-exhaustive list of research questions covered by the existing questionnaires.
Reporting is conducted at the service level, with breakdowns by region and market where
possible.

What types of businesses are DBT's export promotion services supporting?
What is the size of businesses supported (turnover, employment)?

What sectors are businesses supported in?

How diverse are the owners/partners of businesses supported?

What is the export status of businesses supported (current, lapsed, new)?

What are the future exporting plans of businesses supported?
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Where are businesses currently exporting (by country and HMTC region)?

What are the barriers to export businesses are facing?

How did businesses first hear of DBT?

What other organisations have businesses been in contact with for export promotion
support?

What is the perceived quality of DBT's export promotion services?

How satisfied are businesses with the support provided?

Would businesses recommend DBT services to colleagues?

To what extent did DBT meet businesses’ needs?

What specific support was provided to businesses and to what extent did DBT’s export
promotion services help address their barriers to export?

How do businesses rate the elements of the support provided (information, staff
knowledge, next steps, event organisation etc...)?

What immediate steps have businesses taken as a result of DBT’s export promotion
support and what have been the immediate outcomes?

How can DBT's export promotion services be improved?

What is the reported impact of DBT’'s export promotion services?

Have businesses key firmographics changed 12 months following support from DBT
(turnover, employees, etc...)?

Have businesses begun exporting following support from DBT?

Have businesses won new or made extensions to existing contracts in the 12 months
following support from DBT, what is the value of these contracts, and can these be
attributed to DBT support?

Have businesses made new contacts following support?

Have businesses expanded into new markets?

Have businesses increased their export propensity or innovation?

Have businesses reported changes in the barriers to export that they face?

Methodology

The successful Tenderer will be required to follow the current overall methodology in terms of
sampling, fieldwork, analysis, and reporting. These are outlined in the questionnaires, final
reports and technical reports, published on gov.uk

The successful Tenderer will be required to work with the existing contractor to manage the
sample frame status of businesses eligible to survey while fieldwork for the Reported Impact
Survey for 2023-24 activity under the existing contract continues.

The ECS takes a census approach, approaching all businesses who have met the service
delivery criteria for an in-scope DBT service. The ECS consists of two surveys. The Quality
Survey is completed three months after service delivery. The Reported Impact Survey is
completed 12 months after service delivery, approaching businesses who completed the
Quality Survey and have agreed to be recontacted. In the most recent survey cycle, the
average interview length for the Quality Survey was 22 minutes and for the Reported Impact
Survey were about 16 minutes.

There are currently 11 services in scope for the survey. New services may be added to the
survey or existing services removed during this contract. Interviews for both surveys are
expected to be roughly evenly distributed throughout the annual survey cycle. This equates to
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roughly 500 completions a month for the Quality Survey, and roughly 200 completions a month
for the Reported Impact Survey.

The survey sample frame is generated each month from records from DBT's CRM system
(Data Hub) and internal records held by service providers, using established routing and
eligibility criteria (detailed in the attached Technical Report). The successful Tenderer will
produce a sample designed to be representative of businesses supported by DBT, which
enables analysis of individual services. Producing this will include de-duplication, telematching
against a commercial database and weighting of the sample data. Prior to interview, the
successful Tenderer will deliver invitation letters by email to eligible businesses. These letters
will introduce the survey and allow the recipients to express whether they would like to
complete it via telephone or online, or indeed opt-out .

ECS findings and data support several evaluation projects in DBT, which may need to survey
businesses from the ECS sample. Where required, the successful tenderer will work with DBT
and contractors delivering these evaluations to identify a suitable population of businesses to
survey. Where possible, sample overlap and survey burden on business should be minimised.

Following each year of fieldwork, the survey questionnaires are reviewed to ensure they still
meet DBT’s needs. This successful Tenderer will work with DBT to conduct annual reviews of
both questionnaires, with revisions fully tested by the Tenderer before inclusion. The tenderer
will need to be adaptable to possible changes to DBT5 export promotion services and
monitoring and evaluation frameworks. The new questionnaire might include adding a
selection of question blocks for different services to add as a module to the main
questionnaire.

The successful Tenderer will be required to provide the option to deliver a qualitative study in
each reporting year. This would include interviews with up to 200 businesses. This optional
milestone will primarily focus on how services can be improved, as well as a supplementary
focus on how and when businesses achieved impact with DBT support.

Cyber Essentials

The successful Tenderer must hold Cyber Essential Plus or ISO27001 (or equivalent) on the
services or servers used to deliver the Milestones and Optional Milestone.

DBT reserves the right to carry out a risk assessment following 1ISO27005 methodology post
Effective Date of the Contract. It is DBT'’s preference that Government Data is hosted within
the United Kingdom. Following Contract award natification, if the winning Tenderer proposes
to process Government Data under the Contract outside the United Kingdom or EU, they will
be required to:

A. Evidence the safeguards they have in place to ensure the equivalent level of
protections are in place as is required in the United Kingdom / EU under the Data
Protection Legislation; and,

B. Obtain DIT’s prior written consent in accordance with paragraph 6(d) of Joint Schedule
11 (Processing Data) prior to transferring any Government Data outside of the UK or
EU.

Deliverables
1. A complete set of research instrument for the whole programme
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The successful contractor will develop, test, revise and update a complete set of research
instruments, including questionnaires for both Quality Survey (QS) and Reported Impact
Survey (RIS), and a discussion guide for the qualitative study each year.

Milestone Acceptance Criteria: 1 and 7

2. Survey Fieldwork (combining Computer-Assisted Telephone Interviews CATI
and online survey approach)

6000x Quality Survey interviews with businesses supported over FY 2024/25.
2400x Reported Impact Survey interviews with businesses supported over FY 2024/25.
6000x Quality Survey interviews with businesses supported over FY 2025/26.
2400x Reported Impact Survey interviews with businesses supported over FY 2025/26.

The successful Tenderer will be required to offer an online survey, in addition to primarily
CATI, as a mixed mode approach to the survey. This aims to increase the response rate and
provide wider accessibility for businesses to take part. The Tenderer needs to abide by the
code of conduct of the Market Research Society (MRS) in conducting fieldwork. DBT would
welcome Tenderer’'s suggestions on the mixed-mode approach.

Milestone Acceptance Criteria: 1 and 8.
3. Findings Dashboard

The successful Tenderer will produce an interactive, self-serve Dashboard for the Quality
Survey and the Reported Impact Survey. This will include responses to key questions, annual
trend data, statistical significance testing (including confidence intervals) and other
functionality to split results (e.g. by sector) and comparison between different sectors by the
key questions in a heat map. The dashboard needs to be updated each year with the latest
findings.

For the Quality Survey, mid-year findings should also be included to update the dashboard
and to provide early indications of survey responses with unweighted data. No significance
testing is required for the mid-year findings.

Milestone Acceptance Criteria: 2 and 9.

4. Reporting and outputs

Quality Survey | Reported Impact
Survey

2 full reports — for services delivered over the 24/25 Yes Yes

FY and 25/26 FY, which include:

No more than 4 pages executive summary and
insights
No more than 15 pages for each of the service
in the report.
Additional pages for the appendix to include
detailed methodology

Other outputs each year Yes Yes

A technical report
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Presentation of findings to DBT key stakeholders Yes Yes

annually

Mid-year findings to provide early indications of survey | Yes No

responses (un-weighted and no significance testing is

required) each year

1-page infographic summary of the key findings for the | Yes Yes

overall findings and for each service each year

Provide anonymised and un-anonymised (for those Yes Yes

businesses who have agreed) excel micro-datasets of

ECS respondents, each year

Finding should include each in-scope DBT export Key metrics Key metrics

promotion services include the include the
number of reported impact
unique on innovation,
companies R&D,
supported by employment
DBT, the levels,
perceived knowledge and
quality of the confidence of
advice and exporting,
support, and additional
firms’ contracts and
satisfaction turnover as a
with the result of using
service DBT services.
received.

Findings within the reports must be presented with confidence intervals and undergo testing
for statistical significance between and within services where applicable. Annual trend data for
all metrics with significance testing will be reported.

Both the Quality Survey and the Reported Impact Survey are currently being considered to
become an Official Statistics therefore the successful Tenderer will need to provide all outputs
necessary to fulfil Official Statistics publication guidance and accessibility requirements. This
includes full summary output tables for internal use, companion data tables in ODS format and
a technical report for publication.

All reports, analysis, and data tables will be quality assured by the successful Tenderer,
demonstrated by the provision of quality assurance logs upon the completion of the Contract
Deliverable. This may include peer review by an external reviewer organised by DBT. DBT
expects to see and comment on at least one draft version of any Contract Deliverable before
the final version is delivered for approval.

Milestone Acceptance Criteria: 3, 4, 6 and 9

5. Datasets

1x for Quality Survey 2024/25 FY
1x for Quality and Reported Impact Survey 2024/25 FY
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1x for Quality Survey 2025/26 FY
1x for Quality and Reported Impact Survey 2025/26 FY

The successful Tenderer will provide annual datasets for both the Quality Survey and
Reported Impact Survey. Files will be provided in ODS file format and include details of
derived variables and weighting variables for quality and reported impact survey responses.
Anonymised datasets will be provided for all respondents. Un-anonymised datasets will be
provided for businesses who have agreed to share their details.

The successful Tenderer will produce a guidance document to support the data set and
associated code detailing the step-by-step process to replicate the analysis. Data sets
should be provided in the same format as previous versions of the ECS, so they can be used
as a time series.

Mid-year data cuts for both the Reported Impact Survey and Quality Survey are also
required. These data cuts will not be weighted or include significance testing. The Tenderer
will also work with DBT to provide ad-hoc data cuts if required.

Milestone Acceptance Criteria: 5 and 9.

6. Annual Survey reviews

1x for services delivered over the 2024/2025FY
1x for services delivered over the 2025/2026 FY

The successful Tenderer will undertake annual survey reviews to redevelop the survey to meet
evolving stakeholder needs. These reviews may include tuning of the sample frame and
survey methodology, responding to changes in in-scope export promotion services survey,
and updating the Quality Survey and Reported Impact Survey questionnaires. Annual reviews
may also include hosting workshops with key stakeholders in the department and cognitively
testing changes to the questionnaires.

Milestone Acceptance Criteria: 7

7. Additional Milestones

Qualitative Study
200x qualitative interviews for FY 2024/2025
200x qualitative interviews for FY 2025/2026

DBT is considering adding a qualitative module to the current Export Client Survey from 2024,
in order to understand the customer journey in exporting and their detailed experience in using
DBT'’s export support services. This module will help us to understand further on why and how
businesses take particular perceptions toward the services we provide.

The successful Tenderer will offer the option of conducting up to 200 qualitative interviews per
reporting year. The Tenderer will work with DBT to identify a suitable sample. Interviews will
be conducted either online or by phone. The Tenderer will be flexible in the format of these
interviews (e.g., focus groups may be used). But DBT does not want to be prescriptive in this
module and tenderer are welcome to suggest innovative methods that meet our objectives.
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If a qualitative study is conducted, the successful tenderer will need to develop a topic guide
for the interviews in discussion with DBT, produce a full report (with quotes) and an insight
slide pack with the findings from the surveys each year. It is likely it will focus on service
improvement and tangible examples of the impact of using DBT services.

Audience

The key audiences will be monitoring and evaluation analysts, export promotion programme
leads, delivery teams, and senior leadership. DBT also expects the final reports to be
published, so the general public is also a key audience.

Social Value

In compliance with Her Majesty’s Government’s (HMG) policy, DBT will be evaluating social
value as part of its award criteria for this Contract and has allocated a 10% weighting to its
social value award criteria. The successful Tenderer’s social value commitments will also be
monitored by DBT under the Contract. Further details on HMG’s social value policy can be
found via the following link: https://www.gov.uk/government/publications/procurement-policy-
note-0620-taking-account-of-social-value-in-the-award-of-central-government-contracts.

The following social value themes detailed in HMG’s social value policy have been selected:

Social Value Theme 5: Wellbeing, specifically MAC 7.1: Demonstrate action
to support health and wellbeing, including physical and mental health, in the
contract workforce.

The Tenderer must demonstrate what actions they will deliver to support health and wellbeing,
including physical and mental health, in the contract workforce.

Project Management

DBT will nominate a project manager who will be responsible for the day-to-day
management of the Contract.

A Steering Group made up of policy and analytical staff and key stakeholders will guide the
project. The Steering Group will monitor progress and provide advice, support and guidance
on project scope, methodology, policy focus and research outputs. The Governance
arrangements are set out in the tables about Personnel and Governance below.

As part of the governance process, the successful Tenderer must provide weekly project
updates over email detailing fieldwork progress, project progress, and flagging any data
issues. Fieldwork progress should be delivered in ODS file format and include details of
samples issued and completed for each service and mode, deadwood, refusals, ineligible
samples, conversion rates, and average interview length. A fieldwork file template will be
provided.

Milestone Acceptance Criteria: 1

Personnel

Project Director The successful Tenderer shall nominate a project director who
cannot be replaced during the Contract Period unless there are
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extenuating circumstances that makes the project director no
longer available.

Core Delivery Team

The successful Tenderer shall provide in their Tender named
individuals who will make up the core delivery team. The
successful Tenderer shall also outline in their Tender how they
will provide delivery team cover, should this be necessary.

Governance
Meeting/repo Content Frequency Format
rt
Kick-off meeting Project planning 1 meeting at project initiation MS Teams/face
to face
Meeting Contract 1 meeting at project mid-point, | MS Teams/face
performance 1 at project conclusion to face
Meeting Presentation Twice a year, one for the MS Teams/face
Quality Survey and one for to face
Reported Impact Survey
Report Fieldwork Weekly during fieldwork Spreadsheet
progress
Project update Project progress | As and when needed by DBT, | MS Teams/face
meeting but default to fortnightly. to face
Timetable

DBT expects the project to start in April 2024 and run for around 40 months. The final
deliverable is expected to be completed by the end of August 2027.

# | Milestones
Fieldwork
First Half
1 Quality Survey
24/25

Description Date
Conduct first half of Quality Survey fieldwork July 2024 —
for businesses supported by DBT during FY December 2024
2024/25.

Survey Review

Review survey design of the Export Client January 2025
Quality and Reported Impact Surveys for

2 25/26 Surveys businesses supported by DBT during FY
2025/26, conducting cognitive testing where
appropriate.
Fieldwork Conduct second half of Quality Survey January 2025 —
Second Half fieldwork for businesses supported by DBT June 2025
3 Quiality Survey during FY 2025/26.
24/25
Fieldwork Conduct first half of Impact Survey fieldwork April 2025 —
First Half for businesses supported by DBT during FY September
4 Reported Impact | 2024/25. 2025
Survey 24/25
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Fieldwork Condu_ct first half of Quality Survey fie]dwork July 2025 —
First Half for businesses supported by DBT during FY December 2025
3) Quality Survey | 2025/26.
25/26
Produce dashboard of results for the Quality August 2025
A SS;RSOS?EW Survey for businesses supported by DBT
24125 during FY 2024/25.
Produce all the required reporting mentioned | September 2025
in the reporting session above, which include
a briefing note, a presentation, infographic
summary, and quality assured final report for
all findings of the Quality Survey for
Report businesses supported by DBT during FY
7 Quality Survey | 25/26. This must be accompanied by full
24125 results tables, associated dataset and
annotated code file, quality assurance logs,
and technical report. Technical report may
undergo peer review organised by DBT with
all comments addressed by the successful
Tenderer before acceptance.
Fieldwork Conduct second half of Reported Impact October 2025 -
Second Half Survey fieldwork for businesses supported by | March 2026
8 Reported Impact | DBT during FY 2024/25.
Survey 24/25
Review survey design of the Export Client January 2026
: Quality and Reported Impact Surveys for
9 82%%?}/3534%\' businesses supported by DBT during FY
2026.27, conducting cognitive testing where
appropriate.
Fieldwork Conduct second half of Quality Survey January 2026 —
10 Second Half fieldwork for businesses supported by DBT June 2026
Quality Survey during FY 2025/26.
25/26
Fieldwork (_:onduct first halyc of Reported Impact Survey April 2026 —
11 First Half fieldwork for businesses supported by DBT September
Reported Impact | during FY 2025/26 2026
Survey 25/26
Produce dashboard of results for the Quality August 2026
12 gﬁiﬁggﬂey Survey for businesses supported by DBT
25126 during FY 2025/26.
Produce all the required reporting mentioned September
in the reporting session above, which include 2026
13 Report a briefing note, a presentation, infographic
Quality Survey summary, and a quality assured final report
25/26 for all findings of the Quality Survey for
businesses supported by DBT during FY
2025/26. This must be accompanied by full
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results tables, associated dataset and
annotated code file, quality assurance logs,
and technical report. Technical report may
undergo peer review organised by DBT with
all comments addressed by the successful
Tenderer before acceptance.

14

Report
Reported Impact
Survey 24/25

Produce all the required reporting mentioned
in the reporting session above, which include
a briefing note, a presentation, infographic
summary, and a quality assured final report
for all findings of the Reported Impact Survey
for businesses supported by DBT during FY
2024/25. This must be accompanied by full
results tables, associated dataset and
annotated code file, quality assurance logs,
and technical report. Technical report may
undergo peer review organised by DBT with
all comments addressed by the successful
Tenderer before acceptance.

September
2026

15

Dashboard
Reported Impact
Survey 24/25

Produce dashboard of results for the
Quality Survey for businesses supported by
DBT during FY 2024/25.

July 2026

16

Fieldwork
Second Half
Reported Impact
Survey 25/26

Conduct second half of Reported Impact
Survey fieldwork for businesses supported by
DBT during FY 2025/26.

October 2026 —
March 2027

17

Report
Reported Impact
Survey 25/26

Produce all the required reporting mentioned
in the reporting session above, which include
a briefing note, a presentation, infographic
summary, and a quality assured final report
for all findings of the Reported Impact Survey
for businesses supported by DBUT during FY
2025/26. This must be accompanied by full
results tables, associated dataset and
annotated code file, quality assurance logs,
and technical report. Technical report may
undergo peer review organised by DBT with
comments addressed by the successful
Tenderer before acceptance.

September
2027

18

Dashboard
Reported Impact
Survey 25/26

Produce dashboard of results for the Quality
Survey for businesses supported by DBT
during FY 2024/25.

July 2027

Peer Review

The final

technical

report may be subject to peer
commissionedseparately. DBT is responsible for putting the necessary arrangements in
place, including identifying a suitable expert peer reviewer. If peer review is completed, DBT
will not accept the technical report until the successful Tenderer has successfully completed

all revisions identified by the peer reviewer.
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Milestone Acceptance Criteria (MAC)

- Management of the MAC

1. DBT shall issue Milestone payments upon the successful Tenderer meeting the
Milestone Acceptance Criteria (MACs) set out below. MACs shall be monitored on
a regular basis and shall form part of the contract performance review within project
update meetings. The successful Tenderer shall flag any risk to meeting a Milestone
delivery date to DBT as soon as it becomes aware of such risk and shall discuss with
DBT its proposals for mitigating against such risk arising.

2. Any performance issues highlighted in the project update meetings will be
addressed by the successful Tenderer, within 14 working days of the identified MAC
failing to be met. Any MAC failing to be met by the successful Tenderer will result in
payment not being issued by DBT.

3. Once a MAC for a Milestone has been ‘Met’ to the DBT's satisfaction, DBT shall
issue the successful Tenderer with a confirmation email to confirm that the Milestone
Acceptance Criteria has been met to its satisfaction. Payment for the completed
Milestone shall be made by DBT following the issuing of DBT'’s confirmation email.

4, MACs are essential in order to align the successful Tenderer’'s performance
with the requirements of DBT and to do so in a fair and practical way. MACs have to be
met otherwise indicating that the service is failing to deliver.

Metric A MAC What How will the Not Met
informatio MAC be
nis measured?
required
to
measure
this
MAC?
Deliver | MAC 1 Fieldwork | Delivery of Fieldwork | Meets
y — Monthly field | progressis | fieldwork completed | expectations —
work provided progresses as late, and fieldwork
completion as part of | per the timeline not completed on
the weekly | specified in this allowing time as per the
project Specification of for delivery | timeline
updates on | Requirements to | of survey specified in this
time to the | meet the findings Specification of
agreed standards agreed | and Requirements
standards. | abiding by the reports, to allow report
code of conduct | and delivery to a
of the Market without a satisfactory
Research Society | robust quality
(MRS), and explanatio | approved by
provides reliable | n approved | DBT.
data with minimal | by- DBT.
additional input
required from
DBT.
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Deliver | MAC 2 Quality Dashboards are | Delays in Dashboards
y — Delivery Survey delivered on time | the are delivered
of Quality and as per the completion | on time as per
Survey and Reported timeline specified | of the timeline
Reported Impact in this dashboard | and to the
Impact Survey | Survey Specification of impinge on | required
Dashboards dashboard | Requirementsto | DBT's standard
s are the agreed ability to approved by
delivered standards for provide DBT.
ontime as | Government feedback
per the Official and leads
timeline Statistics and to delays
specified in | accessibility to other
this requirements, deliverable
Specificati | and with s and
on of sufficient time to | project
Requireme | collect and completion
nts to the incorporate
agreed feedback from
standards. | DBT.
Deliver | MAC 3 Final Final reports, Delays in Final reports,
y — Delivery reports, data tables, and delivery data tables,
of Final data technical reports | impinge on | and technical
Reports and tables, and | are completed on | DBT's reports are
technical technical time as per the ability to delivered on
reports reports are | timeline specified | provide time as per the
delivered in this feedback timeline and to
on time as | Specification of and leads | the required
per the Requirements to | to delays standard
timeline the agreed to other approved by
specified in | standards for deliverable | DBT.
this Government s and
Specificati | Official project
on of Statistics and completion
Requireme | accessibility
nts to the requirements,
agreed and with
standards. | sufficient time to
collect and
incorporate
feedback from
DBT.
Deliver | MAC 4 — Deliv | Delivery Quality Survey Delays in Quality Survey
y ery of Quality of Quality | and Reported delivery and Reported
Survey and Survey Impact Survey impinge on | Impact Survey
Reported and Results DBT's Results
Impact Survey | Reported presentation and | ability to presentation
results Impact an infographic provide and an
presentation Survey summary of the feedback infographic
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1. Definitions used in the contract
Interpret this Contract using Joint Schedule 1 (Definitions).

How the contract works
2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the DPS Contract.

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier acknowledges this
payment.

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 (Order
Procedure) and must state its requirements using DPS Schedule 6 (Order Form Template and Order
Schedules). If allowed by the Regulations, the Buyer can:

(@) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);
(b) create new Order Schedules;

(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

2.5 Each Order Contract:

(@) is aseparate Contract from the DPS Contract;
(b) is between a Supplier and a Buyer;

(c) includes Core Terms, Schedules and any other changes or items in the completed Order Form; and
(d) survives the termination of the DPS Contract.

2.6 Where the Supplier is approached by any Other Contracting Authority requesting Deliverables or
substantially similar goods or services, the Supplier must tell them about this DPS Contract before
accepting their order.

2.7 The Supplier acknowledges it has all the information required to perform its obligations under each
Contract before entering into a Contract. When information is provided by a Relevant Authority no
warranty of its accuracy is given to the Supplier.

2.8 The Supplier will not be excused from any obligation, or be entitled to additional Costs or Charges
because it failed to either:
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(a) verify the accuracy of the Due Diligence Information; or (b)
properly perform its own adequate checks.

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any information.

2.10 The Supplier warrants and represents that all statements made and documents submitted as part of the
procurement of Deliverables are and remain true and accurate.

2.11 An Order Contract can only be created using the electronic procedures described in the FTS Notice as
required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access requirements
for the DPS stated in the FTS Notice. CCS can audit whether a Supplier meets the basic access
requirements at any point during the DPS Contract Period.

3.  What needs to be delivered

3.1 All deliverables
3.1.1 The Supplier must provide Deliverables:

(a) that comply with the Specification, the DPS Application and, in relation to an Order Contract, the
Order Tender (if there is one);

(b) to a professional standard;
(c) using reasonable skill and care; (d) using Good Industry Practice;

(e) using its own policies, processes and internal quality control measures as long as they do not conflict
with the Contract; (f) on the dates agreed; and (g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery against all
obvious defects.

3.2 Goods clauses
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on request and for free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, whichever is
earlier.

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the Supplier if the
Buyer notices damage following Delivery and lets the Supplier know within 3 Working Days of Delivery.
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3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time of transfer of
ownership.

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the Buyer’s working
hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of Delivery safely and
undamaged.

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type and quantity of
Goods.

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make use of the
Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and give notice of
actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If the Buyer gives
less than 14 days notice then it will pay the Supplier’s reasonable and proven costs already incurred on
the cancelled order as long as the Supplier takes all reasonable steps to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s option and
request) any Goods that the Buyer rejects because they do not conform with Clause 3. If the Supplier
does not do this it will pay the Buyer’s costs including repair or re-supply by a third party.

3.3  Services clauses
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects connected with the
Delivery of the Services and ensure that Supplier Staff comply with any reasonable instructions.

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to Deliver the
Services.

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each Contract.

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the Buyer’s
operations, employees or other contractors.
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3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of good quality and
free from defects.

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing so does not
stop it from using its other rights under the Contract.

4. Pricing and payments
4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the Order Form.

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using the process in
DPS Schedule 5 (Management Levy and Information).

4.3 All Charges and the Management Levy:

(a) exclude VAT, which is payable on provision of a valid VAT invoice; and (b)
include all costs connected with the Supply of Deliverables.

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a valid, undisputed
invoice, in cleared funds using the payment method and details stated in the Order Form.

4.5 A Supplier invoice is only valid if it:

(@) includes all appropriate references including the Contract reference number and other details
reasonably requested by the Buyer;
(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); and

(c) does not include any Management Levy (the Supplier must not charge the Buyer in any way for the
Management Levy).

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice received from the
Supplier.

4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if notice and reasons
are provided.

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of receipt of a valid,
undisputed invoice. If this does not happen, CCS or the Buyer can publish the details of the late payment
or non-payment.

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of any materials,
goods or services used by the Supplier to provide the Deliverables, then CCS or the Buyer may require



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Crown Copyright 2021 Version: 1.0.3
Core Terms - DPS

the Supplier to replace its existing commercial terms with the more favourable terms offered for the
relevant items.

4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the Charges) must be
reduced by an agreed amount by using the Variation Procedure.

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless they are ordered to do
so by a court.

5. The buyer’s obligations to the supplier

5.1 If Supplier Non-Performance arises from an Authority Cause:

(@) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief from liability and
Deduction under this Contract;

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) the Supplier cannot
suspend the ongoing supply of Deliverables.

5.2 Clause 5.1 only applies if the Supplier:

(@) gives notice to the Party responsible for the Authority Cause within 10 Working Days of becoming
aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for the Authority
Cause; and

(c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting

6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports when specified
in the Order Form.

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything to do with the
Contract:

(@) during the Contract Period,;
(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but not limited to the

records and accounts stated in the definition of Audit in Joint Schedule 1.

6.3 The Relevant Authority or an Auditor can Audit the Supplier.
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During an Audit, the Supplier must:

(@) allow the Relevant Authority or any Auditor access to their premises to verify all contract accounts
and records of everything to do with the Contract and provide copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-operation at
their request.

Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled to share any
information obtained during the Audit with the Relevant Authority.

If the Supplier is not providing any of the Deliverables, or is unable to provide them, it must
immediately:

(@) tell the Relevant Authority and give reasons;
(b) propose corrective action; and
(c) provide a deadline for completing the corrective action.

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at the end of each

Contract Year. The report must contain:

(@) the methodology of the review;
(b) the sampling techniques applied; (c) details of any issues; and (d)
any remedial action taken.

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of the Supplier’s

management team that is qualified in either a relevant audit or financial discipline.

Supplier staff

7.1 The Supplier Staff involved in the performance of each Contract must:

7.2

7.3

(@) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer’s Premises.

Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract, the Supplier must
replace them with a suitably qualified alternative.

If requested, the Supplier must replace any person whose acts or omissions have caused the Supplier to
breach Clause 27.
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The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises and say why
access is required.

The Supplier indemnifies CCS and the Buyer against all claims brought by any person employed by the
Supplier caused by an act or omission of the Supplier or any Supplier Staff.

Rights and protection

8.1 The Supplier warrants and represents that:

(@)
(b)
c)

(d)

—~

(e)
(f)
)

it has full capacity and authority to enter into and to perform each Contract;
each Contract is executed by its authorised representative;
it is a legally valid and existing organisation incorporated in the place it was formed,

there are no known legal or regulatory actions or investigations before any court, administrative
body or arbitration tribunal pending or threatened against it or its Affiliates that might affect its
ability to perform each Contract;

it maintains all necessary rights, authorisations, licences and consents to perform its obligations
under each Contract;

it does not have any contractual obligations which are likely to have a material adverse effect on its
ability to perform each Contract;

it is not impacted by an Insolvency Event; and (h) it will comply with each Order Contract.

The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the Supplier provides
Deliverables under the Contract.

The Supplier indemnifies both CCS and every Buyer against each of the following:

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the Contract; and (b)
non-payment by the Supplier of any Tax or National Insurance.

8.4 All claims indemnified under this Contract must use Clause 26.

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a Buyer from
exercising any termination right that it may have for breach of that clause by the Supplier.

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or misleading, it must
immediately notify CCS and every Buyer.

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for the Buyer’s
benefit by the Supplier.
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Intellectual Property Rights (IPRs)

9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-exclusive,

9.2

9.3

9.4

9.5

9.6

perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change and sub-license the
Supplier’s Existing IPR to enable it to both:

(a) receive and use the Deliverables; and
(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the Supplier a licence to
use any Existing IPRs and New IPRs for the purpose of fulfilling its obligations during the Contract Period.

Where a Party acquires ownership of IPRs incorrectly under this Contract it must do everything
reasonably necessary to complete a transfer assigning them in writing to the other Party on request and
at its own cost.

Neither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names,
logos or trademarks, except as provided in Clause 9 or otherwise agreed in writing.

If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses, damages, costs or
expenses (including professional fees and fines) incurred as a result.

If an IPR Claim is made or anticipated the Supplier must at its own expense and the Buyer’s sole option,
either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any third party IPR;
or

(b) replace or modify the relevant item with substitutes that do not infringe IPR without adversely
affecting the functionality or performance of the Deliverables.

9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a Contract by the

Buyer and placement of any contract task under it does not constitute an authorisation by the Crown
under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The
Supplier acknowledges that any authorisation by the Buyer under its statutory powers must be expressly
provided in writing, with reference to the acts authorised and the specific IPR involved.

10. Ending the contract or any subcontract

10.1 Contract Period
10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if required by Law.
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10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the Supplier no less
than 3 Months" written notice before the Contract expires.

10.2 Ending the contract without a reason

10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the Supplier at
least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by giving the
Supplier not less than 90 days' written notice.

10.3 Rectification plan process

10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request that the
Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(@) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) and the
Supplier must immediately start work on the actions in the Rectification Plan at its own cost, unless
agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant Authority:

(a) must give reasonable grounds for its decision; and
(b) may request that the Supplier provides a revised Rectification Plan within 5 Working Days.

10.3.4 If the Relevant Authority rejects any Rectification Plan, including any revised Rectification Plan, the
Relevant Authority does not have to request a revised Rectification Plan before exercising its right to
terminate its Contract under Clause 10.4.3(a).

10.4 When CCS or the buyer can end a contract

10.4.1 If any of the following events happen, the Relevant Authority has the right to immediately terminate its
Contract by issuing a Termination Notice to the Supplier:

(a) thereis a Supplier Insolvency Event;

(b) thereis a Default that is not corrected in line with an accepted Rectification Plan;

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;

(d) there is any material Default of the Contract;

(e) there is any material Default of any Joint Controller Agreement relating to any Contract;

10
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(f) thereis a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber Essentials) (where
applicable) relating to any Contract;

(9) there s a consistent repeated failure to meet the Performance Indicators in DPS Schedule 4 (DPS
Management);

(h) thereis a Change of Control of the Supplier which is not pre-approved by the Relevant Authority in
writing;

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in 57 (1) or 57(2) of
the Regulations at the time the Contract was awarded; or

() the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or diminish the
public trust in them.

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of the reasons
listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

(a) the Relevant Authority rejects a Rectification Plan;

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract) or resolved
using Clause 34 (Resolving disputes);

(c) ifthere is a declaration of ineffectiveness in respect of any Variation; or (d) any of the events in 73
(1) (a) or (c) of the Regulations happen.

10.5 When the supplier can end the contract

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice on time. The
Supplier can terminate an Order Contract if the Buyer fails to pay an undisputed invoiced sum due and
worth over 10% of the annual Contract Value within 30 days of the date of the Reminder Notice.

10.6 What happens if the contract ends
10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 10.4.3, 10.5 or
20.2 or a Contract expires all of the following apply:

(@) The Buyer’s payment obligations under the terminated Contract stop immediately.
(b) Accumulated rights of the Parties are not affected.

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has paid in advance in
respect of Deliverables not provided by the Supplier as at the End Date.

(d) The Supplier must promptly delete or return the Government Data except where required to retain
copies by Law.

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided under the
terminated Contract.

11
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() The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover and
reprocurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the Relevant Authority
terminates a Contract under Clause 10.4.1 the Supplier is also responsible for the Relevant Authority’s
reasonable costs of procuring Replacement Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the Relevant Authority

terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier terminates an Order Contract under
Clause 10.5:

(@) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and

(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as long as the
Supplier provides a fully itemised and costed schedule with evidence - the maximum value of this
payment is limited to the total sum payable to the Supplier if the Contract had not been terminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party terminates under
Clause 20.2 each Party must cover its own Losses.

10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6, 7.5, 9, 11, 12.2,
14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are expressly or by implication
intended to continue.

10.7 Partially ending and suspending the contract
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's ability to accept
Orders (for any period) and the Supplier cannot enter into any new Order Contracts during this period.

If this happens, the Supplier must still meet its obligations under any existing Order Contracts that have
already been signed.

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part of it.

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or suspend (for any
period), all or part of it. If the Buyer suspends a Contract it can provide the Deliverables itself or buy
them from a third party.

10.7.4 The Relevant Authority can only partially terminate or suspend a Contract if the remaining parts of that
Contract can still be used to effectively deliver the intended purpose.

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the Variation Procedure,
but the Supplier may not either:

12



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Crown Copyright 2021 Version: 1.0.3
Core Terms - DPS

(@) reject the Variation; or
(b) increase the Charges, except where the right to partial termination is under Clause 10.2.

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on its rights under
Clause 10.7.

10.8 When subcontracts can be ended
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following events:

(@) thereis a Change of Control of a Subcontractor which is not pre-approved by the Relevant Authority
in writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to a right of
termination under Clause 10.4; or

(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or diminishes the public trust in
the Relevant Authority.

11. How much you can be held responsible for

11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract (whether in tort,
contract or otherwise) is no more than £1,000,000.

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract (whether in tort,
contract or otherwise) is no more than one hundred and twenty five percent (125%) of the Estimated
Yearly Charges unless specified in the Order Form.

11.3 No Party is liable to the other for:

(@) any indirect Losses; or

(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in each case
whether direct or indirect).

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its employees, agents or
Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its employees;
(c) any liability that cannot be excluded or limited by Law;
(d) its obligation to pay the required Management Levy or Default Management Levy.
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11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any indemnity
given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer) of a Contract.

11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's aggregate liability in
each and any Contract Year under each Contract under Clause 14.8 shall in no event exceed the Data
Protection Liability Cap.

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it suffers under or
in connection with each Contract, including any indemnities.

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will not be taken
into consideration:

(@) Deductions; and
(b) any items specified in Clauses 11.5 or 11.6.

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally liable for their
obligations under that Contract.

12. Obeying the law
12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint Schedule 5
(Corporate Social Responsibility).

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies the Relevant
Authority against any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs
incurred by the Relevant Authority in defending any proceedings which result in such fine or penalty.

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that the Supplier
complies with Law, Clause 12.1 and Clauses 27 to 32.

13. Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint Schedule 3
(Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection
14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal Data only in
accordance with Joint Schedule 11 (Processing Data).

14.2 The Supplier must not remove any ownership or security notices in or relating to the Government Data.
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14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed off-site location
and send the Buyer copies every 6 Months.

14.4 The Supplier must ensure that any Supplier system holding any Government Data, including back-up data,
Is a secure system that complies with the Security Policy and any applicable Security Management Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data provided under a
Contract is corrupted, lost or sufficiently degraded, then the Supplier must notify the Relevant Authority
and immediately suggest remedial action.

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the Relevant
Authority may either or both:

(@) tell the Supplier to restore or get restored Government Data as soon as practical but no later than 5
Working Days from the date that the Relevant Authority receives notice, or the Supplier finds out
about the issue, whichever is earlier; and/or

(b) restore the Government Data itself or using a third party.

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless CCS or the
Buyer is at fault.

14.8 The Supplier:

(@) must provide the Relevant Authority with all Government Data in an agreed open format within 10
Working Days of a written request;

(b) must have documented processes to guarantee prompt availability of Government Data if the
Supplier stops trading;

(c) must securely destroy all Storage Media that has held Government Data at the end of life of that
media using Good Industry Practice;

(d) securely erase all Government Data and any copies it holds when asked to do so by CCS or the Buyer
unless required by Law to retain it; and

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier breaches Clause
14 and any Data Protection Legislation.

15. What you must keep confidential
15.1 Each Party must:

(a) keep all Confidential Information it receives confidential and secure;
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except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in the Contract, not
disclose, use or exploit the Disclosing Party’s Confidential Information without the Disclosing Party's
prior written consent; and

immediately notify the Disclosing Party if it suspects unauthorised access, copying, use or disclosure
of the Confidential Information.

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives from the Disclosing
Party in any of the following instances:

15.3

154

(@)

(b)

©
(d)
(€)

(f)
)
(h)

where disclosure is required by applicable Law or by a court with the relevant jurisdiction if, to the
extent not prohibited by Law, the Recipient Party notifies the Disclosing Party of the full
circumstances, the affected Confidential Information and extent of the disclosure;

if the Recipient Party already had the information without obligation of confidentiality before it was
disclosed by the Disclosing Party;

if the information was given to it by a third party without obligation of confidentiality;
if the information was in the public domain at the time of the disclosure;

if the information was independently developed without access to the Disclosing Party’s
Confidential Information;

on a confidential basis, to its auditors;
on a confidential basis, to its professional advisers on a need-to-know basis; or

to the Serious Fraud Office where the Recipient Party has reasonable grounds to believe that the
Disclosing Party is involved in activity that may be a criminal offence under the Bribery Act 2010.

In spite of Clause 15.1, the Supplier may disclose Confidential Information on a confidential basis to
Supplier Staff on a need-to-know basis to allow the Supplier to meet its obligations under the Contract.
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant Authority at its
request.

In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of the following
cases:

(@)
(b)

)
(d)

on a confidential basis to the employees, agents, consultants and contractors of CCS or the Buyer;

on a confidential basis to any other Central Government Body, any successor body to a Central
Government Body or any company that CCS or the Buyer transfers or proposes to transfer all or any
part of its business to;

if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate to carry out its
public functions;

where requested by Parliament; or (e) under Clauses 4.7 and 16.
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15.5 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis means
disclosure under a confidentiality agreement or arrangement including terms as strict as those required
in Clause 15.

15.6 Transparency Information is not Confidential Information.

15.7 The Supplier must not make any press announcement or publicise the Contracts or any part of them in
any way, without the prior written consent of the Relevant Authority and must take all reasonable steps
to ensure that Supplier Staff do not either.

16. When you can share information

16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For Information.

16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each Buyer full
cooperation and information needed so the Buyer can:

(@) publish the Transparency Information;

(b) comply with any Freedom of Information Act (FOIA) request; and/or (c) comply with
any Environmental Information Regulations (EIR) request.

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish information under
Clause 16. However, the extent, content and format of the disclosure is the Relevant Authority’s decision in its
absolute discretion.

17. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or unenforceable, it
must be read as if it was removed from that Contract as much as required and rendered ineffective as far as
possible without affecting the rest of the Contract, whether it is valid or enforceable.

18. No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties. The Contract
replaces all previous statements, agreements and any course of dealings made between the Parties, whether
written or oral, in relation to its subject matter. No other provisions apply.

19. Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce any term of the
Contract unless stated (referring to CRTPA) in the Contract. This does not affect third party rights and
remedies that exist independently from CRTPA.
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20. Circumstances beyond your control
20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations under a Contract
while the inability to perform continues, if it both:

(@) provides a Force Majeure Notice to the other Party; and
(b) uses all reasonable measures practical to reduce the impact of the Force Majeure Event.

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the Deliverables is
materially affected by a Force Majeure Event which lasts for 90 days continuously.

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier must represent
themselves accordingly and ensure others do so.

22. Giving up contract rights
A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a waiver in
writing to the other Party.

23. Transferring responsibilities
23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without the Relevant
Authority’s written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any Central
Government Body, public or private sector body which performs the functions of the Relevant Authority.

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a novation
agreement in the form that CCS or the Buyer specifies.

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body that is
experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must provide details
of Subcontractors at all levels of the supply chain including:
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(@) their name;
(b) the scope of their appointment; and
(c) the duration of their appointment.

24. Changing the contract

24.1 Either Party can request a Variation which is only effective if agreed in writing and signed by both Parties.

24.2 The Supplier must provide an Impact Assessment either:

(@) with the Variation Form, where the Supplier requests the Variation; or
(b) within the time limits included in a Variation Form requested by CCS or the Buyer.

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:

24.4

24.5

24.6

24.7

24.8

(@) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the Supplier has already
provided part or all of the provision of the Deliverables, or where the Supplier can show evidence of
substantial work being carried out to provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).
CCS and the Buyer are not required to accept a Variation request made by the Supplier.

If there is a General Change in Law, the Supplier must bear the risk of the change and is not entitled to
ask for an increase to the DPS Pricing or the Charges.

If there is a Specific Change in Law or one is likely to happen during the Contract Period the Supplier
must give CCS and the Buyer notice of the likely effects of the changes as soon as reasonably practical.
They must also say if they think any Variation is needed either to the Deliverables, DPS Pricing or a
Contract and provide evidence:

(@) that the Supplier has kept costs as low as possible, including in Subcontractor costs; and
(b) of how it has affected the Supplier’s costs.

Any change in the DPS Pricing or relief from the Supplier's obligations because of a Specific Change in
Law must be implemented using Clauses 24.1 to 24.4.

For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties agree that their
mutual rights and obligations will be regulated by the terms of the Contract as they existed immediately
prior to that Variation and as if the Parties had never entered into that Variation.
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25. How to communicate about the contract

25.1 All notices under the Contract must be in writing and are considered effective on the Working Day of
delivery as long as they are delivered before 5:00pm on a Working Day. Otherwise the notice is effective
on the next Working Day. An email is effective at 9:00am on the first Working Day after sending unless
an error message is received.

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email address indicated
on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or email address in
the Order Form.

25.4 This Clause does not apply to the service of legal proceedings or any documents in any legal action,
arbitration or dispute resolution.

26. Dealing with claims
26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as reasonably practical
and no later than 10 Working Days.

26.2 At the Indemnifier’s cost the Beneficiary must both:

(@) allow the Indemnifier to conduct all negotiations and proceedings to do with a Claim; and
(b) give the Indemnifier reasonable assistance with the claim if requested.

26.3 The Beneficiary must not make admissions about the Claim without the prior written consent of the
Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal advisors and in a
way that does not damage the Beneficiary’s reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior written
consent which it must not unreasonably withhold or delay.

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that it suffers
because of the Claim.

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary later recovers

money which is directly related to the Claim, the Beneficiary must immediately repay the Indemnifier
the lesser of either:
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(@) the sum recovered minus any legitimate amount spent by the Beneficiary when recovering this
money; or

(b) the amount the Indemnifier paid the Beneficiary for the Claim.

27. Preventing fraud, bribery and corruption
27.1 The Supplier must not during any Contract Period:

(a) commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and 57(2); or

(b) do or allow anything which would cause CCS or the Buyer, including any of their employees,
consultants, contractors, Subcontractors or agents to breach any of the Relevant Requirements or
incur any liability under them.

27.2 The Supplier must during the Contract Period:

(@) create, maintain and enforce adequate policies and procedures to ensure it complies with the
Relevant Requirements to prevent a Prohibited Act and require its Subcontractors to do the same;

(b) keep full records to show it has complied with its obligations under Clause 27 and give copies to CCS
or the Buyer on request; and

(c) ifrequired by the Relevant Authority, within 20 Working Days of the Start Date of the relevant
Contract, and then annually, certify in writing to the Relevant Authority, that they have complied
with Clause 27, including compliance of Supplier Staff, and provide reasonable supporting evidence
of this on request, including its policies and procedures.

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach of Clauses
27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a) been investigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise ineligible to take
part in procurement programmes or contracts because of a Prohibited Act by any government
department or agency;

(c) received a request or demand for any undue financial or other advantage of any kind related to a
Contract; or

(d) suspected that any person or Party directly or indirectly related to a Contract has committed or
attempted to commit a Prohibited Act.

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must respond promptly
to their further enquiries, co-operate with any investigation and allow the Audit of any books, records
and relevant documentation.

27.5 In any notice the Supplier gives under Clause 27.3 it must specify the:

21



DocuSign Envelope ID: C1A06E56-1490-44BB-8BB5-485C9606073D

Crown Copyright 2021 Version: 1.0.3
Core Terms - DPS

(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.

28. Equality, diversity and human rights
28.1 The Supplier must follow all applicable equality Law when they perform their obligations under the
Contract, including:

(@) protections against discrimination on the grounds of race, sex, gender reassignment, religion or
belief, disability, sexual orientation, pregnancy, maternity, age or otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes related to
equality Law.

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, to prevent
anything that is considered to be unlawful discrimination by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation) when working on a Contract.

29. Health and safety

29.1 The Supplier must perform its obligations meeting the requirements of:

(@) all applicable Law regarding health and safety; and
(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as provided to the
Supplier.

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and safety incidents or
material hazards they are aware of at the Buyer Premises that relate to the performance of a Contract.

30. Environment
30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current Environmental
Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental Policy.

31. Tax

31.1 The Supplier must not breach any Tax or social security obligations and must enter into a binding
agreement to pay any late contributions due, including where applicable, any interest or any fines. CCS
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and the Buyer cannot terminate a Contract where the Supplier has not paid a minor Tax or social
security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 million at any
point during the relevant Contract Period, and an Occasion of Tax Non-Compliance occurs, the Supplier must
notify CCS and the Buyer of it within 5 Working Days including:

(@) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance and any
mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the Buyer may
reasonably need.

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance contributions
in the UK relating to payment received under an Order Contract, the Supplier must both:

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations
relating to income tax, the Social Security Contributions and Benefits Act 1992 (including IR35) and
National Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and social security contributions
and any other liability, deduction, contribution, assessment or claim arising from or made during or
after the Contract Period in connection with the provision of the Deliverables by the Supplier or any
of the Supplier Staff.

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, then the
Supplier must ensure that its contract with the Worker contains the following requirements:

(@) the Buyer may, at any time during the Contract Period, request that the Worker provides
information which demonstrates they comply with Clause 31.3, or why those requirements do not
apply, the Buyer can specify the information the Worker must provide and the deadline for
responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails to provide the
information requested by the Buyer within the time specified by the Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker provides information
which the Buyer considers is not good enough to demonstrate how it complies with Clause 31.3 or
confirms that the Worker is not complying with those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for revenue
collection and management.
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32. Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are placed in the
position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict of Interest
happens or is expected to happen.

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to the Supplier or
take any steps it thinks are necessary where there is or may be an actual or potential Conflict of Interest.

33. Reporting a breach of the contract

33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer any actual or
suspected breach of:

(@) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a breach listed
in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle the Dispute
will, within 28 days of a written request from the other Party, meet in good faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by mediation using the
Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the time of the
Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. If either
Party does not wish to use, or continue to use mediation, or mediation does not resolve the Dispute, the
Dispute must be resolved using Clauses 34.3 to 34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the Parties irrevocably
agree that the courts of England and Wales have the exclusive jurisdiction to:

(a) determine the Dispute;

(b) grant interim remedies; and/or
(c) grant any other provisional or protective relief.
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34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any Dispute to be finally
resolved by arbitration under the London Court of International Arbitration Rules current at the time of
the Dispute. There will be only one arbitrator. The seat or legal place of the arbitration will be London
and the proceedings will be in English.

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier has started or
has attempted to start court proceedings under Clause 34.3, unless the Relevant Authority has agreed to
the court proceedings or participated in them. Even if court proceedings have started, the Parties must
do everything necessary to ensure that the court proceedings are stayed in favour of any arbitration
proceedings if they are started under Clause 34.4.

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government.
(https://www.gov.uk/government/uploads/system/uploads/attachment data/fi
le/646497/2017-09-

13 Official _Sensitive Supplier Code of Conduct September 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out
in that Code. In addition, CCS expects its suppliers and subcontractors to
comply with the standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements
in relation to corporate social responsibility. The Buyer expects that the
Supplier and its Subcontractors will comply with such corporate social
responsibility requirements as the Buyer may notify to the Supplier from time
to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer
in fulfilling its Public Sector Equality duty under S149 of the Equality Act
2010 by ensuring that it fulfils its obligations under each Contract in a way
that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment
"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking
help or advice and information on the subject of modern slavery available online

at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121
700.

3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2 shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;
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3.1.3

3.1.4

3.1.5

3.1.6

3.1.7

3.1.8

3.1.9

warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

3.1.10 shall not use or allow child or slave labour to be used by its

Subcontractors;

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by

it or its Subcontractors to CCS, the Buyer and Modern Slavery
Helpline.

4. Income Security

4.1 The Supplier shall:

4.1.1 ensure that all wages and benefits paid for a standard working
week meet, at a minimum, national legal standards in the
country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment
conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions
in respect of wages before they enter employment and about
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the particulars of their wages for the pay period concerned
each time that they are paid;
4.1.4 not make deductions from wages:
(a) as a disciplinary measure
(b) except where permitted by law; or
(c) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and
practice.

5. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed
48 hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into
account:

(a) the extent;
(b) frequency; and
(c) hours worked;
by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in
exceptional circumstances where all of the following are met:

5.3.1 this is allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated
with a workers’ organisation representing a significant portion
of the workforce;

5.3.3 appropriate safeguards are taken to protect the workers’
health and safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.
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5.4 All Supplier Staff shall be provided with at least one (1) day off in every
seven (7) day period or, where allowed by national law, two (2) days off in
every fourteen (14) day period.

6. Sustainability
6.1 The supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-
thegovernment-buying-standards-gbs
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