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Preliminaries

For Richard Close Cemetery, Fleet


 
For Information 
A JCT Minor Works Building Contract with Contractor’s design
A10 PROJECT PARTICULARS A10 PROJECT PARTICULARS 

110 THE PROJECT 
· Name: Garden of Remembrance, Richard Close Cemetery woodland paths and associated works 
Nature: Design and construct the proposed paths and paving area plus fencing, brick arch and concrete 
             foundations for memorials 
· Location: Fleet Cemetery, Richard Close Fleet GU51 5YZ
· Length of contract: 4 weeks 

120 EMPLOYER (CLIENT) 
· Name: Fleet Town Council 
· Address: The Harlington, 236 Fleet Road, Fleet GU51 4BY
· Contact: Town Clerk Janet Stanton
· Telephone: 01256 625246
· Email: clerk@fleet-tc.gov.uk

120A EMPLOYER (CLIENT) 
· Name: 
· Address:. 

130 PRINCIPAL CONTRACTOR (CDM) 
· Name: ________. 
· Address: ________. 
· Contact: ________. 
· Telephone: ________. 
· E-mail: ________. 

130A PRINCIPAL CONTRACTOR (CDM) 
• Name: The Contractor. 
140 CONTRACT ADMINISTRATOR 
· Name: Sian Taylor, Cemetery Clerk
· Address: The Harlington, 236 Fleet Road, Fleet GU51 4BY
· Contact: Sian Taylor
· Telephone: 07880722941
· Email: cemetery.clerk@fleet-tc.gov.uk
· 


A11 TENDER AND CONTRACT DOCUMENTS

A11 TENDER AND CONTRACT DOCUMENTS 
110 TENDER DRAWINGS 
• The tender drawings are File 6 
120 CONTRACT DRAWINGS 
• The Contract Drawings: The same as the tender drawings. 
160 PRECONSTRUCTION INFORMATION 
• Format: The Preconstruction information is described in these preliminaries in Section A34. It refers to information given elsewhere in the preliminaries and other tender documents. 
180 OTHER DOCUMENTS 
· The documents include:
File 2 Project Brief
File 2a Preliminaries
File 2b Specification
File 2c Appendices
File 3 Quality Questions PART A - Quality
File 4 Quality Questions PART B - Pricing
File 5 Declaration Schedule
File 6 Drawings: 0001 rev D Woodland paths; 0002 rev A Garden Areas.

A12 THE SITE/ EXISTING BUILDINGS A12 THE SITE/ EXISTING BUILDINGS 

110 THE SITE 
• Description: See Pre-Construction Health and Safety Information. 
120 EXISTING BUILDINGS ON/ ADJACENT TO THE SITE 
• Description: See Pre-Construction Health and Safety Information. 
140 EXISTING UTILITIES AND SERVICES 
· Drawings: (Information shown is indicative only): See Pre-Construction Health and Safety Information. 
· Other information: ________. 

160 SOILS AND GROUND WATER 
• Information: Included in the tender documents. 

180A HEALTH AND SAFETY FILE 
• See Pre-Construction Health and Safety Information 
210 PARKING 
• Restrictions on parking of the Contractor's and employees' vehicles: To be arranged with cemetery clerk
220 USE OF THE SITE 
· General: Do not use the site for any purpose other than carrying out the Works. 
· Limitations: The cemetery is open to burials and visitors – consideration must be given when a burial is  
             taking place
· No electricity on site
· Cold water only
· One toilet on site 

230 SURROUNDING LAND/ BUILDING USES 
• General: Adjacent or nearby uses or activities are as follows: Housing surrounds the cemetery 
240 HEALTH AND SAFETY HAZARDS 
· General: The nature and condition of the site/ building cannot be fully and certainly ascertained before it is opened up. However the following hazards are or may be present: -See Pre-Construction Health and Safety Information. 
· Information: The accuracy and sufficiency of this information is not guaranteed by the Employer or the Employer's representative. Ascertain if any additional information is required to ensure the safety of all persons and the Works. 
· Site staff: Draw to the attention of all personnel working on the site the nature of any possible contamination and the need to take appropriate precautionary measures. In a cemetery all spoil is not to be taken off site as it could be contaminated, although no burials have taken place in the Garden of Remembrance area to be developed



250 SITE VISIT 
· Assessment: Ascertain the nature of the site, access thereto and all local conditions and restrictions likely to affect the execution of the Works. 
· Arrangements for visit: 0930 on Tuesday 26th June

A13 DESCRIPTION OF THE WORK 

110 PREPARATORY WORK BY OTHERS 
· Works: Carried out under a separate contract and completed before the start of work on site for this Contract. 
· Description: None. 

120 THE WORKS 
• Description: Garden of Remembrance 
130 WORK BY OTHERS CONCURRENT WITH THE CONTRACT 
· Description: Grounds maintenance will continue in the cemetery but not in the area of the works while under construction
· Grave diggers and funeral directors may undertake burials in adjacent area
· Stone masons may fix memorials in other areas of cemetery
140 COMPLETION WORK BY OTHERS 




































A20 JCT Minor Works Building Contract with Contractor's Design 


· The Contract: JCT Minor Works Building Contract with Contractor's Design  
· Requirement: Allow for the obligations, liabilities and services described as follows: 

THE RECITALS 
First -THE WORKS AND THE CONTRACT ADMINISTRATOR 
· The work comprises: See clause A13/120. 
· Architect/ Contract Administrator: See clause A10/140. 
Second -CONTRACTOR'S DESIGNED PORTION 
· • The Works include the design and construction of: -Project Specific -to be completed by CA. Third -CONTRACT DOCUMENTS 
· • Contract drawings: As listed in clause A11/120. Contract documents: The following have been prepared which show and describe the work to be done A specification. Fourth -PRICED DOCUMENTS 
· • Documents to be priced or provided by the Contractor: Contract specification. 
· Insert "Ninth -CONTRACTORS PROPOSALS AND CDP ANALYSIS In response to the Employer's Requirements the Contractor has supplied to the Employer: 
· documents showing and describing the Contractor's proposals for the design and construction of the Contractor's Designed Portion ('the Contractor's Proposals') and; 
· • an analysis of the portion of the Contract Sum relating to the Contractor's Designed Portion ('the CDP Analysis').". Insert "Tenth -COUNTERPARTS 
· This Agreement may be executed by the Employer and the Contractor in different counterparts. 
· Each counterpart shall constitute an original of this Agreement but all the counterparts shall together constitute one and the same Agreement." 

THE ARTICLES 
3 -ARCHITECT/ CONTRACT ADMINISTRATOR 
• Architect/ Contract Administrator: See clause A10/140. 4 and 5 -CDM COORDINATOR/ PRINCIPAL CONTRACTOR 
· Principal Contractor: See clause A10/130. 

CONTRACT PARTICULARS 
Fifth Recital and Schedule 2 -BASE DATE 
· Base date: Project Specific -To be completed by CA. 
· Employer at base date is a 'contractor' for the purposes of the CIS. 

Fifth Recital and clause 4.2 -CONSTRUCTION INDUSTRY SCHEME (CIS) 

Sixth Recital -CDM REGULATIONS	 
• The project is notifiable. 
· [bookmark: _GoBack]• Details: -Date: Project Specific. -Title: Project Specific. -Parties: Project Specific. Eighth Recital and Schedule 3 -SUPPLEMENTAL PROVISIONS 
· Collaborative working: Paragraph 1 applies. 
· Health and safety: Paragraph 2 applies. 
· Cost savings and value improvements: Paragraph 3 applies. 
· Sustainable development and environmental considerations: Paragraph 4 applies. 
· Performance indicators and monitoring: Paragraph 5 applies. 
· Notification and negotiation of disputes: Paragraph 6 applies. Where paragraph 6 applies, the respective nominees of the parties are: -Employer's nominee: Strategic Manager of Programme & Performance -Contractor's nominee: ________ 

Or such replacement as each party may notify to the other from time to time. 
Ninth Recital -CONTRACTORS PROPOSALS/CDP ANALYSIS 
· Comprise: To be completed by the Contractor. 
· • Specific Requirements: Project Specific. Article 7 -ARBITRATION 
· • Article 7 and Schedule 1 apply. Clause 1.1 -CDM PLANNING PERIOD 
· • Shall mean the period of 4 weeks ending on the date of possession. Clause 2.1.7 and Schedule 4 -PERFORMANCE BOND 
· Performance Bond applies. 
· Name and address of proposed surety: TO BE COMPLETED BY CONTRACTOR . 
· • Performance Bond does not apply. Clause 2.3 -COMMENCEMENT AND COMPLETION 
· Date for Commencement of the Works: Project Specific. 
· Date for Completion: Project Specific. 
· At the rate of Project Specific per calendar week or pro-rata thereto. 
· • Period: Twelve months from the date of practical completion. Clause 4.3 -PERCENTAGE OF THE TOTAL VALUE OF THE WORK ETC. 
· Percentage: 95 per cent. 
· Percentage: 97½ per cent. 
Clause 2.1.7 and Schedule 4 -PERFORMANCE BOND 
Clause 2.9 -LIQUIDATED DAMAGES 
Clause 2.11 -RECTIFICATION PERIOD 
Clause 4.4 -PERCENTAGE OF THE TOTAL AMOUNT TO BE PAID TO THE CONTRACTOR 
Clause 4.8.1 -SUPPLY OF DOCUMENTATION FOR COMPUTATION OF AMOUNT TO BE FINALLY CERTIFIED 
• Period: Three months from the date of practical completion. Clause 4.11 and Schedule 2 -CONTRIBUTION, LEVY AND TAX CHANGES 
• Clause 4.11 and Schedule 2 will be deleted. Clause 5.3.2 -CONTRACTOR'S INSURANCE -INJURY TO PERSONS OR PROPERTY 
• Insurance cover (for any one occurrence or series of occurrences arising out of one event): Not less than £10,000,000.00. 
Clauses 5.4A, 5.4B and 5.4C -INSURANCE OF THE WORKS ETC -ALTERNATIVE PROVISIONS 
• Clause Project Specific applies. Clauses 5.4A.1 and 5.4B.1.2 -PERCENTAGE TO COVER PROFESSIONAL FEES 
• Addition: 16.5 per cent. 
Clause 5.6 -CONTRACTORS DESIGN PORTION (CDP) -PROFESSIONAL INDEMNITY INSURANCE 
· Level of cover: Amount of indemnity required relates to claims or series of claims arising out of any one event and is £5,000,000. 
· Sub-limits within the overall level of cover: -cover for pollution/ contamination claims: £ 5,000,000.00. 
· • Expiry of required period of CDP Professional Indemnity Insurance: 6 years from the date of practical completion of the Works. Clause 7.2 -ADJUDICATION 
· The Adjudicator is: The President or Vice President. 
· Nominating body: The Royal Institution of Chartered Surveyors. 
· • Clause 8.2 applies. Schedule 1 paragraph 2.1 -ARBITRATION 
· Appointor of Arbitrator (and of any replacement): President or a Vice president of the: Ro yal Institution of Chartered Surveyors. 

CLAUSE 8.2 -ASSIGNMENT UNDER CLAUSE 8.2 
THE CONDITIONS 
SECTION 1: DEFINITIONS AND INTERPRETATION 
1.6 -NOTICES AND OTHER COMMUNICATIONS 
· Amendment: 
· Insert new clause 1.6.3 "Subject to clause 6.2.3, any notice, communication or document shall be duly given or served if sent by email to such address as the recipient may from time to time notify the sender". 

SECTION 2: CARRYING OUT THE WORKS 	 
2.1 -CONTRACTOR'S OBLIGATIONS 
· Amendments: 
· Clause 2.1.5 line 1, after "necessary" insert "to allow sufficient time for any comments of the Employer to be incorporated". 
· Clause 2.1.5 line 3, after "information" insert "(Contractor's Design Documents)". 
· Clause 2.1.6, delete "7 days" and insert "of at least 14 days". 
· • At end, insert new clause 2.1.7 "Where the Contract Particulars state that a Performance Bond applies, on or before the Date of Possession the Contractor shall provide to the Employer and thereafter maintain a Performance Bond in an amount equivalent to 10% of the Contract Sum in favour or the Employer from a surety approved by the Employer in the terms set out in Schedule 4.". 
· 2.5 -CORRECTION OF INCONSISTENCIES 
· Amendments: 
· Clause 2.5.2 at end, insert new paragraph "In the event of an error, omission or inconsistency between Employer's Requirements or Contractor's Proposals, the Employer's Requirements shall prevail. Any error, omission or inconsistency shall be corrected by the Contractor at no cost to the Employer.". 
· • At end, insert new clause 2.5.3 "In the event of an inconsistency between the Employer's Requirements and the Contractor's Proposals, the Employer's Requirements shall prevail. Any inconsistency shall be corrected by the Contractor at his own expense after the Architect/Contract Administrator has expressed his satisfaction as to the manner in which the Contractor proposes to deal with the inconsistency.". 
· 2.13 -COPYRIGHT AND USE 
· Amendment: 
· Insert new clause 2.13.1 "Subject to all sums due and payable under this Contract to the Contractor having been paid, the Employer shall have an irrevocable, royalty-free, non-exclusive licence to copy and use the Contractor's Design Documents and to reproduce the designs and content of them for any purpose relating to the Works including, without limitation, the construction, completion, maintenance, letting, sale, promotion, advertisement, reinstatement, refurbishment and repair of the Works. Such licence shall enable the Employer to copy and use the Contractor's Design Documents for the extension of the Works.". 
· Insert new clause 2.13.2 "The Contractor shall not be liable for any use by the Employer of any of the Contractor's Design Documents for any purpose other than that for which they were prepared.". 

SECTION 3: CONTROL OF THE WORKS 
JCT MINOR WORKS BUILDING A20 / 4 CONTRACT WITH CONTRACTOR'S DESIGN (MWD) 
SECTION 4: PAYMENT	 
4.3 -INTERIM PAYMENTS UP TO PRACTICAL COMPLETION 
· Amendments: 
· Clause 4.3 line 1, delete "the dates occurring at intervals of 4 weeks calculated from the Date of Commencement of the Works" and insert "10 days after the date of receipt by the Architect/Contract Administrator of an Interim Application in accordance with clause 4.4A". 
· Clause 4.3 last line, delete "14 days" and insert "21 days". 
· • Clause 4.3 at end, insert "Notwithstanding the provision of Clause 4.3 the Employer shall not hold the retention money in a fiduciary capacity as trustee.". 
· 4.4 -INTERIM PAYMENTS ON AND AFTER PRACTICAL COMPLETION 
· Amendments: 
· Clause 4.4 line 1, delete "7 days after the date of practical completion" and insert "15 days after the date of receipt by the Employer of an Interim Application in accordance with clause 4.4A". 
· Clause 4.4 line 8, delete "shall thereafter be issued at intervals of 2 months" and insert " shall thereafter be issued at intervals of not less than 3 months". 
· • Clause 4.4 line 10, delete "14 days" and insert "21 days".
· 4.4A -CONTRACTOR'S INTERIM APPLICATIONS 
· Insert new clause: 
· • Clause 4.4A insert "In relation to each interim payment the Contractor shall make an application to the Architect/Contract Administrator (an 'Interim Application') which Interim Application shall: .1 be issued (in relation to payments up to practical competition) no later than 1 month after the Date for Commencement of the Works and thereafter on a monthly basis until practical completion and (in relation to payments after practical completion) no later than 7 days after the date of practical completion and thereafter at intervals of not less than 3 months; .2 state the sum that the Contractor considers will become due on the relevant due date in accordance with clauses 4.3 and 4.4 and the basis on which that sum has been calculated; .3 include all documentation reasonably required for the computation of any amount due; .4 be given in accordance with clause 1.6.2 or by email. 
· 4.5 -PAYMENT -AMOUNT AND NOTICES 
· Amendments: 
· Clause 4.5.2 line 1, delete from "the contractor may" to and including line 4 "In that event". 
· Clause 4.5.2 line 6, delete "Contractor's payment notice" and insert "Interim Application" 
· Clause 4.5.3, delete text of clause and insert "Number not used". 
· Clause 4.5.4 line2, delete "Contractor's payment notice" and insert "Interim Application". 
· • Clause 4.5.4 line 2, delete "5 days" and insert "2 days". 
· 4.8 -FINAL CERTIFICATE AND FINAL PAYMENT 
· Amendments: 
· Clause 4.8.1 line 3, delete "28 days" and insert "6 months". 
· Clause 4.8.2 line 1, delete "14 days" and insert "28 days". 

SECTION 5: INJURY, DAMAGE AND INSURANCE						  
Additional clauses: 
· 5.3.3 The Contractor's insurance shall include an indemnity to principal clause or alternatively be endorsed as follows: It is hereby declared and agreed that the Employer is interested in the insurance effected by this policy as Principal in respect of a contract made between the said employer and the said Insured Contractor as Contractor relating to (the name by which the specified contract is generally known) and dated (whatever is the date of the contract). 
· 5.3.4 The Contractor shall forthwith notify the Employer and the insurers of any happening or event which may give rise to any claim, demand, proceeding, damage, cost or charge whatsoever arising out of the particular work, including but not limited to incidents or accidents that are notifiable to the Health and Safety Executive. The Contractor shall indemnify the Employer against any loss whatsoever which may be occasioned to the Employer by the Contractor's failure to give such notification. 

CDP PROFESSIONAL INDEMNITY INSURANCE 
5.6 -OBLIGATION TO INSURE The Contractor shall: 
· forthwith after this Contract has been entered into, take out (unless he has already done so) a Professional Indemnity insurance policy with a limit of indemnity of the type and in an amount not less than that stated in the Contract Particulars; 
· provided it remains available at commercially reasonable rates, maintain such insurance until the expiry of the period stated in the Contract Particulars from the date of practical completion of the Works; and 
· • as and when reasonably requested to do so by the Employer or the Architect/Contract Administrator, produce for inspection documentary evidence that such insurance has been effected and/or is being maintained. 
· 5 .7 -INCREASED COST AND NON-AVAILIBILITY 
· If the insurance referred to in clause 5.6 ceases to be available at commercially reasonable rates, the Contractor shall immediately give notice to the Employer so that the Contractor and the Employer can discuss the means of best protecting the respective positions of the Employer and the Contractor in the absence of such insurance. 

SECTION 5: INJURY, DAMAGE AND INSURANCE 	 
5.3 -CONTRACTOR'S INSURANCE OF HIS LIABILITY Additional clauses: 
· 5.3.3 The Contractor's insurance shall include an indemnity to principal clause or alternatively be endorsed as follows: It is hereby declared and agreed that the Employer is interested in the insurance effected by this policy as Principal in respect of a contract made between the said employer and the said Insured Contractor as Contractor relating to (the name by which the specified contract is generally known) and dated (whatever is the date of the contract). 
· • 5.3.4 The Contractor shall forthwith notify the Employer and the insurers of any happening or event which may give rise to any claim, demand, proceeding, damage, cost or charge whatsoever arising out of the particular work, including but not limited to incidents or accidents that are notifiable to the Health and Safety Executive. The Contractor shall indemnify the Employer against any loss whatsoever which may be occasioned to the Employer by the Contractor's failure to give such notification. 
· 5.4B – INSURANCE OF EXISTING STRUCTURES AND WORKS BY EMPLOYER IN JOINT NAMES 
· Amendments: 
· Clause 5.4B.1 line 1, delete "out and maintain" and insert "the Risk". 
· Clause 5.4B.1 line 2, delete "a Joint Names Policy". 
· Clause 5.4B.1 line 5, delete "a Joint Names Policy for All Risks Insurance". 
· Clause 5.4.B.1 line 6, after "professional fees)" insert "equivalent to All Risks Insurance". 
· Clause 5.4B.1 line 7, delete paragraph commencing "and shall maintain". 
· Clause 5.4B.2 line 1, after "then" insert "upon discovering the said loss or damage, the Contractor shall forthwith give notice in writing both to the Architect/Contract Administrator and to the Employer of the extent, nature and location thereof and". 
· The amendments to Clause 5.4B have been drafted on the basis that term "Risk" means in relation to the Contractor that the Employer is responsible for loss or damage by the risks referred to above but can have recourse against the Contractor if the loss or damage to the Works and unfixed materials and goods or to the existing structures (together with the contents owned by the Employer or for which he is responsible) is caused by the negligence of the Contractor or of any sub-contractor. 

CDP PROFESSIONAL INDEMNITY INSURANCE 
5.6 -OBLIGATION TO INSURE The Contractor shall: 
· forthwith after this Contract has been entered into, take out (unless he has already done so) a Professional Indemnity insurance policy with a limit of indemnity of the type and in an amount not less than that stated in the Contract Particulars; 
· provided it remains available at commercially reasonable rates, maintain such insurance until the expiry of the period stated in the Contract Particulars from the date of practical completion of the Works; and 
· • as and when reasonably requested to do so by the Employer or the Architect/Contract Administrator, produce for inspection documentary evidence that such insurance has been effected and/or is being maintained. 
· 5.7 -INCREASED COST AND NON-AVAILIBILITY 
· If the insurance referred to in clause 5.6 ceases to be available at commercially reasonable rates, the Contractor shall immediately give notice to the Employer so that the Contractor and the Employer can discuss the means of best protecting the respective positions of the Employer and the Contractor in the absence of such insurance. 

SECTION 6: TERMINATION 
6.7 – CONSEQUENCES OF TERMINATION UNDER CLAUSES 6.4 TO 6.6 
· Amendments: 
· Clause 6.7.3 line 3, delete "3 months" and insert "6 months". 

SECTION 7: SETTLEMENT OF DISPUTES 							 
SECTION 8: ASSIGNMENT 
Amendments: 
· Insert new clause 8.1 "Subject to clause 8.2, neither the Employer nor the Contractor shall without the consent of the other assign this Contract or any rights thereunder.". 
· Insert new clause 8.2 "Where clause 8.2 is stated in the Contract Particulars to apply, then, in the event of transfer by the Employer of his freehold or leasehold interest in, or of a grant by the Employer of a leasehold interest in, the whole of the premises comprising the Works, the Employer may at any time after practical completion of the Works grant or assign to any such transferee or lessee the right to bring proceedings in the name of the Employer (whether by arbitration or litigation, whichever applies under this Contract) to enforce any of the terms of this Contract made for the benefit of the Employer. The assignee shall be estopped from disputing any enforceable agreements reached between the Employer and the Contractor which may arise out of and relate to this Contract (whether or not they are or appear to be a derogation from the right assigned) and which are made prior to the date of any grant or assignment.". 

SECTION 9: MISCELLANEOUS PROVISIONS	 
9.1 -PERFORMANCE BOND 
• If a Performance Bond is required post-tender, the Contractor shall provide a quotation to provide and thereafter maintain a Performance Bond in an amount equivalent to 10% of the Contract Sum from an approved surety and the Employer shall pay the net premium due thereunder. 
9.2 -BOND OF SURETY/GUARANTEE 
• Where the Contractor is part of a group of companies or the like and is not the Parent Company he shall insert the name and address of the Parent Company on the Form of Tender. The Contractor may be required to provide a Bond of Surety/Guarantee, from the Parent Company, that the Works will be completed in accordance with the terms and conditions of the Contract. 
9.3 -DATA PROTECTION ACT 1998 
• The Contractor hereby agrees that if the Contractor, his employees, servants or agents, including all Sub-Contractors and Suppliers, gain access in the course of the performance of this contract or otherwise to information held by the Employer and consisting of personal data within the meaning of Section 1 of the Act, such information shall remain confidential and shall not be disclosed to any other person for any reason whatever without the express authority of the Employer, and the Contractor hereby further agrees and undertakes to indemnify the Employer against any loss suffered by or claim made against the Employer from any such unauthorised disclosure. 
9.4 -SOCIAL RESPONSIBILITY 
• The Contractor shall in all matters arising in the performance of the Contract conform with the provisions of the statutory obligations under the various Equality, Diversity, Health and Safety legislation and any regulations made thereunder. The Employer shall be entitled at the Employer's expense to inspect such books, accounts and records belonging to the Contractor as are necessary to demonstrate compliance. The Contractor shall be liable for and indemnify the Employer against any expense, liability, loss, claim or proceeding it may suffer arising from the Contractor's failure to comply with or perform its obligations and responsibilities. The cost to the Contractor in meeting the requirements of this clause shall be included in his tender price. 
9.5 -FREEDOM OF INFORMATION ACT 2000 (FOIA) 
· The Contractor recognises that the Employer is subject to legal duties which may require the release of information under the FOIA or any other applicable legislation governing access to information, and that the Employer may be under an obligation to provide information on request. Such information may include matters relating to, arising out of or under this contract in any way. 
· The Contractor will assist the Employer to enable it to comply with its obligations. In particular, it acknowledges that the Employer is entitled to any and all information relating to the performance of this Contract or arising in the course of performing this Contract. In the event that the Employer receives a request for information under the FOIA or any other applicable legislation governing access to information, and requests the Contractor's assistance in obtaining the information that is the subject of such request or otherwise, the Contractor will respond to any such request for assistance at its own cost and promptly, any in any event within seven days of receipt of the Employer's request. 
· • The Employer will not be liable for any loss, damage, cost, harm or other detriment however caused arising from the disclosure of information relating to this Contract further to its duties under the FOIA or other applicable legislation governing access to information. 
· 9.6 -BRIBERY AND CORRUPTION 
· The Employer shall be entitled to terminate this Contract with immediate effect and to recover from the Contractor the amount of any loss resulting from such termination, if: 
· the Contractor shall have offered to give or agreed to give to any person any gift or consideration of any kind as inducement or reward for doing or forbearing to do or for having done or for bone to do any action in relation to the execution of this Contract or for showing or forbearing to show favour or disfavour to any person in relation this Contract or any other Contract with The Employer; or 
· the like acts shall have done by any person employed by him or acting on his behalf (whether with or without the knowledge of the Contractor); or 
· • in relation to any Contract with the Employer, the Contractor or any person employed by him or acting on his behalf shall (i) have committed any offence under the Bribery Act 2010 or (ii) shall have given any fee or reward the receipt of which is an offence under Section 117 (2) and (3) of the Local Government Act 1972. 
· SCHEDULE 3: SUPPLEMENTAL PROVISIONS Amendment: 
· Paragraph 3.3 line 5, after "the share" insert ", if any,". 

SCHEDULE 4: PERFORMANCE BOND See Appendix Project Specific. 
EXECUTION 
• The Contract: Will be executed as a deed. 
A30 TENDERING/ SUBLETTING/ SUPPLY A30 TENDERING/ SUBLETTING/ SUPPLY 
MAIN CONTRACT TENDERING 
110 SCOPE 
• General: These conditions are supplementary to those stated in the Invitation to Tender and on the form of tender. 
145 TENDERING PROCEDURE 
· General: In accordance with NBS Guide to Tendering for Construction Projects. 
. 
160 EXCLUSIONS 
· Inability to tender: Immediately inform if any parts of the work as defined in the tender documents cannot be tendered. 
· Relevant parts of the work: Define those parts, stating reasons for the inability to tender. 

170 ACCEPTANCE OF TENDER 
· Acceptance: No guarantee is offered that any tender will be recommended for acceptance or be accepted, or that reasons for non acceptance will be given. 
· Costs: No liability is accepted for any cost incurred in the preparation of any tender. 

190 PERIOD OF VALIDITY 
· Period: After submission or lodgement, keep tender open for consideration (unless previously withdrawn) for not less than 30 days.
· Date for possession/ commencement: See section A20. 

PRICING/ SUBMISSION OF DOCUMENTS 
210 PRELIMINARIES IN THE SPECIFICATION 
• The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on as complying with SMM7/ NRM2. 
250 PRICED DOCUMENTS 
· Alterations: Do not alter or qualify the priced documents without written consent. Tenders containing unauthorised alterations or qualifications may be rejected. 
· Measurements: Where not stated, ascertain from the drawings. 
· Deemed included: Costs relating to items, which are not priced, will be deemed to have been included elsewhere in the tender. 
· Submit: with the tender.

310 TENDER 
• General: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works. 
510 ALTERNATIVE METHOD TENDERS 
· General: In addition to and at the same time as tendering for the Works as defined in the tender documents, alternative methods of construction/ installation may be submitted for consideration. Alternatives, which would involve significant changes to other work, may not be considered. 
· Alternative tenders: Such alternatives will be deemed to be alternative tenders and each must include a complete and precise statement of the effects on cost and programme. 
· Safety method statement: Carry out a health and safety risk assessment for each alternative and where appropriate provide a safety method statement suitable for incorporation in the Health and Safety Plan. 
· Full technical data: Submit for each alternative together with details of any consequential amendments to the design and/ or construction of other parts of the Works. 
· Submit: ________. 

530 SUBSTITUTE PRODUCTS 
· Details: If products of different manufacture to those specified are proposed, submit details with the tender giving reasons for each proposed substitution. Substitutions, which have not been notified at tender stage, may not be considered. 
· Compliance: Substitutions accepted will be subject to the verification requirements of clause A31/200. 

550 HEALTH AND SAFETY INFORMATION 
· Content: Describe the organisation and resources to safeguard the health and safety of operatives, including those of subcontractors, and of any person whom the Works may affect. 
· Include: 
-A copy of the contractor's health and safety policy document, including risk 
assessment procedures.
 -Accident and sickness records for the past five years.
 -Records of previous Health and Safety Executive enforcement action.
 -Records of training and training policy.
 -The number and type of staff responsible for health and safety on this project with 
details of their qualifications and duties. 
• Submit: with the tender. 
570 OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN 
• Content: Submit the following information within one week of request:
 -Method statements on how risks from hazards identified in the pre-construction information and other hazards identified by the contractor will be addressed. 
-Details of the management structure and responsibilities. 
-Arrangements for issuing health and safety directions. 
-Procedures for informing other contractors and employees of health and safety hazards.
-Selection procedures for ensuring competency of other contractors, the self-employed and designers.
 -Procedures for communications between the project team, other contractors and site operatives. 
-Arrangements for cooperation and coordination between contractors. 
-Procedures for carrying out risk assessment and for managing and controlling the risk.
-Emergency procedures including those for fire prevention and escape.
 -Arrangements for ensuring that all accidents, illness and dangerous occurrences are 
recorded.
 -Arrangements for welfare facilities.
 -Procedures for ensuring that all persons on site have received relevant health and 
safety information and training.
 -Arrangements for consulting with and taking the views of people on site. 
-Arrangements for preparing site rules and drawing them to the attention of those 
affected and ensuring their compliance.
 -Monitoring procedures to ensure compliance with site rules, selection and management procedures, health and safety standards and statutory requirements. -Review procedures to obtain feedback. 




A31 PROVISION, CONTENT AND USE OF DOCUMENTS A31 PROVISION, CONTENT AND USE OF DOCUMENTS 
170 MANUFACTURER AND PRODUCT REFERENCE 
• Definition: When used in this combination: -Manufacturer: The firm under whose name the particular product is marketed. -Product reference: The proprietary brand name and/ or reference by which the particular product is identified. 
· Currency: References are to the particular product as specified in the manufacturer's technical literature current on the date of the invitation to tender. 

200 SUBSTITUTION OF PRODUCTS 
· Products: If an alternative product to that specified is proposed, obtain approval before ordering the product. 
· Reasons: Submit reasons for the proposed substitution. 
· Documentation: Submit relevant information, including: -manufacturer and product reference; -cost; -availability; -relevant standards; -performance; -function; -compatibility of accessories; -proposed revisions to drawings and specification; -compatibility with adjacent work; -appearance; -copy of warranty/ guarantee. 
· Alterations to adjacent work: If needed, advise scope, nature and cost. 
· Manufacturers' guarantees: If substitution is accepted, submit before ordering products. 

240 SUBSTITUTION OF STANDARDS 
· Specification to British Standard or European Standard: Substitution may be proposed complying with a grade or category within a national standard of another Member State of the European Community or an international standard recognised in the UK. 
· Before ordering: Submit notification of all such substitutions. 
· Documentary evidence: Submit for verification when requested as detailed in clause A31/200. Any submitted foreign language documents must be accompanied by certified translations into English. 

250 CURRENCY OF DOCUMENTS 
• Currency: References to published documents are to the editions, including amendments and revisions, current on the date of the Invitation to Tender. 
260 SIZES 
· General dimensions: Products are specified by their co-ordinating sizes. 
· Timber: Cross section dimensions shown on drawings are: -Target sizes as defined in BS EN 336 for structural softwood and hardwood sections. -Finished sizes for non-structural softwood or hardwood sawn and further processed sections. 
DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER 
410 ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS 
· Additional copies: Issued free of charge. 
· Additional copies: Issued on request and charged to the Contractor. 
· Scaled dimensions: Do not rely on. 

410 ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS 
440 DIMENSIONS 
450 MEASURED QUANTITIES 
· Ordering products and constructing the Works: The accuracy and sufficiency of the measured quantities is not guaranteed. 
· Precedence: The specification and drawings shall override the measured quantities. 
460 THE SPECIFICATION 
• Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ General conditions. 

DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS 
630 TECHNICAL LITERATURE 
• Information: Keep on site for reference by all supervisory personnel: -Manufacturers' current literature relating to all products to be used in the Works. -Relevant British, EN or ISO Standards. 
640 MAINTENANCE INSTRUCTIONS AND GUARANTEES Components and equipment: Obtain or retain copies, register with manufacturer and hand over on or before completion of the Works. 


A32 MANAGEMENT OF THE WORKS 
GENERALLY 
110 SUPERVISION 
· General: Accept responsibility for coordination, supervision and administration of the Works, including subcontracts. 
· Coordination: Arrange and monitor a programme with each subcontractor, supplier, local authority and statutory undertaker, and obtain and supply information as necessary for coordination of the work. 

Website:www.cbhscheme.co.uk 
120 INSURANCE 
• Documentary evidence: Before starting work on site submit details, and/ or policies and receipts for the insurances required by the Conditions of Contract. 
125A SUBCONTRACTORS INSURANCES 
• General: Agree with all subcontractors the appropriate insurance levels for public liability and ensure that the insurance is maintained. 
130 INSURANCE CLAIMS 
· Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the person named in clause A10/140 and the Insurers. 
· Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice. 
150 OWNERSHIP 
• Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds. 

PROGRAMME/ PROGRESS 
210 PROGRAMME 
• programme: Immediately when requested and before starting work on site submit a programme for the Works, which must include details of: -Planning and mobilisation by the Contractor -Subcontractor's work. -Running in, adjustment, commissioning and testing of all engineering services and 
installations. -Work resulting from instructions issued in regard to the expenditure of provisional sums. -Work by others concurrent with the Contract. 
· Submit within two weeks of appointment. 
245 START OF WORK ON SITE 
• Notice: Before the proposed date for start of work on site give minimum notice of two weeks. 
250 MONITORING 
· Progress:will be monitored by client’s representative.
260 SITE MEETINGS 
· General: Site meetings will be held to review progress and other matters arising from administration of the Contract. 
290 NOTICE OF COMPLETION 
· Requirement: Give notice of the anticipated dates of completion of the whole or parts of the Works. 
· Associated works: Ensure necessary access, services and facilities are complete. 
310 EXTENSIONS OF TIME 
· Notice: When a notice of the cause of any delay or likely delay in the progress of the works is given under the contract, written notice must also be given of all other causes which apply concurrently. 
· Details: As soon as possible submit: -Relevant particulars of the expected effects, if appropriate, related to the concurrent causes. -An estimate of the extent, if any, of the expected delay in the completion of the Works beyond the date for completion. -All other relevant information required. 
CONTROL OF COST 
420 REMOVAL/ REPLACEMENT OF EXISTING WORK 
· Extent and location: Agree before commencement. 
· Execution: Carry out in ways that minimize the extent of work. 
430 PROPOSED INSTRUCTIONS 
• Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any case within seven days. 
440 MEASUREMENT 
• Covered work: Give notice before covering work required to be measured. 
460A INTERIM VALUATIONS 
· Applications: Include details of amounts requested under the Contract together with all necessary supporting information. 
· Submission: At least two working days before established dates. 
A33 QUALITY STANDARDS/ CONTROL A33 QUALITY STANDARDS/ CONTROL 
STANDARDS OF PRODUCTS AND EXECUTIONS 
110 INCOMPLETE DOCUMENTATION 
• General: Where and to the extent that products or work are not fully documented, they are to be: -Of a kind and standard appropriate to the nature and character of that part of the 
Works where they will be used. 
-Suitable for the purposes stated or reasonably to be inferred from the project documents. Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the Contract. 
120 WORKMANSHIP SKILLS 
· Operatives: Appropriately skilled and experienced for the type and quality of work. 
· Registration: With Construction Skills Certification Scheme. 
· Evidence: Operatives must produce evidence of skills/ qualifications when requested. 
130 QUALITY OF PRODUCTS 
· Generally: New. (Proposals for recycled products may be considered). 
· Supply of each product: From the same source or manufacturer. 
· Whole quantity of each product required to complete the Works: Consistent kind, size, quality and overall appearance. 
· Tolerances: Where critical, measure a sufficient quantity to determine compliance. 
· Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence. 
135 QUALITY OF EXECUTION 
· Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment. 
· Colour batching: Do not use different colour batches where they can be seen together. 
· Dimensions: Check on-site dimensions. 
· Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance. 
· Location and fixing of products: Adjust joints open to view so they are even and regular. 
140 COMPLIANCE 
· Compliance with proprietary specifications: Retain on site evidence that the proprietary product specified has been supplied. 
· Compliance with performance specifications: Submit evidence of compliance, including test reports indicating: -Properties tested. -Pass/ fail criteria. -Test methods and procedures. -Test results. -Identity of testing agency. -Test dates and times. -Identities of witnesses. -Analysis of results. 
150 INSPECTIONS 
• Products and executions: Inspection or any other action must not be taken as approval unless confirmed in writing referring to: -Date of inspection. -Part of the work inspected. -Respects or characteristics which are approved. -Extent and purpose of the approval. -Any associated conditions. 
160 RELATED WORK 
· Details: Provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is: -Appropriately complete. -In accordance with the project documents. -To a suitable standard. -In a suitable condition to receive the new work. 
· Preparatory work: Ensure all necessary preparatory work has been carried out. 
170 MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS 
· General: Comply with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender. 
· Changes to recommendations or instructions: Submit details. 
· Ancillary products and accessories: Use those supplied or recommended by main product manufacturer. 
· Agreement certified products: Comply with limitations, recommendations and requirements of relevant valid certificates. 
SAMPLES/ APPROVALS 
210 SAMPLES 
• Products or executions: Comply with all other specification requirements and in respect of the stated or implied characteristics either: -To an express approval. -To match a sample expressly approved as a standard for the purpose. 
220 APPROVAL OF PRODUCTS 
· Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme. 
· Approval: Relates to a sample of the product and not to the product as used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained. 
· Complying sample: Retain in good, clean condition on site. Remove when no longer required.
230 APPROVAL OF EXECUTION 
· Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme. 
· Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until compliance with requirements is confirmed. 
· Complying sample: Retain in good, clean condition on site. Remove when no longer required. 

ACCURACY/ SETTING OUT GENERALLY 
320 SETTING OUT 
· General: Submit details of methods and equipment to be used in setting out the Works. 
· Levels and dimensions: Check and record the results on a copy of drawings. Notify discrepancies and obtain instructions before proceeding. 
· Inform: When complete and before commencing construction. 
330 APPEARANCE AND FIT 
· Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as possible either: -Submit proposals; or -Arrange for inspection of appearance of relevant aspects of partially finished work. 
· General tolerances (maximum): To BS 5606, tables 1 and 2. 
340 CRITICAL DIMENSIONS 
· Critical dimensions: Set out and construct the Works to ensure compliance with the tolerances stated. 
· Location: Detailed on drawings 
SERVICES GENERALLY 
410 SERVICES REGULATIONS 
• New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory Authority. 
WORK AT OR AFTER COMPLETION 
730 MAKING GOOD DEFECTS 
· Completion: Notify when remedial works have been completed. 

A34 SECURITY/ SAFETY/ PROTECTION A34 SECURITY/ SAFETY/ PROTECTION  
110A CDM TENDER DOCUMENTATION 
• Comprises: The following which must be read in conjunction with all other tender documents: -Preconstruction Health and Safety Information -Resource Questionnaire -Guidance note on the contents of the Construction Phase Health and Safety Plan 
120A EXECUTION HAZARDS 
· Common hazards: Not listed. Control by good management and site practice. 
· Significant hazards: Arising from the design of the project are summarised within the Preconstruction Health and Safety Information. 

130A PRODUCT HAZARDS 
· Hazardous substances: Site personnel levels must not exceed occupational exposure standards and maximum exposure limits stated in the current version of HSE document EH40: Workplace Exposure Limits. 
· Common hazards: Not listed. Control by good management and site practice. 
· Significant hazards: Arising from the specified construction materials are summarised within the Preconstruction Health and Safety Information. 

140A CONSTRUCTION PHASE HEALTH AND SAFETY PLAN 
· Submission: Present to the Employer/ Client no later than two weeks after appointment 
· Confirmation: Do not start construction work until the Employer has confirmed in writing that the Construction Phase Health and Safety Plan includes the procedures and arrangements required by the CDM Regulations. 
· Content: Develop the plan from and draw on the Outline Construction Phase Health and Safety Plan, clause A30/570, and the Preconstruction Health and Safety Information. 
· Structure: In accordance with the Guidance note on the contents of the Construction Phase Health and Safety Plan, clause A34/110A. 

142A HSE APPROVED CODES OF PRACTICE 
• General: -Comply with all relevant codes of practice relating to construction activities. -Keep a copy of Health and Safety in Construction HSG150 on site, readily accessible 
for reference. 
144A HEALTH AND SAFETY 
• General: 
-If during the performance of the Contract the Health and Safety of any person is endangered cease work and take immediate steps to remedy that situation and ensure there is no repetition. 
-Inform the person named in clause A10/140 of all incidents and/or accidents connected with the Contract. 
146A REVIEWING CONTRACTOR'S HEALTH AND SAFETY PERFORMANCE ON SITE 
· General: See Preconstruction Health and Safety Information The Site Safety Check shall be carried out monthly by the person named in clause A10/140 in the presence of the Contractor, who will record the Site Safety Check on the standard form. 
· The Site Safety Audit shall be carried out by a representative of the person named in clause A10/140 with the Contractor in attendance as and when the person named in clause A10/140 considers appropriate (generally anticipated at 6 monthly intervals, with at least one on each contract). 
· Reviewing Contractor's performance does not in any way absolve the Contractor of responsibility for health and safety. 

160 STABILITY 
· Responsibility: Maintain the stability and structural integrity of the Works and adjacent structures during the Contract. 
· Design loads: Obtain details, support as necessary and prevent overloading. 

220A WORKING PRECAUTIONS/ RESTRICTIONS 
· Hazardous areas: See Preconstruction Health and Safety Information. 
· Permit to work: See Preconstruction Health and Safety Information. 

PROTECT AGAINST THE FOLLOWING 
330 NOISE AND VIBRATION 
· Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to minimize noise levels during the execution of the Works. 

-Radios or other audio equipment or permit employees to use in ways or at times that may cause nuisance. 
340 POLLUTION 
· Prevention: Protect the site, the Works and the general environment including the atmosphere, land, streams and waterways against pollution. 
· Contamination: If pollution occurs inform immediately, including to the appropriate Authorities and provide relevant information. 

350 PESTICIDES 
• Use: Not permitted. 
360 NUISANCE 
· Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes. 
· Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas and roads. 

371 DANGEROUS OR HAZARDOUS SUBSTANCES 
• Duty: Report immediately suspected materials discovered during execution of the Works. -Do not disturb. -Agree methods for safe removal or remediation. 
375 ANTIQUITIES 
· Duty: Report immediately any fossils, antiquities and other objects of interest or value discovered during execution of the Works. 
· Preservation: Keep objects in the exact position and condition in which they were found. 
· Special requirements: ________. 

380 FIRE PREVENTION 
· Duty: Prevent personal injury or death, and damage to the Works or other property from fire. 
· Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', published by the Construction Confederation and The Fire Protection Association (The 'Joint Fire Code'). 

400 BURNING ON SITE 
• Burning on site: Not permitted. 

430 WASTE 
· Includes: Rubbish, debris, spoil, surplus material, containers and packaging. 
· General: Minimize production. Prevent accumulations. Keep the site and Works clean and tidy. 
· • Handling: Collect and store in suitable containers. Remove frequently and dispose off site in a safe and competent manner: -Non-hazardous material: In a manner approved by the Waste Regulation Authority. -Hazardous material: As directed by the Waste Regulation Authority and in accordance with relevant regulations. 
· Recyclable material: Sort and dispose at a Materials Recycling Facility approved by the Waste Regulation Authority. 
· Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in. 
· Waste transfer documentation: Retain on site. 

470 INVASIVE SPECIES 
· General: Prevent the spread of species (e.g. plants or animals) that may adversely affect the site or Works economically, environmentally or ecologically. 
· Special precautions: ________. 
· Duty: Report immediately any suspected invasive species discovered during execution of the Works. -Do not disturb. -Agree methods for safe eradication or removal. 

PROTECT THE FOLLOWING 
501A CONDITION SURVEY 
• General: Undertake a survey with the person named in clause A10/140 and provide an agreed photographic record of the condition of existing buildings, fences, gates, walls, roads, paved areas, landscaping and other site features which may be affected as a consequence of the execution of the Works. Undertake a similar survey at Practical Completion, and if required by the person named in clause A10/140, at time(s) prior to Practical Completion to ascertain any damage. As soon as any damage is apparent submit proposals the person named in clause A10/140. If proposals are unacceptable to the person named in clause A10/140 then contrary instructions will be issued. All remedial work will be at the expense of the Contractor and will not be considered as grounds for an Extension of Time. Inform the person named in clause A10/140 when remedial works are completed. 
505A WORK IN ALL SECTIONS 
• General: Adequately protect all types of work and all parts of the Works, including work carried out by others, throughout the Contract. Wherever works is of an especially vulnerable nature or is exposed to abnormal risks provide special protection to ensure that damage does not occur.
 510 EXISTING SERVICES 
· Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations. 
· Identification: Before starting work, check and mark positions of utilities/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners. 
· • Work adjacent to services: -Comply with service authority's/ statutory undertaker's recommendations. -Adequately protect, and prevent damage to services: Do not interfere with their operation without consent of service authorities/ statutory undertakers or other owners. 
· Identifying services: -Below ground: Use signboards, giving type and depth; -Overhead: Use headroom markers. 
· • Damage to services: If any results from execution of the Works: -Immediately give notice and notify appropriate service authority/ statutory undertaker. -Make arrangements for the work to be made good without delay to the satisfaction of 
· service authority/ statutory undertaker or other owner as appropriate. -Any measures taken to deal with an emergency will not affect the extent of the Contractor's liability. 
· Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority's/ statutory undertakers recommendations. 

520 ROADS AND FOOTPATHS 
· Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris. 
· Damage caused by site traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, Local Authority or other owner. 
530 EXISTING TOPSOIL/ SUBSOIL 
· Duty: Prevent over compaction of existing topsoil and subsoil in those areas which may be damaged by construction traffic, parking of vehicles, temporary site accommodation or storage of materials and which will require reinstatement prior to completion of the Works. 
· Protection: Before starting work submit proposals for protective measures. 
540 RETAINED TREES/ SHRUBS/ GRASSED AREAS 
· Protection: Preserve and prevent damage, except those not required. 
· Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond reasonable chance of survival in their original shape, as a consequence of the Contractor's negligence, must be replaced with those of a similar type and age at the Contractor's expense. 
550 RETAINED TREES 
• Protected area: Unless agreed otherwise do not: 
-Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials or place temporary accommodation within an area which is the larger of the branch spread of the tree or an area with a radius of half the tree's height, measured from the trunk. 
-Sever roots exceeding 25 mm in diameter. If unintentionally severed give notice and seek advice. -Change level of ground within an area 3 m beyond branch spread. 
555 WILDLIFE SPECIES AND HABITATS 
· General: Safeguard the following: ________. 
· Protected habitats and species: Upon discovery immediately advise. Do not proceed until instruction is received. 
· Education: Ensure employees and visitors to the site receive suitable instruction and awareness training. 

560 EXISTING FEATURES 
· Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works. 
· Special requirements: ________. 
570 EXISTING WORK 
· Protection: Prevent damage to existing work, structures or other property during the course of the work. 
· Removal: Minimum amount necessary. 
· Replacement work: To match existing. 

A35 SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING 


110A SCOPE 
• General: The limitations described in this section are supplementary to limitations described or implicit in information given in other sections or on the drawings. 
130 METHOD/ SEQUENCE OF WORK 
• Specific Limitations: Include the following in the programme: -________. 
150A WORKING AREA 
• Specific limitations: ________. 
160 USE OR DISPOSAL OF MATERIALS 
· Specific limitations: ________. 
· Specific limitations: See Pre-Construction Health and Safety Information. 
· Specific limitations: See Pre-Construction Health and Safety Information. 

170 WORKING HOURS 
171A DELIVERIES 
A36 FACILITIES/ TEMPORARY WORK/ SERVICES A36 FACILITIES/ TEMPORARY WORK/ SERVICES 
230 TEMPORARY ACCOMMODATION 
• Facilities: Sanitary accommodation will be provided for the duration of the Contract as follows: -________. 
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