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1 Scheme Type 
This scheme is a value band A (£0 to £30k), LNMS Scheme.  
 
2 Scheme Description 
The scheme involves widening of approximately 250m of footway by removal 
of an existing 600mm wide grass strip between the carriageway and the 
footway. Overlay of the existing footway with full footway construction to 
provide a 2% crossfall towards the carriageway.  
The works will include: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• General site clearance of verge including application of general 
purpose weed killer; 

• Construction of new footway in existing grass verge and overlay of 
existing 2.0m wide footway, including all necessary excavation, sub-
base and tack coat and tie in details to existing footway. The new 
footway is to be a minimum of 60mm thick bituminous construction and 
be bounded on the verge side with precast concrete edgings complete 
with concrete bedding and backing; 

• Raise or lower no more than 13 existing chambers to accommodate 
revised footway levels. 

 
3 Road category on which the work is to be carried out 
The works will take place on a single carriageway ≤ 9m wide (rural – greater 
than 40 mph) road. 
 
4 Traffic Management 
The traffic management layout to be utilised is a one lane closure to a 2-lane 
single carriageway road. 
 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 5 
 
6 Site Restrictions and Constraints 
The following restrictions and constraints exist at the works location: 

• A pedestrian route is to be maintained at all times. 
 
7 Indicative Programme  
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The works are to be completed within 5 days. 
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