JCT 2016 MINOR WORKS

ARTICLES OF AGREEMENT AND CONDITIONS OF CONTRACT

The Articles of Agreement and Conditions of Contract will be those of the Joint Contracts Tribunal (JCT)
Intermediate Building Contract with contractor's design 2016 Edition.

SCHEDULE OF AMENDMENTS TO THE STANDARD FORM OF CONTRACT

ATTESTATION

Execution as
a Deed

CONTRACT PARTICULARS

Unless otherwise informed, the Contract shall be executed as a deed.

Note: An asterisk * indicates text that is to be deleted as appropriate.

Part 1: General

Clause etc.

Subject

Fourth Recital

Construction Industry

Employer at the Base Date *is a 'contractor'/is-reta

and clause Scheme (CIS) ‘contractorfor the purposes of the CIS
4.4

Fifth Recital CDM Regulations The project *istis-ret-notifiable
Thirteenth Supplemental Provisions

Recital and

Schedule 5

Collaborative working

Paragraph 1 *applies/does-not-apply

Health and safety

Paragraph 2 *applies/does-not-apply

Cost savings and value
improvements

Paragraph 3 *applies/dees-not-apply

Sustainable development
and environmental
considerations

Paragraph 4 *applies/dees-not-apply

Performance Indicators and
monitoring

Paragraph 5 *applies/does not apply

Notification and negotiation
of disputes

Paragraph 6 *applies/does-not-apply
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Clause etc. Subject
Where paragraph 6 applies, Employer's nominee
the respective nominees of
the Parties are Keith Grossett
Contractor's nominee
TBC
or such replacement as each Party may notify to
the other from time to time
Article 7 Arbitration Article 8 and clauses 9.3 to 9.8 (Arbitration)
*apply/do not apply
2.2 Works commencement date 12/10/2020
2.2 Date for Completion of the 13/11/2020
Works
2.8 Liquidated damages at the rate of £0 per calendar day
2.10 Rectification Period 12 (Twelve) months from the date of practical
completion of the Works
4.3 Interim payments — due The first due date is: last business day of the
dates month
one month after commencement
and thereafter the same date in each month or the
nearest Business Day in that month
4.3 Interim payments —

percentages of value

Where the Works, or those
works in a Section, have not
achieved practical
completion, the percentage
of total value in respect of
the works that have not
achieved practical
completion is

(The percentage is 95 per
cent unless a different rate is
stated)

Where the Works, or those
works in a Section, have
achieved practical
completion, the percentage
in respect of the completed
works is

(The percentage is 97 % per
cent unless a different rate is
stated)

......... 95...... per cent

......... 97 ... per cent
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Clause etc. Subject
4.3 and 4.8 Contribution, levy and tax Schedule 4 (Fluctuations Option) does not apply
fluctuations
4.8.1 Supply of documentation for Three Months
computation of amount to be
finally certified
5.3 Contractor’s Public Liability £1,000,000
Insurance
For any once occurrence or series of occurrences
arising out of one event
5.4A,5.4B Insurance of the Works - Clause 5.4B (Works and existing structures insurance
and 5,4C Insurance Options by Employer in joint names applies
5.4A and 5.4B | Percentage to cover | ... 18........... per cent
professional fees
7.2 Adjudication The Adjudicator is President or Vice President of the

RICS

Nominating body - where no
Adjudicator is named or where
the named Adjudicator is
unwilling or unable to act
(whenever that is established)

*|

*The Royal Institution of Chartered Surveyors
. . - _

*eg IStricto adjudicators-com .
Association sHndependent Gonstruction

’*‘d; 1|ud eatells . f Achi

Amendments to Contract conditions:

Section 4

Payment

43.1

In line 2, delete the words “payment shall be 7 days from its due date”, and insert

the words

“payment shall be 21 days from its due date”
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