

## Call-Off Schedule 10 (Exit Management)

Call-Off Ref:

Crown Copyright 2018

responsible for making good any damage to the Sites or any objects contained thereon, other than fair wear and tear, which is caused by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the Replacement Supplier for up to twelve (12) Months after expiry or termination to:

- (a) such information relating to the Deliverables as remains in the possession or control of the Supplier; and
- (b) such members of the Supplier Staff as have been involved in the design, development and provision of the Deliverables and who are still employed by the Supplier, provided that the Buyer and/or the Replacement Supplier shall pay the reasonable costs of the Supplier actually incurred in responding to such requests for access.

7.3 Except where this Contract provides otherwise, all licences, leases and authorisations granted by the Buyer to the Supplier in relation to the Deliverables shall be terminated with effect from the end of the Termination Assistance Period.

## 8. Assets, Sub-contracts and Software

8.1 Following notice of termination of this Contract and during the Termination Assistance Period, the Supplier shall not, without the Buyer's prior written consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to, or dispose of, any existing Supplier Assets or acquire any new Supplier Assets.

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred to the Buyer and/or the Replacement Supplier ("**Transferring Assets**");

8.2.2 which, if any, of:

- (a) the Exclusive Assets that are not Transferable Assets; and
- (b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or novated to the Buyer and/or the Replacement Supplier (the "**Transferring Contracts**"),

## Call-Off Schedule 10 (Exit Management)

Call-Off Ref:

Crown Copyright 2018

in order for the Buyer and/or its Replacement Supplier to provide the Deliverables from the expiry of the Termination Assistance Period. The Supplier shall provide all reasonable assistance required by the Buyer and/or its Replacement Supplier to enable it to determine which Transferable Assets and Transferable Contracts are required to provide the Deliverables or the Replacement Goods and/or Replacement Services.

- 8.3 With effect from the expiry of the Termination Assistance Period, the Supplier shall sell the Transferring Assets to the Buyer and/or the Replacement Supplier for their Net Book Value less any amount already paid for them through the Charges.
- 8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement Supplier (as appropriate) at the end of the Termination Assistance Period and title shall pass on payment for them.
- 8.5 Where the Buyer and/or the Replacement Supplier requires continued use of any Exclusive Assets that are not Transferable Assets or any Non-Exclusive Assets, the Supplier shall as soon as reasonably practicable:
  - 8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or the Replacement Supplier to use such assets (with a right of sub-licence or assignment on the same terms); or failing which
  - 8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement Supplier to bear the reasonable proven costs of procuring the same.
- 8.6 The Supplier shall as soon as reasonably practicable assign or procure the novation of the Transferring Contracts to the Buyer and/or the Replacement Supplier. The Supplier shall execute such documents and provide such other assistance as the Buyer reasonably requires to effect this novation or assignment.
- 8.7 The Buyer shall:
  - 8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a novation of each Transferring Contract; and
  - 8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the Replacement Supplier, discharge all the obligations and liabilities created by or arising under that Transferring Contract and exercise its rights arising under that Transferring Contract, or as applicable, procure that the Replacement Supplier does the same.
- 8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer until the transfer of the relevant Transferring Contract to the Buyer and/or the Replacement Supplier has taken place.
- 8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as applicable) against each loss, liability and cost arising out of any claims made by a counterparty to a Transferring Contract which is assigned or novated to the Buyer (and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters arising prior to the date of assignment or novation of such Transferring Contract. Clause 19 (Other

## **Call-Off Schedule 10 (Exit Management)**

Call-Off Ref:

Crown Copyright 2018

people's rights in this contract) shall not apply to this Paragraph 8.9 which is intended to be enforceable by Third Parties Beneficiaries by virtue of the CRTPA.

### **9. No charges**

- 9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by the Supplier in relation to its compliance with this Schedule.

### **10. Dividing the bills**

- 10.1 All outgoings, expenses, rents, royalties and other periodical payments receivable in respect of the Transferring Assets and Transferring Contracts shall be apportioned between the Buyer and/or the Replacement and the Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or entitled to (as the case may be) that part of the value of the invoice pro rata to the number of complete days following the transfer, multiplied by the daily rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the rest of the invoice.

# Call-Off Schedule 13 (Implementation Plan and Testing)

## Part A - Implementation

### 1. Definitions

- 1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

<b>"Delay"</b>	a) a delay in the Achievement of a Milestone by its Milestone Date; or b) a delay in the design, development, testing or implementation of a Deliverable by the relevant date set out in the Implementation Plan;
<b>"Deliverable Item"</b>	an item or feature in the supply of the Deliverables delivered or to be delivered by the Supplier at or before a Milestone Date listed in the Implementation Plan;
<b>Implementation Period"</b>	has the meaning given to it in Paragraph 7.1;

### 2. Agreeing and following the Implementation Plan

- 2.1 A draft of the Implementation and Mobilisation Plan is set out in the Annex to this Schedule. The Supplier shall provide Delivery Handbook including a further draft Implementation Plan 20 working days after the Call-Off Contract Start Date as detailed in Appendix 1.
- 2.2 The draft Implementation Plan:
- 2.2.1 must contain information at the level of detail necessary to manage the implementation stage effectively and as the Buyer may otherwise require; and
- 2.2.2 it shall take account of all dependencies known to, or which should reasonably be known to, the Supplier.
- 2.3 Following receipt of the draft Implementation Plan from the Supplier, the Parties shall use reasonable endeavours to agree the contents of the Implementation Plan. If the Parties are unable to agree the contents of the Implementation Plan within twenty (20) Working Days of its submission, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 2.4 The Supplier shall provide each of the Deliverable Items identified in the Implementation Plan by the date assigned to that Deliverable Item in the

### **Call-Off Schedule 13: (Implementation Plan and Testing)**

Call-Off Ref:

Crown Copyright 2018

Implementation Plan so as to ensure that each Milestone identified in the Implementation Plan is Achieved on or before its Milestone Date.

- 2.5 The Supplier shall monitor its performance against the Implementation Plan and Milestones (if any) and report to the Buyer on such performance.

### **3. Reviewing and changing the Implementation Plan**

- 3.1 Subject to Paragraph 4.3, the Supplier shall keep the Implementation Plan under review in accordance with the Buyer's instructions and ensure that it is updated on a regular basis.
- 3.2 The Buyer shall have the right to require the Supplier to include any reasonable changes or provisions in each version of the Implementation Plan.
- 3.3 Changes to any Milestones shall only be made in agreement with the Buyer.

### **4. Security requirements before the Start Date**

- 4.1 The Supplier shall note that it is incumbent upon them to understand the lead-in period for security clearances and ensure that all Supplier Staff have the necessary security clearance in place before the Call-Off Start Date. The Supplier shall ensure that this is reflected in their Implementation Plans.
- 4.2 The Supplier shall ensure that all Supplier Staff and Subcontractors do not access the Buyer's IT systems, or any IT systems linked to the Buyer, unless they have satisfied the Buyer's security requirements.
- 4.3 The Supplier shall be responsible for providing all necessary information to the Buyer to facilitate security clearances for Supplier Staff and Subcontractors in accordance with the Buyer's requirements.
- 4.4 The Supplier shall provide the names of all Supplier Staff and Subcontractors and inform the Buyer of any alterations and additions as they take place throughout the Call-Off Contract.
- 4.5 The Supplier shall ensure that all Supplier Staff and Subcontractors requiring access to the Buyer Premises have the appropriate security clearance. It is the Supplier's responsibility to establish whether or not the level of clearance will be sufficient for access. Unless prior approval has been received from the Buyer, the Supplier shall be responsible for meeting the costs associated with the provision of security cleared escort services.
- 4.6 If a property requires Supplier Staff or Subcontractors to be accompanied by the Buyer's Authorised Representative, the Buyer must be given reasonable notice of such a requirement, except in the case of emergency access.

## **Call-Off Schedule 13: (Implementation Plan and Testing)**

Call-Off Ref:

Crown Copyright 2018

### **5. What to do if there is a Delay**

- 5.1 If the Supplier becomes aware that there is, or there is reasonably likely to be, a Delay under this Contract it shall:
  - 5.1.1 notify the Buyer as soon as practically possible and no later than within two (2) Working Days from becoming aware of the Delay or anticipated Delay;
  - 5.1.2 include in its notification an explanation of the actual or anticipated impact of the Delay;
  - 5.1.3 comply with the Buyer's instructions in order to address the impact of the Delay or anticipated Delay; and
  - 5.1.4 use all reasonable endeavours to eliminate or mitigate the consequences of any Delay or anticipated Delay.
  - 5.1.5 Delays during implementation will be tracked as part of Performance Management.

### **6. Implementation Plan**

- 6.1 The Implementation Period will be agreed in Delivery Handbook Walkthrough.
- 6.2 The supplier shall have no responsibility for any services until the Call-Off Start Date or as otherwise formally agreed with the Buyer. The Supplier's full-service obligations shall formally be assumed on the Call-Off Start Date as set out in Order Form.
- 6.3 In accordance with the Implementation Plan, the Supplier shall:
  - 6.3.1 work cooperatively and in partnership with the Buyer, and other Framework Supplier(s), where applicable, to understand the scope of Services to ensure a mutually beneficial handover of the Services;
  - 6.3.2 work with the Buyer to assess the scope of the Services and prepare a plan which demonstrates how they will mobilise the Services;
  - 6.3.3 liaise with the Buyer to enable the full completion of the Implementation Period activities; and
  - 6.3.4 produce a Implementation Plan, to be agreed by the Buyer, for carrying out the requirements within the Implementation Period including, key milestones and dependencies.
- 6.4 The Implementation Plan will include detail stating:
  - 6.4.1 how the Supplier will work with the Buyer Authorised Representative to capture and load up information such as asset data; and
  - 6.4.2 a communications plan, to be produced and implemented by the Supplier, but to be agreed with the Buyer, including the

### **Call-Off Schedule 13: (Implementation Plan and Testing)**

Call-Off Ref:

Crown Copyright 2018

frequency, responsibility for and nature of communication with the Buyer.

#### **6.5 In addition, the Supplier shall:**

- 6.5.1 appoint a Supplier Authorised Representative who shall be responsible for the management of the Implementation Period, to ensure that the Implementation Period is planned and resourced adequately, and who will act as a point of contact for the Buyer;
- 6.5.2 mobilise all the Services specified in the Specification within the Call-Off Contract;
- 6.5.3 produce an Implementation Plan report to encompass the programmes of work that will fulfil all the Buyer's obligations:
  - (a) the format of reports and programmes shall be in accordance with the Buyer's requirements and particular attention shall be paid to establishing the operating requirements; and
  - (b) the Parties shall use reasonable endeavours to agree the contents of the report but if the Parties are unable to agree the contents within twenty (20) Working Days of its submission by the Supplier to the Buyer, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 6.5.4 manage and report progress against the Implementation Plan;
- 6.5.5 construct and maintain a Implementation risk and issue register in conjunction with the Buyer detailing how risks and issues will be effectively communicated to the Buyer in order to mitigate them;
- 6.5.6 attend progress meetings (frequency of such meetings shall be as set out in the Order Form) in accordance with the Buyer's requirements during the Implementation Period. Implementation meetings shall be chaired by the Buyer and all meeting minutes shall be kept and published by the Supplier; and
- 6.5.7 ensure that all risks associated with the Implementation Period are minimised to ensure smooth commencement of the service.







### **Call-Off Schedule 13: (Implementation Plan and Testing)**

Call-Off Ref:

Crown Copyright 2018

## Call-Off Schedule 14 (Service Levels)

### 1. Definitions

- 1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

<b>"Critical Service Level Failure"</b>	Means failure to meet the Critical Service Level performance measures set out in the Annex to Part A
<b>"Service Credits"</b>	<p>Service Credits are a financial remedy for a service performance failure.</p> <p>Any service credits specified in the Annex to Part A of this Schedule are payable by the Supplier to the Buyer in respect of any failure by the Supplier to meet one or more Service Levels;</p>
<b>"Service Credit Cap"</b>	[not used]
<b>"Service Level Failure"</b>	means a failure to meet the Service Level Performance Measure in respect of a Service Level;
<b>"Service Level Performance Measure"</b>	shall be as set out against the relevant Service Level in the Annex to Part A of this Schedule; and
<b>"Service Level Threshold"</b>	shall be as set out against the relevant Service Level in the Annex to Part A of this Schedule.

### 2. What happens if you don't meet the Service Levels?

- 2.1 The Supplier shall at all times provide the Deliverables to meet or exceed the Service Level Performance Measure for each Service Level.
- 2.2 The Supplier acknowledges that any Service Level Failure shall entitle the Buyer to the rights set out in Part A of this Schedule including the right to any Service Credits and that any Service Credit is a price adjustment and not an estimate of the Loss that may be suffered by the Buyer as a result of the Supplier's failure to meet any Service Level Performance Measure.
- 2.3 The Supplier shall send Performance Monitoring Reports to the Buyer detailing the level of service which was achieved in accordance with the provisions of Part B (Performance Monitoring) of this Schedule.