

CONTRACT DETAILS

Package Order Number :	CWF-5-1-19/20
Supplier:	Balfour Beatty
Issue Date:	18/04/2019
Framework Agreement Number:	Area 14 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number :	CWF Lot 5b
Package Order Completion Date (latest scheme start date prior to the service period)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	general civil engineering
	The Additional Service Information is in	the task order
	The Service Manager is	[REDACTED]
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule is in	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A1 North Brunton to Seaton Burn 18-19	[REDACTED]			08/04/2019		14/06/2019	Volkerfaser Dynnig Jointline Tarmac Aggregates Tarmac
A194M Motorway Signs 18-19	[REDACTED]			18/03/2019		26/04/2019	Ground Control Tarmac Aggregates
A696 Kenton Bar to Prestwick Rdbt - DF	[REDACTED]			17/06/2019		30/08/2019	Ground Control WJ North Carnell Support Services

						HW Martin
A1/A696 Kenton Bar Interchange (safety) DF			04/03/2019		14/05/2019	Ground Control WJ North HW Martin Colas
A1 Low Lynn AD			05/08/2019		13/09/2019	HW Martin
A1 Charlton Mires Kerbing			29/08/2019		18/09/2019	HW Martin
A1(M) J59 - J58 SB Motorway Boundary Fencing Renewal			02/09/2019		17/01/2020	HW Martin
A1(M) - Ricknall Grange Fencing			07/10/2019		02/12/2019	Ground Control HW Martin
A1 Cheswick Buildings Junction			30/09/2019		11/10/2019	Ground Control TBC HW Martin
A1 Haggerston Castle Access Junction			30/09/2019		11/10/2019	Ground Control TBC HW Martin
A1 Fenhamhill Junction			14/10/2019		25/10/2019	Ground Control TBC HW Martin
A1/B1342 Station Road, Belford Stagered Crossroads			28/10/2019		08/11/2019	Ground Control TBC HW Martin
A1/B1341 Purdy Lodge Junction			11/11/2019		22/11/2019	Ground Control TBC Tarmac Aggregates
A1 Warrenford Junctions			25/11/2019		06/12/2019	Ground Control TBC HW Martin
Fenwick to Haggerston			19/08/2019		25/10/2019	Dynniq TBC Tarmac Aggregates Tarmac
TOTAL PACKAGE VALUE					£2,001,711.00	

Notes.

OPTION E – COST REIMBURSABLE

Rapid response works as described in the **CFW Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 14 Service Manager	
Signature:	

ACCEPTANCE

Contractors Representative:

Signature: