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A10 PROJECT PARTICULARS

110 THE PROJECT
•    Name: Bodmin Town Council Shire House Flat Roof. 
•    Nature: Re-covering of flat roof to modern rear extension. 
•    Location: Shire House, Mount Folly Square, Bodmin, Cornwall, PL31 2DQ. 
•    Length of contract: TBC. 

120 EMPLOYER (CLIENT)
•    Name: Bodmin Town Council. 
•    Address: Shire House, Mount Folly Square, Bodmin, Cornwall, PL31 2DQ. 
•    Contact: Peter Martin. 
•    Telephone: 01208 76616. 
•    E-mail: peter.martin@bodmin.gov.uk. 

130 PRINCIPAL CONTRACTOR (CDM)
•    Name: Main contractor who is appointed. 
•    Address: TBC. 
•    Contact: TBC. 
•    Telephone: TBC. 
•    E-mail: TBC. 

140 ARCHITECT/ CONTRACT ADMINISTRATOR
•    Name: RTP Surveyors. 
•    Address: 9 Mount Folly Square, Bodmin, Cornwall, PL31 2DF. 
•    Contact: Sue Wilton. 
•    Telephone: 01208 892020. 
•    E-mail: swilton@rtpsurveyors.co.uk. 

150 PRINCIPAL DESIGNER
•    Name: RTP Surveyors. 
•    Address: 9 Mount Folly Square, Bodmin, Cornwall, PL31 2DF. 
•    Contact: Sue Wilton. 
•    Telephone: 01208 892020. 
•    E-mail: swilton@rtpsurveyors.co.uk. 
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A11 TENDER AND CONTRACT DOCUMENTS

160 PRECONSTRUCTION INFORMATION
•    Format: The Preconstruction information is described in these preliminaries in Section A34. 

It refers to information given elsewhere in the preliminaries and other tender documents. 

180 OTHER DOCUMENTS
•    Inspection: Drawings and other documents relating to the Contract but not included in the 

tender documents may be seen by appointment during normal office hours at the office of N
/A. 

•    The documents include: NBS Preliminaries, NBS Specification, RTP Schedule of Works, 
Garland Report and Specification, Saxty Quotation, PCI with appendices and Bodmin Town 
Council Procurement Policy are all included within the tender pack and form part of the 
contract.. 
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A12 THE SITE/ EXISTING BUILDINGS

110 THE SITE
•    Description: Shire House Suite flat roof and kitchen extract.  Other areas of the premises 

are not for contractor access. 

120 EXISTING BUILDINGS ON/ ADJACENT TO THE SITE
•    Description: Listed Building abutting flat roofs.  Public assembly and office usage. 

200 ACCESS TO THE SITE
•    Description: Contact RTP Surveyors on 01208 892020. 
•    Limitations: Not available if in public use therefore arrange in advance. 

210 PARKING
•    Restrictions on parking of the Contractor's and employees' vehicles: Refer to PCI. 

220 USE OF THE SITE
•    General: Do not use the site for any purpose other than carrying out the Works. 
•    Limitations: Refer to PCI. 

230 SURROUNDING LAND/ BUILDING USES
•    General: Adjacent or nearby uses or activities are as follows: 

- Schools near by and playing fields and public car park. 

240 HEALTH AND SAFETY HAZARDS
•    General: The nature and condition of the site/ building cannot be fully and certainly 

ascertained before it is opened up. However, the following hazards are or may be present: 
- Asbestos.  Refer to PCI and appendices. 

•    Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if 
any additional information is required to ensure the safety of all persons and the Works. 

•    Site staff: Draw to the attention of all personnel working on the site the nature of any 
possible contamination and the need to take appropriate precautionary measures. 

NBS Preliminaries
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A13 DESCRIPTION OF THE WORK

120 THE WORKS
•    Description: Re-covering of flat roof to the modern rear extension of a historic building.  

Works will comprise replacement of the flat roof covering, new roof lights, rainwater goods 
adjustments and alterations to kitchen ventilation. 

NBS Preliminaries
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A20 JCT MINOR WORK BUILDING CONTRACT (MW)

JCT MINOR WORKS BUILDING CONTRACT
•    The Contract: JCT Minor Works Building Contract 2016 Edition. 
•    Requirement: Allow for the obligations, liabilities and services described. 

THE RECITALS

First - THE WORKS AND THE CONTRACT ADMINISTRATOR
•    The work comprises: Re-covering of flat roof to the modern rear extension of a historic 

building.  Works will comprise replacement of the flat roof covering, new roof lights, 
rainwater goods adjustments and alterations to kitchen ventilation. 

•    Architect/ Contract Administrator: See clause A10/140. 

Second - CONTRACT DOCUMENTS
•    Contract drawings: As listed in clause A11/120. 

Contract documents: The following have been prepared which show and describe the work 
to be done Specifications and Work schedules. 

Third - PRICED DOCUMENTS
•    Documents to be priced or provided by the Contractor: All contract documentation included 

with the tender. 

ARTICLES

3 - ARCHITECT/ CONTRACT ADMINISTRATOR
•    Architect/ Contract Administrator: See clause A10/140. 

4 and 5 - PRINCIPAL DESIGNER/ PRINCIPAL CONTRACTOR
•    Principal Designer: See clause A10/150. 
•    Principal Contractor: See clause A10/130. 

CONTRACT PARTICULARS

Fourth Recital and Schedule 2 - BASE DATE
•    Base date: 2 weeks before tender date. 

Fourth Recital and clause 4.2 - CONSTRUCTION INDUSTRY SCHEME (CIS)
•    Employer at the Base Date is not a 'contractor' for the purposes of the CIS.  

Fifth Recital - CDM REGULATIONS
•    The project is not notifiable. 

Sixth Recital - FRAMEWORK AGREEMENT
•    Framework agreement: Does not apply. 
•    Details: 

-    Date: N/A. 
-    Title: N/A. 
-    Parties: N/A. 

NBS Preliminaries
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Seventh Recital and Schedule 3 - SUPPLEMENTAL PROVISIONS
•    Collaborative working: Supplemental Provision 1 does not apply. 
•    Health and safety: Supplemental Provision 2 does not apply. 
•    Cost savings and value improvements: Supplemental Provision 3 does not apply. 
•    Sustainable development and environmental considerations: Supplemental Provision 4 doe

s not apply. 
•    Performance indicators and monitoring: Supplemental Provision 5 does not apply. 
•    Notification and negotiation of disputes: Supplemental Provision 6 applies. Where 

Supplemental Provision 6 applies, the respective nominees of the parties are: 
-    Employer's nominee: TBC. 
-    Contractor's nominee: ________. 

Or such replacement as each party may notify to the other from time to time. 

Article 7 - ARBITRATION
•    Article 7 and Schedule 1 apply. 

Clause 2.2 - COMMENCEMENT AND COMPLETION
•    Works commencement date: End of March 2019 or beginning of April 2019. 
•    Date for Completion: TBC. 

Clause 2.8 - LIQUIDATED DAMAGES
•    At the rate of £200 per calendar week or pro-rata thereto. 

Clause 2.10 - RECTIFICATION PERIOD
•    Period: Six months from the date of practical completion. 

Clause 4.3 - INTERIM PAYMENTS
•    Interim Valuation Dates: 

-    The first Interim Valuation Date is: After one month. 
-    Thereafter at intervals of: four weeks. 

•    Payments due prior to practical completion: 
-    Percentage of total value of the work etc.: 95 per cent. 

•    Payments becoming due on or after practical completion: 
-    Percentage of the total amount to be paid: 97½ per cent. 

Clause 4.3 and 4.8 - FLUCTUATIONS PROVISION
•    The following fluctuations provision applies: No fluctuations provision applies. 
•    Where Schedule 2 applies, the percentage addition (paragraph 13) is N/A. 

Clause 4.8.1 - SUPPLY OF DOCUMENTATION FOR COMPUTATION OF AMOUNT TO 
BE FINALLY CERTIFIED

•    Period: Three months from the date of practical completion. 

Clause 5.3 - CONTRACTOR'S PUBLIC LIABILITY INSURANCE - INJURY TO PERSONS 
OR PROPERTY

•    The required level of cover for any one occurrence or series of occurrences arising out of 
one event: 
-    Not less than: £5,000,000. 
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Clauses 5.4A, 5.4B and 5.4C - INSURANCE OF THE WORKS, ETC. - ALTERNATIVE 
PROVISIONS

•    Clause 5.4A applies. 
•    Where clause 5.4A or 5.4B applies, percentage to cover professional fees: 15 per cent. 
•    Where clause 5.4C applies, insurance arrangements - details of the required policy or 

policies: N/A. 

Clause 7.2 - ADJUDICATION
•    The Adjudicator is: TBC. 
•    Nominating body: Royal Institution of Chartered Surveyors. 

Schedule 1 paragraph 2.1 - ARBITRATION
•    Appointor of Arbitrator (and of any replacement): President or a Vice president of the: The 

Royal Institution of Chartered Surveyors. 

THE CONDITIONS

SECTION 1: DEFINITIONS AND INTERPRETATION

1.4 - RECKONING PERIODS OF DAYS
•    Amendments: N/A. 

1.8 - APPLICABLE LAW
•    Amendments: N/A. 

SECTION 2: CARRYING OUT THE WORKS

SECTION 3: CONTROL OF THE WORKS

SECTION 4: PAYMENT

SECTION 5: INJURY, DAMAGE AND INSURANCE

SECTION 6: TERMINATION

SECTION 7: SETTLEMENT OF DISPUTES

JCT PUBLIC SECTOR SUPPLEMENT
•    Document: The JCT Public Sector Supplement 2011 - Fair Payment, Transparency and 

Building Information Modelling. 
•    Fair Payment provisions Apply. 
•    Transparency provisions Apply. 
•    Building information modelling provisions Do not apply. 

-    The BIM protocol N/A. 

EXECUTION
•    The Contract: Will be executed under hand. 

CONTRACT GUARANTEE BOND
•    Contract Guarantee Bond: N/A. 

NBS Preliminaries
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A30 TENDERING/ SUBLETTING/ SUPPLY

MAIN CONTRACT TENDERING

110 SCOPE
•    General: These conditions are supplementary to those stated in the Invitation to Tender 

and on the form of tender. 

145 TENDERING PROCEDURE
•    General: In accordance with the principles of: JCT and Bodmin Town Council Procurement 

Policy. 
•    Arithmetical errors: Pricing document is dominant. 

160 EXCLUSIONS
•    Inability to tender: Immediately inform if any parts of the work as defined in the tender 

documents cannot be tendered. 
•    Relevant parts of the work: Define those parts, stating reasons for the inability to tender. 

170 ACCEPTANCE OF TENDER
•    Acceptance: No guarantee is offered that any tender will be recommended for acceptance 

or be accepted, or that reasons for non acceptance will be given. 
•    Costs: No liability is accepted for any cost incurred in the preparation of any tender. 

190 PERIOD OF VALIDITY
•    Period: After submission or lodgement, keep tender open for consideration (unless 

previously withdrawn) for not less than three months. 
•    Date for possession/ commencement: See section A20. 

PRICING/ SUBMISSION OF DOCUMENTS

210 PRELIMINARIES IN THE SPECIFICATION
•    The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on 

as complying with SMM7/ NRM2. 

250 PRICED DOCUMENTS
•    Alterations: Do not alter or qualify the priced documents without written consent. Tenders 

containing unauthorised alterations or qualifications may be rejected. 
•    Measurements: Where not stated, ascertain from the drawings. 
•    Deemed included: Costs relating to items, which are not priced, will be deemed to have 

been included elsewhere in the tender. 
•    Submit: With tender. 

310 TENDER
•    General: Tenders must include for all work shown or described in the tender documents as 

a whole or clearly apparent as being necessary for the complete and proper execution of 
the Works. 

440 SCHEDULE OF RATES
•    Schedule of rates (unpriced): Included with the tender documents. The Contractor may 

insert additional items. All items must be fully priced. 
•    Fully priced copy: Submit with the tender. 

NBS Preliminaries
Shire House Flat Roof

10



NBS Preliminaries
Shire House Flat Roof

500 TENDER STAGE METHOD STATEMENTS
•    Method statements: Prepare, describing how and when the following is to be carried out: 

- Refer to PCI. 
•    Statements: Submit within one week of request. 

515 ALTERNATIVE TIME TENDERS
•    General: In addition to and at the same time as tendering based upon the date or period 

specified in section A20, an alternative tender based upon a different date for completion or 
period may be submitted. 

•    Date for completion: If any such tender is accepted the date for completion inserted in the 
Contract will be the date stated in the alternative tender or determined from the period 
stated in the alternative tender. 

530 SUBSTITUTE PRODUCTS
•    Details: If products of different manufacture to those specified are proposed, submit details 

with the tender giving reasons for each proposed substitution. Substitutions, which have 
not been notified at tender stage, may not be considered. 

•    Compliance: Substitutions accepted will be subject to the verification requirements of 
clause A31/200. 

550 HEALTH AND SAFETY INFORMATION
•    Content: Describe the organization and resources to safeguard the health and safety of 

operatives, including those of subcontractors, and of any person whom the Works may 
affect. 

•    Include: 
-    A copy of the health and safety policy document, including risk assessment procedures. 
-    Accident and sickness records for the past five years. 
-    Records of previous Health and Safety Executive enforcement action. 
-    Records of training and training policy. 
-    The number and type of staff responsible for health and safety on this project with details 

of their qualifications and duties. 
•    Submit: Within one week of request. 
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570 OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN
•    Content: Submit the following information within one week of request: 

-    Method statements on how risks from hazards identified in the pre-construction 
information and other hazards identified by the contractor will be addressed. 

-    Details of the management structure and responsibilities. 
-    Arrangements for issuing health and safety directions. 
-    Procedures for informing other contractors and employees of health and safety hazards. 
-    Selection procedures for ensuring competency of other contractors, the self-employed 

and designers. 
-    Procedures for communications between the project team, other contractors and site 

operatives. 
-    Arrangements for cooperation and coordination between contractors. 
-    Procedures for carrying out risk assessment and for managing and controlling the risk. 
-    Emergency procedures including those for fire prevention and escape. 
-    Arrangements for ensuring that all accidents, illness and dangerous occurrences are 

recorded. 
-    Arrangements for welfare facilities. 
-    Procedures for ensuring that all persons on site have received relevant health and safety 

information and training. 
-    Arrangements for consulting with and taking the views of people on site. 
-    Arrangements for preparing site rules and drawing them to the attention of those affected 

and ensuring their compliance. 
-    Monitoring procedures to ensure compliance with site rules, selection and management 

procedures, health and safety standards and statutory requirements. 
-    Review procedures to obtain feedback. 

590 SITE WASTE MANAGEMENT PLAN
•     Person responsible for developing the Plan: The Contractor. 
•     Content: Include details of: 

-    Principal Contractor for the purposes of the plan 
-    Location of the site. 
-    Description of the project. 
-    Estimated project cost. 
-    Types and quantities of waste that will be generated. 
-    Resource management options for these wastes including proposals for minimization/ 

reuse/ recycling. 
-    The use of appropriate and licensed waste management contractors. 
-    Record keeping procedures. 
-    Waste auditing protocols. 

•    Additional requirements: N/A. 
•    Submit with tender. 

599 FREEDOM OF INFORMATION
•    Records: Retain, make available for inspection and supply on request information 

reasonably required to allow response to requests made under the provisions of the 
Freedom of Information Act. 

•    Determination: Submit requests received. Do not supply information to anyone other than 
the project participants without express written permission. 

•    Confidentiality: Maintain at all times. 

SUBLETTING/ SUPPLY

NBS Preliminaries
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A31 PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

110 DEFINITIONS
•    Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions 

and specification are as stated therein or in the appropriate British Standard or British 
Standard glossary. 

120 COMMUNICATION
•    Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or 

obtain information, consent or instructions, or make arrangements. 
•    Format: In writing to the person named in clause A10/140 unless specified otherwise. 
•    Response: Do not proceed until response has been received. 

130 PRODUCTS
•    Definition: Materials, both manufactured and naturally occurring, and goods, including 

components, equipment and accessories, intended for the permanent incorporation in the 
Works. 

•    Includes: Goods, plant, materials, site materials and things for incorporation into the 
Works. 

135 SITE EQUIPMENT
•    Definition: Apparatus, appliances, machinery, vehicles or things of whatsoever nature 

required in or about the construction for the execution and completion of the Works but not 
materials or other things intended to form or forming part of the Permanent Works. 

•    Includes: Construction appliances, vehicles, consumables, tools, temporary works, 
scaffolding, cabins and other site facilities. 

•    Excludes: Products and equipment or anything intended to form or forming part of the 
permanent works. 

140 DRAWINGS
•    Definitions: To BSRIA BG 6  A design framework for building services. Design activities and 

drawing definitions. 
•    CAD data: In accordance with BS 1192. 

145 CONTRACTOR'S CHOICE
•    Meaning: Selection delegated to the Contractor, but liability to remain with the specifier. 

155 SUBMIT PROPOSALS
•    Meaning: Submit information in response to specified requirements. 

NBS Preliminaries
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160 TERMS USED IN SPECIFICATION
•    Remove: Disconnect, dismantle as necessary and take out the designated products or 

work and associated accessories, fixings, supports, linings and bedding materials. Dispose 
of unwanted materials. Excludes taking out and disposing of associated pipework, wiring, 
ductwork or other services. 

•    Fix: Receive, unload, handle, store, protect, place and fasten in position and disposal of 
waste and surplus packaging including all labour, materials and site equipment for that 
purpose. 

•    Supply and fix: As above, but including supply of products to be fixed. All products to be 
supplied and fixed unless stated otherwise. 

•    Keep for reuse: Do not damage designated products or work. Clean off bedding and 
jointing materials. Stack neatly, adequately protect and store until required by the 
Employer/ Purchaser or for use in the Works as instructed. 

•    Make good: Execute local remedial work to designated work. Make secure, sound and 
neat. Excludes redecoration and/ or replacement. 

•    Replace: Supply and fix new products matching those removed. Execute work to match 
original new state of that removed. 

•    Repair: Execute remedial work to designated products. Make secure, sound and neat. 
Excludes redecoration and/ or replacement. 

•    Refix: Fix removed products. 
•    Ease: Adjust moving parts of designated products or work to achieve free movement and 

good fit in open and closed positions. 
•    Match existing: Provide products and work of the same appearance and features as the 

original, excluding ageing and weathering. Make joints between existing and new work as 
inconspicuous as possible. 

•    System: Equipment, accessories, controls, supports and ancillary items, including 
installation, necessary for that section of the work to function. 

170 MANUFACTURER AND PRODUCT REFERENCE
•    Definition: When used in this combination: 

-    Manufacturer: the person or legal entity under whose name or trademark the particular 
product, component or system is marketed 

-    Product reference: the proprietary brand name and/ or identifier by which the particular 
product, component or system is described. 

•    Currency: References are to the particular product as specified in the manufacturer's 
technical literature current on the date of the invitation to tender. 

200 SUBSTITUTION OF PRODUCTS
•    Products: If an alternative product to that specified is proposed, obtain approval before 

ordering the product. 
•    Reasons: Submit reasons for the proposed substitution. 
•    Documentation: Submit relevant information, including: 

-    manufacturer and product reference; 
-    cost; 
-    availability; 
-    relevant standards; 
-    performance; 
-    function; 
-    compatibility of accessories; 
-    proposed revisions to drawings and specification; 
-    compatibility with adjacent work; 
-    appearance; 
-    copy of warranty/ guarantee. 

•    Alterations to adjacent work: If needed, advise scope, nature and cost. 
•    Manufacturers' guarantees: If substitution is accepted, submit before ordering products. 
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210 CROSS REFERENCES
•    Accuracy: Check remainder of the annotation or item description against the terminology 

used in the section or clause referred to. 
•    Related terminology: Where a numerical cross-reference is not given the relevant sections 

and clauses of the specification will apply. 
•    Relevant clauses: Clauses in the referred to specification section dealing with general 

matters, ancillary products and execution also apply. 
•    Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions. 

220 REFERENCED DOCUMENTS
•    Conflicts: Specification prevails over referenced documents. 

230 EQUIVALENT PRODUCTS
•    Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or 

equivalent' is to be deemed included. 

240 SUBSTITUTION OF STANDARDS
•    Specification to British Standard or European Standard: Substitution may be proposed 

complying with a grade or category within a national standard of another Member State of 
the European Community or an international standard recognised in the UK. 

•    Before ordering: Submit notification of all such substitutions. 
•    Documentary evidence: Submit for verification when requested as detailed in clause 

A31/200. Any submitted foreign language documents must be accompanied by certified 
translations into English. 

250 CURRENCY OF DOCUMENTS AND INFORMATION
•    Currency: References to published documents are to the editions, including amendments 

and revisions, current on the date of the Invitation to Tender. 

260 SIZES
•    General dimensions: Products are specified by their co-ordinating sizes. 
•    Timber: Cross section dimensions shown on drawings are: 

-    Target sizes as defined in BS EN 336 for structural softwood and hardwood sections. 
-    Finished sizes for non-structural softwood or hardwood sawn and further processed 

sections. 

DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER

410 ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS
•    Additional copies: Issued on request and charged to the Contractor. 

440 DIMENSIONS
•    Scaled dimensions: Do not rely on. 

450 MEASURED QUANTITIES
•    Ordering products and constructing the Works: The accuracy and sufficiency of the 

measured quantities is not guaranteed. 
•    Precedence: The specification and drawings shall override the measured quantities. 

460 THE SPECIFICATION
•    Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ 

General conditions. 
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DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS

630 TECHNICAL LITERATURE
•    Information: Keep on site for reference by all supervisory personnel: 

-    Manufacturers' current literature relating to all products to be used in the Works. 
-    Relevant British, EN or ISO Standards. 

NBS Preliminaries
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A32 MANAGEMENT OF THE WORKS

GENERALLY

110 SUPERVISION
•    General: Accept responsibility for coordination, supervision and administration of the 

Works, including subcontracts. 
•    Coordination: Arrange and monitor a programme with each subcontractor, supplier, local 

authority and statutory undertaker, and obtain and supply information as necessary for 
coordination of the work. 

118 VEHICLE SAFETY REQUIREMENTS
•    Vehicle equipment: Ensure that all vehicles have the following: 

-    Audible alert to other road users to the planned movement of the vehicle when the 
vehicle's indicators are in operation. 

-    Prominent signage at the rear of the vehicle to warn cyclists of the dangers of passing 
the vehicle on the inside. 

-    Properly adjusted class VI mirror/s or Fresnel lens to eliminate the near side blind spot. 
-    Side under run guards. 

•    Driver training: 
-    Drivers must be trained on vulnerable road user safety through an approved course and 

hold a current valid Certificate of Competence. 
-    Drivers must have a valid driving licence and be legally able to drive the vehicle. 

•    Scheme membership: Submit evidence of registration with and accreditation to the Fleet 
Operator Recognition Scheme (FORS) 

•    Level of accreditation: N/A. 
•    Submittal date: N/A. 

120 INSURANCE
•    Documentary evidence: Before starting work on site submit details, and/ or policies and 

receipts for the insurances required by the Conditions of Contract. 

130 INSURANCE CLAIMS
•    Notice: If any event occurs which may give rise to any claim or proceeding in respect of 

loss or damage to the Works or injury or damage to persons or property arising out of the 
Works, immediately give notice to the Employer, the person named in clause A10/140 and 
the Insurers. 

•    Failure to notify: Indemnify the Employer against any loss, which may be caused by failure 
to give such notice. 

140 CLIMATIC CONDITIONS
•    Information: Record accurately and retain: 

-    Daily maximum and minimum air temperatures (including overnight). 
-    Delays due to adverse weather, including description of the weather, types of work 

affected and number of hours lost. 

150 OWNERSHIP
•    Alteration/ clearance work: Materials arising become the property of the Contractor except 

where otherwise stated. Remove from site as work proceeds. 

NBS Preliminaries
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PROGRAMME/ PROGRESS

210 PROGRAMME
•    Master programme: Immediately when requested and before starting work on site submit in 

an approved form a master programme for the Works, which must include details of: 
-    Planning and mobilisation by the Contractor 
-    Subcontractor's work. 
-    Running in, adjustment, commissioning and testing of all engineering services and 

installations. 
-    Work resulting from instructions issued in regard to the expenditure of provisional sums. 
-    Work by others concurrent with the Contract. 

•    Submit one copy. 

245 START OF WORK ON SITE
•    Notice: Before the proposed date for start of work on site give minimum notice of one week.

260 SITE MEETINGS
•    General: Site meetings will be held to review progress and other matters arising from 

administration of the Contract. 
•    Frequency: weekly. 
•    Location: on site. 
•    Accommodation: Ensure availability at the time of such meetings. 
•    Attendees: Attend meetings and inform subcontractors and suppliers when their presence 

is required. 
•    Chairperson (who will also take and distribute minutes): Contract Administrator. 

280 PHOTOGRAPHS
•    Number of locations: Before closing up parts of the roof. 
•    Frequency of intervals: Weekly. 
•    Image format: jpg or pdf. 
•    Number of images from each location: As required by CA. 
•    Other requirements: N/A

290 NOTICE OF COMPLETION
•    Requirement: Give notice of the anticipated dates of completion of the whole or parts of the 

Works. 
•    Associated works: Ensure necessary access, services and facilities are complete. 
•    Period of notice (minimum): Two weeks. 

310 EXTENSIONS OF TIME
•    Notice: When a notice of the cause of any delay or likely delay in the progress of the works 

is given under the contract,  written notice must also be given of all other causes which 
apply concurrently. 

•    Details: As soon as possible submit: 
-    Relevant particulars of the expected effects, if appropriate, related to the concurrent 

causes. 
-    An estimate of the extent, if any, of the expected delay in the completion of the Works 

beyond the date for completion. 
-    All other relevant information required.  
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CONTROL OF COST

420 REMOVAL/ REPLACEMENT OF EXISTING WORK
•    Extent and location: Agree before commencement. 
•    Execution: Carry out in ways that minimize the extent of work. 

430 PROPOSED INSTRUCTIONS
•    Estimates: If a proposed instruction requests an estimate of cost, submit without delay and 

in any case within seven days. 

440 MEASUREMENT
•    Covered work: Give notice before covering work required to be measured. 

450 DAYWORK VOUCHERS
•    Before commencing work: Give reasonable notice to person countersigning daywork 

vouchers.  
•    Content: Before delivery each voucher must be: 

-    Referenced to the instruction under which the work is authorised. 
-    Signed by the Contractor's person in charge as evidence that the operatives' names, the 

time daily spent by each and the equipment and products employed are correct. 
•    Submit: By the end of the week in which the work has been executed. 

470 PRODUCTS NOT INCORPORATED INTO THE WORKS
•    Ownership: At the time of each valuation, supply details of those products not incorporated 

into the Works which are subject to any reservation of title inconsistent with passing of 
property as required by the Conditions of Contract, together with their respective values. 

•    Evidence: When requested, provide evidence of freedom of reservation of title. 

NBS Preliminaries
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A33 QUALITY STANDARDS/ CONTROL

STANDARDS OF PRODUCTS AND EXECUTIONS

110 INCOMPLETE DOCUMENTATION
•    General: Where and to the extent that products or work are not fully documented, they are 

to be: 
-    Of a kind and standard appropriate to the nature and character of that part of the Works 

where they will be used. 
-    Suitable for the purposes stated or reasonably to be inferred from the project documents. 

Contract documents: Omissions or errors in description and/ or quantity shall not vitiate 
the Contract nor release the Contractor from any obligations or liabilities under the 
Contract.  

120 WORKMANSHIP SKILLS
•    Operatives: Appropriately skilled and experienced for the type and quality of work. 
•    Registration: With Construction Skills Certification Scheme. 
•    Evidence: Operatives must produce evidence of skills/ qualifications when requested. 

130 QUALITY OF PRODUCTS
•    Generally: New. (Proposals for recycled products may be considered). 
•    Supply of each product: From the same source or manufacturer. 
•    Whole quantity of each product required to complete the Works: Consistent kind, size, 

quality and overall appearance. 
•    Tolerances: Where critical, measure a sufficient quantity to determine compliance. 
•    Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate 

sequence. 

135 QUALITY OF EXECUTION
•    Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in 

alignment. 
•    Colour batching: Do not use different colour batches where they can be seen together. 
•    Dimensions: Check on-site dimensions. 
•    Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of 

tolerance. 
•    Location and fixing of products: Adjust joints open to view so they are even and regular. 

140 COMPLIANCE
•    Compliance with proprietary specifications: Retain on site evidence that the proprietary 

product specified has been supplied. 
•    Compliance with performance specifications: Submit evidence of compliance, including test 

reports indicating: 
-    Properties tested. 
-    Pass/ fail criteria. 
-    Test methods and procedures. 
-    Test results. 
-    Identity of testing agency. 
-    Test dates and times. 
-    Identities of witnesses. 
-    Analysis of results. 

NBS Preliminaries
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150 INSPECTIONS
•    Products and executions: Inspection or any other action must not be taken as approval 

unless confirmed in writing referring to: 
-    Date of inspection. 
-    Part of the work inspected. 
-    Respects or characteristics which are approved. 
-    Extent and purpose of the approval. 
-    Any associated conditions. 

160 RELATED WORK
•    Details: Provide all trades with necessary details of related types of work. Before starting 

each new type or section of work ensure previous related work is: 
-    Appropriately complete. 
-    In accordance with the project documents. 
-    To a suitable standard. 
-    In a suitable condition to receive the new work. 

•    Preparatory work: Ensure all necessary preparatory work has been carried out. 

170 MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS
•    General: Comply with manufacturer's printed recommendations and instructions current on 

the date of the Invitation to tender. 
•    Changes to recommendations or instructions: Submit details. 
•    Ancillary products and accessories: Use those supplied or recommended by main product 

manufacturer. 
•    Agrément certified products: Comply with limitations, recommendations and requirements 

of relevant valid certificates. 

180 WATER FOR THE WORKS
•    Mains supply: Clean and uncontaminated. 
•    Other: Do not use until: 

-    Evidence of suitability is provided. 
-    Tested to BS EN 1008 if instructed. 

SAMPLES/ APPROVALS

210 SAMPLES
•    Products or executions: Comply with all other specification requirements and in respect of 

the stated or implied characteristics either: 
-    To an express approval. 
-    To match a sample expressly approved as a standard for the purpose. 

220 APPROVAL OF PRODUCTS
•    Submissions, samples, inspections and tests: Undertake or arrange to suit the Works 

programme. 
•    Approval: Relates to a sample of the product and not to the product as used in the Works. 

Do not confirm orders or use the product until approval of the sample has been obtained. 
•    Complying sample: Retain in good, clean condition on site. Remove when no longer 

required. 
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230 APPROVAL OF EXECUTION
•    Submissions, samples, inspections and tests: Undertake or arrange to suit the Works 

programme. 
•    Approval: Relates to the stated characteristics of the sample. (If approval of the finished 

work as a whole is required this is specified separately). Do not conceal, or proceed with 
affected work until compliance with requirements is confirmed. 

•    Complying sample: Retain in good, clean condition on site. Remove when no longer 
required. 

ACCURACY/ SETTING OUT GENERALLY

320 SETTING OUT
•    General: Submit details of methods and equipment to be used in setting out the Works. 
•    Levels and dimensions: Check and record the results on a copy of drawings. Notify 

discrepancies and obtain instructions before proceeding. 
•    Inform: When complete and before commencing construction. 

330 APPEARANCE AND FIT
•    Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as 

early as possible either: 
-    Submit proposals; or 
-    Arrange for inspection of appearance of relevant aspects of partially finished work. 

•    General tolerances (maximum): To BS 5606, tables 1 and 2. 

340 CRITICAL DIMENSIONS
•    Critical dimensions: Set out and construct the Works to ensure compliance with the 

tolerances stated. 
•    Location: Detailed on drawings Refer to Garland and Saxty requirements. 

360 RECORD DRAWINGS
•    Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks 

and profiles. Retain on site throughout the Contract and hand over on completion. 

SERVICES GENERALLY

410 SERVICES REGULATIONS
•    New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory 

Authority. 

420 WATER REGULATIONS/ BYELAWS NOTIFICATION
•    Requirements: Notify Water Undertaker of any work carried out to or which affects new or 

existing services and submit any required plans, diagrams and details. 
•    Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform 

immediately if consent is withheld or is granted subject to significant conditions. 
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430 WATER REGULATIONS/ BYELAWS CONTRACTOR'S CERTIFICATE
•    On completion of the work: Submit (copy where also required to the Water Undertaker) a 

certificate including: 
-    The address of the premises. 
-    A brief description of the new installation and/ or work carried out to an existing 

installation. 
-    The Contractor's name and address. 
-    A statement that the installation complies with the relevant Water Regulations or 

Byelaws. 
-    The name and signature of the individual responsible for checking compliance. 
-    The date on which the installation was checked. 

435 ELECTRICAL INSTALLATION CERTIFICATE
•    Submit: When relevant electrical work is completed. 
•    Original certificate: To be lodged in the Building Manual. 

440 GAS, OIL AND SOLID FUEL APPLIANCE INSTALLATION CERTIFICATE
•    Before the completion date stated in the Contract: Submit a certificate stating: 

-    The address of the premises. 
-    A brief description of the new installation and/ or work carried out to an existing 

installation. 
-    Any special recommendations or instructions for the safe use and operation of 

appliances and flues. 
-    The Contractor's name and address. 
-    A statement that the installation complies with the appropriate safety, installation and use 

regulations. 
-    The name, qualification and signature of the competent person responsible for checking 

compliance. 
-    The date on which the installation was checked. 

•    Certificate location: Building Manual. 

445 SERVICE RUNS
•    General: Provide adequate space and support for services, including unobstructed routes 

and fixings. 
•    Ducts, chases and holes: Form during construction rather than cut. 
•    Coordination with other works: Submit details of locations, types/ methods of fixing of 

services to fabric and identification of runs and fittings. 

450 MECHANICAL AND ELECTRICAL SERVICES
•    Final tests and commissioning: Carry out so that services are in full working order at 

completion of the Works. 
•    Building Regulations notice: Copy to be lodged in the Building Manual. 

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

525 ACCESS
•    Extent: Provide at all reasonable times access to the Works and to other places of the 

Contractor or subcontractors where work is being prepared for the Contract. 
•    Designate: Contract Administrator. 
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530 OVERTIME WORKING
•    Notice: Prior to overtime being worked, submit details of times, types and locations of work 

to be done. 
-    Minimum period of notice: Three days. 

•    Concealed work: If executed during overtime for which notice has not been given, it may 
be required to be opened up for inspection and reinstated at the Contractor's expense. 

540 DEFECTS IN EXISTING WORK
•    Undocumented defects: When discovered, immediately give notice. Do not proceed with 

affected related work until response has been received. 
•    Documented remedial work: Do not execute work which may: 

-    Hinder access to defective products or work; or 
-    Be rendered abortive by remedial work. 

560 TESTS AND INSPECTIONS
•    Timing: Agree and record dates and times of tests and inspections to enable all affected 

parties to be represented. 
•    Confirmation: One working day prior to each such test or inspection. If sample or test is not 

ready, agree a new date and time. 
•    Records: Submit a copy of test certificates and retain copies on site. 

580 CONTINUITY OF THERMAL INSULATION
•    Record and report: Confirm that work to new, renovated or upgraded thermal elements has 

been carried out to conform to specification. Include: 
-    The address of the premises. 
-    The Contractor's name and address. 
-    The name, qualification and signature of the competent person responsible for checking 

compliance. 
-    The date on which the installation was checked. 

•    Submit: Before completion of the Works. 
•    Copy: To be lodged in the Building Manual.  

610 DEFECTIVE PRODUCTS/ EXECUTIONS
•    Proposals: Immediately any work or product is known, or appears, to be not in accordance 

with the Contract, submit proposals for opening up, inspection, testing, making good, 
adjustment of the Contract Sum, or removal and re-execution. 

•    Acceptability: Such proposals may be unacceptable and contrary instructions may be 
issued. 
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WORK AT OR AFTER COMPLETION

710 WORK BEFORE COMPLETION
•    General: Make good all damage consequent upon the Works. 

Temporary markings, coverings and protective wrappings: Remove unless otherwise 
instructed. 

•    Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and 
voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials. 

•    Cleaning materials and methods: As recommended by manufacturers of products being 
cleaned, and must not damage or disfigure other materials or construction. 

•    COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are 
used only as recommended by their manufacturers. 

•    Minor faults: Touch up in newly painted work, carefully matching colour and brushing out 
edges. Repaint badly marked areas back to suitable breaks or junctions. 

•    Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and 
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves 
and controls. 

720 SECURITY AT COMPLETION
•    General: Leave the Works secure with, where appropriate, all accesses closed and locked. 
•    Keys: Account for and adequately label all keys and hand over together with an itemized 

schedule, retaining duplicate schedule signed as a receipt. 

730 MAKING GOOD DEFECTS
•    Remedial work: Arrange access with Contract Administrator. 
•    Rectification: Give reasonable notice for access to the various parts of the Works. 
•    Completion: Notify when remedial works have been completed. 

NBS Preliminaries
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A34 SECURITY/ SAFETY/ PROTECTION

SECURITY, HEALTH AND SAFETY

120 EXECUTION HAZARDS
•    Common hazards: Not listed. Control by good management and site practice. 
•    Significant hazards: The design of the project includes the following: 

-    Hazard: Asbestos and live services.  Refer to PCI. 
-    Precautions assumed: Refer to PCI and integrate in the CPP. 
-    Specification reference: Refer to PCI and integrate in the CPP. 
-    Drawing reference: Refer to PCI and integrate in the CPP. 

130 PRODUCT HAZARDS
•    Hazardous substances: Site personnel levels must not exceed occupational exposure 

standards and maximum exposure limits stated in the current version of HSE document 
EH40: Workplace Exposure Limits. 

•    Common hazards: Not listed. Control by good management and site practice. 
•    Significant hazards: Specified construction materials include the following: 

-    Hazard: Confirm in CPP and refer to Garland Specification. 
-    Material: Confirm in CPP and refer to Garland Specification. 
-    Specification reference: Confirm in CPP and refer to Garland Specification. 

140 CONSTRUCTION PHASE HEALTH AND SAFETY PLAN
•    Submission: Present to the Employer/ Client no later than one week before 

commencement. 
•    Confirmation: Do not start construction work until the Employer has confirmed in writing 

that the Construction Phase Health and Safety Plan includes the procedures and 
arrangements required by the CDM Regulations. 

•    Content: Develop the plan from and draw on the Outline Construction Phase Health and 
Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction 
information. 

150 SECURITY
•    Protection: Safeguard the site, the Works, products, materials, and any existing buildings 

affected by the Works from damage and theft. 
•    Access: Take all reasonable precautions to prevent unauthorized access to the site, the 

Works and adjoining property. 
•    Special requirements: Compound and scaffolding to remain secure. 

160 STABILITY
•    Responsibility: Maintain the stability and structural integrity of the Works and adjacent 

structures during the Contract. 
•    Design loads: Obtain details, support as necessary and prevent overloading. 

170 OCCUPIED PREMISES
•    Extent: Existing buildings will be occupied and/ or used during the Contract as follows: Ref

er to PCI. 
•    Works: Carry out without undue inconvenience and nuisance and without danger to 

occupants and users. 
•    Overtime: If compliance with this clause requires certain operations to be carried out during 

overtime, and such overtime is not required for any other reason, the extra cost will be 
allowed, provided that such overtime is authorized in advance. 
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190 OCCUPIER'S RULES AND REGULATIONS
•    Compliance: Conform to the occupier's rules and regulations affecting the site. 
•    Copies: 

-    Location: Refer to PCI and appendices. 
-    Arrangements for inspection: N/A. 

200 MOBILE TELEPHONES AND PORTABLE ELECTRONIC EQUIPMENT
•    Restrictions on use: 

- For emergencies only. 

210 SAFETY PROVISIONS FOR SITE VISITS
•    Safety: Submit details in advance of safety provisions and procedures (including those 

relating to materials, which may be deleterious), which will require their compliance when 
visiting the site. 

•    Protective clothing and/ or equipment: Provide and maintain on site for visitors to the site. 

PROTECT AGAINST THE FOLLOWING

330 NOISE AND VIBRATION
•    Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to 

minimize noise levels during the execution of the Works. 
•    Noise levels from the Works: Maximum level: 80 dB(A) when measured from 2m. 
•    Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a 

type recommended by manufacturers of the compressors, tools or vehicles. 
•    Restrictions: Do not use: 

-    Percussion tools and other noisy appliances without consent during the hours of Apply 
before usage. 

-    Radios or other audio equipment or permit employees to use in ways or at times that 
may cause nuisance. 

340 POLLUTION
•    Prevention: Protect the site, the Works and the general environment including the 

atmosphere, land, streams and waterways against pollution. 
•    Contamination: If pollution occurs inform immediately, including to the appropriate 

Authorities and provide relevant information. 

350 PESTICIDES
•    Use: Not permitted. 

360 NUISANCE
•    Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes. 
•    Surface water: Prevent hazardous build-up on site, in excavations and to surrounding 

areas and roads. 

370 ASBESTOS CONTAINING MATERIALS
•    Duty: Report immediately any suspected materials discovered during execution of the 

Works. 
-    Do not disturb. 
-    Agree methods for safe removal or encapsulation. 

371 DANGEROUS OR HAZARDOUS SUBSTANCES
•    Duty: Report immediately suspected materials discovered during execution of the Works. 

-    Do not disturb. 
-    Agree methods for safe removal or remediation.  
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380 FIRE PREVENTION
•    Duty: Prevent personal injury or death, and damage to the Works or other property from 

fire. 
•    Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', 

published by Construction Industry Publications and The Fire Protection Association (The 
'Joint Fire Code'). 

390 SMOKING ON SITE
•    Smoking on site: Not permitted. 

400 BURNING ON SITE
•    Burning on site: Not permitted. 

410 MOISTURE
•    Wetness or dampness: Prevent, where this may cause damage to the Works. 
•    Drying out: Control humidity and the application of heat to prevent: 

-    Blistering and failure of adhesion. 
-    Damage due to trapped moisture. 
-    Excessive movement. 

420 INFECTED TIMBER/ CONTAMINATED MATERIALS
•    Removal: Where instructed to remove material affected by fungal/ insect attack from the 

building, minimize the risk of infecting other parts of the building. 
•    Testing: carry out and keep records of appropriate tests to demonstrate that hazards 

presented by concentrations of airborne particles, toxins and other micro organisms are 
within acceptable levels. 

430 WASTE
•    Includes: Rubbish, debris, spoil, surplus material, containers and packaging. 
•    General: Minimize production. Prevent accumulations. Keep the site and Works clean and 

tidy. 
•    Handling: Collect and store in suitable containers. Remove frequently and dispose off site 

in a safe and competent manner: 
-    Non-hazardous material: In a manner approved by the Waste Regulation Authority. 
-    Hazardous material: As directed by the Waste Regulation Authority and in accordance 

with relevant regulations. 
•    Recyclable material: Sort and dispose at a Materials Recycling Facility approved by the 

Waste Regulation Authority. 
•    Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in. 
•    Waste transfer documentation: Retain on site. 
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PROTECT THE FOLLOWING

510 EXISTING SERVICES
•    Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners 

of proposed works not less than one week before commencing site operations. 
•    Identification: Before starting work, check and mark positions of utilities/ services. Where 

positions are not shown on drawings obtain relevant details from service authorities, 
statutory undertakers or other owners. 

•    Work adjacent to services: 
-    Comply with service authority's/ statutory undertaker's recommendations. 
-    Adequately protect, and prevent damage to services: Do not interfere with their operation 

without consent of service authorities/ statutory undertakers or other owners. 
•    Identifying services:  

-    Below ground: Use signboards, giving type and depth; 
-    Overhead: Use headroom markers. 

•    Damage to services: If any results from execution of the Works: 
-    Immediately give notice and notify appropriate service authority/ statutory undertaker. 
-    Make arrangements for the work to be made good without delay to the satisfaction of 

service authority/ statutory undertaker or other owner as appropriate. 
-    Any measures taken to deal with an emergency will not affect the extent of the 

Contractor's liability. 
•    Marker tapes or protective covers: Replace, if disturbed during site operations, to service 

authority's/ statutory undertakers recommendations. 

520 ROADS AND FOOTPATHS
•    Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud 

and debris. 
•    Damage caused by site traffic or otherwise consequent upon the Works: Make good to the 

satisfaction of the Employer, Local Authority or other owner. 

540 RETAINED TREES/ SHRUBS/ GRASSED AREAS
•    Protection: Preserve and prevent damage, except those not required. 
•    Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond 

reasonable chance of survival in their original shape, as a consequence of the Contractor's 
negligence, must be replaced with those of a similar type and age at the Contractor's 
expense. 

550 RETAINED TREES
•    Protected area: Unless agreed otherwise do not: 

-    Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials 
or place temporary accommodation within an area which is the larger of the branch 
spread of the tree or an area with a radius of half the tree's height, measured from the 
trunk. 

-    Sever roots exceeding 25 mm in diameter. If unintentionally severed give notice and 
seek advice. 

-    Change level of ground within an area 3 m beyond branch spread. 

560 EXISTING FEATURES
•    Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas 

and other site features, which are to remain in position during execution of the Works. 
•    Special requirements: Protect listed building and occupants of both this and Shire Hall 

Suite. 
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570 EXISTING WORK
•    Protection: Prevent damage to existing work, structures or other property during the course 

of the work.  
•    Removal: Minimum amount necessary. 
•    Replacement work: To match existing. 

580 BUILDING INTERIORS
•    Protection: Prevent damage from exposure to the environment, including weather, flora, 

fauna, and other causes of material degradation during the course of the work. 

600 EXISTING FURNITURE, FITTINGS AND EQUIPMENT
•    Protection: Prevent damage or move as necessary to enable the Works to be executed. 

Reinstate in original positions. 
•    Extent: Before work in each room starts, the following will be removed: 

- To be confirmed. 

620 ADJOINING PROPERTY
•    Permission: Obtain as necessary from owners if requiring to erect scaffolding on or 

otherwise use adjoining property. 

625 ADJOINING PROPERTY RESTRICTIONS
•    Precautions: 

-    Prevent trespass of workpeople and take precautions to prevent damage to adjoining 
property. 

-    Pay all charges. 
-    Remove and make good on completion or when directed. 

•    Damage: Bear cost of repairing damage arising from execution of the Works.  

630 EXISTING STRUCTURES
•    Duty: Check proposed methods of work for effects on adjacent structures inside and 

outside the site boundary. 
•    Supports: During execution of the Works: 

-    Provide and maintain all incidental shoring, strutting, needling and other supports as may 
be necessary to preserve stability of existing structures on the site or adjoining, that may 
be endangered or affected by the Works. 

-    Do not remove until new work is strong enough to support existing structure. 
-    Prevent overstressing of completed work when removing supports. 

•    Adjacent structures: Monitor and immediately report excessive movement. 
•    Standard: Comply with BS 5975 and BS EN 12812. 

640 MATERIALS FOR RECYCLING/ REUSE
•    Duty: Sort and prevent damage to stated products or materials, clean off bedding and 

jointing materials and other contaminants. 
•    Storage: Stack neatly and protect until required by the Employer or for use in the Works as 

instructed. 
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A36 FACILITIES/ TEMPORARY WORK/ SERVICES

GENERALLY

ACCOMMODATION

210 ROOM FOR MEETINGS
•    Facilities: Provide suitable temporary accommodation for site meetings, adequately heated 

and lit. The room may be part of the Contractor's own site offices. 
•    Furniture and Equipment: Provide table and chairs for 3 people. 

230 TEMPORARY ACCOMMODATION
•    Proposals for temporary accommodation and storage for the Works: Submit two weeks 

prior to starting on site. 
•    Details to be included: Type of accommodation and storage, its siting and the programme 

for site installation and removal. 

TEMPORARY WORKS

SERVICES AND FACILITIES

410 LIGHTING
•    Finishing work and inspection: Provide temporary lighting, the intensity and direction of 

which closely resembles that delivered by the permanent installation. 

420 LIGHTING AND POWER
•    Supply: Electricity from the existing mains may be used for the Works as follows: 

-    Metering: Metered by the Employer and charged to the Contractor. 
-    Point of supply: in Shire House Suite. 
-    Available capacity: TBC. 
-    Frequency: 50 Hz. 
-    Phase: TBC. 
-    Current: Alternating. 

•    Continuity: No responsibility will be accepted for the consequences of failure or restriction 
in supply. 

430 WATER
•    Supply: The existing mains may be used for the Works as follows: 

-    Metering: Metered by tthe Employer and charged to the Contractor. 
-    Source: TBC. 
-    Location of supply point: TBC. 
-    Conditions/ Restrictions: TBC. 

•    Continuity: No responsibility will be accepted for the consequences of failure or restriction 
in supply. 

440 TELEPHONES
•    Direct communication: As soon as practicable after the Date of Possession provide the 

Contractor's person in charge with a mobile telephone. 
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540 METER READINGS
•    Charges for service supplies: Where to be apportioned ensure that: 

-    Meter readings are taken by relevant authority at possession and/ or completion as 
appropriate. 

-    Copies of readings are supplied to interested parties. 

570 PERSONAL PROTECTIVE EQUIPMENT
•    General: Provide for the sole use of those acting on behalf of the Employer/ Client, in sizes 

to be specified: 
-    Safety helmets to BS EN 397, neither damaged nor time expired. Number required: 1. 
-    High visibility waistcoats to BS EN ISO 20471 Class 2. Number required: 1. 
-    Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs required: 0. 
-    Disposable respirators to BS EN 149.FFP1S. 
-    Eye protection to BS EN 166. 
-    Ear protection -  muffs to BS EN 352-1, plugs to BS EN 352-2 
-    Hand protection - to BS EN 388, 407, 420 or 511 as appropriate. 
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A37 OPERATION/ MAINTENANCE OF THE FINISHED WORKS

GENERALLY

110 THE BUILDING MANUAL
•    Responsibility: The Contractor
•    Content: Obtain and provide comprehensive information for owners and users of the 

completed Works. Include an overview of the main design principles and describe key 
components and systems within the finished Works, so affording a complete understanding 
of the Works, including all buildings and their systems to enable efficient and safe 
operation and maintenance. 

•    Specific requirements: Refer to PCI. 
•    Format: Electronic. 
•    Number of copies: 1. 
•    Delivery to: CA. by (date) completion. 

115 THE HEALTH AND SAFETY FILE
•    Responsibility: the Principal Designer. 
•    Content: Obtain and provide the following information: Contractor to provide information as 

required by CA. 
•    Format: Electronic
•    Delivery to: Client By (date): 2 weeks after completion. 

155 CONTENT OF THE BUILDING MANUAL
•    General: Details of the property, the parties, fire safety strategy, operational requirements 

and constraints of a general nature. 
•    Building fabric: Design criteria, maintenance details, product details, and environmental 

and trafficking conditions. 
•    Building services: Description and operation of systems, diagrammatic drawings, record 

drawings, identification of services, product details, equipment settings, maintenance 
schedules, consumable items, spares and emergency procedures. 

•    Documentation: Guarantees, warranties, maintenance agreements, test certificates and 
reports. 

160 PRESENTATION OF BUILDING MANUAL
•    Format: A4 size, plastics covered, loose leaf, four ring binders with hard covers, each 

indexed, divided and appropriately cover titled. 
•    Selected drawings needed to illustrate or locate items mentioned in the Manual: Where 

larger than A4, to be folded and accommodated in the binders so that they may be 
unfolded without being detached from the rings. 

•    As-built drawings: The main sets may form annexes to the Manual. 
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