



Framework:	Collaborative Delivery Framework
Supplier:	Jeremy Benn Associates Ltd
Company Number:	03246693
Geographical Area:	South East
Contract Name:	MEAS Sheerness - Sheerness and Queenborough Coastal De
Project Number:	ENVIMSO001088R
Contract Type:	Professional Service Contract
Option:	Option C
Contract Number:	C17072
Stage:	Pre_SOC

Revision	Status		Originator		Reviewer		Date



□ □

=====

=====

=====

[illegible]

--

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X7: Delay damages

X7 only Delay damages for Completion of the whole of the *service* are £343.33 per day

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The *Consultant's* liability to the *Client* for indirect or consequential loss is limited to £1,000,000

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to £1,000,000.00

The *end of liability* date is 6 years after the Completion of the whole of the *service*

OPTION X20: Key Performance Indicators (not used with Option X12)

The *incentive schedule* for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of 3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties Act) 1999

term	<i>beneficiary</i>
Not used	Not used
Not used	Not used

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The *Consultant* is

Name

Jeremy Benn Associates Ltd

Address for communications

1 Broughton Park Old Lane North
Broughton
Skipton
North Yorkshire
BD23 3FD

Address for electronic communications

The *fee percentage* is

Option C

The *key persons* are

Name (1)

Job

Responsibilities

Qualifications

Experience

Name (2)

Job

Responsibilities

Qualifications

Experience

Name (3)

Job

Responsibilities

Qualifications

Experience

Name (4)

Job

Responsibilities

Qualifications

Experience

Name (5)

Job

Responsibilities

Qualifications

Experience

Name (6)

Job

Responsibilities

Qualifications

Experience

Name (7)

Job

Responsibilities

Qualifications

Experience

The following matters will be included in the Early Warning Register

Agreement of the hydraulic modelling scope. The hydraulic modellir

3 Time

The programme identified in the Contract Data is

ShernessOBCProgramme_P02.1

5 Payment

The *activity schedule* is

Q23-0832-Sheerness-Activity_Schedule_RevP02

Resolving and avoiding disputes

The *Senior Representatives* of the *Consultant* are

Name (1)

[REDACTED]

Address for communications

1 Broughton Park Old Lane North
Broughton
Skipton
North Yorkshire
BD23 3FD

Address for electronic communications

[REDACTED]

Name (2)

[REDACTED]

Address for communications

1 Broughton Park Old Lane North
Broughton
Skipton
North Yorkshire
BD23 3FD

Address for electronic communications

[REDACTED]

X10: Information Modelling

The *information execution plan* identified
in the Contract Data is

Contract Execution

Client execution

Signed Underhand by [PRINT NAME]

[Redacted Signature]

Signature

25-Oct-23

Date

for and on behalf of the Environment Agency

[Redacted Role]

Role

Consultant execution

Signed Underhand by

[Redacted Signature]

[Redacted Signature]

Signature

19/10/2023

Date

for and on behalf of

Jeremy Benn Associates Ltd

[Redacted Role]

Role