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A10	PROJECT PARTICULARS

110	THE PROJECT
· Name: Redmile Play Area
· Nature: Supply, construct and install various play equipment and refurbish existing equipment as per Part 2 – General Information,
· Location: Public Space that is the site of the current Redmile Play Area.

120	EMPLOYER (CLIENT)
· Name: Barkestone, Plungar & Redmile Parish Council
·  c/o the Parish Clerk
· 2 Wyfordby Lane
· Stapleford
· Leicestershire
· LE14 2SH

140	CONTRACT ADMINISTRATOR
· Name: Barkestone, Plungar & Redmile Parish Council


190	CLERK OF THE WORKS
· Name: Barkestone, Plungar & Redmile Parish Council

A11	TENDER AND CONTRACT DOCUMENTS

110	TENDER DRAWINGS
· The tender drawings are: within the Specification 

120	CONTRACT DRAWINGS
· The contract drawings: N/A

160	PRECONSTRUCTION INFORMATION
· Format: The preconstruction format information is described in these preliminaries in Section A34. It refers to information given elsewhere in the preliminaries and other tender documents.

180	OTHER DOCUMENTS
· Inspection: Drawings and other documents relating to the contract but not included in the Tender Documents – any such document are available from the Barkestone, Plungar and Redmile Parish Council 

A12 	THE SITE / EXISTING BUILDINGS

110	THE SITE
· Description: The land is located within a public open space laid to grass and sand

120	EXISTING BUILDINGS ON / ADJACENT TO THE SITE
· Description: There is currently a well used play area on site. All new equipment will compliment the site. 

140	EXISTING UTILITIES AND SERVICES
· Drawings: Contractor to source
· Other information: 

200	ACCESS TO THE SITE
· Description: Via the via Main Street, Redmile.
·  A portion of the front fence has been designed such that it can be removed to facilitate access to the park

210 	PARKING
· Restrictions on parking of the contractors and employees vehicles
· No Parking on footpaths
· No obstruction of residential driveways
· Observe the Highway Code and in particular, parking in close proximity to a roundabout
· Minimise impact on local roads and local residents

220	USE OF THE SITE
· General: Do not use the site for any other purpose other than carrying out the works
· See clauses 200 and 210

230	 SURROUNDING LAND / BUILDING USES
· General: Adjacent or nearby uses or activities are as follows;

240	HEALTH AND SAFETY HAZARDS
· General: The nature and condition of the site / building cannot be fully and certainly ascertained before it is opened up. However the following hazards are or may be present:
· Underground low voltage electricity cable serving existing street-lighting columns
· The area is a well used place for the public to walk dogs and bring children

· Information: The accuracy and sufficiency of this information is not guaranteed by the Employer or the Employer’s representative. Ascertain if any additional information is required to ensure the safety of all persons and the works.

Site Staff: Draw attention of all personnel working on the site to the nature of any possible contamination and the need to take appropriate precautionary measures.

250	SITE VISIT
· Assessment: Ascertain the nature of the site, access thereto and all local conditions and restrictions likely to affect the execution of the works.
· Arrangements for visit: Local Councillors; Ian Lowther 01949843847  07981562659. Amanda Johnson 01949843960   07805448707.    Parish Clerk


A13	DESCRIPTION OF THE WORK

110	PREPARATORY WORK BY OTHERS
· Works: N/A

120	THE WORKS
· Description: The design and refurbishment of Redmile Play Area, including the supply and installation of new/replacement play area equipment and where possible and safe, the refurbishment of some of the existing equipment as described in Part 2 – General Information. 

130	WORK BY OTHERS CONCURRENT WITH THE CONTRACT
· Description: N/A

140	COMPLETION WORK BY OTHERS
· Description:

A20	BUILDING CONTRACT

FORM OF CONTRACT

The Contract: JCT Minor Works Building Contract with Contractor’s Design 2011 Edition

Requirement: Allow for the obligations, liabilities and services described

Amendment: N/A

THE RECITALS

First Recital: What is the nature of the intended works: The design and refurbishment of Redmile Play Area, including the supply and installation of new/replacement play area equipment and surfaces  and where possible the refurbishment of existing equipment as described in Part 2 – General Information,  including all ancillary works and any bitumen macadam paths.

What is the location of the intended works: Public Space, Redmile Play Area, Redmile, Leicestershire

Architect / Contract Administrator: See clause A10 / 140

Second Recital: The Works include the design and construction of: Please refer to the Specification – Part 2

Third Recital: The documents that the Employer has prepared to show and describe the work to be done can be seen in Part 2

Contract drawings: As listed in clause A11 / 120
Contract Specification

Fourth Recital: Which pricing document has been provided by the Contractor?

Priced Contract specification and design
Work Schedules and Schedule of Rates to be deleted.

Seventh Recital: Is the Contract supplemented by a Framework Agreement? Not Applicable

	THE ARTICLES

Article 2:  Contract Sum (excluding VAT) - £60,000

Article 3 – Architect / Contract Administrator

Is the Architect / Contractor entitled to use the title “Architect”: No
Architect / Contract Administrator: See clause A10 / 140

Article 4, 5 and 6: Not Applicable

Article 7: Is dispute resolution to be by arbitration: Yes

Article 7 and schedule 1 apply

CONTRACT PARTICULARS

	Fifth Recital and Schedule 2: 

Base Date: [TBC]

Fifth Recital and clause 4.2: Employer at base date is a ‘contractor’ for the purposes of the Construction Industry Scheme (CIS)

Sixth Recital: CDM Regulations - the Project is not notifiable 

	Seventh Recital: –Framework Agreement – Not Applicable

Eighth Recital: Supplemental Provisions (Schedule 3): 

Collaborative working: Paragraph 1 Applies
Health and Safety: Paragraph 2 Applies
Cost Savings and value improvements: Paragraph 3 Does Not Apply
Sustainable development and environmental considerations: Paragraph 4 Applies
Performance indicators and monitoring: Paragraph 5 Applies
Notification and negotiation of disputes: Paragraph 6 Applies

	1.1: – CDM planning period - period of 10 weeks ending on the date of possession

2.3: – Commencement and Completion

Date for Commencement of the works:  December 2018 
Date for completion of the Works: 31st March 2019


2.9: Liquidated Damages – £600  per calendar week or pro rata thereto

2.11: Rectification Period - Six months

Clause 4.3: Percentage of the total value of the work etc - 95 per cent

	Clause 4.4: Percentage of the total amount to be paid to the contractor - 97½ per cent

	4.8.1: Three months from the date of practical completion.

	4.11 and Schedule 2 (Fluctuation Options): Not Applicable

	5.3.2: Not less than £5m

5.4A, 5.4B and 5.4C:  Clause 5.4A (works insurance by contractor in Joint Names) applies

5.4A.1 and 5.4B.1.2: Percentage to cover professional fees - 15%

7.2: Name of Adjudicator – TBC

7.2: Nominating Body and Schedule 1 - RICS

EXECUTION

The Contract: Will be signed under hand

Contract Guarantee Bond: N/A

A30	TENDERING / SUBLETTING / SUPPLY

	MAIN CONTRACT TENDERING
110 	SCOPE
· General: These conditions are supplementary to those stated in the Invitation to Tender and on the Form of Tender

145A	TENDERING PROCEDURE
· General: In accordance with the Invitation to Tender
· Arithmetical errors: Overall price is dominant – all works, goods and services provided must be within the available grant funding

160	EXCLUSIONS
· Inability to Tender: Immediately inform if any parts of the work as defined in the tender documents cannot be tendered
· Relevant parts of the work: Define those parts, stating reasons for the inability to tender

170	ACCEPTANCE OF TENDER
· Acceptance: No guarantee is offered that any tender will be recommended for acceptance or be accepted, or that reasons for non- acceptance will be given.
· Costs: No liability is accepted for any cost incurred in the preparation of any tender

190	PERIOD OF VALIDITY
· Period: After submission or lodgement, keep tender open for consideration (unless previously withdrawn) for not less than 90 days.
· Date for possession / commencement: See Action A20

PRICING / SUBMISSION OF DOCUMENTS
210	PRELIMINARIES IN THE SPECIFICATION
· The preliminaries / General conditions sections (A10 – A56 inclusive) must not be relied on as complying with SMM7.

250	PRICED DOCUMENTS
· Alterations: Do not alter or qualify the priced documents without written consent. Tenders containing unauthorised alterations or qualifications may be rejected
· Measurements: Where not stated, ascertain from the drawings.
· Deemed included: Costs relating to items, which are not priced, will be deemed to have been included elsewhere in the tender.
· Submit: with tender

310	TENDER	
· General: Tenders must include for all work or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the works.

520	DESIGN DOCUMENTS
· Scope: Include the following in the Contractor’s Proposals:
· Design drawings: All schemes A1 size
· Technical information :
· Submit: With tender

530A	SUBSTITUTE PRODUCTS
· Compliance: N/A

599	FREEDOM OF INFORMATION
· Records: Retain, make available for inspection and supply on request information reasonably required to allow response to requests made under the provisions of the Freedom of Information Act.
· Determination: Submit requests received. Do not supply information outside the project participants without express written permission.
· Confidentiality: Maintain at all times

A31	PROVISION, CONTENT AND USE OF DOCUMENTS

	DEFINITIONS AND INTERPRETATIONS
110	DEFINITIONS
· Meaning: terms, derived terms and synonyms used in the preliminaries / general conditions and specification are as stated therein or in the appropriate British Standard or British Standard glossary.

120	COMMUNICATION
· Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or obtain information, consent or instructions or make arrangements.
· Format: In writing to the person named in clause A10 / 140 unless specified otherwise.
· Response: Do not proceed until response has been received.

130	PRODUCTS
· Definition: Materials, both manufactured and naturally occurring, and goods, including components, equipment and accessories, intended for the permanent incorporation in the Works
· Includes: Goods, plant, materials, site materials and things for incorporation into the Works

135	SITE EQUIPMENT
· Definition: All appliances or things of whatsoever nature required in or about the construction for completion of the works but not materials or other things intended to form or forming part of the Permanent Works.
· Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding, cabins and other site facilities.

145	CONTRACTOR’S CHOICE
· Meaning: Selection delegated to the Contractor, but liability to remain with the specifier

150	CONTRACTOR’S DESIGN
· Meaning: Design to be carried out or completed by the Contractor and supported by appropriate contractual arrangements, to correspond with specified requirements.

155	SUBMIT PROPOSALS
· Meaning: Submit information in response to specified requirements.

160	TERMS USED IN SPECIFICATION
· Remove: Disconnect, dismantle as necessary and take out the designated products or work and associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted materials. Excludes taking out and disposing of associated pipework, wiring, ductwork or other services.
· Fix: receive, unload, handle, store, protect, place and fasten in position and disposal of waste and surplus packaging including all labour, materials and site equipment for that purpose.
· Supply and Fix: As above, but including supply of products to be fixed. All products to be supplied and fixed unless stated otherwise.
· Keep for reuse: Do not damage designated products for work. Clean off bedding and jointing materials. Stack neatly, adequately protect and store until required by the Employer / Purchaser or for use in the Works as instructed.
· Make Good: Execute local remedial work to designated work. Make secure, sound and neat. Excludes redecoration and / or replacement.
· Replace: Supply and fix new products matching those removed. Execute work to match original new state of that removed.
· Repair: Execute remedial work to designated products. Make secure, sound and neat. Excludes redecoration and / or replacement.
· Refix: Fix removed products.
· Ease: Adjust moving parts of designated products or work to achieve free movement and good fit in open and closed positions.
· Match existing: Provide products and work of the same appearance and features as the original, excluding ageing and weathering. Make joints between existing and new work as inconspicuous as possible.
· System: Equipment, accessories, controls, supports and ancillary items, including installation, necessary for that section of the work to function.

170	MANUFACTURE AND PRODUCT REFERENCE
· Definition: When used in this combination:
· Manufacturer: The firm under whose name the particular product is marketed.
· Product reference: The proprietary brand name and / or reference by which the particular product is identified.
· Currency: References are to the particular product as specified in the manufacturer’s technical literature current on the date of the invitation to tender.

200	SUBSTITUTION OF PRODUCTS
· Products: If an alternative product to that specified is proposed, obtain approval before ordering the product.
· Reasons: Submit reasons for the proposed substitution.
· Documentation: Submit relevant information including;
· Manufacturer and product reference
· Cost
· Availability
· Relevant standards
· Performance
· Function
· Compatibility of accessories
· Proposed revisions to drawings and specification
· Compatibility with adjacent work
· Appearance
· Copy of warranty / guarantee
· Alterations of adjacent work: if needed, advise scope, nature and cost.
· Manufacturers’ guarantees: if substitution is accepted, submit before ordering products.

210	CROSS REFERENCES
· Accuracy: Check remainder of the annotation or item description against the terminology used in the section or clause referred to.
· Related terminology: Where a numerical cross-reference is not given the relevant sections and clauses of the specification will apply.
· Relevant clauses: Clauses in the referred to specification section dealing with general matters, ancillary products and execution also apply.
· Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.

220	REFERENCED DOCUMENTS
· Conflicts: Specification prevails over referenced documents

230	EQUIVALENT PRODUCTS
· Inadvertent omission: Wherever products are specified by proprietary name the phrase ‘or equivalent’ is to be deemed included. 

240	SUBSTITUTION OF STANDARDS
· Specification to British Standard or European Standard: Substitution may be proposed complying with a grade or category within a national standard of another Member State of the European Community or an international standard recognised in the UK.
· Before ordering: Submit notification of all such substitutions.
· Documentary Evidence: Submit for verification when requested as detailed in clause A31 / 200. Any submitted foreign language documents must be accompanied by certified translations into English.

250	CURRENCY OF DOCUMENTS
· Currency: References to published documents are to the editions, including amendments and revisions, current on the date of the Invitation to Tender.

260	SIZES
· General dimensions: Products are specified by their co-ordinating sizes
· Timber: Cross section dimensions shown on drawings are:
· Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.
· Finished sizes for non-structural softwood or hardwood sawn and further processed sections.

DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER

410	ADDITIONAL COPIES OF DRAWINGS / DOCUMENTS
· Additional copies: Issued free of charge

440A	Dimensions
· Scaled Dimensions: Shall be scaled from the drawings

450	Measured Quantities
· Ordering products and constructing the works: The accuracy and sufficiency of the measured quantities is not guaranteed
· Precedence: The specification and drawings shall override the measured quantities.

460 	The Specification
· Coordination: All sections must be read in conjunction with Main Contract Preliminaries / General conditions.

DOCUMENTS PROVIDED BY CONTRACTOR / SUBCONTRACTOR / SUPPLIERS

620	AS BUILT DRAWINGS AND INFORMATION
· Contractor designed work: provide drawings / information
· Submit: at least two weeks before date for completion.

630	TECHNICAL LITERATURE
· Information: Keep on site for reference by all supervisory personnel:
· Manufacturer’s current literature relating to all products to be used in the Works.
Relevant British, EN or ISO Standards

640	MAINTENANCE INSTRUCTIONS AND GUARANTEES
· Components and equipment: Obtain or retain copies, registers with manufacturer and hand over on or before completion of the Works
· Information location: In building Manual
· Emergency call out services: Provide telephone numbers for use after completion. Extent of cover: Office hours only.

A32  	MANAGEMENT OF THE WORKS

GENERALLY

110	SUPERVISION
· General: Accept responsibility for coordination, supervision, and administration of the Works, including subcontracts.
· Coordination: Arrange and monitor a programme with each subcontractor, supplier local authority and statutory undertaker, and obtain and supply information as necessary for coordination of the work.

120	INSURANCE
· Documentary evidence: Before starting work on site submit details, and / or policies and receipts for the insurance required by the Conditions of Contract.

130	INSURANCE CLAIMS
· Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the person named in clause A10 / 140 and the Insurers.
· Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice.

140	CLIMATIC CONDITIONS	
· Information: record accurately and retain:
· Daily maximum and minimum air temperatures (including overnight)
· Delays due to adverse weather, including description of the weather, types of work affected and number of hours lost.

150	OWNERSHIP
· Alteration / clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.

PROGRAMME / PROGRESS

210	PROGRAMME
· Master programme: Immediately when requested and before starting work on the site submit in an approved form a master programme for the Works, which must include details of;
· Planning and mobilisation by the Contractor
· Subcontractor’s work
· Running in, adjustment, commissioning and testing of all engineering services and installations.
· Work resulting from instructions issued in regard to the expenditure of provisional sums.
· Work by others concurrent with the Contract
· Submit one copy

245	START OF WORK ON SITE
· Notice: Before the proposed date for start of work on site give a minimum of one week notice if possible.

250	MONITORING
· Progress: Record on a copy of the programme kept on site
· Avoiding Delays: If any circumstances arise which may affect the progress of the Works submit proposals or take other action as appropriate to minimize any delay and to recover any lost time.
· Key Performance Indicators:
· Details: none
· Record progress against each of the KPI’s. If performance against KPI falls short of target, submit proposals for remediation. 

260	SITE MEETINGS
· General: Site meetings will be held to review progress and other matters arising from administration of the Contract.
· Frequency: Every week.
· Location : Site
· Accommodation: Ensure availability at the time of such meetings.
· Attendees: Attend meetings and inform subcontractors and suppliers when their presence is required
· Chairperson: (who will also take and distribute minutes): Contract Administrator

290	NOTICE OF COMPLETION
· Requirement: Give notice of the anticipated dates of completion of the whole or parts of the Works
· Associated works: Ensure necessary access, services and facilities are complete.
· Period of Notice (minimum): One week

310	EXTENSIONS OF TIME
· Notice: When a notice of the cause of any delay or likely delay in the progress of the works is given under the contract, written notice must also be given of all other causes which apply concurrently.
· Details: As soon as possible submit
· Relevant particulars of the expected effects, if appropriate, related to the concurrent causes
· An estimate of the extent, if any, of the expected delay in the completion of the Works beyond the date for completion.
· All other relevant information required.

CONTROL OF COST

420 	REMOVAL / REPLACEMENT OF EXISTING WORKS
· Extent and location: Agree before commencement.
· Execution: Carry out in ways that minimize the extent of work.

430	PROPOSED INSTRUCTIONS
· Estimates: If a proposed instruction requests an estimate  of cost, submit without delay and in any case within seven days

440	MEASUREMENT
· Covered work: Give notice before covering work required to be measured.

470	PRODUCTS NOT INCORPORATED INTO THE WORKS
· Ownership: At the time of each valuation, supply details of those products not incorporated into the Works which are subject to any reservation of title inconsistent with the passing of property as required by the Conditions of Contract, together with their respective values.
· Evidence: When requested, provide evidence of freedom of reservation title.

A33 	QUALITY STANDARDS / CONTROL

	STANDARDS OF PRODUCTS AND EXECUTIONS

110	INCOMPLETE DOCUMENTATION
· General: Where and to the extent that products or work are not fully documented, they are to be:
· Of a kind and standard appropriate to the nature and character of that part of the Works where they will be used.
· Suitable for the purposes stated or reasonably to be inferred from the project documents. 
· Contract documents: Omissions or errors in description and / or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the Contract.

120	WORKMANSHIP SKILLS
· Operatives: Appropriately skilled and experienced for the type and quality of work.
· Registration: With Construction Skills Certification Scheme.
· Evidence: Operatives must produce evidence of skills / qualifications when requested.

130	QUALITY OF PRODUCTS
· Generally: New. (Proposlas for recycled products may be considered).
· Supply of each product: From the same source or manufacturer.
· Whole quantity of each product required to complete the Works: Consistent kind, size, quality and overall appearance.
· Tolerances: Where critical, measure a sufficient quantity to determine compliance.
· Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence.

135	QUALITY OF EXECUTION
· Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment.
· Colour batching: Do not use different colour batches where they can be seen together.
· Dimensions: Check on-site dimensions.
· Finished Work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
· Location and fixing of products: Adjust joints to view so they are even and regular.

140	COMPLIANCE
· Compliance with proprietary specifications: retain on site evidence that the proprietary product specified has been supplied.
· Compliance with performance specifications: submit evidence of compliance, including test reports indicating:
· Properties tested
· Pass / fail criteria  
· Test methods and procedures
· Test results
· Identity of testing agency
· Test dates and times
· Identities of witnesses.
· Analysis of results.

150	INSPECTIONS
· Products and executions: Inspection or any other action must not be taken as approval unless confirmed in writing referring to:
· Date of inspection
· Part of the Work Inspected
· Respects or characteristics which are approved
· Extent and purpose of the approval
· Any associated conditions.

160	RELATED WORK
· Details: provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is:
· Appropriately complete
· In accordance with the project documents
· To a suitable standard
· In a suitable condition to receive the new work
· Preparatory work: Ensure all necessary preparatory work has been carried out.

170	MANUFACTURER’S RECOMMENDATIONS / INSTRUCTIONS
· General: Comply with the manufacturer’s printed recommendations and instructions current on the date of the Invitation to Tender.
· Changes to recommendations or instructions: Submit details.
· Ancillary products and accessories: Use those supplied or recommended by main product manufacturer.
· Agreement certified products: Comply with limitations, recommendations and requirements of relevant valid certificates.

180 	Water for the Works
· Mains supply: Clean and uncontaminated.
· Other: Do not use until
· Evidence of suitability is provided.
· Tested to BS EN 1008 if instructed.

SAMPLES / APPROVALS
210	SAMPLES
· Products or executions: Comply with all other specification requirements and in respect of the stated or implied characteristics either:
· To an express approval
· To match a sample expressly approved as a standard for the purpose.

220	APPROVAL OF PRODUCTS
· Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
· Approval: Relates to a sample of the product and not to the product used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained.
· Comply sample: Retain in good, clean condition on site. Remove when no longer required.

230	APPROVAL OF EXECUTION
· Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
· Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until a compliance with requirements is confirmed.
· Complying Sample: Retain in good, clean condition on site. Remove when no longer required.

ACCURACY / SETTING OUT GENERALLY

320	SETTING OUT
· General: Submit details of methods and equipment to be used in setting out the Works.
· Levels and dimensions: Check and record the results on a copy of the drawings. Notify discrepancies and obtain instructions before proceeding.
· Inform: When complete and before commencing construction.

330	APPEARANCE TO FIT
· Tolerances and dimensions: If likely to be a critical execution or difficult to achieve, as early as possible either;
· Submit proposals; or
· Arrange for inspection of appearance of relevant aspects of partially finished work.
· General tolerances (maximum): To BS 5606, tables 1 and 2

340	CRITICAL DIMENSIONS
· Critical Dimensions: Set out and construct the Works to ensure compliance with the tolerances stated.
· Location: 

360	RECORD DRAWINGS
· Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks and profiles. Retain on site throughout the contract and handover on completion.

SERVICE GENERALLY

410	SERVICES REGULATIONS
· General: Provide adequate space and support for services, including unobstructed routes and fixings.
· Ducts’ chases and holes: Form during construction rather than cut.
· Coordination with other works:  Submit details of locations, types / methods of fixing of services to fabric and identification of runs and fittings.

SUPERVISION / INSPECTION / DEFECTIVE WORK 

525	ACCESS
· Extent: Provide at all reasonable times access to the Works and to other places of the Contractor or subcontractors where work is being carried out for the Contract.
· Designate: Contract Administrator.

530	OVERTIME WORKING
· Notice: Prior to overtime being worked, submit details of times, types and locations or work to be done.
· Minimum period of notice: One Day
· Concealed work: If executed during overtime for which notice has not been given, it may be required to be opened up for inspection and reinstated at the Contractor’s expense.

540	DEFECTS IN EXISTING WORK
· Undocumented defects: When discovered, immediately give notice. Do not proceed with affected work until response has been received.
· Documented remedial work: Do not execute work which may:	
· Hinder access to defective products or work; or
· Be rendered abortive by remedial work.

560	TESTS AND INSPECTIONS
· Timing: Agree and record dates and times of tests and inspections to enable all affected parties to be represented.
· Confirmation:	One working day prior to each such test or inspection. If sample or test is not ready, agree a new date and time.
· Records: Submit a copy of test certificates and retain copies on site.

610	DEFECTIVE PRODUCTS / EXECUTIONS
· Proposals: Immediately any work or product is known, or appears, to be not in accordance with the Contract, submit proposals for opening up, inspection, testing, making good, adjustment of the Contract sum, or removal and re-execution.
· Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.

WORK AT OR AFTER COMPLETION

710	WORK BEFORE COMPLETION
· General: Make good all damage consequent upon the Works. 
· Temporary markings, coverings and protective wrappings:  Remove unless otherwise instructed
· Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. Remove all splashes, deposits, and efflorescence, rubbish and surplus materials. 
· Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction.
· COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.
· Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions.
· Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls.

720A	SECURITY AT COMPLETION
· General: Only remove security fencing once the area has been certified as safe for use.

730	MAKING GOOD DEFECTS	
· Remedial Work: Arrange with Contract Administrator.
· Rectification: Give reasonable notice for access to the various parts of the Works.
· Completion: Notify when remedial works have been completed.

A34 	SECURITY / SAFETY / PROTECTION

	SECURITY, HEALTH AND SAFETY

120	EXECUTION HAZARDS
· Common Hazards: Not listed. Control by good management and site practice.
· Significant Hazards: The design of the project includes the following;
· Hazard: None
· Precautions assumed: NA
· Specification reference: NA
Drawing reference: NA

130	PRODUCT HAZARDS
· Hazardous Substances: Site personnel levels must not exceed occupational exposure standards and maximum exposure limits stated in the current version of HSE document EH40: Workplace Exposure Limits
· Common Hazards: Not listed. Control by good management and site practice.
· Significant Hazards: Specified construction materials include the following:
· Hazard: None
· Material: NA
· Specification requirements: NA

150	SECURITY
· Protection: Safeguard the site, the Works, products, materials, and any existing buildings affected by the Works from damage and theft.
· Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works and adjoining property.
· Special requirements: None

160	STABILITY
· Responsibility: Maintain the stability and structural integrity of the Works and adjacent structures during the Contract.
· Design Loads: Obtain details, support as necessary and prevent overloading.

170	OCCUPIED PREMISES
· Extent: Existing buildings will be occupied and / or used during the Contract as follows:
· Residential Housing.
· Works: Carry out without undue inconvenience and nuisance and without danger to occupants and users.
· Overtime: If compliance with this clause requires certain operations to be carried out during overtime, and such overtime is not required for any other reason, the extra cost will be paid to the Contractor, provided that such overtime is authorized in advance.

210	EMPLOYERS REPRESENTATIVE SITE VISITS	
· Safety: Submit details in advance, to the Employer or the person identified in the clause A10 / 140, of safety provisions and procedures (including those relating to materials, which may be deleterious), which will require their compliance when visiting the site.
· Protective clothing and / or equipment: Provide and maintain on site for the Employer and the person stated in clause A10 / 140 and other visitors to the site.

PROTECT AGAINST THE FOLLOWING

330	NOISE CONTROL
· Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to minimize noise levels during the execution of the Works.
· Noise levels from the Works: Maximum level 85 dB (A) when measured from the site boundary.
· Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a  type recommended by manufacturers of the compressors, tools or vehicles.
· Restrictions: Do not use:
· Pneumatic drills and other noisy appliances without consent during the hours of
· Mon – Fri 6pm – 8am
· Sat: 1pm to midnight
· Sun & Bank Holidays: Prohibited
· Radios or other audio equipment or permit employees to use in ways or at times that may cause a nuisance.

340	POLLUTION
· Prevention: Protect the site, the Works and the general environment including the atmosphere, land, streams and waterways against pollution.
· Contamination: If pollution occurs inform immediately, including to the appropriate Authorities and provide relevant information.

350	PESTICIDES
· Use: Only where specified or approved, and then only suitable products listed on www.pesticides.gov.uk
· Restrictions: Work near water, drainage ditches or land drains must comply with the ‘Guidance’s for the use of herbicides on weeds in or near watercourses and lakes’.
· Containers: Comply with manufacturer’s disposal recommendations. Remove from site immediately empty or no longer required.
· Competence: Operatives must hold a BASIS Certificate of Competence, or work under supervision of a Certificate Holder.

360 	NUISANCE
· Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
· Surface Water: prevent hazardous build-up on site, in excavations and to surrounding areas and roads.

370	ASBESTOS CONTAINING MATERIALS
· Duty: Report immediately and suspected materials discovered during execution of the Works
· Do not disturb
· Agree methods for safe removal or encapsulation.

371	DANGEROUS OR HAZARDOUS SUBSTANCES
· Duty: report immediately and suspected materials discovered during execution of the Works.
· Do not disturb
· Agree methods for safe removal or encapsulation.

375	ANTIQUITIES
· Duty: report immediately any fossils, antiquities and other objects of interest or value discovered during execution of the Works.
· Preservation:  Keep objects in the exact position and condition in which they were found.
· Special Requirements: None

380	FIRE PREVENTION
· Duty: Prevent personal injury or death, and damage to the Works or other property from fire.
· Standard: Comply with Joint Code of Practice @Fire Prevention on Construction Sites@, published by the Construction Confederation and the Fire Protection Association (The ‘Joint Fire Code’)

400	BURNING ON SITE
· Burning on Site: Not permitted

410	MOISTURE
· Wetness or dampness: Prevent, where this may cause damage to the Works.
· Drying out: Control humidity and the application of heat to prevent:
· Blistering and failure of adhesion
· Damage due to trapped moisture.
· Excessive Movement

430	WASTE
· Includes: Rubbish, debris, spoil, surplus material, containers and packaging.
· General: Minimize production. Prevent accumulations. Keep the site Works clean and tidy.
· Handling: Collect and store in suitable containers. Remove frequently and dispose off-site in a safe and competent manner;
· Non-hazardous material: In a manner approved by the Waste Regulation Authority.
· Hazardous Material: As directed by the Waste Regulation Authority and in accordance with relevant regulations.
· Recyclable material: Sort and dispose at a Materials Recycling Facility approved by the Waste Regulation Authority.
· if the slides are not to be re-used the Parish Council will consider offering them to community groups or individuals.
· The sand pit unit is to remain and will be dealt with by the Parish Council.
· Voids and Cavities in the construction: Remove rubbish, dirt and residues before closing in.
· Waste transfer documentation: Retain on Site.

440	ELECTROMAGNETIC INTERFERENCE
· Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site.

470	INVASIVE SPECIES
· General: Prevent the spread of species 9e.g. plants or animals) that may adversely affect the site or Works economically, environmentally or ecologically.
· Special precautions: None
· Duty: Report immediately any suspected invasive species discovered during execution of the Works.
· Do not disturb
· Agree methods for safe eradication or removal.

PROTECT THE FOLLOWING

510	EXISTING SERVICES
· Confirmation: Notify all service authorities, statutory undertakers and / or adjacent owners of proposed works not less than one week before commencing site operations.
· Identification: Before starting work, check and mark positions of utilities / services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners.
· Work adjacent to services:
· Comply with service authority’s / statutory undertaker’s recommendations.
· Adequately protect, and prevent damage to services: Do not interfere with their operation without consent of service authority’s / statutory undertakers or other owners.
· Indentifying services:
· Below ground: Use signboards, giving type and depth;
· Overhead: Use headroom markers.
· Damage to services: If any result in execution of the Works:
· Immediately give notice and notify appropriate service authority / statutory undertaker.
· Make arrangements for the work to be made good without delay to the satisfaction of the service authority / statutory undertaker or other owner as appropriate.
· Any measures taken to deal with an emergency will not affect the extent of the Contractor’s liability.
· Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority’s / statutory undertakers recommendations.

520	ROADS AND FOOTPATHS	
· Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris.
· Damage caused by site specific traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, Local Authority or the owner.

530	EXISTING TOP SOIL / SUBSOIL
· Duty: prevent over compaction of existing topsoil and subsoil in those areas which may be damaged by construction traffic, parking of vehicles, temporary site accommodation or storage of materials and which will require reinstatement prior to completion of the Works.
· Protection: Before starting work submit proposals for protective measures.

540	RETAINED TREES / SHRUBS / GRASSED AREAS.
· Protection: Preserve and prevent damage, except those not required.
· Replacement:@ Mature trees and shrubs if uprooted, destroyed, damaged beyond reasonable chance of survival in their original shape, as a consequence of the Contractor’s  negligence, must be replaced with those of a similar type and age at the Contractor’s expense at the Parish Councils request.

550	RETAINED TREES
· Protected area: unless agreed otherwise do not:
· Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials or place temporary accommodation within an area which is larger of the branch spread of the tree or an area with a radius of half the tree’s height, measured from the trunk.
· Sever roots exceeding 25mm in diameter, If unintentionally severed give notice and seek advice
· Change level of ground within an area 3m beyond branch spread.

560	EXISTING FEATURES
· Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works. 
· Special requirements: Existing footpaths & street-lighting columns.

570	EXISTING WORK
· Protection: prevent damage to existing work, structures or other property during the course of the work.
· Removal: Minimum amount necessary.
· Replacement work: To match existing.

630	EXISTING STRUCTURES
· Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary.
· Supports: During execution of the Works: 
· Provide and maintain all incidental shoring, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining, that may be endangered or affected by the Works.
· Do not remove until work is strong enough to support existing structure.
· Prevent overstressing of competed work when removing supports.
· Adjacent structures: Monitor and immediately report excessive movement.

· Standard: Comply with BS 5975 and BS EN 12812

640	MATERIALS FOR RECYCLING / REUSE
· Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing materials and other contaminants.
· Storage: Stack neatly and protect until required by the Employer or for use in the Works as instructed.

A35	SPECIFIC LIMITATIONS ON METHOD / SEQUENCE / TIMING

160	USE OR DISPOSAL OF MATERIALS
· Specific limitations: Appropriate disposal off-site

170	WORKING HOURS
· Specific Limitations
· Mon – Fri 8am – 6pm
· Sat 8am – 1pm
· Sun & Bank Holiday: Prohibited

A36	FACILITIES /TEMPORARY WORK / SERVICES

	GENERALLY
110 	SPOIL HEAPS, TEMPORARY WORKS AND SERVICES
· Locations: Give notice and details of intended siting.
· Maintenance: Alter, adapt and move as necessary. Remove when no longer required and make good.

ACCOMMODATION
230	TEMPORARY ACCOMMODATION
· Proposals for temporary accommodation and storage for the Works: Submit two weeks prior to starting on site.
· Details to be included: Type of accommodation and storage, its siting and the programme for site installation and removal.

TEMPORARY WORKS
310	ROADS
· Permanent roads, hard standings and footpaths on the site: The following may be used, subject to clause A34/520:
· Details: Footpath through site Parish Council to explore temporary diversion order.
· Restrictions on use: Pedestrian only.
· Protective or remedial measures: Nothing specific.

SERVICES AND FACILITIES
440 	TELEPHONES
· Direct communication: As soon as practicable after the Date of Possession provide the Contractor’s person in charge with a mobile telephone number.

550 	THERMOMETERS
· General: Provide onsite and maintain in accurate condition a maximum and minimum thermometer for measuring atmospheric shade temperature, in an approved location.

A37	OPERATION / MAINTENANCE OF THE FINISHED WORKS

	GENERALLY

110A	THE SITE MANUAL
· Responsibility: The Contractor
· Content: Obtain and provide comprehensive information for owners and users of the completed Works. Include an overview of the main design principles and describe key components and systems within the finished Works, so affording a complete understanding of the Works , to enable efficient and safe operation and maintenance.
· Specific requirements: None
· Format: See clause 160 
· Number of copies: One
· Delivery: Contract Administrator. By (date) Completion.

115	HEALTH AND SAFETY INFORMATION
· Content: Obtain and provide the following information: Independent Post Installation Safety Report.
· Format: PDF
· Delivery: Contract Administrator no later than Occupation.

155A	CONTENT OF THE SITE MANUAL
· General: Details of the site, the parties, operational requirements and constraints of a general nature.
· Play Equipment and Surfacing: design criteria, maintenance details, product details, and environmental and trafficking conditions.
· Documentation: Guarantees, warranties, maintenance agreements, test certificates and reports.

160A	PRESENTATION OF SITE MANUAL
· Format: A4 size, plastics covered, loose leaf, four ring binders with hard covers, each indexed, divided and appropriately cover titled.
· Selected drawings needed to illustrate or locate items mentioned in the Manual: Where larger than A4, to be folded and accommodated ion the binders so that they may be unfolded without being dethatched from the rings.

· As-built drawings: The main sets may form annexes to the Manual.

A40	CONTRACTOR’S GENERAL COST ITEMS:

110	MANAGEMENT AND STAFF
· Cost significant items: None

120	SITE ACCOMMODATION
· Details: Site accommodation required or made / not made available by the Employer: See section A36
· Cost significant items: None

130	SERVICE AND FACILITIES
· Details: Service or facilities required or made / not made available by the Employer: See section A36
· Cost significant items: None

140	TEMPORARY WORKS
· Details: Temporary Works required or made / not made available by the Employer: See section A36
· Cost significant items: None


A50	WORK / PRODUCTS BY/ ON BEHALF OF THE EMPLOYER

110	WORK BY / ON BEHALF OF EMPLOYER
· Title: N/A
· Description of work: N/A
· Carried out by: N/A
· Attendance: N/A


A54 	PROVISIONAL WORK / ITEMS

590	Contingencies
	None
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