
 

 

Statement of Requirement (SoR) 

Purpose 

This document is for new Extra-Mural (EMR) Contracts. Use the Request for Contract Action 

(RCA) Guidance for EMR page on WikiD when filling out this SoR and a supporting RCA. Please 

seek assistance if desired from Commercial or your Divisional Procurement Representative. 

This document is supplier facing and the RCA is an internal document. Please delete non-essential 

grey text before issuing externally/ to suppliers. 

 

Reference Number RQ0000019784 

Version Number v1.0 

Date 24/10/2022 

 

1. Requirement 

1.1 Title 

 Graphene Based Terahertz Sensing – Phase III Continuation 

1.2 Summary 

 Redacted under FOIA Section 26 – Defence 

1.3 Background 

 

Following a successful completion of Phases I, II and III of the project “Graphene Based 

Smart Terahertz Lenses”, Dstl wishes to continue the work with Manchester University 

into a “Phase III Continuation” stage. 

Redacted under FOIA Section 26 – Defence 

1.4 Requirement 



 

 

 

Phase III Continuation should build on the work from Phase III to develop a working THz 

imaging system.  The THz imaging system shall utilise graphene-based smart terahertz 

lenses in conjunction with novel image reconstruction strategies  

Redacted under FOIA Section 26 – Defence 

By the end of Phase III the following areas were identified as requiring further 

development/optimisation: 

 Detector sensitivity - the main limiting factor for an imaging system;  

 TFT array design - a new custom design is necessary to tailor performance to the 

aims of the project;  

 The speed of the back-plane electronics - Redacted under FOIA Section 26 – 

Defence 

Redacted under FOIA Section 26 – Defence 

Redacted under FOIA Section 26 – Defence 

This work will be for a period 24 months.  Target start date is 2 January 2023.   

 

1.5 Options or follow on work   (if none, write ‘Not applicable’)      

 
Subject to a review at the end of this work in December 2024, Dstl may fund a technology 

development phase. 



 

 

1.6 Deliverables & Intellectual Property Rights  (IPR) 

Ref. Title Due by Format TRL

*  

Expected 

classification 

(subject to 

change) 

What information is required in the 

deliverable 

IPR DEFCON/ 

Condition 

(Commercial to enter 

later) 

D - 1 

 

Monthly progress 

report detailing work 

completed, in the form 

of a ‘Quad Chart’. 

Starting from 

T0 (contract 

award) and 

subsequently 

throughout 

duration of 

contract. 

1-page 

quad 

chart. 

(.pptx) 

n/a   Redacted 

under FOIA 

Section 43 – 

Commercial 

Interest 

As per quad chart provided by Dstl.     Redacted under FOIA 

Section 43 – Commercial 

Interest 

D-2 Presentation of 

progress at quarterly 

progress meetings 

through the 24 months 

of the contract. 

Starting from 

T0+3 months, 

dates for 

these 

quarterly 

progress 

meetings to 

be mutually 

agreed 

Presentati

on (.pptx) 

n/a Redacted 

under FOIA 

Section 43 – 

Commercial 

Interest 

The presentation shall detail the technical 

work completed; the knowledge and know-

how gained; conclusions of work conducted; 

and recommendation for work to be done in 

the remaining time of the contract.   

The demonstration is to be mutually agreed 

depending on progress, and could include 

devices at different stages of their 

Redacted under FOIA 

Section 43 – Commercial 

Interest 



 

 

following 

contract 

award. 

fabrication and their performance 

parameters at that point.    

D - 3 Technical Progress 

Report at 6 monthly 

intervals starting at 

T0+6 months.  Delivery 

and acceptance of 

these reports are tied 

to payments.   

Starting from 

T0+6 months 

and 

subsequently 

throughout 

duration of 

contract.  

Deliverable 

should be no 

later than 5 

working days 

prior to the 

end of the 6 

monthly 

interval.   

MS Word n/a Redacted 

under FOIA 

Section 43 – 

Commercial 

Interest 

The technical report(s) should detail the 

technical work completed; the knowledge 

and know-how gained; conclusions of work 

conducted; and recommendation for work to 

be done in the remaining time of the 

contract, and for the final technical report at 

T0+24months, any following work. 

 

Redacted under FOIA 

Section 43 – Commercial 

Interest 

D - 4 Presentation and 

demonstration of 

progress at 12 months 

after contract award.  

This demonstration 

Date of the 

presentation 

and 

demonstratio

n to be 

Presentati

on (.pptx) 

4-5 

for 

the 

Redacted 

under FOIA 

Section 43 – 

The presentation shall detail the technical 

work completed; the knowledge and know-

how gained; conclusions of work conducted; 

and recommendation of work for the next 12 

Redacted under FOIA 

Section 43 – Commercial 

Interest 



 

 

shall complement the 

Technical Progress 

Report delivered at 

T0+12 months after 

contractor award and 

forms part of the 

payment schedule.   

mutually 

agreed, but 

anticipated to 

be no later 

than 10 

working days 

before the 

end of the 

12th month of 

the contract. 

dem

o 

Commercial 

Interest 

months if there are any deviations to the 

work plan. 

The demonstration is to be mutually agreed 

depending on progress, and could include 

devices showing their range of operating 

parameters.    

D - 5 At the end of the 

contract T0+24 

months, a fully 

assembled THz imager 

shall be delivered to 

Dstl, along with 

software codes to 

operate the system.  

The imager will be 

retained by Dstl  

Presentation and 

demonstration of 

progress 24 months 

Date of the 

presentation 

and 

demonstratio

n to be 

mutually 

agreed, but 

anticipated to 

be no later 

than 10 

working days 

before the 

end of the 

MS Word 5-6 

for 

the 

dem

o 

Redacted 

under FOIA 

Section 43 – 

Commercial 

Interest 

The presentation shall detail the technical 

work completed; the knowledge and know-

how gained; conclusions of work conducted; 

and recommendation of work for any follow 

on work. 

The demonstration is to be mutually agreed 

depending on progress, and should include 

an integrated THz imager showing its range 

of operating parameters. 

.   

 

Redacted under FOIA 

Section 43 – Commercial 

Interest 



 

 

after contract award.  

This demonstration 

shall complement the 

Technical Progress 

Report delivered at 

T0+24 months after 

contractor award and 

forms part of the 

payment schedule.   

24th month of 

the contract. 

*Technology Readiness Level required  

Notes- IPR should be inserted / checked by commercial staff before sharing with the supplier(s) to ensure accuracy.   



 

 

1.7 Standard Deliverable Acceptance Criteria 

 As per Framework T&Cs. 

1.8 Specific Deliverable Acceptance Criteria 

 Demonstrations will take place at contractor’s premises, or at a location to be mutually agreed.   

 

  

2. Quality Control and Assurance 

2.1  Quality Control and Quality Assurance processes and standards that must be met by 

the contractor 

 ☒  ISO9001     (Quality Management Systems) 

☐  ISO14001   (Environment Management Systems) 

☐  ISO12207   (Systems and software engineering — software life cycle) 

☐  TickITPlus   (Integrated approach to software and IT development) 

☐  Other:          (Please specify below)  

2.2  Safety, Environmental, Social, Ethical, Regulatory or Legislative aspects of the 

requirement 

 n/a 

 

 



 

 

3. Security 

3.1 Highest security classification 

 Of the work Redacted under FOIA Section 43 – Commercial Interest 

Of the Deliverables/ Output Redacted under FOIA Section 43 – Commercial Interest 

3.2 Security Aspects Letter (SAL) 

 Not applicable 

If yes, please see SAL reference-  Enter iCAS requisition number once obtained 

3.3 Cyber Risk Level 

 Choose an item. 

Redacted under FOIA Section 43 – Commercial Interest 

3.4 Cyber Risk Assessment (RA) Reference  

 Click or tap here to enter text. 

Redacted under FOIA Section 43 – Commercial Interest  

If stated, this must be completed by the contractor before a contract can be awarded. In 

accordance with the Supplier Cyber Protection Risk Assessment (RA) Workflow please 

complete the Cyber Risk Assessment available at https://www.gov.uk/guidance/supplier-

cyber-protection-service  

 

4. Government Furnished Assets (GFA) 

GFA to be Issued -     No 

If ‘yes’ – add details below. If ‘supplier to specify’ or ‘no,’ delete all cells below.   

GFA No. Unique 

Identifier/ 

Serial No 

Description: 

Classification, type of GFA 

(GFE for equipment for 

Available 

Date 

 

Issued by Return Date 

or Disposal 

Date (T0+) 



 

 

 

example), previous MOD 

Contracts and link to 

deliverables 

Please 

specify which 

N/A      

      



 

 

5.  Proposal Evaluation criteria 

5.1 Technical Evaluation Criteria 



 

 

 

The table below contains the technical criteria against which all proposals will be scored. 

ID Criteria Score 

1 The proposal demonstrates a clear understanding of 

the current system’s performance shortfalls in relation 

to the required use cases of a THz imaging capability, 

as described in section 1.4 of this document. 

0-10 

2 In the proposal, credible options are presented for 

significantly improving upon the current detector 

sensitivity. 

0-10 

3 Redacted under FOIA Section 26 – Defence 0-10 

4 Redacted under FOIA Section 26 – Defence 0-10 

5 The proposal contains a detailed plan of activities 

targeted towards achieving those performance 

enhancements necessary to ensure a successful 

demonstration will be delivered within the time scale of 

the project. 

0-10 

6 The proposal includes a project plan, including details 

of timings, resources, any dependencies between the 

different tasks and any critical paths and decision 

points. 

0-10 

 

The following scoring guide will be used to evaluate against each criteria: 

Score Definition  

10 Exceeds the Authority’s requirement 

8 Fully meets the Authority’s requirement 

6 Adequately meets the Authority’s requirement 

4 Falls short of the Authority’s requirements in a minor respect 

2 Fall short of the Authority’s requirements in a major respect, or tenderer did not 

adequately explain their response of did not provide adequate evidence of 

claimed capability 

0 Tenderer did not respond to the question or tenderer’s response indicated that 

their capabilities wholly failed to meet the Authority’s requirements. 



 

 

5.  Proposal Evaluation criteria 

5.1 Technical Evaluation Criteria 

Note: A score of less than 4 (minor shortfall) against any of the criteria defined above will 

render the proposal non-compliant.   

5.2 Commercial Evaluation Criteria  

 

Commercial Assistance needed here before or after a requisition is raised. Framework 

evaluation criteria as per T&C’s may apply.   

 

 

 


