

TASK ORDER



CLIENT OR CONTRACTING AUTHORITY (CA):	DEFRA
CONSULTANT:	WSP
TASK ORDER TITLE:	Exeter And Cornwall Feasibility
DATE:	26/04/24



Unless otherwise stated, capitalised terms used in this Task Order shall have the meaning given to such terms in the contract as identified above (the "**Contract**"). Any attachments referenced in this Task Order form part of the Task Order. The Parties acknowledge and agree that this Task Order is issued pursuant to, forms part of and shall be subject to the terms and conditions of the Contract.

SECTION 1 – KEY INFORMATION

Task Order number (ATAMIS PROJECT NUMBER):	C24551
Form of Contract – e.g. NEC4 PSC / PSSC	NEC4 PSC
Consultant's representative:	██████████
Client or CA's representative:	██████████
BIM Coordinator:	NA
NEC Supervisor	NA
The Consultant [is] OR [is not] the 'principal designer' under the CDM regulations.	The Consultant is not the 'principal designer' under the CDM regulations.

SECTION 2 – SCOPE

Task-specific Scope:	<div style="display: flex; justify-content: space-around; align-items: center;"> <div style="text-align: center;">  DEFRA CRPS Scoping and Activity Schedule </div> <div style="text-align: center;">  DEFRA CRPS Scoping and Activity Schedule </div> </div> <p>Options appraisals, town planning advice and test fits for some property options in Exeter to allow DEFRA to work towards Strategic Outline Case. Same for Polwhele (Cornwall) to allow DEFRA to consider future of site given RAAC and subsequent closure of existing buildings on site.</p>
Project Site(s):	Exeter and Cornwall Starcross, Staplake Mount, Starcross, Exeter, EX6 8PE Clyst Honiton Depot, Westcott Road, Clyst Honiton, Exeter, EX5 2LL

	Manley House, Kestrel Way, Sowton Industrial Estate, Exeter, EX2 7LQ Polwhele Workshop, Polwhele, Truro, Cornwall, TR4 9AD
Expected Project Outputs – ‘Standard’ or ‘Light’	Standard
Project Status - e.g. ‘New’, ‘Novated’, RIBA stages complete to date	New
Security requirements:	Standard
Task Activity Schedule attached:	  DEFRA CRPS Scoping and Activity Schedule DEFRA CRPS Scoping and Activity Schedule

SECTION 3 – START DATE, COMPLETION DATE & MILESTONES

Task Start Date:	11 th April 2024
Task Completion Date:	11 th July 2024
Key dates – N/A, or ‘As set out in the Task Schedule’	As set out in the Task Schedule

SECTION 4 – PAYMENT

Basis of payment:	Fixed price in accordance with Task Activity Schedule
Total of the Prices for the Task: £[●] (excluding VAT)	£112,575
Agreed Time Charge rates:	As set out in the Task Schedule

SECTION 5 – OTHER

Key Persons:	<div> <div></div> – DEFRA <div></div> - WSP </div>
KPIs – N/A, or ‘As set out in the Task Schedule’	As set out in the Task Schedule
Additional information:	NA

SECTION 6 – TASK ORDER ACCEPTANCE

This Task Order is accepted by the *Client* acting by its authorised representative and the *Consultant* acting by its authorised representative by means of electronic signature on the Authority eTendering system

Contractors_Signature

DocuSigned by:



Full Name: [Redacted]

Job Title/Role: [Redacted]

Date Signed: 30/04/2024

Authorities_Signature

DocuSigned by:



Full Name: [Redacted]

Job Title/Role: [Redacted]

Date Signed: 30/04/24