

[REDACTED]

---

**From:** JMC Engineering (UK) Ltd [REDACTED]  
**Sent:** 08 April 2015 10:40  
**To:** [REDACTED]  
**Subject:** Rhondda

Hi [REDACTED]

As you are aware of the difficulties the Drillers will experience drilling this borehole, we have estimated the supervision requirements **per week** for the contract.  
This is reflected in the supervision cost which we will keep to a minimum as usual. If we encounter unforeseen difficulties, the supervision may increase which we will notify you accordingly.

The weekly costs are:

[REDACTED] -	Site/Invoice Meeting 12 hours @ £[REDACTED]/hour =	[REDACTED]
	400 miles @ £[REDACTED]/mile	
[REDACTED] -	Supervision 40 hours @ [REDACTED]/hour =	[REDACTED]
	500 miles @ £[REDACTED]/mile	
	Overnight stays 3 nights @ [REDACTED]/night	
	Weekly Total	£4184.00

Additional Costs:

[REDACTED] -	Pre Start Meeting – 12 hours @ [REDACTED]/hour =	[REDACTED]
	400 miles @ £[REDACTED]/mile	
	Final Report - 4 hours @ [REDACTED]/hour	
[REDACTED] -	Pre Start Meeting – 12 hours @ [REDACTED]/hour =	[REDACTED]
	Final Report - 20 hours @ [REDACTED]/hour	
[REDACTED] -	Site Survey etc 16 hours @ [REDACTED]/hour =	£[REDACTED]
	400 miles @ [REDACTED]/mile	
	Additional Costs Total	£4648.00

Please let me know if you need anything further.

Regards



ENGINEERING (UK) LTD

PO Box 36, Alfreton, Derbyshire, DE55 1NG

Tel: 01773 718810

---

No virus found in this message.

Checked by AVG - [www.avg.com](http://www.avg.com)

Version: 2014.0.4800 / Virus Database: 4311/9477 - Release Date: 04/07/15

---

This email has been scanned by the Symantec Email Security.cloud service.  
For more information please visit <http://www.symanteccloud.com>

---

