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TENDER FOR: 
 

The design, supply, and installation of playground equipment for the refurbishment of 

the children’s play space at: 

 
Dorrington Children’s Recreation & Play Park 

Land to the rear of 14-16 Church Road 

Dorrington 

Shrewsbury 

Shropshire 

SY5 7JL 

TENDER DEADLINE: 

12:00-noon on Friday 16th June 2023 

 
TENDER ADDRESS: 

Parish Clerk 

Condover Parish Council 

c/o Dorrington Village Hall 

Dorrington 

Shrewsbury 

Shropshire 

SY5 7LD 

Your response to this invitation to tender must be received up to the closing time on the 

date and in the place shown above. 

Your tender shall be submitted in a sealed envelope or package, marked with the 

tenderers name for the attention of the Parish Clerk, and the invitation to tender title: 

Design, Supply, and Installation of Playground Equipment at: Dorrington Children’s 

Recreation & Play Park 

 
Tenderers are prohibited from contacting Parish Councillors or staff to encourage or gain 

support for their tender outside the prescribed process. 
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Introduction & Project Design Brief 

Dorrington village sits within the Condover Parish Ward and is the hub for the other villages within 

the Parish, including Condover, Stapleton, and Ryton. Located to the west of Dorrington village 

centre, Church Road, Recreation and Play Park provides residents and visitors with a MUGA, sports 

pitches, open space for exercise and leisure, combined with various pieces of play and exercise 

equipment within the play park itself. 

The purpose of this project which we aim to recommend approval of, seeks to improve the 

children’s play area within Dorrington Children’s Recreation & Play Park, as a key area for social 

engagement in the village. We have identified from villagers through conversations held at the site 

throughout 2021 and 2022, and a residents feedback survey via social media, that there is a need for 

suitable picnic tables at the site, to assist bringing the community together, and a need for improved 

facilities for children to enjoy. The project will ensure that local residents and their children of all 

physical & mental abilities are able to fully utilise the Recreation Area and Play Park following the 

completion of the works, by incorporating inclusive pieces of equipment within the facility. This is a 

key strategic objective for this Parish Council. 

The surfacing is showing signs of wear and is in need of remedial works to create a safer, single level 

surface, beneficial to all users and accessible to wheelchair users/pushchairs. 

Much of the existing equipment is in a poor state and needs partial refurbishment or removal and 

replacement for two items. One item, multiuse climber has failed a RoSPA audit in 2021. This 

tender document is related to the equipment which needs removing and replacing, and 

refurbishment of all other items. The scope of this project is to remove and dispose of some 

current play equipment (including surfaces) as required, including Springer, and the large multiuse 

Climber. We are looking to supply and install new play equipment comprising of Inclusive 

Roundabout, and a new much larger multiuse Climber, along with three separate Picnic tables. 

Other equipment on site requires remedial work to be carried out, (Rope Basket Swing, Slide, Swing 

sets x 2 & Rocking See-Saw) along with the requisite surfacing. 

 
The current play area caters to under 12s, with most users being between pre-school age, and age 

8. Our objective is to create a play space that will offer young people access to as wide a range of 

play opportunities as possible and fill the current gaps in provision. The space should be visually 

appealing, exciting, challenging and stimulating. We seek to provide inclusive play equipment that 

can be used by all children, whatever their ability, accessible for all. We encourage the use of 

equipment that promotes a healthy and active lifestyle for children in the Parish. 

All works should comply to the British and European Standard for playground equipment and 

surfacing BS EN 1176, and current RoSPA guidelines. The contractor will be responsible for 

organising an independent post-installation inspection and rectifying any issues identified at their 

own cost. 

Whilst we are keen to install equipment that is sympathetic to the play areas’ rural setting, any 

wooden pieces must be resilient with protective capping at the base to protect the 

equipment. The play area is the only facility in Dorrington and as such is heavily used, hence the 

equipment must be robust and vandal-proof. The existing wooden fencing will be 
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retained, along with the waste receptacle, although these can be relocated within the 

play area, if necessary. 

Bidders are expected to create a design that demonstrates the best value for money within the 

agreed budget range of £40,000 - £50,000 (Ex VAT) for the project. This amount is indicative from 

initial quotes. All pricings should be exclusive of VAT and in GBP (£). Pricing should be valid for a 

minimum of 90 days from the due date of the response. Prices will be fixed for the duration of the 

contract and must include the costs associated with disposal of waste products generated during 

the duration of the project until the scope is complete. If the contractor can provide any discounts 

adding value for this project, please demonstrate this within the tender. 

Bidders can submit a maximum of two different options to allow for design variations. Within those 

options that are submitted, we require ‘indicative’ quotes, with a forecasted cost window for the 

entire project. 

Condover Parish Council proposes that it will retain 5% of the total contract value, subject to the 

receipt of a certificate of full compliance to the latest standards from their own independent 

appointed assessors, for a period of three months. 

1. General Requirements 

1.1 Condover Parish Council is seeking a qualified and reputable play company to 

design, supply and install equipment for the refurbishment of the children’s 

play area at Dorrington Children’s Recreation & Play Park on the provisions 

as set out in this document. 

1.2 The location of the site is land to the rear of: 14-16 Church Road, Dorrington, 

Shrewsbury, Shropshire, SY5 7JL 

1.3 The aim is to decide on a preferred supplier and to place an order in July 

2023. 

1.4 This project requires the supply and installation of new children’s play 

equipment including play area surfacing. The existing items of outdoor gym 

equipment, including the surfacing, are to be retained, and refurbished. The 

principal focus of the new play equipment is inclusivity and providing play 

items for the Toddlers to 14-year-old age group. 

2. Tenders 

2.1 This document must be treated as private and confidential. You must not 

disclose the fact that you are submitting a tender nor release details of the 

tender document other than on an ‘In Confidence’ basis to those who have a 

legitimate need to know or to whom they need to consult for the purposes of 

preparing the tender. 

2.2 The Contractor is required to submit a fixed tendered price for the works 

detailed within this document and in accordance with the Schedule of Works, 

Specifications and Brief. 
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2.3 The tendered price and accompanying design for the works must be returned 

and submitted in a sealed envelope or package, marked with the tenderers 

name for the attention of the Parish Clerk and the invitation to tender title: 

Design, Supply, and Installation of Playground Equipment at: Dorrington Children’s 

Recreation & Play Park 

 
Condover Parish Council 

c/o Dorrington Village Hall 

Dorrington 

Shrewsbury 

Shropshire 

SY5 7LD 

By no later than 12:00-noon on 15th June 2023. 

2.4 Prices shall be irrevocable, and valid for a minimum period of 90 days after 

the closing time stated above, whether another tendered price has been 

accepted. 

2.5 The Parish Council has in its sole discretion, the unfettered right to: 

• Accept any tender; 

• Reject any tender; 

• Reject all tenders; 

• Accept a tender which is not the lowest price 
• Accept a tender that deviates from the requirements, specifications or the 

conditions specified in this document; 

• Reject a tender even if it is the only tender received by The Parish Council; 

• Accept all or any part of a tender; and 

• Split the requirements between one or more bidders. 

 
2.6 If a tender is accepted and any required permissions are refused, the Parish 

Council reserves the right to cancel the contract. 

2.7 The Parish Council will acknowledge receipt of all accepted tenders within 14 

days of the closing date. 

2.8 The Parish Council does not bind itself to accept the lowest price or any 

tender, and it reserves the right to accept or decline any tender without 

explanation. The company shall not have any claim for expenses incurred in 

the preparation of this tender. 

 
 

3. Terms of Engagement 
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3.1 The acceptance of a tendered price by the Parish Council shall form the basis 

of a binding contract which shall be governed by English Law. 

3.2 This document, together with the drawing(s), specifications, and any 

correspondence made to clarify the Contractor’s tendered price and play 

area layout design shall form the contract documentation. The successful 

Contractor will enter into a contract by way of a JCT Minor Works Contract 

issued by Condover Parish Council. 

3.3 The ‘Council’s Representative’ shall mean The Parish Clerk or other 

appropriate person appointed from time to time by the Parish Council and 

notified in writing to the Contractor. All tender documents relating to this 

tender shall be sent to the Parish Clerk using the details set out in paragraph 

2.3. 

 
 

3.4 All queries or correspondence relating to this document and the scheme of 

works should be directed to: 

Condover Parish Council 

email: condoverpc@gmail.com 

tel: 07516 445872 

 
 

4. Description of the Works and Notes for Pricing 

 
4.1 The Works 

4.1.1 The works comprise of the installation of new children’s play equipment at 

land known as Dorrington Children’s Recreation & Play Park. 

4.1.2 This project requires the supply and installation of new children’s play 

equipment including play area surfacing, seating, and litter bins only. All other 

equipment benches and tables are to be removed and disposed of by The 

Contractor. 

4.1.3 The principle focus of the new play equipment is inclusivity and providing 

play items for the toddler to 14-year-old age group. 

4.2 Budget 

4.2.1 The maximum budget for the complete scheme is £41,500 ex VAT, but tenders 
may be submitted under this sum. 

 

4.3 Site Description & Access 

mailto:condoverpc@gmail.com
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4.3.1 Dorrington Children’s Recreation & Play Park is an area of open public space 

located on land at the rear of 14-16 Church Road, Dorrington, which has 

residential property overlooking the site, from the South and an open 

recreation / football field to the North & West, meanwhile to the East, there 

is Dorrington Primary School 

4.3.2 The site is used for informal recreation and public enjoyment. The field to the 

North and West is used for Sunday League Football during the football 

season. There is an existing partly fenced children’s play area on the site 

4.3.3 Interested Contractors are advised to visit the site in order to familiarise 

themselves with the site, the existing layout, and the surrounding 

environment. 

4.3.4 The Parish Council’s representative is available to meet interested 

Contractors during the tender period given sufficient notice, as set out in 

paragraph 5.1. 

4.3.5 Although the site is located at the rear of 14-16 Church Road, Dorrington, 

Contractor’s access shall be via the gate located on the South side of 

Dorrington Village Hall. 

4.3.6 The Contract Area shall be agreed with the Contractor at the prestart 

meeting. All areas for storage and welfare will be determined at the prestart 

meeting. There is sufficient space within the Recreation Play Park Area to 

erect a secure storage area during the scheme of works. No storage, waste or 

other materials is to be kept on the adjacent playing field or its verges. 

4.4 Drawings 

The following drawings are included within the Appendices to this document: 

1. Site plan 

2. Photos of site and existing play area. 

 
4.5 Working Hours 

Working hours shall be strictly limited to 08:30 – 17:30 Monday to Friday. 

No weekend working is permitted without advance written approval by the Parish 

Council. 

4.6 Labour, Plant, Materials 

4.6.1 The Contractor will provide all labour, materials, fuel, water, carriage, 

plant, tools, and machinery to execute the works. 
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4.6.2 It is the responsibility of the tenderer to guarantee that all its sub- 

Contractors will comply with all the requirements and terms and 

conditions set out herein. 

4.7 Disposal of Waste & Litter 

4.7.1 The Contractor must ensure that all waste materials and litter produced 
whilst these works are ongoing are transported from site using waste 
carriers with a current Waste Carriers License. 

4.7.2 The provision of skips is permitted yet these must be located within a 
secure fenced compound located within the Recreation Play Park Area 
only. 

4.7.3 The combustion / burning of litter waste or vegetation anywhere on the 
site is strictly prohibited. 

 
4.8. Health, Safety and Welfare 

4.8.1 The successful Contractor shall at all times comply with the requirements of 

the Health and Safety at Work Act 1974 and all associated Acts, Regulations 

and Approved Codes of Practice. 

4.8.2 The successful Contractor must submit to the Parish Council copies of all 

insurances and site-specific risk assessments and method statements ahead 

of any works commencing on site. 

4.8.3 The Parish Council is unable to offer any welfare facilities at this site. The 

Contractor will need to allow for the provision of any facilities required for 

the works. There is ample space to accommodate a welfare and secure 

storage area where all materials, plant and facilities can be contained. 

4.8.4 The Contractor’s site must be fenced off throughout the duration of the 

works with 2m high Heras fencing for the protection of the public. For the 

duration of the works, appropriate signage shall be erected by The 

Contractor to inform the public of the works or hazards. 

4.9. Existing Services Across the Site 

4.9.1 It shall be the responsibility of the Contractor to make enquiries with utility 

companies in respect of the development site. Contractors should note the 

presence of utilities that may be in the vicinity of the working area. 

4.9.2 The Parish Council does not have access to any utility layouts. 

4.9.3 Contractors should ensure that they acquire their own FULL drawing of 

these utilities for the site if applicable. 

4.9.4 Contractors should arrange for a trained and competent individual in the use 

of site surveys for underground apparatus using a Cable Avoidance Tool 
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(CAT), to complete a utilities survey of the site. A copy of the survey should 

be provided to and retained by the Parish Council. 

4.10. Timetable and Monitoring 

4.10.1 The successful Contractor will supply a construction timetable for the Parish 

Council to agree before the contract is awarded, and as such the timetable 

set out in the Programme of Works section should be used as a guide only 

and allow a contingency for inclement weather. 

4.10.2 The Parish Council will require a summarised daily report providing accurate 

details of progression against the scheme of works and provide information 

in instances where the Contractor fails to meet any of the agreed Service 

Levels. 

4.10.3 The Contractor may be required to attend review meetings with the Parish 

Council’s supervising officer, at their discretion to discuss performance. 

 
 

 
4.11. Environment and Reinstatement 

4.11.1 The Parish Council is committed to environmental improvement through 

environmental protection and sustainable development into its decision- 

making processes in respect of both the execution of its core functions and 

responsibilities, and the management of day-today operations. Contractors 

should: 

• Throughout the life of the agreement, provide information on new or 

improved environmentally preferable goods when they become 

commercially available and, promote their use under the agreement. 

• Reduce the amount of packaging and recycle packaging as appropriate. 

• Remove all packaging and dispose of all waste of in an environmentally 

friendly manner. 

4.11.2 The Contractor must make reasonable effort to protect the surfaces when 

transporting plant and equipment to and from the play area site. All existing 

grassed areas (including areas used by the Contractor for access, vehicle 

movements and storage) shall be reinstated to the satisfaction of the Parish 

Council upon completion of the works. Reinstatement shall be taken to 

include the placing of grade 1 topsoil and grass seed as required. 

4.11.3 The Contractor must ensure that no vehicles are driven within the area 

lineated for football matches when passing with equipment or plant. 
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Vehicles and plant are to be moved along the tarmacked footpath with 

minimal encroachment onto the grassed verge of the football field. Any 

damage must be reinstated as described in paragraph 4.11.2 above. 

5. Programming of the Works 

5.1 Site viewing meetings can be arranged with interested Contractors and 

representative of the Parish Council during normal business hours (09:00 to 

17:30) between 5th May 2023 and 2nd June 2023. 

5.2 Questions or clarifications shall be submitted to the Parish Council by 09:30 

2nd June 2023, in order for them to be clarified / responded to, before the 

submission deadline stated in paragraph 2.3 above. 

5.3 Tendered prices with accompanying designs shall be received by the Parish 

Council no later than 12 noon 2nd June 2023. 

5.4 LATE SUBMISSIONS WILL NOT BE ACCEPTED. 

5.5 The Parish Council will inform the successful contractor by 7th July 2023. 

5.6 A prestart meeting shall be scheduled between the Parish Council and the 

Contractor. At this meeting a pre works photo survey will be undertaken 

prior to commencement of works. 

5.7 The Works are scheduled to be started as soon as possible after contract 

award. 

5.8 The Works are to be completed by a date to be determined by mutual 

agreement. 

6. Payment for the Works 

Payment shall be by measure and value and paid on presentation of invoices. 

7. Insurances Required 

7.1 The Contractor shall provide insurance for the Works. 

7.2 The Contractor shall provide Public and Councils liability insurance (persons 

and property) up to the value of £10,000,000 for any single incident and for 

an unlimited number of incidents. 

7.3 The Contractor shall provide evidence of the insurances with the tender 

documents and again before undertaking any works on site. 

8. Safeguarding 

8.1 The Contractor warrants that at all times for the purposes of this Contract it 

has no reason to believe that any person who is, or will be employed or 
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engaged by the Contractor in the provision of the Service is barred from the 

activity in accordance with the provisions of the Safeguarding Vulnerable 

Groups Act 2006, and any regulations made thereunder, as amended from 

time to time. 

8.2 The Contractor shall for the purposes of this Contract have in place its own 

Safeguarding Policy. 

9. Standards of Materials, Workmanship and Accreditation 

9.1 All materials and workmanship shall conform to relevant British and 

European standards. 

9.2 All proprietary play equipment and surfacing shall comply fully with 

BSEN1176, BSEN1177 and any other relevant play industry safety standards. 

9.3 An independent Post Installation Inspection report will be commissioned 

and paid for by the Parish Council and this will form the basis of any initial 

defects list which the Contractor shall take action to correct prior to the 

removal of the Heras Fencing. 

9.4 The Contractor will be able to respond to the findings of the Post Installation 

Inspection Report, and any objections to the findings shall be submitted to 

the Parish Council within 48 hours of the report being received. 

9.5 We require all Tenderers to be members of the API (Association of Play 

Industries). 

10. Evaluation and Scoring 

10.1 Tenders will be evaluated to determine the most economically 

advantageous bid using the following criteria and weighting. 
 
 
 

Criteria Weighting 

Price 20% 

Quality 80% 
 

 

10.2 Price (20%) 

Contractors are asked to submit a pricing schedule which contains a full and 

thorough detailed breakdown, for each element of the work as set out in the 

Schedule of Works section, along with a total tendered price. Price will carry 

20% of the scoring based on ranking them from the lowest to the highest. 

The lowest price tender will score the full 20%, with all other tenders being 

ranked by price, and scoring one percentage point less as appropriate. In the 
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event of identical pricing, between two tenders, then the Parish Council will 

use the Quality Score as the overriding factor to decide between proposed 

contractors. 

 
 

10.3 Quality (80%) 

10.3.1 Quality will be evaluated from the information submitted by the 

Contractor and against the criteria set out in this section. 

10.3.2 Contractors are encouraged to submit information that allows the 

Parish Council to clearly understand what is being proposed. 

Contractors are encouraged to present their proposals in a clear 

itemised manner with supporting visual plans. Contractors are 

required to present information outlining how they will approach the 

delivery of the project specifically for the Dorrington Children’s 

Recreation & Play Park site and show how they plan to 

accommodate the Parish Councils timescales. 

10.3.3 Each quality criteria will be a awarded a score of 0-5 in accordance 

with the scoring scale set out below: 
 
 

 

Score Criteria 

 
1 

The response raises concerns about understanding of the project which 
will have a detrimental effect on the project outcome and contract 

 performance. 

 
2 

The response suggests significant shortcomings of understanding or 
approach which is likely to impact on the project outcome and contract 
performance. 

 
3 

The response suggests shortcomings of understanding or approach 
which is likely to impact on the project outcome and contract 
performance. 

4 
The response raises no concerns about understanding or 
approach to the project outcome and contract performance. 

 

5 

Response is above expectations in terms of understanding or approach 
to the project outcome or contract performance. 

Response is significantly above expectations in terms of understanding 
or approach to the project outcome or contract performance. 
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10.3.4. The weighted scored quality criteria are as follows: 
 

Quality Criteria Weighting 

(80%) 

Play Equipment, Play Value 

The Parish Council will evaluate the play value of each proposed item 
of play equipment including use of materials including the 
sustainability of materials, dimensions, age range, surfacing, play 
disciplines, challenge, and excitement. 

 

30% 

Inclusivity 

Inclusivity is a key focus for this project. The Parish Council will 
evaluate each item of play equipment on the basis of its inclusivity 
and appeal and use for a wide range of abilities and disabilities. 

 
 

20% 

Presentation 

The presentation score will be assessed against the visual plans and the 
play area layout plans submitted. Consideration will be given to how 
the new equipment is laid out, the connectivity within the play space 
and how the proposals respect the surrounding environment. 

 
 

20% 

Warranties and Guarantees 

The Parish Council will evaluate the warranties and guarantees on 
each individual item of play equipment, play area surfacing and 
materials used or component parts. 

 
10% 

 
10.3.5 Weighting criteria will be scored as per the following example: 

• Presentation 15% 

• Criteria score awarded = 3 out of a possible 5 

• Score calculated 3/5 x 15 = 9 points awarded. 

10.3.6 The quality criteria scores will be added to the price scores to 

determine a final score for each Contractor. The Parish Council may 

invite prospective Contractors to present their proposals to the 

Parish Council. 
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11. Specification and Brief 

11.1. Play Equipment and Value 

The Parish Council is seeking a play area, which incorporates challenge and 

excitement for the target age group, and as such the proposed list of play 

equipment items set out below is a broad indication of the Parish Councils and 

communities’ vision. The list of play equipment items is intentionally generic by 

description, allowing Contractors to use their innovation and experience from 

within their own organisations and product ranges. The tenderer should also allow 

for appropriate seating and litter receptacles from the Parish Councils approved 

supplier. For information, Broxap Street Furniture are the current approved 

company for the supply and installation of street furniture (see 11.5 below for 

specifics). 

The Parish Council is content with a wide range of materials to be used during the 

construction. However, the Parish Council would seek to see the use of sustainable 

&/or environmentally friendly products, which are durable in nature within the 

finished scheme. 

Surfacing may be a combination of rubber wet pour or eco rubber bonded mulch. 

The provision of grass mat surfacing is not acceptable on what may be high wear 

areas. In all instances the surfacing must meet the relevant safety standards. 

Colours shall be appropriate for the setting but also incorporate designs that will 

make the site attractive & appealing to users. 

Contractors are encouraged to consider a range of play values and disciplines and 

make clear within the submission, the play value for each individual item of 

equipment. The playscape should incorporate the widest array of possible activities 

to stimulate both the physical and social growth of users. The list of play equipment 

items to be considered for inclusion will include: 

ITEM 

• Rope Basket Swing 

• Rope swing 

• Inclusive Roundabout 

• Slide 

• Swings x 2 

• Rocking See-Saw 

• Springer 

 

Contractors will also need to include a Weatherproof Play Area Information Sign (A0 

size), along with Additional fencing as and where required in the same colour as 

existing; and tarmac paths with concrete pin kerbs for improved connectivity with 

Play Area Safety Surfacing 
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11.2 Inclusivity 

Inclusivity is key focus of this project. Contractors are encouraged to give 

consideration to items of play equipment that are inclusive for all. Consideration of 

colours, materials, range of equipment, ease and assistance for access are key 

features the Parish Council is seeking to include. Connectivity within the play space 

is an essential feature, enabling people with impaired mobility or those in 

wheelchairs and with pushchairs to manoeuvre within the play space. The provision 

for connecting tarmac paths shall be included within the design. It is envisaged that 

the existing entrance from Fore Street will remain, but contractors are to consider 

how the site will interact with the new housing. 

11.3 Presentation 

The Parish Council requires the Contractors proposals to be set out on a scaled 

drawing showing the layout of each item of equipment, entrances and connecting 

paths. The layout plans should itemise each item of equipment on an accompanying 

‘key’. The Contractor may submit 3D visual drawings showing the play area layout 

on the site. The Contractor is permitted to extend the current fenced enclosure and 

is encouraged to visit the site to appreciate the space available. 

The Contractor should show the layout of the new equipment and fencing in 

relation to the outdoor gym equipment which is remaining. The Contractor may 

extend the play space beyond the existing boundaries and should show within its 

price the cost for the removal, supply and installation of redundant equipment and 

fencing. Any new fencing should be galvanised bow topped type to match the style 

and colour of the existing. 

11.4 Warranties and Guarantees 

The Parish Council is seeking a play area, which is durable, vandal resistant where 

possible and provides quality and reliability going forward. The Contractor shall 

provide evidence of the warranties and guarantees for each item of equipment, the 

surfacing and the individual materials used within the play space. The Parish Council 

requests that the Contractor submits TWO references from projects installed for 

any English or Welsh, local authority within the last THREE years. 

11.5 Other Information 

Condover Parish Council approved products supplied by Broxap Street Furniture are 

as follows: 

Benches: 

https://www.broxap.com/street-furniture/contemporary-street- 

furniture.html?p=8 

http://www.broxap.com/street-furniture/contemporary-street-
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Picnic Tables: 

https://www.broxap.com/catalogsearch/result/?q=Picnic+Table 

Waste Bins: 

https://www.broxap.com/litter-bins.html?p=4 

https://www.broxap.com/k-nine-post-mounted-dog-waste-bin.html 

11.6 Retention 

The Parish Council will retain 5% of the contract value until a satisfactory post 

installation report from a suitably qualified independent assessor has been 

received. 

12. Submission of Tender 

The Contractor shall submit the following documents: 

I. Tender form with prices clearly shown and itemised 

II. Proposed play area layout plan, drawn to scale, itemised with a key 

III. 3D visual layout plan (optional) 

IV. Guarantees and Warranties 

V. Statement outlining how they will deliver the project 

VI Project timeline shown via a Gannt/bar chart to meet the Parish 

Councils timescales. 

VII. Two references from projects installed for a local authority within 

the last 3 years. 

13. Dorrington Children’s Recreation & Play Park, Schedule of Works & Tender Form 

We hereby provide our fixed price tender ex VAT to complete the works to extend the play 

area at Dorrington Children’s Recreation & Play Park. 
 

 Description Unit Quantity Rate Total 

 
1 

 
Insurance of the Works 

 
Item 

 
1 

  

 
2 

Site Prelims including compound, welfare, 
and fencing 

 
Item 

 
1 

  

 
3 

Groundwork’s – site preparation, paths 
etc. 

 
Item 

 
1 

  

http://www.broxap.com/catalogsearch/result/?q=Picnic%2BTable
http://www.broxap.com/litter-bins.html?p=4
http://www.broxap.com/k-nine-post-mounted-dog-waste-bin.html
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4 

 
Supply and installation of Equipment 

 
Item 

 
1 

  

 
5 

Fencing including removal, reuse, and 
provision of new 

 
Item 

 
1 

  

 
6 

Removal of all spoil and debris & 
redundant equipment 

 
Item 

 
1 

  

Note - Post Installation Inspection Report to be commissioned and paid for by 
the Parish Council. (see 11.6) Total 

 

Failure to complete SECTION 13 fully, will delay any consideration of your tender. 

Sign below once you are satisfied that you have completed the form correctly and you are 

able to provide the documents required. 

I declare that the information given in this tender is true and accurate to the best of my 

knowledge and belief. 

I declare that I have permission from any other partner(s) to sign the tender on their behalf 

I understand that information given by me will be treated in confidence but may be 

submitted for checking against records held by other government departments, other 

agencies, local authorities, and the police, for the purposes of assessing my eligibility or for 

the purposes of the prevention or detection of crime. 

I understand that I may be liable for prosecution if I have knowingly provided information 

which I know to be false or do not believe to be true. 

I declare that I have not committed any serious infringement or fraud. 

You required to declare any current involvement or interest with Condover Parish Council 

if it is considered by you to be in real or apparent conflict with the duties to be performed 

for this scheme of work. 

Any involvement or interest declared would be carefully considered but would not 

automatically bar you from being further considered in the selection process. 

Please declare your interest within your covering letter or email to the Parish Council. 

 
 

Completed by: Position: 
BLOCK CAPITALS 

 

Company: 

 
Signature: Date: 
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Appendix A1 – Site Plan 
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Tarmacadam 

Footpath 

Vehicle & Plant 

Access Point 

 
 

Appendix A2 – Site & Access Location Map 
 



Appendix B – Current Site Photographs 
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Appendix B – Current Site Photographs 
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