

**Grimsby Institute of Further and Higher Education**  
**ITT for the refurbishment of 0B74 Teaching Room & 0B94 into an Anglian**  
**Water Workshop**  
**Update for interested parties, 11.05.2020**

After the Prime Minister's statement making changes to the **Coronavirus Restrictions**, we can confirm the following changes to the ITT process:

**Part A - Instructions to Tenderers**

**Viewings:** Site visits can take place strictly by appointment only. Tenderers should make an appointment using the email / mobile number within the ITT. Appointments will be restricted to Monday, Wednesday and Fridays.

These visits will be able to take place up to 2 working days before the tender submission deadline.

**Part B - The Process and Timetable**

Below are the indicative dates for the tender exercise and subsequent appointments:

Tender issued	16 <sup>th</sup> March 2020
Site visits	Strictly by appointment only
Date for final questions to be asked by	27 <sup>th</sup> May 2020
Tenders to be returned	12 noon, 29 <sup>th</sup> May 2020
Appointment of Contractor	5 <sup>th</sup> June 2020
Commencement of contract	22 <sup>nd</sup> June 2020

Please note all the dates referred to as part of this ITT are subject to change.

**Part C – Selection Procedure**

**Duration**

The tenderer shall be prepared to commence the service on **22<sup>nd</sup> June 2020** being the commencement date referred to in the contract conditions of the contract documentation.

The duration of the contract will initially be for a period of 6 weeks. Site works to be completed by Friday **31<sup>st</sup> July 2020**.

Tenderers are reminded these dates are subject to change due to the ongoing **Coronavirus restrictions**.