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A


NEC3 Engineering and Construction Contract (ECC) Short Contract

A10
PROJECT PARTICULARS

110
THE PROJECT

•
Name: Bridlington & District Hospital – Alteration works to AMD Clinic. 


•
Nature: Alteration works. 

•
Location: 

Bridlington & District Hospital

Bessingby Road

Bridlington

YO16 4QP


Length of contract: To be agreed with contractor.
Programme: Contractor to provide programme for undertaking works to the premises. The programme is to indicate sequence and duration of works. Programme to be approved by CA.

120
EMPLOYER (CLIENT)

•
Name: York Teaching Hospital NHS Foundation Trust
Address: 
Wiggington Road
York
YO31 8HE


Telephone: 01723 342198 (Scarborough Capital Projects)
130
PRINCIPAL CONTRACTOR


•
Name: TBC. 


•
Address: TBC. 



Telephone: TBC. 

140
EMPLOYER'S DELEGATE

•
Name: Martin Aveyard of York Teaching Hospital NHS Foundation Trust 

•
Address:  Scarborough General Hospital, Woodlands Drive, Scarborough YO12 6QL


Telephone: 01723 342517.
150
CDM COORDINATOR – Not applicable
A11
TENDER AND CONTRACT DOCUMENTS

110
TENDER DOCUMENTS


•
The tender documents are: 

· The Specification comprising Schedules of Work, reference drawings and Preliminaries.
120
CONTRACT DRAWINGS



 The Contract Drawings: The same as the tender drawings. 

160
PRECONSTRUCTION INFORMATION


•
 Format: The Preconstruction information is described in these

preliminaries in Section A34. It refers to information given elsewhere in

the preliminaries and other tender documents
A12
 THE SITE/ EXISTING BUILDINGS

110
THE SITE

•
Description: The sites comprises of a hospital. Bridlington Hospital is a district hospital which provides surgical, rehabilitation, and outpatients services to the local Bridlington community. 

Bridlington & District Hospital

Bessingby Road

Bridlington

YO16 4QP
120
EXISTING BUILDINGS ON/ ADJACENT TO THE SITE

•
Description: The hospital site is located approximately 2 miles north of the town centre within a residential area. 
140
EXISTING MAINS AND SERVICES


•
Drawings: (Information shown is indicative only): None available. 


•
Other information: Location of existing mains and services not known and

to be determined by the contractor prior to starting works. 
180
HEALTH AND SAFETY FILE


•
Availability for inspection: The Health and Safety File for the site/ building

may be seen by appointment during normal office hours, please contact Martin Aveyard in Capital Projects (01723 342198) who will be able to provide the relevant contact.

•
 Other documents: Asbestos Surveys, Fixed wiring Inspection reports. 



 Arrangements for inspection: As above. 

200
ACCESS TO THE SITE


•
Description: The site has vehicle access and limited parking. The

contractor is to visit site to determine the extent . 


•
Limitations: 
Some roads may have parking and weight restrictions set on

them and the contractor is to determine the full extent of any limitations

that may affect the works. 

210
PARKING


•
Restrictions on parking of the Contractor's and employees' vehicles:

The contractor is to make themselves aware of restrictions imposed on the site. All contractors parking arrangements are to be made with Scarborough General Hospital Estates Department prior to commencement of the works.
220
USE OF THE SITE


•
General: Do not use the site for any purpose other than carrying out the

Works. 
Limitations: Access for contractors is limited to the areas of work to be carried out. The contractor is also to give due consideration to working within a ‘Live’ hospital environment.
230
SURROUNDING LAND/ BUILDING USES


•
General: Adjacent or nearby uses or activities are as follows: 

- The areas surrounding the hospital site are mainly residential properties. The contractor is to make themselves fully aware of restrictions affecting access to and around the site. 
The area of works within the hospital and the adjacent areas can be busy  and therefore the contractor is to give due consideration into working within a ‘Live’ hospital environment. The contractor is to provide all associated risk assessments and method statements for review by the Trust representative prior to commencement.
210
HEALTH AND SAFETY HAZARDS


•
General: The nature and condition of the site/ building cannot be fully

ascertained before it is opened up. However, the following

hazards are or may be present: 

· Asbestos containing materials may be present on the site. 
· Lead paint and/or lead mains supply pipework.

· Microfibres falling below the critical dimensions making them hazardous to health.

•
Information: The accuracy and sufficiency of this information is not

guaranteed by the Employer or the Employer's representative. Ascertain if

any additional information is required to ensure the safety of all persons

and the Works. 


•
Site staff: Draw to the attention of all personnel working on the site the

nature of any possible contamination and the need to take appropriate precautionary measures. If any of the aforementioned hazards are identified during the course of the work the contractor should stop work, secure the site and notify the Employer’s Delegate immediately.
250
SITE VISIT


•
Before tendering: Ascertain the nature of the site, access thereto and all

local conditions and restrictions likely to affect the execution of the Works. 

•
Arrangements for visit: By appointment by contacting Martin Aveyard at Scarborough General Hospital, Woodlands Drive, Scarborough YO12 6QL. Telephone: 01723 342198

Note; No contractors are to visit site without prior appointment. 
A13
 DESCRIPTION OF THE WORK

130
WORK BY OTHERS CONCURRENT WITH THE CONTRACT



Scope: See section A50. 

A20
NEC3 ENGINEERING AND CONSTRUCTION SHORT CONTRACT


NEC3 ENGINEERING AND CONSTRUCTION SHORT CONTRACT


•
The Conditions of Contract: The core clauses, conditions and secondary

Options indicated, for the NEC3 Engineering and Construction Short

Contract (June 2005). 


•
Housing Grants Construction and Regeneration Act 1996: does not apply. 


•
Requirement: Allow for the obligations, liabilities and services described

therein against the headings listed:  

CONTRACT DATA – refer to separate contract data for contractors offer and employers acceptance
THE EMPLOYER IS;

Name;
York Teaching Hospitals NHS Foundation Trust

Address; York Teaching Hospitals, Wiggington Road, York, YO31 8HE

Telephone; 01723 342198



Email Address; Andrew1.Bennett@York.NHS.UK

The Works Are; Alterations and upgrade works to the AMD Clinic at Bridlington & District Hospital as described in the Schedule of Works

The Site Is; Bridlington & District Hospital, Bessingby Road, Bridlington YO16 4QP.
The Starting Date Is;    TBC

The Completion Date Is; TBC

The Period For Reply Is; 4  weeks

The Defects Date Is; 52 weeks after completion

The Defects Correction Period Is; 4 weeks

The Delay Damages Are;  £   N/A   per day

The Assessment Date is the; 10 day  of each month

The Retention Is; N/A                                                              % 

Does the United Kingdom Housing Grants, Construction and

Regeneration Act (1996) apply; No       

The Adjudicator is;


NameN/A


Address


Telephone


eMail address

The interest rate on late payment is; 5 % per complete week of delay

The Contractor is not liable to the Employer for loss of or damage to the Employers;
Property in excess of  N/A for any one event

The Employer provides this Insurance N/A
The minimum amount of cover for the third insurance stated

In the Insurance Table is; £5,000,000

The minimum amount of cover for the fourth insurance stated

In the Insurance Table is; £5,000,000

The Adjudicator nominating body is; RICS

The tribunal is; Adjudication

If the tribunal is arbitration the arbitration procedure is

The Conditions of Contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional Conditions

N/

CLIENT



The Client: The Employer defined in clause A10/120. 


CLIENT'S OBJECTIVE


•
The Client's objective: The client’s objectives are to complete the
works to the AMD Clinic at Bridlington & District Hospital as soon as possible. York Teaching Hospital NHS Foundation Trust would like the contractor to undertake works with minimal disruption to the premises. 


PRICE LIST


PRICE LIST


•
Pricing the Works: By schedules of work. 



Basis for valuation of variations: Unpriced schedules of rates see clause

A30/440. 

WORKS INFORMATION


1 - DESCRIPTION OF THE WORKS


•
The Works comprise: See clause A13/120. 


•
Contractor designed work: 

· Employer's requirements: N/A

2 - DRAWINGS


•
Drawings applicable to this contract: 



Listed in clause A11/110. 

See drawing schedule for full list. 


3 - SPECIFICATIONS


•
The Specification documents: 

Schedules of Work and reference documents including Preliminaries. 

Pre-tender health and safety plan see clause A11/160. 


4 - CONSTRAINTS ON HOW THE CONTRACTOR PROVIDES THE WORKS


•
Construction hazards: As clause A34/120. 


•
Material hazard: As clause A34/130. 


•
Choice of subcontractor for specific categories of work: To be confirmed

by the contractor. 


•
Considerate Constructors Scheme: As clause A32/115. 


•
Occupier's rules and regulations: As clause A34/190. 


•
Other constraints: Works are to be undertaken in occupied premises and

the contractor is to take account of this and allow for some disruption in

work patterns. 


5 - RE
QUIREMENTS FOR THE PROGRAMME


•
Programme: 



Submission: As clause A32/210. 



Updating: As clause A32/250. 


6 - SERVICES AND OTHER THINGS PROVIDED BY THE EMPLOYER


•
Employer to provide: 

Services Electricity supply - see clause A36/420 and Water - see clause

A36/430. 



Facilities Roads, footpaths and hard standings - see clause A36/310. 



Plant, materials and equipment None. 


•
Date to be supplied: For duration of works. 


•
Retain the following for use by the Employer: 



Description: None. 


-
Storage: None. 

SITE INFORMATION

SITE INFORMATION


•
Information: Listed in section A12 of the Preliminaries. 


•
Publicly available information: The contractor is to familiarise themselves

with the site to determine what local factors may affect their works and account for this within their tender submission i.e. restricted access, car parking provisions, storage, etc.. . 


•
Other:
Asbestos surveys are available.
A30 
TENDERING/ SUBLETTING/ SUPPLY


MAIN CONTRACT TENDERING

110
SCOPE


•
General: These conditions are supplementary to those stated in the

Invitation to Tender and on the form of tender. 

130
PARTNERING


•
Process: Comply with the principles set out in the NEC partnering option

X12. 



Objective and partnering information: As described in the Contract Data. 

145
TENDERING PROCEDURE


•
General: In accordance with the principles of: the Construction Industry

Board Code of Practice. 


•
Arithmetical errors: Pricing document is dominant. 



Amendments: The number of tenderers being invited is one. 

160
EXCLUSIONS


•
Inability to tender: Immediately inform if any parts of the work as defined

in the tender documents cannot be tendered. Relevant parts of the work:

Define those parts, stating reasons for the inability to tender. 

170
ACCEPTANCE OF TENDER


•
The Employer and Employer's representatives: 

· Offer no guarantee that any tender will be recommended for acceptance

or be accepted. Will not be responsible for any cost incurred in the

preparation of any tender. 

180
CDM PLANNING PERIOD


•
Minimum: To be negotiated with the successful contractor and agreed for

The site and ending on date of possession.  
190
PERIOD OF VALIDITY


•
Period: After submission or lodgement, keep tender open for

consideration (unless 
previously withdrawn) for not less than 60 days. 



Date for possession/ commencement: See section A20. 

195
CONTRACTOR'S DESIGN


•
 Scope: Not applicable.

PRICING/ SUBMISSION OF DOCUMENTS

210
PRELIMINARIES IN THE SPECIFICATION


•
The Preliminaries/ General conditions sections (A10-A56 inclusive) must

not be relied on as complying with SMM7. 

220
PRICING OF PRELIMINARIES


•
Charges: If the Contractor requires interim payments to include fixed and

time related charges for specific items in the Preliminaries, those charges

must be clearly shown against the items. 

250
PRICED DOCUMENTS


•
Alterations: Do not alter or qualify the priced documents without written

consent. Tenders containing unauthorised alterations or qualifications

may be rejected. 


•
Measurements: Where not stated, ascertain from the drawings. 


•
Deemed included: Costs relating to items, which are not priced, will be

deemed to have been included elsewhere in the tender. 



Submit: Within one week of request. 

310
TENDER


•
General: Tenders must include for all work shown or described in the

tender documents as a whole or clearly apparent as being necessary for

the complete and proper execution of the Works. 

440
SCHEDULE OF RATES


•
Schedule of rates (unpriced): Included with the tender documents. The

Contractor may insert additional items. All items must be fully priced. 



Fully priced copy: Submit within one week of request. 

445
STANDARD PRICE BOOK


•
Basis for valuation: A standard price book will be used: 

The book: Spons Architects and Builders Price Book. 



Date of publication: 2009. 


•
Percentage adjustments which, subject to agreement, the Contractor

wishes to apply to the published rates: Submit details.
480
PROGRAMME


•
Programme of work: Prepare a summary showing the sequence and

timing of the principal parts of the Works and periods for planning and

design. Itemize any work which is excluded. 



Submit: With tender. 

500
TENDER STAGE METHOD STATEMENTS

•
Method statements: Prepare, describing how and when the following is to be carried out: Statements: Submit within one week of request. 



Working within confined spaces.


Works conducted at high level.


Working within occupied premises.
510
ALTERNATIVE METHOD TENDERS


•
General: In addition to and at the same time as tendering for the Works

as defined in the tender documents, alternative methods of

construction/installation may be submitted for consideration. Alternatives,

which would involve significant changes to other work, may not be considered. 


•
Alternative tenders: Such alternatives will be deemed to be alternative

tenders and each must include a complete and precise statement of the

effects on cost and programme. 


•
Safety method statement: Carry out a health and safety risk assessment

for each alternative and where appropriate provide a safety method

statement suitable for incorporation in the Health and Safety Plan. 

•
Full technical data: Submit for each alternative together with details of any consequential amendments to the design and/ or construction of other parts of the Works.

Submit: Within one week of request. 

520
DESIGN DOCUMENTS


•
Scope: Not applicable.
530
SUBSTITUTE PRODUCTS


•
Details: If products of different manufacture to those specified are

proposed, submit details with the tender giving reasons for each proposed

substitution. Substitutions, which have not been notified at tender stage,

may not be considered. 


•
Compliance: Substitutions accepted will be subject to the verification

requirements of clause A31/200. 

550
HEALTH AND SAFETY INFORMATION


•
Content: Describe the organisation and resources to safeguard the

health and safety of operatives, including those of subcontractors, and of

any person whom the Works may affect. 


•
Include: 

· A copy of the contractor's health and safety policy document, including

risk assessment procedures. 


-
Accident and sickness records for the past five years. 


-
Records of previous Health and Safety Executive enforcement action. 


-
Records of training and training policy. 


-
The number and type of staff responsible for health and safety on this

project with details of their qualifications and duties. 



Submit: Within one week of request. 

570
OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN


•
 Content: Submit the following information within one week of request: 

· Method statements on how risks from hazards identified in the pre

construction information and other hazards identified by the contractor will

be addressed. 


-
Details of the management structure and responsibilities. 


-
Arrangements for issuing health and safety directions. 


-
Procedures for informing other contractors and employees of health and

safety hazards. 

· Selection procedures for ensuring competency of other contractors, the

self-employed and designers. 

· Procedures for communications between the project team, other

contractors and site operatives. 


-
Arrangements for cooperation and coordination between contractors. 


-
Procedures for carrying out risk assessment and for managing and

controlling the risk. 


-
Emergency procedures including those for fire prevention and escape. 


-
Arrangements for ensuring that all accidents, illness and dangerous

occurrences are recorded. 


-
Arrangements for welfare facilities. 


-
Procedures for ensuring that all persons on site have received relevant

health and safety information and training. 


-
Arrangements for consulting with and taking the views of people on site. 


-
Arrangements for preparing site rules and drawing them to the attention of

those affected and ensuring their compliance. 

· Monitoring procedures to ensure compliance with site rules, selection and

management procedures, health and safety standards and statutory

requirements. 



Review procedures to obtain feedback. 

590
SITE WASTE MANAGEMENT PLAN


•
Person responsible for drafting the Plan: The Contractor. 


•
Content: Include details of: 


-
Principal Contractor for the purposes of the regulations. 


-
Location of the site. 


-
Description of the project. 


-
Estimated project cost. 


-
Types and quantities of waste that will be generated. 


-
Resource management options for these wastes including proposals for

minimization/reuse/ recycling. 


-
The use of appropriate and licensed waste management contractors. 


-
Record keeping procedures. 


-
Waste auditing protocols. 


•
Additional requirements:


Submit with tender. 

595
ENVIRONMENTAL POLICY


•
Employer's Environmental Policy: 


-
Location: See A11/180. 


-
Evidence of compliance: Submit: TBC. 


•
Project Environmental Management System: Develop a system

compatible with the Employer's policy. 


-
Format: TBC. 


-
Specific Requirements: TBC


-
Submit: TBC. 


•
Supporting information: Supply as necessary, including: 


-
Information: TBC. 


-
Format: TBC. 


-
Submit: TBC. 

A31
PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

110
DEFINITIONS


•
Meaning: Terms, derived terms and synonyms used in the 

preliminaries/general conditions and specification are as stated therein or

in the appropriate British Standard or British Standard glossary. 

120
COMMUNICATION


•
Definition: Includes advise, inform, submit, give notice, instruct, agree,

confirm, seek or obtain information, consent or instructions, or make

arrangements. 


•
Format: In writing to the person named in clause A10/140 unless

specified otherwise. Response: Do not proceed until response has been

received. 

130
PRODUCTS


•
Definition: Materials, both manufactured and naturally occurring, and

goods, including components, equipment and accessories, intended for

the permanent incorporation in the Works. 


•
Includes: Goods, plant, materials, site materials and things for

incorporation into the 
Works. 

135
SITE EQUIPMENT


•
Definition: All appliances or things of whatsoever nature required in or

about the construction for completion of the Works but not materials or

other things intended to form
or forming part of the Permanent Works. 


•
Includes: Construction appliances, vehicles, consumables, tools,

temporary works, scaffolding, cabins and other site facilities. 
160
TERMS USED IN SPECIFICATION


•
Remove: Disconnect, dismantle as necessary and take out the

designated products or work and associated accessories, fixings,

supports, linings and bedding materials. Dispose of unwanted materials.

Excludes taking out and disposing of associated pipework,
wiring,
ductwork or other services. 


•
Fix: Unload, handle, store, place and fasten in position including all

labours and use of site equipment. 


•
Supply and fix: Includes all labour and site equipment for unloading,

handling, storing and execution. All products to be supplied and fixed

unless stated otherwise. 


•
Keep for reuse: Do not damage designated products or work. Clean off

bedding and jointing materials. Stack neatly, adequately protect and store

until required by the Employer or for use in the Works as instructed. 


•
Make good: Execute local remedial work to designated work. Make

secure, sound and neat. Excludes redecoration and/ or replacement. 


•
Replace: Supply and fix new products matching those removed. Execute

work to match 
original new state of that removed. 


•
Repair: Execute remedial work to designated products. Make secure,

sound and neat. Excludes redecoration and/ or replacement. 


•
Refix: Fix removed products. 


•
Ease: Adjust moving parts of designated products or work to achieve free

movement and good fit in open and closed positions. 


•
Match existing: Provide products and work of the same appearance and

features as the original, excluding ageing and weathering. Make joints

between existing and new work as inconspicuous as possible. 


•
System: Equipment, accessories, controls, supports and ancillary items,

including installation, necessary for that section of the work to function. 

170
MANUFACTURER AND PRODUCT REFERENCE


•
Definition: When used in this combination: 

-
Manufacturer: The firm under whose name the particular product is marketed. 

· Product reference: The proprietary brand name and/ or reference

By which the particular product is identified. 


•
Currency: References are to the particular product as specified in the

manufacturer's technical literature current on the date of the invitation to

tender. 

200
SUBSTITUTION OF PRODUCTS


•
 Products: If an alternative product to that specified is proposed, obtain

approval before ordering the product. 


•
 Reasons: Submit reasons for the proposed substitution. 


•
 Documentation: Submit relevant information, including: 



-
manufacturer and product reference; 



-
cost; 



-
availability; 



-
relevant standards; 



-
performance; 



-
function; 



-
compatibility of accessories; 



-
proposed revisions to drawings and specification; 



-
compatibility with adjacent work; 



-
appearance; 



-
copy of warranty/ guarantee. 


•
Alterations to adjacent work: If needed, advise scope, nature and cost.

Manufacturers' guarantees: If substitution is accepted, submit before

ordering products. 

210
CROSS REFERENCES


•
Accuracy: Check remainder of the annotation or item description against 

the terminology used in the section or clause referred to. 


•
Related terminology: Where a numerical cross-reference is not given the

relevant sections and clauses of the specification will apply. 


•
Relevant clauses: Clauses in the referred to specification section dealing

with general matters, ancillary products and execution also apply.

Discrepancy or ambiguity: Before proceeding, obtain clarification or 
instructions. 

220
REFERENCED DOCUMENTS



Conflicts: Specification prevails over referenced documents. 

230
EQUIVALENT PRODUCTS


•
 Inadvertent omission: Wherever products are specified by proprietary

name the phrase 'or equivalent' is to be deemed included. 
210
SUBSTITUTION OF STANDARDS


•
Specification to British Standard or European Standard: Substitution may

be proposed complying with a grade or category within a national standard of another Member State of the European Community or an international standard recognised in the UK. 


•
Before ordering: Submit notification of all such substitutions. 


•
Documentary evidence: Submit for verification when requested as

detailed in clause A31/200. Any submitted foreign language documents

must be accompanied by certified translations into English. 

250
CURRENCY OF DOCUMENTS


•
Currency: References to published documents are to the editions,

including amendments and revisions, current on the date of the Invitation

to Tender. 

260
SIZES


•
General dimensions: Products are specified by their co-ordinating sizes. 


•
Timber: Cross section dimensions shown on drawings are: 



-
Target sizes as defined in BS EN 336 for structural softwood and

hardwood sections. 

· Finished sizes for non-structural softwood or hardwood sawn and

further processed sections. 

DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER
410
ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS


•
Copies: Two of each contract drawing and contract document will be

issued free of charge (not counting any certified copies). 



Additional copies: Issued on request and charged to the Contractor. 

440
DIMENSIONS



Scaled dimensions: Do not rely on. 

460
THE SPECIFICATION


•
Coordination: All sections must be read in conjunction with Main Contract

Preliminaries/General conditions. 


DOCUMENTS PROVIDED BY CONTRACTOR/SUBCONTRACTOR/SUPPLIER

510
DESIGN AND PRODUCTION INFORMATION


•
Provide: 

-
Production information based on the drawings, specification and other information. 



-
Liaison to ensure coordination of the work with related building

elements and services. 


•
Master programme: Make reasonable allowance for completing design/

production information, submission (including to the CDM Coordinator),

comment, inspection, amendment, resubmission and reinspection. 


•
Design/ production information: Submit two copies, one can be returned

with comments. Ensure that any necessary amendments are made

without delay. 


•
Contractor's changes to Employer's Requirements: Support request for 
substitution or 
change with all relevant information. 


•
Employer's amendments to Employer's Requirements: If considered to

involve a change, which has not already been acknowledged as a change, notify without delay (maximum period 7 days), and do not proceed until instructed. Claims for extra cost, if made after it has been carried out, may not be allowed. Final version of design/ production information: Submit three copies. 

600
CONTRACTOR'S DESIGN INFORMATION


•
Contractor's designed work: Not applicable.
610
PRODUCTION INFORMATION


•
Contractor/ Domestic subcontractor provide: 1. 


•
Submit: 



-
For comment and make any necessary amendments. 

Sufficient copies of final version for distribution to all affected parties. 

620
AS BUILT DRAWINGS AND INFORMATION


•
Contractor designed work: Provide drawings/ information: 

- As required under the CDM Regulations for the building manual in both electronic format and hard copy. 



Submit: At least two weeks before date for completion. 

630
TECHNICAL LITERATURE


•
Information: Keep on site for reference by all supervisory personnel: 

· Manufacturers' current literature relating to all products to be used

in the Works. Relevant British, EN or ISO Standards. 

640
MAINTENANCE INSTRUCTIONS AND GUARANTEES


•
Components and equipment: Obtain or retain copies, register with

manufacturer and hand over on or before completion of the Works. 


•
Information location: Building Manual. 


•
Emergency call out services: Provide telephone numbers for use after

completion. Extent of cover: twenty four hours seven days a week. 

650
ENERGY RATING CALCULATION


•
Calculation documentation: 



-
Number of copies: 1. 



-
Deliver to: Energy Performance Certificate Assessor and also

lodge in the O&M Manual. 

A32 MANAGEMENT OF THE WORKS

GENERALLY

110
SUPERVISION


•
General: Accept responsibility for coordination, supervision and

administration of the works, including subcontracts. 


•
Coordination: Arrange and monitor a programme with each

subcontractor, supplier, local 
authority and statutory undertaker, and

obtain and supply information as necessary for coordination of the work. 

130
INSURANCE CLAIMS


•
Notice: If any event occurs which may give rise to any claim or

proceeding in respect of loss or damage to the Works or injury or damage

to persons or property arising out of the Works, immediately give notice to

the Employer, the person named in clause A10/140 and the Insurers. 


•
Failure to notify: Indemnify the Employer against any loss, which may be

caused by failure to give such notice. 
140
CLIMATIC CONDITIONS


•
Information: Record accurately and retain: 

-
Daily maximum and minimum air temperatures (including overnight). 

-
Delays due to adverse weather, including description of the weather, types of work affected and number of hours lost. 


PROGRAMME/ PROGRESS

210
PROGRAMME


•
Master programme: Immediately when requested and before starting

work on site submit in an approved form a master programme for the
Works, which must include details of: 



-
Work stages or elements of the construction as appropriate for the

Works. 



-
Design and production information provided by the

Contractor/Subcontractors/Suppliers, including inspection and checking (see clause A31/560). 



-
Planning and mobilisation by the Contractor. 

-
Earliest and latest start and finish dates for each activity and identify all critical activities. 

-
Running in, adjustment, commissioning and testing of all engineering services and installations. 

-
Work by or on behalf of the Employer (see section A50) the nature and scope of which, the relationship with preceding and following work and any relevant limitations, are suitably defined in the Contract Documents. 


•
Exclusions: Where and to the extent that the programme implications for

work which is not so defined are impossible to assess the Contractor

should exclude it and confirm this when submitting the programme. 



Submit three copies. 

210
COMMENCEMENT OF WORK


•
Notice: Before the proposed date for commencement of work on site give

minimum notice of one week. 

250
MONITORING


•
Progress: Record on a copy of the programme kept on site. 


•
Avoiding delays: If any circumstances arise which may affect the progress

of the Works submit proposals or take other action as appropriate to

minimize any delay and to recover any lost time. 



Weekly completion forecast: Submit on the last working day. 

255
NOTIFICATION OF COMPENSATION EVENT


•
Content: Notwithstanding the Contractor's obligations under the Contract

written notice must also be given of all other causes which apply

concurrently. 

260
SITE MEETINGS


•
General: Site meetings will be held to review progress and other matters

arising from administration of the Contract. 


•
Frequency: As and when required.

•
Location: At the relevant premises. 


•
Accommodation: Ensure availability at the time of such meetings. 


•
Attendees: Attend meetings and inform subcontractors and suppliers

when their presence is required. 



Chairperson (who will also take and distribute minutes): Project Manager. 


CONTROL OF COST

420
REMOVAL/ REPLACEMENT OF EXISTING WORK


•
Extent and location: Agree before commencement. 



Execution: Carry out in ways that minimize the extent of work. 

430
QUOTATIONS FOR PROPOSED INSTRUCTIONS OR COMPENSATION EVENTS


•
Include: 



-
A detailed breakdown of the cost including any allowance for

direct loss and expense. 



-
Details of any additional resources required. 

-
Details of any adjustments to be made to the programme for the Works. 

-
Any other information as is reasonably necessary to fully assess the implications of issuing such an instruction. 


•
Inability to comply: Inform immediately if it is not possible to comply with

any of the above requirements. 

440
MEASUREMENT



Covered work: Give notice before covering work required to be measured. 

A33 QUALITY STANDARDS/ CONTROL


STANDARDS OF PRODUCTS AND EXECUTIONS

110
INCOMPLETE DOCUMENTATION


•
General: Where and to the extent that products or work are not fully

documented, they are to be: 

-
Of a kind and standard appropriate to the nature and character of that part of the Works where they will be used. 

-
Suitable for the purposes stated or reasonably to be inferred from the project documents. 



Contract documents: Omissions or errors in description and/ or quantity

shall not vitiate the Contract nor release the Contractor from any

obligations or liabilities under the 

120
WORKMANSHIP SKILLS


•
Operatives: Appropriately skilled and experienced for the type and quality

of work. 


•
Registration: With Construction Skills Certification Scheme. 



Evidence: Operatives must produce evidence of skills/ qualifications when

requested. 

130
QUALITY OF PRODUCTS


•
Generally: New. (Proposals for recycled products may be considered). 


•
Supply of each product: From the same source or manufacturer. 


•
Whole quantity of each product required to complete the Works:

Consistent kind, size, 
quality and overall appearance. 


•
Tolerances: Where critical, measure a sufficient quantity to determine

compliance. 


•
Deterioration: Prevent. Order in suitable quantities to a programme and

use in appropriate sequence. 

135
QUALITY OF EXECUTION


•
Generally: Fix, apply, install or lay products securely, accurately, plumb,

neatly and in alignment. 


•
Colour batching: Do not use different colour batches where they can be

seen together. 


•
Dimensions: Check on-site dimensions. 


•
Finished work: Not defective, e.g. not damaged, disfigured, dirty, faulty, or

out of tolerance.

Location and fixing of products: Adjust joints open to view so they are

even and regular. 

140
COMPLIANCE


•
Compliance with proprietary specifications: Retain on site evidence that

the proprietary product specified has been supplied. 


•
Compliance with performance specifications: Submit evidence of

compliance, including test reports indicating: 



-
Properties tested. 



-
Pass/ fail criteria. 



-
Test methods and procedures. 



-
Test results. 



-
Identity of testing agency. 



-
Test dates and times. 



-
Identities of witnesses. 



Analysis of results. 

150
INSPECTIONS


•
Products and executions: Inspection or any other action must not be

taken as approval unless confirmed in writing referring to: 



-
Date of inspection. 



-
Part of the work inspected. 



-
Respects or characteristics which are approved. 



-
Extent and purpose of the approval. 




Any associated conditions. 

160
RELATED WORK


•
Details: Provide all trades with necessary details of related types of work.

Before starting each new type or section of work ensure previous related

work is: 



-
Appropriately complete. 



-
In accordance with the project documents. 



-
To a suitable standard. 



-
In a suitable condition to receive the new work. 



Preparatory work: Ensure all necessary preparatory work has been

carried out. 

170
MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS


•
General: Comply with manufacturer's printed recommendations and

instructions current on the date of the Invitation to tender. 


•
Changes to recommendations or instructions: Submit details. 


•
Ancillary products and accessories: Use those supplied or recommended

by main product manufacturer. 


•
Agrément certified products: Comply with limitations, recommendations

and requirements of relevant valid certificates. 

180
WATER FOR THE WORKS


•
Mains supply: Clean and uncontaminated. 


•
Other: Do not use until: 



-
Evidence of suitability is provided. 




Tested to BS EN 1008 if instructed. 

220
APPROVAL OF PRODUCTS


•
Submissions, samples, inspections and tests: Undertake or arrange to

suit the Works programme. 


•
Approval: Relates to a sample of the product and not to the product as

used in the Works. Do not confirm orders or use the product until approval

of the sample has been obtained. 


•
Complying sample: Retain in good, clean condition on site. Remove when

no longer required. 

230
APPROVAL OF EXECUTION


•
Submissions, samples, inspections and tests: Undertake or arrange to

suit the Works programme. 


•
Approval: Relates to the stated characteristics of the sample. (If approval

of the finished 
work as a whole is required this is specified separately).

Do not conceal, or proceed with affected work until compliance with

requirements is confirmed. 


•
Complying sample: Retain in good, clean condition on site. Remove when

no longer required. 

320
SETTING OUT


•
General: Submit details of methods and equipment to be used in setting

out the Works. 


•
Levels and dimensions: Check and record the results on a copy of

drawings. Notify discrepancies and obtain instructions before proceeding. 



Inform: When complete and before commencing construction. 

330
APPEARANCE AND FIT


•
Tolerances and dimensions: If likely to be critical to execution or difficult

to achieve, as 
early as possible either: 



-
Submit proposals; or 

-
Arrange for inspection of appearance of relevant aspects of partially finished work. 



 General tolerances (maximum): To BS 5606, tables 1 and 2. 

410
SERVICES REGULATIONS


•
New or existing services: Comply with the Byelaws or Regulations of the

relevant Statutory Authority. 

420
WATER REGULATIONS/ BYELAWS NOTIFICATION


•
Requirements: Notify Water Undertaker of any work carried out to or

which affects new or existing services and submit any required plans,
diagrams and details. 


•
Consent: Allow adequate time to receive Undertaker's consent before

starting work. Inform immediately if consent is withheld or is granted

subject to significant conditions. 

430
WATER REGULATIONS/ BYELAWS CONTRACTOR'S CERTIFICATE


•
On completion of the work: Submit (copy where also required to the

Water Undertaker) a certificate including: 



-
The address of the premises. 

-
A brief description of the new installation and/ or work carried out to an existing installation. 



-
The Contractor's name and address. 

-
A statement that the installation complies with the relevant Water Regulations or Byelaws. 

-
The name and signature of the individual responsible for checking compliance. The date on which the installation was checked. 

440
GAS, OIL AND SOLID FUEL APPLIANCE INSTALLATION CERTIFICATE

•
Before the completion date stated in the Contract: Submit a certificate stating: 



-
The address of the premises. 

-
A brief description of the new installation and/ or work carried out to an existing installation. 

-
Any special recommendations or instructions for the safe use and operation of appliances and flues. 



-
The Contractor's name and address. 

-
A statement that the installation complies with the appropriate safety, installation and use regulations. 

-
The name, qualification and signature of the competent person responsible for checking compliance. 



-
The date on which the installation was checked. 




 Certificate location: Health and Safety File. 

445
SERVICE RUNS


•
General: Provide adequate space and support for services, including

unobstructed routes and fixings. 


•
Ducts, chases and holes: Form during construction rather than cut. 


•
Coordination with other works: Submit details of locations, types/ methods

of fixing of services to fabric and identification of runs and fittings. 

450
MECHANICAL AND ELECTRICAL SERVICES


•
Final tests and commissioning: Carry out so that services are in full

working order at completion of the Works. 



Building Regulations notice: Copy to be lodged in Building Manual. 

510
SUPERVISION


•
General: In addition to the constant management and supervision of the

Works provided by the Contractor's person in charge, all significant types

of work must be under the close control of competent trade supervisors to

ensure maintenance of satisfactory quality and progress. 


•
Replacement: Give maximum possible notice before changing person in

charge or site agent. 

530
OVERTIME WORKING


•
Notice: Prior to overtime being worked, submit details of times, types and

locations of work to be done. 



Minimum period of notice: One week. 


•
Concealed work: If executed during overtime for which notice has not

been given, it may be required to be opened up for inspection and

reinstated at the Contractor's expense. 

540
DEFECTS IN EXISTING WORK


•
Undocumented defects: When discovered, immediately give notice. Do

not proceed with affected related work until response has been received. 


•
Documented remedial work: Do not execute work which may: 



-
Hinder access to defective products or work; or 




Be rendered abortive by remedial work. 

550
ACCESS FOR INSPECTION


•
Removal: Before removing scaffolding or other facilities for access, give

notice of not less than one week. 

560
TESTS AND INSPECTIONS


•
Timing: Agree and record dates and times of tests and inspections to

enable all affected parties to be represented. 


•
Confirmation: One working day prior to each such test or inspection. If

sample or test is not ready, agree a new date and time. 



Records: Submit a copy of test certificates and retain copies on site. 

580
CONTINUITY OF THERMAL INSULATION


•
Record and report: Confirm that work to new, renovated or upgraded

thermal elements has been carried out to conform to specification. Include: 



-
The address of the premises. 



-
The Contractor's name and address. 

-
The name, qualification and signature of the competent person responsible for checking compliance. 



-
The date on which the installation was checked. 


•
Submit: Before completion of the Works. 



Copy: To be lodged in Building Manual. 

590
RESISTANCE TO PASSAGE OF SOUND


•
Method: Specified constructions. 


•
Compliance: Submit results of testing, 



Copies: Incorporate in the Building Manual/ Home Information Pack. 

610
PROPOSALS FOR RECTIFICATION OF DEFECTIVE PRODUCTS/ EXECUTIONS


•
Proposals: Immediately any execution or product is known, or appears, to

be not in accordance with the Contract, submit proposals for opening up,

inspection, testing, making good, adjustment of the Contract Sum, or

removal and re-execution. 


•
Acceptability: Such proposals may be unacceptable and contrary

instructions may be issued. 

710
WORK BEFORE COMPLETION


•
General: Make good all damage consequent upon the Works. 

Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed. 


•
Cleaning: Clean the Works thoroughly inside and out, including all

accessible ducts and voids. Remove all splashes, deposits, efflorescence,

rubbish and surplus materials. 


•
Cleaning materials and methods: As recommended by manufacturers of

products being cleaned, and must not damage or disfigure other materials

or construction. 


•
COSHH dated data sheets: Obtain for all materials used for cleaning and

ensure they are used only as recommended by their manufacturers. 


•
Minor faults: Touch up in newly painted work, carefully matching colour

and brushing out edges. Repaint badly marked areas back to suitable

breaks or junctions. 


•
Moving parts of new work: Adjust, ease and lubricate as necessary to

ensure easy and efficient operation, including doors, windows, drawers,

ironmongery, appliances, valves and controls. 

720
SECURITY AT COMPLETION


•
General: Leave the Works secure with, where appropriate, all accesses

closed and locked. Keys: Account for and adequately label all keys and
hand over to Employer with itemized 

730
MAKING GOOD DEFECTS


•
Remedial work: Arrange access with Project Manager. 


•
Rectification: Give reasonable notice for access to the various parts of the

Works. Completion: Notify when remedial works have been completed. 

740
HIGHWAY/ SEWER ADOPTION


•
Work to be adopted under the Highways Act, Section 38, or the Roads

(Scotland) Act, Section 16 to 18, or the Water Industry Act, Section 104:

Description: Footpath crossing points for DDA as indicated in each site

schedule of works. 


•
Work for adoption must be: 

-
Completed by the Contractor to the satisfaction of the Highway/ Sewer Authorities before the certificate stating the Works are complete is issued. 

-
Subject to a Defects Liability/ Rectification Period of 12 months (see Appendix to the Contract/ Contract Particulars). 

-
Maintained during the Defects Liability/ Rectification Period, including making good of damage due to reasonable wear and tear occurring during the Period and cleaning at the end of the Period, all to the satisfaction of the Highway/ Sewer Authorities. 
A34 SECURITY/ SAFETY/ PROTECTION


SECURITY, HEALTH AND SAFETY

110
PRECONSTRUCTION INFORMATION


•
Location: Integral with the project Preliminaries, including but not

restricted to the following sections: 



-
Description of project: Sections A10 and A11. 

-
Client's consideration and management requirements: Sections A12, A13 and A36. 

-
Environmental restrictions and on-site risks: Section A12, A35 and A34. 



-
Significant design and construction hazards: Section A34. 




The Health and Safety File: Section A37. 

140
CONSTRUCTION PHASE HEALTH AND SAFETY PLAN 

•
Submission: Present to the Employer/ Client no later than
two weeks before commencement of work on site. 


•
Confirmation: Do not start construction work until the Employer has

confirmed in writing that the Construction Phase Health and Safety Plan

includes the procedures and arrangements required by the CDM

Regulations. 


•
Content: Develop the plan from and draw on the Outline Construction

Phase Health and Safety Plan, clause A30/570, and the Pre-tender

Health and Safety Plan/ Preconstruction information. 

150
SECURITY


•
Protection: Safeguard the site, the Works, products, materials, and any

existing buildings affected by the Works from damage and theft. 


•
Access: Take all reasonable precautions to prevent unauthorized access

to the site, the Works and adjoining property. 

Special requirements: To be discussed with each individual site and agreed beforehand. 

160
STABILITY


•
Responsibility: Maintain the stability and structural integrity of the Works

and adjacent structures during the Contract. 



Design loads: Obtain details, support as necessary and prevent

overloading. 

170
OCCUPIED PREMISES


•
Extent: Existing building will be occupied and/ or used during the

Contract as follows: Hospital as previously listed.

•
Works: Carry out without undue inconvenience and nuisance and without

danger to occupants and users. 


•
Overtime: If compliance with this clause requires certain operations to be

carried out during overtime, and such overtime is not required for any

other reason, the extra cost will be paid to the Contractor, provided that such overtime is authorized in advance. 

190
OCCUPIER'S RULES AND REGULATIONS


•
Compliance: Conform to the occupier's rules and regulations affecting the

site. 


•
 Copies: 



-
Location: Located at the hospital. 

Arrangements for inspection: By prior arrangement contacting the trust representative. 

200
MOBILE TELEPHONES


•
Use: Not permitted in the following areas: 

-
To be checked by the contractor as each individual site will have different areas restricting use. 
210
EMPLOYER'S REPRESENTATIVES SITE VISITS


•
Safety: Submit details in advance, to the Employer or the person

identified in clause A10/140, of safety provisions and procedures

(including those relating to materials, which may be deleterious), which

will require their compliance when visiting the site. 


•
Protective clothing and/ or equipment: Provide and maintain on site for

the Employer and the person stated in clause A10/140 and other visitors

to the site. 

220
WORKING PRECAUTIONS/ RESTRICTIONS


•
Hazardous areas: Operatives must take precautions as follows: 



-
Work area: Health Centres and Clinics. 



-
Precautions: TBC for each individual premises. 


•
Permit to work: Operatives must comply with procedures in the following

areas: 



-
Work area: TBC. 




Procedures: TBC. 

PROTECT AGAINST THE FOLLOWING

330
NOISE CONTROL


•
Standard: Comply generally with the recommendations of BS 5228-1,

clause 9.3 to minimize noise levels during the execution of the Works. 


•
Noise levels from the Works: Maximum level: 85 dB(A) when measured

from adjacent rooms. 


•
Equipment: Fit compressors, percussion tools and vehicles with effective

silencers of a type recommended by manufacturers of the compressors,

tools or vehicles. 


•
Restrictions: Do not use: 

-
Pneumatic drills and other noisy appliances without consent during the hours of 9.00am and 5.00pm. 

-
Radios or other audio equipment or permit employees to use in ways or at times that may cause nuisance. 

340
POLLUTION


•
Prevention: Protect the site, the Works and the general environment

including the atmosphere, land, streams and waterways against pollution. 


•
Contamination: If pollution occurs inform immediately, including to the

appropriate Authorities and provide relevant information. 

350
PESTICIDES



Use: Not permitted. 

360
NUISANCE


•
Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other

causes. 


•
Surface water: Prevent hazardous build-up on site, in excavations and to


surrounding areas and roads. 

370
ASBESTOS CONTAINING MATERIALS


•
Duty: Report immediately any suspected materials discovered during

execution of the Works. 



-
Do not disturb. 




Agree methods for safe removal or encapsulation. 

380
FIRE PREVENTION


•
Duty: Prevent personal injury or death, and damage to the Works or other

property from fire. 


•
Standard: Comply with Joint Code of Practice 'Fire Prevention on

Construction Sites', published by the Construction Confederation and The

Fire Protection Association (The 'Joint Fire Code'). 

390
SMOKING ON SITE



Smoking on site: Not permitted. 

400
BURNING ON SITE



Burning on site: Not permitted. 

410
MOISTURE


•
Wetness or dampness: Prevent, where this may cause damage to the

Works. 


•
Drying out: Control humidity and the application of heat to prevent: 



-
Blistering and failure of adhesion. 



-
Damage due to trapped moisture. 




Excessive movement. 

420
INFECTED TIMBER/ CONTAMINATED MATERIALS


•
Removal: Where instructed to remove material affected by fungal/ insect

attack from the building, minimize the risk of infecting other parts of the

building. 


•
Testing: carry out and keep records of appropriate tests to demonstrate

that hazards presented by concentrations of airborne particles, toxins and

other micro organisms are within acceptable levels. 

430
WASTE


•
Includes: Rubbish, debris, spoil, containers and surplus material. 


•
Minimize: Keep the site and Works clean and tidy. 


•
Remove: Frequently and dispose off site in a safe and competent
manner: 

-
Non-hazardous material: In a manner approved by the Waste Regulation Authority. 

-
Hazardous material: As directed by the Waste Regulation Authority and in accordance with relevant regulations. 


•
Voids and cavities in the construction: Remove rubbish, dirt and residues

before closing in. Waste transfer documentation: Retain on site. 

440
ELECTROMAGNETIC INTERFERENCE



Duty: Prevent excessive electromagnetic disturbance to apparatus

outside the site. 

450
LASER EQUIPMENT


•
Construction laser equipment: Install, use and store in accordance with

BS EN 60825-1 and the manufacturer's instructions. 


•
Class 1 or Class 2 laser equipment: Ensure laser beam is not set at eye

level and is terminated at the end of its useful path. 


•
Class 3A and Class 3B laser equipment: Do not use without approval and

subject to submission of a method statement on its safe use. 

PROTECT THE FOLLOWING

510
EXISTING SERVICES


•
Confirmation: Notify all service authorities, statutory undertakers and/ or

adjacent owners of proposed works not less than one week before

commencing site operations. 


•
Identification: Before starting work, check and mark positions of mains/

services. Where positions are not shown on drawings obtain relevant

details from service authorities, statutory undertakers or other owners. 


•
Work adjacent to services: 

-
Comply with service authority's/ statutory undertaker's recommendations. 

-
Adequately protect, and prevent damage to services: Do not interfere with their operation without consent of service authorities/ statutory undertakers or other owners. 


•
Identifying services:  



-
Below ground: Use signboards, giving type and depth; 



-
Overhead: Use headroom markers. 


•
Damage to services: If any results from execution of the Works: 

-
Immediately give notice and notify appropriate service authority/ statutory undertaker. 

-
Make arrangements for the work to be made good without delay to the satisfaction of service authority/ statutory undertaker or other owner as appropriate. 

-
Any measures taken to deal with an emergency will not affect the extent of the Contractor's liability. 


•
Marker tapes or protective covers: Replace, if disturbed during site

operations, to service 
authority's/ statutory undertakers

recommendations. 

520
ROADS AND FOOTPATHS


•
Duty: Maintain roads and footpaths within and adjacent to the site and

keep clear of mud and debris. 


•
Damage caused by site traffic or otherwise consequent upon the Works:

Make good to the satisfaction of the Employer, Local Authority or other 
owner. 

530
EXISTING TOPSOIL/ SUBSOIL


•
Duty: Prevent over compaction of existing topsoil and subsoil in those

areas which may be damaged by construction traffic, parking of vehicles,

temporary site accommodation or storage of materials and which will

require reinstatement prior to completion of the Works. 



Protection: Before starting work submit proposals for protective

measures. 

540
RETAINED TREES/ SHRUBS/ GRASSED AREAS


•
Protection: Preserve and prevent damage, except those not required. 


•
Replacement: Mature trees and shrubs if uprooted, destroyed, or

damaged beyond reasonable chance of survival in their original shape, as

a consequence of the Contractor's negligence, must be replaced with

those of a similar type and age at the Contractor's expense. 

550
RETAINED TREES


•
Protected area: Unless agreed otherwise do not: 

-
Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials or place temporary accommodation within an area which is the larger of the branch spread of the tree or an area with a radius of half the tree's height, measured from the trunk. 



-
Sever roots exceeding 25 mm in diameter. If unintentionally

severed give notice and seek advice. Change level of ground within an area 3 m beyond branch spread. 

560
EXISTING FEATURES


•
Protection: Prevent damage to existing buildings, fences, gates, walls, 
roads, paved areas and other site features, which are to remain in
position during execution of the Works. 



Special requirements: to be agreed for each site. 

570
EXISTING WORK


•
Protection: Prevent damage to existing work, structures or other property


during the course of the work.  


•
Removal: Minimum amount necessary. 



Replacement work: To match existing. 

580
BUILDING INTERIORS


•
Protection: Prevent damage from exposure to the environment, including

weather, flora, fauna, and other causes of material degradation during the

course of the work. 

600
EXISTING FURNITURE, FITTINGS AND EQUIPMENT


•
Protection: Prevent damage or move as necessary to enable the Works to

be executed. Reinstate in original positions. 


•
Extent: Before work in each room starts the Employer will remove the

following: 

-
computer's including screens, all medical equipment, files and personal belongings. 

610
ESPECIALLY VALUABLE/ VULNERABLE ITEMS


•
Protection: Ensure provision and maintenance of special protective

measures to prevent damage to the following: 



-
Fixed medical equipment and cabinets. 


•
Method statement: Submit within one week of request describing special

protection to be provided. 

620
ADJOINING PROPERTY


•
Permission: Obtain as necessary from owners if requiring to erect

scaffolding on or otherwise use adjoining property. 

625
ADJOINING PROPERTY RESTRICTIONS


•
Precautions: 

-
Prevent trespass of workpeople and take precautions to prevent damage to adjoining property. 



-
Pay all charges. 



-
Remove and make good on completion or when directed. 

Damage: Bear cost of repairing damage arising from execution of the Works.  

630
EXISTING STRUCTURES


•
Duty: Check proposed methods of work for effects on adjacent structures

inside and outside the site boundary. 


•
Supports: During execution of the Works: 

-
Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining that may be endangered or affected by the Works. 

-
Do not remove until new work is strong enough to support existing structure. 

-
Prevent overstressing of completed work when removing supports. 


•
Adjacent structures: Monitor and immediately report excessive

movement. Standard: Comply with BS 5975 and BS EN 12812. 

A35 SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING

130
METHOD/ SEQUENCE OF WORK


•
Specific Limitations: Include the following in the programme: 

-
Any specific work sequences are to be discussed with the contractor prior to starting works on site and agreed at a local level for each site. 

160
USE OR DISPOSAL OF MATERIALS


•
Specific limitations: All waste from the works located in skips is to be

removed from site on a daily basis or alternatively lockable skips are to be

used, to prevent arson attempts. Each site will have different

requirements and areas located for waste materials which are to be

agreed locally. 

170
WORKING HOURS


•
Specific limitations: Out of normal working hours are to be agreed with the

contractor prior to starting works on site so that suitable security and

access arrangements can be made with the site. 

A36 FACILITIES/ TEMPORARY WORK/ SERVICES

110
SPOIL HEAPS, TEMPORARY WORKS AND SERVICES


•
Location: Give notice of intended siting. 


•
Maintenance: Alter, adapt and move as necessary. Remove when no

longer required and make good. 

230
TEMPORARY ACCOMMODATION


•
Accommodation made available by the Employer: The following may be

used for the duration of the Contract without charge provided that: 



-
It is used solely for the purposes of carrying out the Works. 



-
The use to which it is put does not involve undue risk of damage. 

-
Any temporary adaptations are approved by or on behalf of the Employer before being carried out. 

-
It is vacated on completion of the Works or determination of the Contract. 

-
When vacated, its condition is at least equivalent to its condition at the start of the Contract. 


•
The accommodation/ land: Room to be confirmed. 



Available services: TBC. 

280
EXISTING ACCOMMODATION


•
Restrictions on use: To be agreed with premises manager and C.A.
310
ROADS


•
Permanent roads, hard standings and footpaths on the site: The following

may be used, subject to clause A34/520: 



-
Details: All roads and paths. 



-
Restrictions on use: None. 

Protective or remedial measures: To be agreed prior to works starting. 

320
TEMPORARY WORKS


•
Employer's specific requirements: Provide: Suitable protection to

surfaces, equipment etc to enable the works to be undertaken. 

340
NAME BOARDS/ ADVERTISEMENTS


•
General: Obtain approval, including statutory consents, and provide a

temporary name board displaying: 

-
Title of project: To be confirmed and agreed prior to starting works on site. 

-
Name of Employer: To be confirmed and agreed prior to starting works on site. 

-
Names of Consultants: To be confirmed and agreed prior to starting works on site. 

-
Names of Contractor and Subcontractors: To be confirmed and agreed prior to starting works on site. 



Special requirements: None. 

410
LIGHTING


•
Finishing work and inspection: Provide temporary lighting, the intensity

and direction of which closely resembles that delivered by the permanent

installation. 

420
LIGHTING AND POWER


•
Supply: Electricity from the Employer's mains may be used for the Works

as follows: 



-
Metering: Free of charge. 



-
Point of supply: To be confirmed and agreed. 

-
Available capacity: To be checked by the contractor for each site and agreed with Project Manager prior to starting on site. 



-
Frequency: 50 Hz. 

-
Phase: To be checked by the contractor for each site and agreed with Project Manager prior to starting on site. 



-
Current: Alternating. 


•
Continuity: The Employer will not be responsible for the consequences of

failure or restriction in supply. 

430
WATER


•
Supply: The Employer's mains may be used for the Works as follows: 



-
Metering: Free of charge. 



-
Source: To be confirmed and agreed. 

-
Location of supply point: TO be confirmed for each individual site prior to works starting. 

-
Conditions/ Restrictions: Do not leave running overnight or when site is not attended. 


•
Continuity: The Employer will not be responsible for the consequences of

failure or restriction in supply. 

440
TELEPHONES


•
Direct communication: As soon as practicable after the Date of

Possession provide the Contractor's person in charge with a mobile

telephone. 

510
TEMPERATURE AND HUMIDITY


•
Levels required by the Employer: Maintain the following: 

-
To maintian suitable heating either temporary or permanent for the duration of the works as may be required during winter months. 

520
USE OF PERMANENT HEATING SYSTEM


•
Permanent heating installation: May be used for drying out the Works and

controlling temperature and humidity levels. 


•
Installation: If used: 



-
Take responsibility for operation, maintenance and remedial work. 

-
Arrange supervision by and indemnification of the appropriate Subcontractors. 



Pay costs arising. 

530
BENEFICIAL USE OF INSTALLED SYSTEMS


•
The following permanent systems may be used for the Works: 



-
Heating;



-
Ventilation;



-
Supply;



-
Mechanical;



-
Electrical; and



-
Access. 




Details: To be confirmed prior to starting on site. 

540
METER READINGS


•
Charges for service supplies: Where to be apportioned ensure that: 

-
Meter readings are taken by relevant authority at possession and/ or completion as appropriate. Copies of readings are supplied to interested parties. 

550
THERMOMETERS


•
General: Provide on site and maintain in accurate condition a maximum

and minimum thermometer for measuring atmospheric shade

temperature, in an approved location. 

570
PERSONAL PROTECTIVE EQUIPMENT


•
General: Provide for the sole use of those acting on behalf of the

Employer, in sizes to be specified: 

-
Safety helmets to BS EN 397, neither damaged nor time expired. Number required: two. 

-
High visibility waistcoats to BS EN 471 Class 2. Number required: two. 

-
Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs required: one. 



-
Disposable respirators to BS EN 149.FFP1S. 



-
Eye protection to BS EN 166. 



-
Ear protection -  muffs to BS EN 352-1, plugs to BS EN 352-2 




Hand protection - to BS EN 388, 407, 420 or 511 as appropriate. 

A37 OPERATION/ MAINTENANCE OF THE FINISHED WORKS

110
THE BUILDING MANUAL


•
Responsibility: The Contractor


•
Content: Obtain and provide comprehensive information for owners and

users of the completed Works. Include an overview of the main design

principles and describe key components and systems within the finished

Works, so affording a complete understanding of the Works, including all

buildings and their systems to enable efficient and safe operation and

maintenance. 


•
Specific requirements: Separate Manual required for each site. 


•
Format: Electronic and Paper. 


•
Number of copies: One of each. 



Delivery to: CDM Co-ordinator. 2 weeks before handover of

each site. 

115
THE HEALTH AND SAFETY FILE


•
Responsibility: The CDM coordinator. 


•
Content: Obtain and provide the following information: residual hazards

remaining, manufacturer’s information on materials used etc. Please refer

to CDM-C H&S plan for further details and information. 


•
Format: Electronic and Paper



Delivery to: CDM Co-ordinator By (date): 2 weeks before handover of

the site. 

155
CONTENT OF THE BUILDING MANUAL


•
General: Details of the property, the parties, fire safety strategy,

operational requirements and constraints of a general nature. 


•
Building fabric: Design criteria, maintenance details, product details, and

environmental and trafficking conditions. 


•
Building services: Description and operation of systems, diagrammatic

drawings, record drawings, identification of services, product details,

equipment settings, maintenance schedules, consumable items, spares

and emergency procedures. 


•
Documentation: Guarantees, warranties, maintenance agreements, test

certificates and reports. 

160
PRESENTATION OF BUILDING MANUAL


•
Format: A4 size, plastics covered, loose leaf, four ring binders with hard

covers, each indexed, divided and appropriately cover titled. 


•
Selected drawings needed to illustrate or locate items mentioned in the

Manual: Where larger than A4, to be folded and accommodated in the

binders so that they may be unfolded without being detached from the

rings. 



As-built drawings: The main sets may form annexes to the Manual. 

220
TRAINING


•
Objective: Before Completion, explain and demonstrate to the Employer's

maintenance staff the purpose, function and operation of the installations

including items and procedures listed in the Building Manual. 



Operating time: Include a minimum of two days. 

A40 CONTRACTOR'S GENERAL COST ITEMS: MANAGEMENT AND STAFF

Cost significant items: Contractor to advise

A41 CONTRACTOR'S GENERAL COST ITEMS: SITE ACCOMMODATION

Cost significant items: Contractor to advise

A42 CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND
FACILITIES

Cost significant items: Contractor to advise

A43 CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT

Cost significant items: Contractor to advise

A44 CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS

Cost significant items: Contractor to advise

A50 WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER

120
PRODUCTS PROVIDED BY/ ON BEHALF OF EMPLOYER


•
General: Details of such products are given in the work sections, for fixing

by the Contractor. Use for no other purpose than the Works. 


•
Handling: Accept delivery, check against receipts and take into

appropriate storage. Surplus products: Keep safe and obtain instructions. 
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