

Enabling Works Delivery Agreement 

THIS AGREEMENT is made BETWEEN:

(1)	Defence Infrastructure Organisation (DIO) acting as part of the Secretary of State for Defence of Kentigern House, Brown Street, Glasgow G2 8EX (the ‘Employer’)
	AND
(2) Robertson Construction Group Limited whose registered office is at 10 Perimeter Road, Pinefield Industrial Estate, Elgin, Moray IV30 6AE (the ‘Contractor’)

for the Services of Enabling Works in relation to Re-provision of MDP Training North to Coulport. Specifically, the procurement of steelwork sheet materials.

Whereas:

This Delivery Agreement is made pursuant to the Framework Agreement dated 1st June 2017 made between Scape System Build Limited (trading as Scape Group) and the Contractor (the ‘Framework Agreement’) and incorporates those provisions of the Model Delivery Agreement set out in Schedule 10 to the Framework Agreement.

IT IS AGREED as follows:-
1.	The Contractor’s obligations
	The Contractor provides the services and complies with his obligations in accordance with the conditions of contract set out in the Contract Data herein.
2.	The Employer’s obligations
The Employer pays the amount of money and complies with its obligations in accordance with the conditions of contract set out in the Contract Data herein.




Contract Data
The following details the Contract Data which will be provided by the Employer and the Contractor for each Delivery Agreement. 
Certain defined terms and information in the Contract Data will be common to all Delivery Agreements other information included in the Contract Data will be specific to individual Projects. 

The Employer is
	Name
	Defence Infrastructure Organisation

	Address
	Kentigern House 
Brown Street  
Glasgow  
G2 8EX

	Telephone
	0800 085 3600

	E-mail address
	mark.baynham100@mod.gov.uk



The Employer’s delegate is 
	Name
	Stephen Wilson / Mark Baynam

	Address
	Kentigern House 
Brown Street  
Glasgow  
G2 8EX

	Telephone
	0800 085 3600

	E-mail address
	steve.wilson411@mod.gov.uk / mark.baynham100@mod.gov.uk



The Employer’s delegate is authorised to perform all duties and responsibilities of the Employer up to Completion, excluding the following:
· Termination

The works are:
a) Procurement only of steel sheet materials
The site is RNAD Coulport, G84 0PD
The starting date is:
a) Procurement only of steel sheet materials: – 16th December 2020
The completion date is 24th March 2021
The period for reply is 2 weeks
The defects date is n/a
The defect correction period is 24 hours for ‘Emergency Defects’, 7 days for ‘Serious Defects’ and 4 weeks for ‘Routine Defects as defined by the Employer in accordance with Clause 40.3
The delay damages are ____per day
The assessment day is the 18th day of each month
The retention is 0.00%
Does the United Kingdom Grants, Construction and Regeneration Act (1996) apply? Yes
The Adjudicator per the Adjudicator nominating body
The interest rate on late payments is 0.20% per complete week of delay
The Contractor is not liable to the Employer for loss of or damage to the Employer’s property in excess of ____ for any one event.
The Employer provides this insurance - Insurance for all existing buildings and property existing within the Site or at the sole discretion of the Employer he may elect to ‘self-insure’ such existing buildings and property and in doing so accepts all of the Employer’s associated risks arising out of or in relation to such ‘self-insurance’. In accordance with an Employer’s decision to ‘self-insure’ they do not accept any additional insurance premium/cost from the Contractor.
The minimum amount of cover for the third insurance stated in the Insurance Table is £________
The minimum amount of cover for the fourth insurance stated in the Insurance Table is £_______
The Adjudicator nominating body is Royal Institution of Chartered Surveyors
The tribunal is the Scottish Courts
The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional conditions, amendments, alterations, additions and deletions which take priority over the standard form short contract:


AMENDMENTS TO CONTRACT
The provisions of the additional conditions of contract prevail over all other provisions of this contract. 
The following clauses of this contract shall be amended:
1	General
11.2 (1)	After Works Information insert: ‘including the execution of any collateral warranties stated in the Works Information and’. 
11.2 (5) 	Add at the end of the fourth bullet point: 
	‘excluding those items covered by Table 3 of Schedule 7.’
	At the end of the clause add:
‘Unless the Employer otherwise agrees, all People Costs and ‘Preliminaries’ based Equipment and Plant & Material Costs within the Defined Cost shall not exceed the relevant rates within the Framework Commercial Model, applicable to the value and characteristics of the works or role, seniority and regional adjustment factors stated with the Framework Commercial Model.’
 
11.2 (9) 	Amend as follows:

After the second bullet point, add a third bullet point

· “the Defined Cost to date for any Provisional Sums designated as such within the Price List”

11.2 (14)	Insert a new definition:
‘Framework Agreement’ is the framework agreement between Scape Procure Limited and the Contractor dated 1st June 2017.
11.2 (15) 	Insert a new definition: 
	Pool Re Arrangement – Terrorism Insurance purchased through Pool Reinsurance Company Limited as expressed in the ABI standard wording
11.2 (17)	‘Provisional Sum’ means a sum designated as such and included in the contract as either:
 
1) 	a specific contingency which may be wholly or partially used or exceeded or not used on the instruction of the Project Manager or, 

2) 	an allowance for defined work included in the contract to be wholly or partially used or exceeded or not used on the instruction of the Project Manager. 

The description of the Provisional Sum shall identify which of the above categories it constitutes. An 	instruction by the Project Manager to implement or omit work included in a Provisional Sum shall 	constitute a compensation event. 

		Quotations for work included as Provisional Sums are in accordance with the procedures for 			compensation events in the conditions of contract and the procedures in the Works Information.

11.2 (18)	Insert a new clause:
	          
		‘Specified Perils’ are fire, lighting, explosion, storm, flood, escape of water from any tank, apparatus 		or pipe, earthquake, aircraft, and any other aerial devices or articles dropped therefrom, riot and civil 		commotion, but excluding any such event stated as an Employer’s risk.

12.4	Insert at the end:
	‘provided that Clauses 20 (Convictions), 26 (Statutory Requirements), 27 (Competition Law, Corrupt Gifts and Payments), 28 (Modern Slavery Act), 30 (Confidentiality and Freedom of Information), 33.1 (Intelectual Property Rights), 33.2 (Miscellaneous: personal data) and 33.13 (Miscellaneous: whistle blowing) of the Framework Agreement shall be incorporated into this contract, mutatis mutandis, as if references to ‘Scape’ were to ‘the Employer’ and references to the ‘Agreement’ were to ‘the contract’.’
12.5	Insert a new clause 12.5:
‘A reference to any statute, enactment, order, regulation or other similar instrument shall be construed as a reference to the statute, enactment, order, regulation or instrument as amended by any subsequent statute, enactment, order, regulation or instrument or as contained in any subsequent re-enactment of it.’ 
13.3	Insert a new clause 13.3:
‘The following communications shall be deemed to have no effect if made by electronic mail transmission:
· any notification of a wish to terminate this contract or the employment of the Contractor under it;
· any notification by the Contractor of his intention to suspend performance of his obligations under  this contract;
· any invoking by either party of the procedures applicable under this contract  to the resolution of disputes or differences;
· any agreement between the parties amending the provisions of this contract’.
(Z clause 13.3 may be deleted at the Employer’s sole discretion).
14.5	Insert a new clause 14.5:
	‘The Employer has delegated its responsibilities as defined within the Contract Data Part 1. The Employer may replace the delegate after he has notified the Contractor of the name of the replacement.’
2	The Contractor’s main responsibilities
20.3	Insert a new clause 20.3:
‘The Contractor executes or procures the execution of Collateral Warranties from the warrantors specified in the Works Information in favour of the beneficiaries as are identified (whether by name or description) in the Works Information. Collateral Warrenties forms will be as specified in the Works Information.’
20.4	Insert a new clause 20.4:
‘The works when completed comply with all appropriate requirements of any relevant local or other relevant authority and all relevant statutory requirements.’
20.5	Insert a new clause 20.5:
‘Nothing in the contract (including the annexures incorporated within the contract), including but not limited to, any express or implied obligations in relation to design life or design warranty shall impose on the Contractor a fitness for purpose design obligation; and/or a design obligation of a greater standard than the level of reasonable skill and care.’
21.4	Insert a new clause 21.4: 
	‘The Contractor in relation to any subletting of any portion of the works (or the design of them):
· procures that the relevant sub-contract contains such obligations as necessary to ensure that it is in all respects compatible with the terms of this contract;
· warrants each sub-contractor’s compliance with this contract’s Modern Slavery Act requirements; 
· warrants that all Subcontractors are fully aware of their obligations under the CDM Regulations and are fully competent and are adequately resourced to meet those obligations;
· procures that all relevant sub-contracts shall be executed in self proving form and delivered; and provides to the Employer a certified copy of any sub-contract (save for particulars of the cost of such sub-contract works unless other provisions of this contract or the Framework Agreement oblige the Contractor to disclose them).
The Contractor notifies the Employer of the name, contact details and legal representatives of each Subcontractor before appointing the Subcontractor. The Contractor does not appoint a Subcontractor or supplier if there are compulsory grounds for excluding the Subcontractor or supplier under regulation 58 of the Public Contracts (Scotland) Regulations 2015.
21.5	Insert a new clause 21.5
‘The Contractor includes in any subcontract awarded by him provisions requiring that:
· invoices for payment submitted by the Subcontractor or supplier are considered and verified by the Contractor in a timely fashion,
· undue delay in considering and verifying invoices is not sufficient justification for failing to regard an invoice as valid and undisputed, and
· any contract awarded by the Subcontractor or supplier for work included in this contract includes provisions to the same effect as these provisions.’
4	Defects
40.3	Insert a new clause 40.3:
	‘The Contractor:
(1)	makes good any Defects which the Employer reasonably considers need making good as a matter of urgency within 24 hours of receiving the Employer’s instruction (‘Emergency Defects’); and
(2)	makes good any Defects which the Employer reasonably considers to be serious defects or faults within seven days of receiving the Employer’s instruction (‘Serious Defects’); and
(3)	makes good all other Defects notified to the Contractor within four weeks of receipt of the  Employer’s instructions (‘Routine Defects’); 
Where due to the non-availability of parts or materials or other circumstances beyond the Contractor's control it is not possible to correct any Defect within the required timescale the Contractor makes an appropriate temporary repair and corrects the Defect as soon as possible thereafter and the Contractor keeps the Employer informed about the position from time to time.’ 
42.1	Add to the end of the existing clause:
‘The Employer informs the Contractor of the amount which it actually cost the Employer to have the Defect corrected by other people within a reasonable time of that being known. If the actual cost differs from that amount assessed and paid by the Contractor to the Employer either the Employer repays promptly the Contractor any overpayment or the Contractor promptly pays to the Employer any underpayment.’

5	Payment
50.8	Insert a new clause 50.8:
	‘If the Contractor has not procured and submitted to the Employer for acceptance the collateral warranties together with a certified copy of the underlying sub contract, one quarter of the Price for Work Done to Date is retained in assessments of the amount due to the Contractor for services or work of subcontractors from whom the Contractor is obliged to procure warranties and has not done so.’
51.3	Insert new clause 51.3
‘The Employer makes payment to the Contractor under the contract no later than 30 days after receipt of a valid and undisputed invoice, unless the contract requires the Employer to make earlier payment to the Contractor.’

6	Compensation events
60.1 (1)	Add at the end of this clause:
	‘or a change to the Works Information provided by the Contractor for his design which is made either at his request or to comply with other Works Information provided by the Employer.’
60.1 (8)	Add at the end of this clause: 
	‘or unless it was reasonable for the Employer to instruct the Contractor to search, having regard to previous instances of non-complying work in Providing the Works.’
60.1 (15)	add the following: 

		‘An instruction by the Project Manager to implement or omit work included in a Provisional Sum.’

60.1 (16)	Insert a new clause:

a) Subject to 60.1 (16) (b) below, any event listed in Clause 60.1(1) – (15) above which is consequent upon or necessitated by omission, default, breach of contract or breach of statutory duty of the Contractor, his servants or agents or any Subcontractor or supplier or their respective servants or agents (“Contractor Act”) shall be a compensation event only if the Contractor Act arises as a result of one or more Specified Perils which are covered by the insurance provided by the Contractor in respect of loss of or damage to the works, Plant and Material and loss of or damage to Equipment;

(b) Otherwise, any event listed in Clause 60.1(1) – (15) above which occurs as a result of a Contractor Act or as a result of negligence on the part of the Contractor, their servants or agents or any Subcontractor or supplier or their respective servants or agents shall not be deemed to be a compensation event.

60.1 (18)	Insert a new clause:

Public Health Emergency such as the occurrence of coronavirus disease (COVID-19), or any other disease variant caused by the severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2) virus and/or any the implementation of public health measures in connection with the outbreak, directly affecting the execution of the Works, including but not limited to:

· shortages of labour or supervision as a result of preventative measures to alleviate the outbreak spreading and/or due to infection, or potential infection, and the resulting quarantine, or self-isolation or similar, required; or

· shortages of plant or materials due to delays in their manufacture, importation or transportation; or

· site closure, or restricted access or amended working methods as a result of measures to contain the outbreak; or

· the exercise by the Scottish or United Kingdom Government of any statutory power.
 
shall be a Compensation Event and the total of the Prices and completion date shall be subject to adjustment.

[bookmark: _Hlk51673889]60.1 (23)          Insert a new Clause:
                        On or after the UK Withdrawal Date from the European Union:	
· The imposition of additional taxes, duties, tariffs, levies, fess and/or customs charges on Plant and Materials imported into the United Kingdom from the European Union (“Imported Plant and Materials”) and/or
· Any additional costs of [employing or sourcing] labour (or any delays resulting therefrom) arising as a direct result of the passing of the European Union (Withdrawal Agreement) Act 2020, and/or
· Any delay and/or disruption to the importation of Imported Plant and Materials into the United Kingdom (including, but not limited to, the passing through HM Customs and Excise), which is not as a result of circumstances that applied prior to the UK Withdrawal Date, or any act or omission of the Contractor,
	but only to the extent the Contractor takes reasonable steps to mitigate the effects of such 	implications on the Works and/or the Completion Date and/or the Prices, including the procurement 	of Plant and Materials from within the United Kingdom to avoid any new tariffs, duties, costs or 	delays.

62.5	After ‘revised quotation’ in the second line insert 
	‘as soon as possible, and in any event’.
63.1		After the first sentence insert

		‘Unless the compensation event relates to a Provisional Sum, in which case the compensation event 		is assessed in accordance with Clause 63.2.’

63.2	In the third line of the last paragraph after the word ‘applied’ insert 
‘separately’

8	Indemnity, insurance and liability
82.1	Add to the Insurance Table – after ‘loss of or damage to the works’ insert:-
	‘save as caused by
· Terrorism to the extent not insured under the Pool Re Arrangement
· Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds’.
(Z clause 82.1 (i.e. the above insertions only) may be deleted at the Employer’s sole discretion).
82.2	insert a new clause 82.2
82.2	Professional Indemnity
‘The following provisions shall apply unless the Contractor has no design responsibilities under this contract.
82.2.1 	The Contractor shall maintain professional indemnity insurance covering (inter alia) its potential liability under this contract for the given insurance policy year in the event that it breaches this contract upon market norm terms and conditions prevailing for the time being in the insurance market, and with reputable insurers lawfully carrying on such insurance business in the United Kingdom, in an amount of not less than £_____________) in respect of each and every claim or series of claims arising out of the same original cause or source (or equivalent), without limit to the number of claims, with lower annual and/or annual aggregate limits of cover in respect of pollution and contamination related claims and similar where such limited cover is the norm for a period beginning now and ending 12 years after the date of Completion or termination of the Contract if earlier, provided always that such insurance is available at commercially affordable rates and on terms such that prudent building contractors who undertake design generally carry such insurance (‘Reasonable Rates and Terms’).
82.2.2	Any increased or additional premium required by insurers by reason of the Contractor’s own claims record or other acts, omissions, matters or things particular to the Contractor shall be deemed to be within Reasonable Rates and Terms. 
82.2.3 	The Contractor shall immediately inform the Employer  if such insurance ceases to be available upon Reasonable Rates and Terms in order that the Contractor and the Employer  can discuss means of best protecting their respective positions in respect of this contract and the service in the absence of such insurance.
82.2.4 	The Contractor shall co-operate fully with any measures reasonably required by the Employer  including (without limitation) completing any proposals for insurance and associated documents, maintaining such insurance at rates above Reasonable Rates and Terms if the Employer  undertakes in writing to reimburse the Contractor in respect of the net cost of such insurance to the Contractor above Reasonable Rates and Terms.
82.2.5 	When reasonably requested to do so by the Employer  the Contractor shall produce promptly for inspection and or provide a copy of satisfactory documentary evidence (and a copy of an insurance broker’s letter or similar certificate shall be satisfactory) that the required professional indemnity insurance is being maintained.
82.2.6 	The Contractor shall notify the Employer  in writing from time to time of any change in its professional indemnity insurance arrangements which take it outside the requirements of this contract and within seven days of the Employer ’s request at any time the Contractor will produce for inspection documentary evidence as to compliance with this Clause.
82.2.7 	If the Contractor fails to comply with its obligations under this Clause the Employer may take out insurance to cover some or all of the loss or damage which could result from a breach of the Contractor’s obligations under this contract and may recover the costs and expenses of taking out such insurance from the Contractor as a debt.’

9	Termination and dispute resolution
	Insert the following new section:
90.6	Public Contracts (Scotland) Regulations 2015
90.6 (1)	The Employer may terminate the Contractor's obligation to Provide the Works if any of the provisions of paragraph 73(1) of The Public Contracts (Scotland) Regulations 2015 apply.
If the Employer terminates under the provisions of paragraph 73(1)(b) of the Public Contracts (Scotland) Regulations 2015 as a result of information not disclosed by the Contractor at the date when this contract came into existence, the procedures and amounts due on termination are the same as if the Contractor has substantially failed to comply with this contract.
If the Employer otherwise terminates under the provisions of paragraph 73(1) of the Public Contracts (Scotland) Regulations 2015, the procedures and amounts due on termination are the same as if an event which the Parties could not reasonably prevent has substantially affected the Contractor’s work for a continuous period of more than thirteen weeks.
Insert the following new section:
10	Additional Conditions of Contract - DEFCONs
100.1	The DEFCON conditions listed at Appendix I annexed hereto are additional conditions of contract.
100.2	Where conflict, or ambiguity, or insocsistency exists between the DEFCON conditions and the other conditions of contract then the DEFCONS shall prevail, but only in so far as they are not used in the interpretation of the Works Information or Site Information.

The Contractor’s Offer
The Contractor is
	Name
	Robertson Construction Group Limited

	Address
	10 Perimeter Road
Pinefield Industrial Estate
Elgin, Moray IV30 6AE

	Telephone
	07824 544 921

	E-mail address
	d.mungin@robertson.co.uk



The percentage for overheads and profit added to the Defined Cost for people is 2.95%
The percentage for overheads and profit added to other Defined Cost is 2.95%

The offered total of the Prices is £295,106.18
Enter the total of the Prices from the Price List.


Price List

Entries in the first four columns in the Price List are made either by the Employer or the tenderer. 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate Columns being left blank. 
If the Contractor is to be paid an amount for the item of work which is to be the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered. 
	Item
	Description
	Unit
	Quantity
	Rate
	Price

	
1

2

	
AR500 12mm Steel - procurement only
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	The total of the Prices
	£295,106.18




Works Information
The Works Information should be a complete and precise statement of the Employer’s requirements. 
If it is incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employer’s intention. Information provided by the Contractor should be listed in the Works Information only if the Employer is satisfied that it is required , is part of a complete statement of the Employer’s requirements and is consistent with other parts of the Works Information. 

1	Description of the works 
Detailed description of what the Contractor is required to do and of any work the Contractor is to design.
a) Procurement only of materials, strictly in accordance with Energy Containment Concepts Ltd quotation dated 04th December 2020 in Appendix II annexed hereto. Specifically: AR500 12mm Ballistic Steel Sheets.
b) Provision of Vesting Certificate in the form in Appendix II annexed hereto.
2 	Drawings
List the drawings that apply to this contract.
	Drawing number*		revision		Title
[bookmark: _Hlk58932435]	RNC-ECC-02-00-DR-Y-00101	PR01			Building 70 - Ballistic Plan
RNC-ECC-02-00-DR-Y-00102	PR01			Building 70 – Secure Storage
	RNC-ECC-02-00-DR-Y-00201	PR01			Building 70 – Ballistic Sections
	*the above noted drawings, in Appendix II annexed hereto, form the basis of the steelwork materials quantities assessed as being required 

3 	Specifications.
List the specifications which apply to this contract.
	Title				Date of revision		Tick if publically available
	RNC-ECC-02-XX-RP-Y-00001 - MDP Requirements for 50m Firing Range
*the above noted document, in Appendix II annexed hereto, forms the basis of the steelwork materials quantities assessed as being required
	………………….		…………………			…………………………..
	………………….		…………………			…………………………..
	………………….		…………………			…………………………..




Schedule 13 (Template Works Information) is deemed to be included in the Works Information
4 	Constraints on how the Contractor Provides the Works 
State any constraints on the sequence and timing of work and on the methods and conduct of work including the requirements for any work by the Employer.
Employer to sign Enabling Works Delivery Agreement on or before 16th December 2020 12:00
………………………………………………………………………………………..
5 	Requirements for the programme. 
State whether a programme is required and, if it is, state what form it is to be in, what information is to be shown on it, when it is to be submitted and when it is to be updated. 
State what the use of the works is intended to be at their Completion as defined in clause 11.2(1)
All programmes shall be in a Gantt chart format. They shall contain the following information, as a minimum:-
· The starting date and Completion Date
· The latest forecast of the Contractor’s planned Completion
· The order and timing of the operations which the Contractor plans to do in order to Provide the Works
· Other information which the Works Information requires the Contractor to show on the programme
The first programme is to be submitted to the Employer two weeks prior to the starting date.  The programme is to be updated and similarly distributed each month until the date of Completion.
N/A – materials procurement only
Contractor to provide updates for:
1 – Evidence of order placed for materials
2 – Evidence of slot on fabrication line confirmed from source
3 – Confirmation of transport and delivery dates to UK
4 – Confirmation of delivery to UK
5 – Images from ECC yard of RCCW stamped material
………………………………………………………………………………………..
6	Services and other things provided by the Employer 
Describe what the Employer will provide, such as services (including water and electricity) and ‘free issue’ Plant and Materials and equipment. 
Item					Date by which it will be provided
N/A – materials procurement only				N/A
	…………………………………………………….			………………………………


Site Information
Give information about the site such as ground conditions and other information which is likely to affect the Contractor’s work such as limitations on access and the position of adjacent structures. 

N/A – materials procurement only
………………………………………………………………………………………..
………………………………………………………………………………………..
………………………………………………………………………………………..

IN WITNESS WHEREOF these presents typewritten on this and the 13 preceding pages together with Appendix I and Appendix II are executed as follows:

	Subscribed for and on behalf of
Defence Infrastructure Organisation
	

	by
	

	
	*Authorised Signatory/Director/Company Secretary

	
	Full Name (Please Print)

	at
	

	on
	

	before
	

	
	Witness

	
	Full Name (Please Print)

	
	Address

	
	

	Subscribed for and on behalf of
Robertson Construction Group Limited
	

	by
	

	
	*Authorised Signatory/Director/Company Secretary

	
	Full Name (Please Print)

	at
	

	on
	

	before
	

	
	Witness

	
	Full Name (Please Print)

	
	Address

	
	







This is Appendix I referred to in the foregoing Enabling Works Delivery Agreement between The Defence Infrastructure Organisation and Robertson Construction Group Limited for Re-provision of MDP Training North to Coulport. 

Appendix I – Schedule of DEFCONs, General Conditions and Supplementary Conditions for Use on SCAPE Projects 
The following DEFCONs are additional conditions of contract.
DEFCONS not listed below shall not be considered additional contract conditions:
DEFCONs
DEFCON 76 (Edn 12/06)	- Contractor’s Personnel at Government Establishments (7 pages)
DEFCON 82 (Edn 11/16)	- Special Procedures for Initial Spares (8 pages)
DEFCON 129J (Edn 18/11/16)	- The Use of the Electronic Business Delivery Form (2 pages)
DEFCON 501 (Edn 11/17)	- Definitions and Interpretations (3 pages)
DEFCON 502 (Edn 05/17) 	- Specifications Changes
DEFCON 503 (Edn 12/14) 	- Formal Amendments to Contract
DEFCON 513 (Edn 11/16)	- Value Added Tax (2 pages)
DEFCON 514 (Edn 08/15)	- Material Breach (1 page)
DEFCON 515 (Edn 02/17)	- Bankruptcy and Insolvency (2 pages)
DEFCON 516 (Edn 04/12)	- Equality (1 page)
DEFCON 518 (Edn 02/17)	- Transfer (1 page)
DEFCON 520 (Edn 05/18) 	- Corrupt Gifts and Payments of Commission (2 pages)
DEFCON 522 (Edn 11/17) -	 - Payment and Recovery of Sums Dues (1 page)
DEFCON 526 (Edn 08/02)	- Notices (2 pages)
DEFCON 527 (Edn 09/97)	- Waiver (1 page)
DEFCON 528 (Edn 07/17)	- Import and Export Licenses (5 pages)
DEFCON 529 A (Edn 09/97)	- Law (Scots) (1 page)
DEFCON 531 (Edn 11/14)	- Disclosure of Information (3 pages)
DEFCON 532A (Edn 06/10)	- Protection of Personal Data (1 page)
DEFCON 534 (Edn 06/17) 	- Subcontracting and Prompt Payment (1 page)
DEFCON 537 (Edn 06/02)	- Rights of Third Parties (1 page)
DEFCON 538 (Edn 06/02)	- Severability (1 page)
DEFCON 539 (Edn 08/13)	- Transparency (1 page)
DEFCON 550 (Edn 02/14)	- Child Labour and Employment Law (1 page)
DEFCON 566 (Edn 12/18) 	- Change of Control of Contractor
DEFCON 602A (Edn 12/06)	- Quality Assurance (With Quality Plan) (1 page)
DEFCON 604 (Edn 06/14)	- Progress Reports (1 page)
DEFCON 608 (Edn 10/14)	- Access and Facilities to Be Provided by the Contractor (1 page)
DEFCON 621B (Edn 10/04)	- Transport (If Contractor Is Responsible for Transport) (1 page)
DEFCON 624 (Edn 11/13)	- Use of Asbestos (2 pages) 
DEFCON 642 (Edn 06/14)	- Progress Meetings (1 page)
DEFCON 649 (Edn 12/16)	- Vesting (2 pages)
DEFCON 658 (Edn 10/17)	- Cyber (8 pages)
DEFCON 660 (Edn 12/15)	- Official-Sensitive Security Requirements (1 page)
DEFCON 691 (Edn 03/15)	- Timber and Wood-Derived Products (3 pages)
DEFCON 703 (Edn 08/13) 	- Intellectual Property Rights – Vesting in the Authority (2 pages)










This is Appendix II referred to in the foregoing Enabling Works Delivery Agreement between The Defence Infrastructure Organisation and Robertson Construction Group Limited for Re-provision of MDP Training North to Coulport. 

Appendix II – Schedule of Documents

 
1 Description of the works 
Energy Containment Concepts Ltd quotation dated 04th December 2020
Vesting Certificate
2 Drawings 
[bookmark: _Hlk58932369]RNC-ECC-02-00-DR-Y-00101 - Building 70 - Ballistic Plan
RNC-ECC-02-00-DR-Y-00102 - Building 70 - Secure Storage
RNC-ECC-02-00-DR-Y-00201 - Building 70 - Ballistic Sections
3 Specifications
RNC-ECC-02-XX-RP-Y-00001 - MDP Requirements for 50m Firing Range

