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CONTRACT FOR EVALUATION OF IMPLEMENTATION OF OPPORTUNITY AREAS
PROJECT REFERENCE NO: EOR/SBU/2016/010



	This Contract is dated 16/01/2017

	Parties

	1)	The Secretary of State for Education whose Head Office is at Sanctuary Buildings, Great Smith Street, LONDON, SW1P 3BT (“the Department”); and

	2)	National Foundation for Educational Research whose registered office is The Mere, Upton Park, Slough, SL1 2DQ (“the Contractor”).

	Recitals

	The Contractor has agreed to undertake the Project on the terms and conditions set out in this Contract. The Department's reference number for this Contract is EOR/SBU/2016/010

Commencement and Continuation

	The Contractor shall commence the Project on the date the Contract was signed by the Department (as above) and, subject to Schedule Three, Clause 10.1 shall complete the Project on or before 28/02/2018.
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1.	Interpretation

1.1	In this Contract the following words shall mean:-

“the Project”	the project to be performed by the Contractor as described in Schedule One;

“the Project Manager”	<redacted><redacted>, 2nd Floor Piccadilly Gate, Store Street, Manchester, M1 2WD, <redacted><redacted>, <redacted><redacted>@education.gov.uk  

“the Contractor’s Project Manager”	<redacted><redacted>The Mere, Upton Park, Slough, SL1 2DQ, 01753 <redacted>,<redacted>@nfer.ac.uk

“the Act and the Regulations” 	means the Copyright Designs and Patents Act 1988 and the Copyright and Rights in Databases Regulations 1997;

“Affiliate”				in relation to a body corporate, any other entity which directly or indirectly Controls, is Controlled by, or is under direct or indirect common Control with, that body corporate from time to time;
"Commercially Sensitive Information" information of a commercially sensitive nature relating to the Contractor, its IPR or its business or which the Contractor has indicated to the Department that, if disclosed by the Department, would cause the Contractor significant commercial disadvantage or material financial loss;

"Confidential Information"	means all information which has been designated as confidential by either party in writing or that ought to be considered as confidential (however it is conveyed or on whatever media it is stored) including but not limited to information which relates to the business, affairs, properties, assets, trading practices, services, developments, trade secrets, Intellectual Property Rights, know-how, personnel, customers and suppliers of either party and commercially sensitive information which may be regarded as the confidential information of the disclosing party;

"Contracting Department"	any contracting authority as defined in Regulation 5(2) of the Public Contracts (Works, Services and Supply) (Amendment) Regulations 2000 other than the Department;

"Contractor Personnel"	all employees, agents, consultants and contractors of the Contractor and/or of any Sub-contractor;

"Contractor Software"	software which is proprietary to the Contractor, including software which is or will be used by the Contractor for the purposes of providing the Services;

“Control”	means that a person possesses, directly or indirectly, the power to direct or cause the direction of the management and policies of the other person (whether through the ownership of voting shares, by contract or otherwise) and "Controls" and "Controlled" shall be interpreted accordingly;

“Copyright”				means any and all copyright, design right (as defined by the Act) and all other rights of a like nature which may, during the course of this Contract, come into existence in or in relation to any Work (or any part thereof);

“Copyright Work”			means any Work in which any Copyright subsists;
"Crown Body"	any department, office or agency of the Crown;

"Data"					 means all data, information, text, drawings, diagrams, images or sound embodied in any electronic or tangible medium, and which are supplied or in respect of which access is granted to the Contractor by the Department pursuant to this Contract, or which the Contractor is required to generate under this Contract;

"Data Controller"	shall have the same meaning as set out in the Data Protection Act 1998;
"Data Processor"	shall have the same meaning as set out in the Data Protection Act 1998; 
"Data Protection Legislation"	the Data Protection Act 1998, the EU Data Protection Directive 95/46/EC, the Regulation of Investigatory Powers Act 2000, the Telecommunications (Lawful Business Practice) (Interception of Communications) Regulations 2000 (SI 2000/2699), the Electronic Communications Data Protection Directive 2002/58/EC, the Privacy and Electronic Communications (EC Directive) Regulations 2003 and all applicable laws and regulations relating to processing of personal data and privacy, including where applicable the guidance and codes of practice issued by the Information Commissioner;
"Data Subject"	shall have the same meaning as set out in the Data Protection Act 1998; 

"Department Confidential
 Information" 				all Personal Data and any information, however it is conveyed, that relates to the business, affairs, developments, trade secrets, know-how, personnel, and suppliers of the Department, including all IPRs, together with all information derived from any of the above, and any other information clearly designated as being confidential (whether or not it is marked "confidential") or which ought reasonably be considered to be confidential;

"Department Data" 			(a) the data, text, drawings, diagrams, images or sounds (together with any database made up of any of these) which are embodied in any electronic, magnetic, optical or tangible media, and which are:
						(i) supplied to the Contractor by or on behalf of the 								Department; or 
						(ii) which the Contractor is required to 									generate, process, store or transmit pursuant 								to this Contract; or		

						(b) any Personal Data for which the Department is 								the Data Controller;
"Effective Date"	the date on which this Contract is signed by both parties;
"Environmental Information		the Environmental Information Regulations 2004
Regulations”				together with any guidance and/or codes of practice 						issues by the Information Commissioner or relevant 						Government Department in relation to such 								regulations;
"FOIA"	the Freedom of Information Act 2000 and any subordinate legislation made under this Act from time to time together with any guidance and/or codes of practice issued by the Information Commissioner or relevant Government Department in relation to such legislation;
"ICT"	information and communications technology;
"ICT Environment"	the Department’s System and the Contractor System;
“Information”	has the meaning given under section 84 of the Freedom of Information Act 2000;

"Intellectual Property Rights”	means patents, trade marks, service marks, design (rights whether registerable or otherwise), applications for any of the foregoing, know-how, rights protecting databases, trade or business names and other similar rights or obligations whether registerable or not in any country (including but not limited to the United Kingdom).
"Malicious Software"	any software program or code intended to destroy, interfere with, corrupt, or cause undesired effects on program files, data or other information, executable code or application software macros, whether or not its operation is immediate or delayed, and whether the malicious software is introduced wilfully, negligently or without knowledge of its existence;  

“Original Copyright Work”		 means the first Copyright Work created in whatever form;
"Personal Data"	shall have the same meaning as set out in the Data Protection Act 1998;
“Regulatory Bodies”	those government departments and regulatory, statutory and other entities, committees and bodies which, whether under statute, rules, regulations, codes of practice or otherwise, are entitled to regulate, investigate, or influence the matters dealt with in this Contract or any other affairs of the Department and "Regulatory Body" shall be construed accordingly;
"Request for Information"	a request for information or an apparent request under the Code of Practice on Access to Government Information, FOIA or the Environmental Information Regulations;
"Staff Vetting Procedures"	the Department's procedures and departmental policies for the vetting of personnel whose role will involve the handling of information of a sensitive or confidential nature or the handling of information which is subject to any relevant security measures, including, but not limited to, the provisions of the Official Secrets Act 1911 to 1989;
“Sub-contractor”	the third party with whom the Contractor enters into a Sub-contract or its servants or agents and any third party with whom that third party enters into a Sub-contract or its servants or agents;
"Third Party Software"	software which is proprietary to any third party [other than an Affiliate of the Contractor] which is or will be used by the Contractor for the purposes of providing the Services, and

“Work”					means any and all works including but not limited to literary, dramatic, musical or artistic works, sound recordings, films, broadcasts or cable programmes, typographical arrangements and designs (as the same are defined in the Act) which are created from time to time during the course of this Contract by the Contractor or by or together with others at the Contractor’s request or on its behalf and where such works directly relate to or are created in respect of the performance of this;
"Working Day"	any day other than a Saturday, Sunday or public holiday in England and Wales.

1.2	References to “Contract” mean this contract (and include the Schedules).  References to “Clauses” and “Schedules” mean clauses of and schedules to this Contract.  The provisions of the Schedules shall be binding on the parties as if set out in full in this Contract.

1.3 Reference to the singular include the plural and vice versa and references to any gender include both genders.  References to a person include any individual, firm, unincorporated association or body corporate.

SCHEDULE ONE
[bookmark: _Toc152130217]

1	BACKGROUND

The Secretary of State announced a new social mobility package in October 2016. At the heart of this is the new strategy for Opportunity Areas, that has schools at the centre but is broadly focussed on improving social mobility within particular areas by addressing everything that affects a child’s outcomes from early years to employment. The Opportunity Areas strategy will therefore look to improve social mobility and children’s life chances by working with all parts of the education system including early years’ providers, schools, further and higher education and with wider stakeholders including employers, charities and local authorities.  
The Opportunity Areas strategy will be delivered in an initial 6 areas – West Somerset, Norwich, Blackpool, Scarborough, Derby, Oldham – starting in the first half of 2017, with up to 6 further areas planned to come on stream over the following months. Areas taking part in the Opportunity Areas strategy were selected using the Social Mobility Commission index and cross referencing data used to rank Achieving Excellence Areas then seeking a spread of area types for this first delivery phase. 
Opportunity Areas will typically face entrenched and widespread problems, which may differ from area to area. For that reason the support provided in each area will be targeted and tailored to the unique issues identified and to that which is likely to have the biggest impact. Opportunity Areas will involve local partnerships formed between early years providers, schools, colleges, universities, employers, charities and local authorities to develop strategies for achieving change in each Opportunity Area. The Opportunity Areas strategy will also involve the prioritising of existing national support within these areas and funding for targeted local work. The support will take a “life cycle” approach to breaking the link between birth and outcomes, looking at what needs to change at every stage: in the early years; primary school; secondary school; post-16; at university; and what we do to enable those who missed out first time to get a second chance.
This project sits alongside wider work planned to build a picture of short, medium and longer term success measures.

2	AIM

The Contractor shall use all reasonable endeavours to achieve the following aims:


· To design and deliver a qualitative research project involving stakeholder interviews, case studies, content analysis and logic models which describe and assesses the implementation of the Opportunity Areas strategy in the first year of delivery, in order to provide learning for the DfE on what worked well and how the strategy and implementation can be refined and improved for future delivery in 2017 and beyond.
· To identify what went well in designing and setting up the Opportunity Areas intervention plan and how this could be improved 
· To identify how engaged stakeholders within Opportunity Areas are with the intervention plan in their area and the extent of their understanding of the Opportunity Areas strategy.
· To identify the extent to which opportunity areas took advantage of existing local partnerships/initiatives and what types of partnerships/models of local collaboration were successful. 
· To identify what programmes or interventions were delivered and how these were defined and delivery models developed.
· To identify how programmes and interventions are being delivered within Opportunity Areas and how well are these operating. 
· To identify challenges or barriers that Opportunity Areas have experienced to successful delivery, as well as enablers.
· To identify perceptions within Opportunity Areas of any impacts or improvements arising because of the policy.
· To identify early indicators of change that DfE might look for when assessing the impact of the Opportunity Areas programme and what data DfE should be collecting from Opportunity Areas to assess success.

3	OBJECTIVES 

The Contractor shall use all reasonable endeavours to achieve the following objectives:
· Conduct three waves of semi-structured interviews with Opportunity Areas stakeholders. The first wave will take place with 6 stakeholders per area and the subsequent waves with 10 stakeholders per area. 
· To conduct content analysis of key project documentation and then draw on key project documentation ahead of waves of fieldwork.
· To produce 6 logic models, 1 per each Opportunity Area and hold a workshop with DfE officials to populate, discuss and refine these models.
· To conduct a case study piece of research within each of the Opportunity Areas.
· To provide to the department following each wave of fieldwork with a written summary of findings, attend a meeting to discuss the findings and provide two page summaries of findings for each Opportunity Areas in a format suitable for sharing with local stakeholders.
· To produce a full report and research brief suitable for publication on gov.uk
4	TASKS
Stage 1: January – April 2017 
Research Scoping/set-up
The contractor shall attend a project inception meeting at the start of January 2017. 
<redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
First wave of stakeholder interviews.
The contractor shall make all reasonable endeavours to attend a stakeholder meeting/event to introduce the research and observe the meeting. <redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
Content Analysis 
<redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
Logic Models
<redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
 Interim Findings Reporting
[bookmark: _GoBack]The contractor shall deliver an emerging findings meeting at DfE offices in March 2017, <redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
 The format and content of both the thematic paper and area case study papers will be agreed with the department in advance and shall be completed by 17th April 2017.
Stage 2: May – August 2017
Stakeholder Interviews
<redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
Interim Findings Reporting
The contractor shall deliver an emerging findings meeting at DfE offices by 8th September 2017, this shall discuss key findings<redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>

The format and content of both the thematic paper and area case study papers will be agreed with the department in advance and shall be completed by 19th September 2017.
Stage 3: September 2017 – February 2018
Stakeholder Interviews
<redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
Case Studies
<redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
Analysis and Final Reporting
<redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted> 
The contractor will deliver an overarching in-person presentation to the department of findings from the project by 12th January 2018.
<redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
A final version of the report and research brief will be agreed with the department by the end of February 2018. <redacted>><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted><redacted>
Overarching Project Management
The contractor shall provide DfE with formal monthly written reports outlining key project developments (including a summary of emerging findings from within and between Opportunity Areas), updates on progress and next steps for the process evaluation. The contractor shall attend weekly telekits, as required and provide weekly written updates to DfE during fieldwork periods. The contractor shall also provide ‘newsflashes’ of interesting practice as they emerge. The contractor shall also have a dedicated link researcher for each individual Opportunity Area.


	Task

	Output
	Date Required

	Research scoping and set-up 
	Attendance at inception meeting and completed scoping conversations with DfE area leads
	31/01/2017

	First stage stakeholder interviews
	Completed 36 interviews with Opportunity Area stakeholders
	03/03/2017

	Content Analysis
	Completed content analysis and completion of 6 1 page summaries
	31/03/2017

	Logic Models
	Completion of 6 local area logic models and action research workshop with DfE
	30/04/2017

	First stage reporting
	Interim findings meeting
	31/03/2017


	First stage reporting
	Thematic findings paper and area case studies paper
	17/04/2017

	Second stage stakeholder interviews
	Completed 60 interviews with opportunity area stakeholders
	31/07/2017

	Second stage reporting
	Interim findings meeting
	08/09/2017

	Second stage reporting
	Thematic findings paper and area case studies paper
	19/09/2017

	Third stage stakeholder interviews
	Completed 60 interviews with opportunity area stakeholders
	31/12/2017

	Case studies
	Completed 6 case studies
	31/12/2017

	Final Reporting
	Overarching in-person findings presentation
	12/01/2018

	Final Reporting
	Draft full report and research brief
	31/01/2018

	Final Reporting
	Full agreed final report
	28/02/2018




5.	STAFFING

NFER:

<redacted> – PROJECT DIRECTOR
<redacted>– PROJECT MANAGER
<redacted> – RESEARCHER
<redacted> – RESEARCHER
<redacted> - CONSULTANT

DFE:
<redacted> – PROJECT MANAGER
<redacted> – OPPORTUNITY AREAS EVALUATION MANAGER
<redacted> – SENIOR POLICY CUSTOMER


6	STEERING COMMITTEE


The Project Manager shall set up a Steering Committee for the Project, consisting of representatives from the Department, the Contractor, and any other key organisations whom the project will impact on, to be agreed between the parties. The function of the Steering Committee shall be to review the scope and direction of the Project against its aims and objectives, monitor progress and efficiency, and assess, manage and review expected impact and use of the findings from the Project against an agreed Project Communication Plan, through the standard Department Communication Plan Template. The Committee shall meet at times and dates agreed by the parties, or in the absence of agreement, specified by the Department. The Contractor’s representatives on the Steering Committee shall report their views on the progress of the Project to the Steering Committee in writing if requested by the Department. The Contractor’s representatives on the Steering Committee shall attend all meetings of the Steering Committee unless otherwise agreed by the Department. 


8.	RISK MANAGEMENT

	RISK
	ASSESSMENT OF LIKLIHOOD
	IMPACT
	COUNTERMEASURE

	<redacted>
	<redacted>
	<redacted>
	<redacted>

	<redacted>
	<redacted>
	<redacted>
	<redacted>

	<redacted>
	<redacted>
	<redacted>
	<redacted>

	<redacted>
	<redacted>
	<redacted>
	<redacted>

	<redacted>
	<redacted>
	<redacted>
	<redacted>

	<redacted>
	<redacted>
	<redacted>
	<redacted>

	<redacted>
	<redacted>
	<redacted>
	<redacted>





9	DATA COLLECTION

The Department seeks to minimise the burdens on Schools, Children’s Services and Local Authorities (LAs) taking part in surveys. 

When assessing the relative merits of data collection methods the following issues should be considered;

· only data essential to the project shall be collected;
· data should be collected electronically where appropriate/preferred;
· questionnaires should be pre-populated wherever possible and appropriate;
· schools must be given at least four working weeks to respond to the exercise from the date they receive the request; and
· LAs should receive at least two weeks, unless they need to approach schools in which case they too should receive 4 weeks to respond;

The Contractor shall clear any data collection tools with the Department before engaging in field work.

The Contractor shall check with the Department whether any of the information that they are requesting can be provided centrally from information already held. 

10.	CONSENT ARRANGEMENTS

The Department and the contractor shall agree in advance of any survey activity taking place the consent arrangements that shall apply for each of the participant groups. All participants should be informed of the purpose of the research, that the Contractor is acting on behalf of the Department and that they have the option to refuse to participate (opt out). Contact details should be provided including a contact person at the Department. Children who are 16 or over will usually be able to give their own consent but even where this is so, the Contractor, in consultation with the Department, should consider whether it is also appropriate for parents, guardians or other appropriate gatekeepers (e.g. schools, Local Authorities) to be informed when a child has been invited to participate in research.

11.	PROJECT COMMUNICATION PLAN

The Contractor shall work with the Project Manager and Steering Group to agree the content of the Project Communication Plan on the standard Department Communication Plan Template at the start of the Project, and to review and update at agreed key points in the Project and at the close of the Project. The Communication Plan shall set out the key audiences for the Project, all outputs intended for publication from the Project, the likely impact of each output, and dissemination plans to facilitate effective use by the key audiences.


End of Schedule One

SCHEDULE TWO
1	Eligible expenditure

1.1	The Department shall reimburse the Contractor for expenditure incurred for the purpose of the Project, provided that:-

(a)	the expenditure falls within the heading and limits in the Table below; and
	
(b) the expenditure is incurred, and claims are made, in accordance with this Contract.


Table	

	Project Milestone
	Payment Amount
	Payment Date

	Completion of research set-up and scoping and of first stage stakeholder interviews
	<redacted>
	03/03/2017

	Completion of content analysis, logic models, first stage reporting, second stage stakeholder interviews and second stage reporting
	<redacted>
	11/09/2017

	Completion of case studies, third stage interviews and final reporting (including in-person presenation of findings, draft final report and research brief and agreed final report and research brief)
	<redacted>
	28/02/2018




Expenditure for the financial year 2016-2017 shall not exceed <redacted> exclusive of VAT.
Expenditure for the financial year 2017-2018 shall not exceed <redacted>exclusive of VAT.

Total Project expenditure shall not exceed £123,480 exclusive of VAT.

2	The allocation of funds in the Table may not be altered except with the prior written consent of the Department.

3	The Contractor shall maintain full and accurate accounts for the Project against the expenditure headings in the Table.  Such accounts shall be retained for at least 6 years after the end of the financial year in which the last payment was made under this Contract.  Input and output VAT shall be included as separate items in such accounts.
4	The Contractor shall permit duly authorised staff or agents of the Department or the National Audit Office to examine the accounts at any reasonable time and shall furnish oral or written explanations of the accounts if required.  The Department reserves the right to have such staff or agents carry out examinations into the economy, efficiency and effectiveness with which the Contractor has used the Department's resources in the performance of this Contract.

5 Invoices shall be submitted on the invoice dates specified in the Table, be detailed against the task headings set out in the Table and must quote the Department’s Order Number. The Purchase order reference number shall be provided by the department when both parties have signed the paperwork. The Contractor or his or her nominated representative or accountant shall certify on the invoice that the amounts claimed were expended wholly and necessarily by the Contractor on the Projects in accordance with the Contract and that the invoice does not include any costs being claimed from any other body or individual or from the Department within the terms of another contract.

6 Invoices shall be sent to the SSCL Accounts Payable Team, Room 6124, Tomlinson House, Norcross, Blackpool, FY5 3TA. The Department undertakes to pay correctly submitted invoices within 10 days of receipt. The Department is obliged to pay invoices within 30 days of receipt from the day of physical or electronic arrival at the nominated address of the Department.  Any correctly submitted invoices that are not paid within 30 days may be subject to the provisions of the Late Payment of Commercial Debt (Interest) Act 1998.  A correct invoice is one that: is delivered in timing in accordance with the contract; is for the correct sum; in respect of goods/services supplied or delivered to the required quality (or are expected to be at the required quality); includes the date, supplier name, contact details and bank details; quotes the relevant purchase order/contract reference and has been delivered to the nominated address.  If any problems arise, contact the Department's Project Manager.  The Department aims to reply to complaints within 10 working days.  The Department shall not be responsible for any delay in payment caused by incomplete or illegible invoices.
 
7	The Contractor shall have regard to the need for economy in all expenditure.  Where any expenditure in an invoice, in the Department's reasonable opinion, is excessive having due regard to the purpose for which it was incurred, the Department shall only be liable to reimburse so much (if any) of the expenditure disallowed as, in the Department's reasonable opinion after consultation with the Contractor, would reasonably have been required for that purpose.
8	If this Contract is terminated by the Department due to the Contractor's insolvency or default at any time before completion of the Projects, the Department shall only be liable under paragraph 1 to reimburse eligible payments made by, or due to, the Contractor before the date of termination.
9	On completion of the Project or on termination of this Contract, the Contractor shall promptly draw-up a final invoice, which shall cover all outstanding expenditure incurred for the Project.  The final invoice shall be submitted not later than 30 days after the date of completion of the Projects.
10	The Department shall not be obliged to pay the final invoice until the Contractor has carried out all the elements of the Projects specified as in Schedule 1.
11	It shall be the responsibility of the Contractor to ensure that the final invoice covers all outstanding expenditure for which reimbursement may be claimed.  Provided that all previous invoices have been duly paid, on due payment of the final invoice by the Department all amounts due to be reimbursed under this Contract shall be deemed to have been paid and the Department shall have no further liability to make reimbursement of any kind.
End of Schedule Two












SCHEDULE THREE

1	Contractor's Obligations

1.1. 	The Contractor shall promptly and efficiently complete the Project in accordance with the provisions set out in Schedule One.

1.2. 	The Contractor shall comply with the accounting and information provisions of
	Schedule Two.

1.3. 	The Contractor shall comply with all statutory provisions including all prior and subsequent enactments, amendments and substitutions relating to that provision and to any regulations made under it.

1.4. 	The Contractor shall inform the Department immediately if it is experiencing any difficulties in meeting its contractual obligations.

2	Department's Obligations

2.1. 	The Department will comply with the payment provisions of Schedule Two provided that the Department has received full and accurate information and documentation  as required by Schedule Two to be submitted by the Contractor for work completed to the satisfaction of the Department.

2.2 	The DfE shall, at its own expense, provide the Supplier with access to all relevant personnel, documents or other materials and data or other information in its possession which is necessary for the performance of the Project, in sufficient time to enable the Supplier to provide the Project in accordance with any timetable, Critical Step or other target for progress or completion agreed in writing between the parties.

2.3 	The DfE shall use its reasonable endeavors to ensure the accuracy of all data or other information provided to the Supplier in the course of this Contract.


3	Changes to the Department's Requirements

3.1.      The Department shall notify the Contractor of any material change to the
	Department's requirement under this Contract

3.2. 	The Contractor shall use its best endeavors to accommodate any changes to the needs and requirements of the Department provided that it shall be entitled to payment for any additional costs it incurs as a result of any such changes.  The amount of such additional costs to be agreed between the parties in writing

4	Management

4.1. 	The Contractor shall promptly comply with all reasonable requests or directions of the Project Manager in respect of the Services.

4.2. 	The Contractor shall address any enquiries about procedural or contractual matters in writing to the Project Manager. Any correspondence relating to this Contract shall quote the reference number set out in the Recitals to this Contract.


5.           Contractor's Employees and Sub-Contractors

5.1. 	Where the Contractor enters into a sub-contract with a supplier or contractor for the purpose of performing its obligations under the Contract, it shall ensure that a provision is included in such a sub-contract which requires payment to be made of all sums due by the Contractor to the sub-contractor within a specified period not exceeding 30 days from the receipt of a valid invoice.

5.2.    The Contractor shall take all reasonable steps to satisfy itself that its employees or any approved sub-contractors (or their employees) are suitable in all respects to perform the Project.

5.3.    The Contractor shall immediately notify the Department if they have any concerns regarding the propriety of any of its sub-contractors in respect of work/services rendered in connection with this Contract.

5.4.   The Contractor, its employees and sub-contractors (or their employees), whilst on Departmental premises, shall comply with such rules, regulations and requirements (including those relating to security arrangements) as may be in force from time to time.

5.5.      The Contractor shall ensure the security of all the Property whilst in its possession, during the supply of the Project, in accordance with the Department's reasonable security requirements as required from time to time.

5.6.	If the Department notifies the Contractor that it considers that an employee or sub-contractor is not appropriately qualified or trained to perform the Project or otherwise is not performing the Project in accordance with this Contract. then the Contractor shall, as soon as is reasonably practicable, take all such steps as the Department considers necessary to remedy the situation or, if so required by the Department, shall remove the said employee or sub­contractor from performing the Project and shall provide a suitable replacement (at no cost to the Department).

5.7. 	The Contractor shall take all reasonable steps to avoid changes of employees or sub-contractors assigned to and accepted to perform the Project under the Contract except whenever changes are unavoidable or of a temporary nature. The Contractor shall give at least four week's written notice to the Project Manager of proposals to change key employees or sub-contractors

6. 	Ownership of Intellectual Property Rights and Copyright

6.1. 	Ownership of Intellectual Property Rights including Copyright, in any guidance, specifications, instructions, toolkits, plans, data, drawings, databases, patents, patterns, models, designs or other materials prepared by or for the Contractor on behalf of the Department for use, or intended use, in relation to the performance by the Contractor of its obligations under the Contract shall belong to the Contractor

6.2	The Contractor hereby grants to the Department a non-exclusive licence without payment of royalty or other sum by the Department in the Copyright to:

6.2.1  do and authorise others to do any and all acts restricted by the Act as amended from time to time or replaced in whole or part by any statute or other legal means in respect of any Copyright Work in the United Kingdom and in all other territories in the world for the full period of time during which the Copyright subsists; and

6.2.2 	exercise all rights of a similar nature as those described in Clause 6.1 above which may be conferred in respect of any Copyright Work by the Laws from time to time in all other parts of the world.

6.3	Each party will at the request and reasonable expense of the other execute all such documents and do all such acts as may be reasonably necessary in order to vest in the other the rights granted to the other under this Clause 6.

6.4 	Background IPR used in the performance of this contract shall remain the property of the party introducing it.

7. 	Data Protection Act

7.1 	With respect to the parties' rights and obligations under this Contract, the parties agree that the Department is the Data Controller and that the Contractor is the Data Processor.  For the purposes of this Clause 7, the terms "Data Controller", Data Processor", "Data Subject", "Personal Data", "Process" and "Processing shall have the meaning prescribed under the DPA.

7.2      The Contractor shall:

7.2.1	Process the Personal Data only in accordance with instructions from the Department (which may be specific instructions or instructions of a general nature as set out in this Contract or as otherwise notified by the Department to the Contractor during the period of the Contract);

7.2.2 	Process the Personal Data only to the extent, and in such manner, as is necessary for the provision of the Services or as is required by Law or any Regulatory Body;

7.2.3 	Implement appropriate technical and organisational measures to protect the Personal Data against unauthorised or unlawful processing and against accidental loss, destruction, damage, alteration or disclosure. These measures shall be appropriate to the harm which might result from any unauthorised or unlawful Processing, accidental Loss, destruction or damage to the Personal Data and having regard to the nature of the Personal Data  which is to be protected;

7.2.4 	Take reasonable steps to ensure the reliability of any Contractor Personnel who have access to the Personal Data;

7.2.5 	Obtain prior written consent from the Department in order to transfer the Personal Data to any Sub-contractors or Affiliates for the provision of the Services;

7.2.6  Ensure that all Contractor Personnel required to access the Personal Data are informed of the confidential nature of the Personal Data and comply with the obligations set out in this Clause 7;

7.2.7	Ensure that none of Contractor Personnel publish, disclose or divulge any of the Personal Data to any third party unless directed in writing to do so by the Department;

7.2.8    Notify the Department within five Working Days if it receives:

7.2.8.1 a request from a Data Subject to have access to that person's
             Personal Data; or

7.2.8.2 a complaint or request relating to the Department's obligations under the Data Protection Legislation;

7.2.9 	Provide the Department with full cooperation and assistance in relation to any complaint or request made, including by:

7.2.9.1 providing the Department with full details of the complaint or request;

7.2.9.2 complying with a data access request within the relevant timescales set out in the Data Protection Legislation and in accordance with the Department's instructions;

7.2.9.3 providing the Department with any Personal Data it holds in relation to a Data Subject (within the timescales required by the Department); and

7.2.9.4 providing the Department with any information requested by the Department;

7.2.10  Permit the Department or the Department's Representative (subject to reasonable and appropriate confidentiality undertakings), to inspect and audit the Contractor's data processing activities (and/or those of its agents, subsidiaries and Sub-contractors) and comply with all reasonable requests or directions by the Department to enable the Department to verify and/or procure that the Contractor is in full compliance  with its obligations under this Contract;

7.2.11 Provide a written description of the technical and organisational methods employed by the Contractor for processing Personal Data (within the timescales required by the Department); details of which shall not breach copyright, confidentiality or IPR; and

7.2.12  Not Process or otherwise transfer any Personal Data outside the European Economic Area. If, after the Commencement Date, the Contractor (or any Sub-contractor) wishes to Process and/or transfer any Personal Data outside the European Economic Area, the following provisions shall apply:

7.2.12.1 the Contractor shall submit a request for change to the Department which shall be dealt with in accordance with any  Change Control Procedure.




7.2.12.2 the Contractor shall set out in its request for change details of the following:
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(a) the Personal Data which will be Processed and/or transferred outside the European Economic Area;


(b)     the country or countries in which the Personal Data will be Processed and/or to which the Personal Data will be transferred outside the European Economic Area;

(c)   any Sub-contractors or other third parties who will be Processing and/or transferring Personal Data outside the European Economic Area; and

(d) 	how the Contractor will ensure an adequate level of protection and adequate safeguards (in accordance with the Data Protection Legislation and in particular so as to ensure the Department's compliance with the Data Protection Legislation) in respect of the Personal Data that will be Processed and/or transferred outside the European Economic Area;










7.2.12.3








7.2.12.4



(a)





(b)



in providing and evaluating the request for change, the parties shall ensure that they have regard to and comply with then-current Department, Government and Information Commissioner Office policies, procedures,
guidance and codes of practice on, and any approvals processes in connection with, the Processing and/or transfers of Personal Data outside the European Economic Area and/or overseas generally; and

the Contractor shall comply with such other instructions and shall carry out such other actions as the Department may notify in writing, including:

incorporating standard and/or model clauses (which are approved by the European Commission as offering adequate safeguards under the Data Protection Legislation) in this Contract or a separate data processing agreement between the parties; and

procuring that any Sub-contractor or other third party who will be Processing and/or transferring the Personal Data outside the European Economic Area enters into a direct data processing agreement with the Authority on such terms as may be required by the Department, which the Contractor acknowledges may include the incorporation of standard and/or model clauses (which are approved by the European Commission as offering adequate safeguards under the Data Protection Legislation.



7.3  	The Contractor shall comply at all times with the Data Protection Legislation and shall not perform its obligations under this Contract in such a way as to cause the Department to breach any of its applicable  obligations under the Data Protection Legislation.

8. 	Department's  Data

8.1 	The Contractor shall employ appropriate organisational, operational and technological processes and procedures to keep the Department's Data safe from unauthorised use or access, loss, destruction, theft or disclosure.  The organisational, operational and technological processes and procedures adopted are required to comply with the requirements of ISO/IEC 27001 as appropriate to the services being provided to the Department.

8.2 	The Contractor shall not delete or remove any proprietary notices contained within or relating to the Department's Data.

8.3 	The Contractor shall not store, copy, disclose, or use the Department's  Data except as necessary for the performance by the Contractor of its obligations under this Contract or as otherwise expressly  authorised in writing by the Department.

8.4 	To the extent that the Department's Data is held and/or processed by the Contractor, the Contractor shall supply that the Department's Data to the Department as requested by the Department in the format specified by the Department as agreed with the Consultant.

8.5 	The Contractor shall take responsibility for preserving the integrity of the Department's Data and preventing the corruption or loss of the Department's Data.

8.6 	The Contractor shall ensure that any files containing the Department's Data are stored on the Contractor's secure servers and/or secured IT equipment. The Contractor shall ensure that the Department's Data relating to the project is segregated from other data on their IT systems.

8.7 	The Contractor shall not keep the Department's Data on any laptop or other removable drive or device unless that laptop, other removable drive or device is protected by being fully encrypted and password protected, and the use of the device or laptop is necessary for the provision of the services set out in the Contract.  Laptops should have full disk encryption using either a CESG (Communications Electronic Security Group) CAPS approved product or alternatively a product that complies with the FIPS 140-2 Standard. USB devices used for transferring the Department's Data should be encrypted to the FIPS 140-2 Standard.

8.8 	The Contractor shall keep an audit trail of where the Department's Data is held, including hardware, laptops, drives and devices.

8.9 	The Contractor shall ensure that the Department's Data is stored in locked cabinets.

8.10 	The Contractor shall ensure that the Department's Data is securely removed from their systems and any printed copies securely destroyed at the end of this work, or on termination of the contract.   In complying with this clause, electronic copies of the Department's Data shall be securely destroyed by either physical destruction of the storage media or secure deletion using appropriate electronic shredding software, using a minimum setting of US DOD overwriting standard (7 passes).  Any hard copy shall be destroyed by cross-cut shredding and secure re-cycling of the resulting paper waste.

8.11 	The Contractor shall perform secure back-ups of all the Department's Data and shall ensure that up-to-date back-ups are stored off-site. The Contractor shall ensure that such back-ups are available to the Department at all times upon request.

8.12 	The Contractor shall ensure that any of the Department's Data to be sent between the Contractor's  offices/staff, and/or the sub-contractors, and/or any other third party are sent by CD or DVD and are fully encrypted and password protected.  The Contractor shall ensure that the password for files is sent separately from the data to the named recipient of the data. The Department's Data shall be transferred by a secure courier or registered postal service (special delivery) and not by e-mail or on USB pens.

8.13 	If the Department's Data is corrupted, lost or sufficiently degraded as a result of the Contractor's Default so as to be unusable, the Department may:

8.13.1 require the Contractor (at the Contractor's expense) to restore or procure the restoration of the Department's Data shall do so as soon as practicable and/or

8.13.2  itself restore or procure the restoration of the Department Data, and shall be repaid by the Contractor any reasonable expenses incurred in doing so

8.14   If at any time the Contractor suspects or has reason to believe that the Department's Data has or may become corrupted, lost or sufficiently degraded in any way for any reason, then the Contractor shall notify the Department immediately and inform the Department of the remedial action the Contractor proposes to take.

9. 	Warranty and Indemnity

9.1. 	The Contractor warrants to the Department that the obligations of the Contractor under this Contract will be performed by appropriately qualified and trained personnel with reasonable skill, care and diligence and to such high standards of quality as it is reasonable for the Department to expect in all the circumstances.  The Department will be relying upon the Contractor's skill, expertise and experience in the performance of the Project and also upon the accuracy of all representations or statements made and the advice given by the Contractor in connection with the performance of the Project and the accuracy of any documents conceived, originated, made or developed by the Contractor as part of this Contract.  The Contractor  warrants that any goods supplied by the Contractor forming part of the Services will be of satisfactory quality and fit for their purpose and will be free from defects in design, material and workmanship.

9.2. 	Without prejudice to any other remedy, if any part of the Project is not performed in accordance with this Contract then the Department shall be entitled, where appropriate to:

9.2.1.  require the Contractor promptly to re-perform or replace the relevant part of the Project without additional charge to the Department; or

9.2.2. assess the cost of remedying the failure ("the assessed cost") and to deduct from any sums due to the Contractor the Assessed Cost for the period that such failure continues.

9.3.	The Contractor shall be liable for and shall indemnify the Department in full against any expense, liability, loss, claim or proceedings  arising under statute or at common law in respect of personal injury to or death of any person whomsoever  or loss of or damage to property whether belonging to the Department or otherwise arising out of or in the course of or caused by the performance of the Project.

9.4. 	Without prejudice to any other exclusion or limitation of liability in this Contract, the liability of the Contractor for any claim or claims under this Contract shall be limited to such sums as it would be just and equitable for the Contractor to pay having regard to the extent of his responsibility for the loss or damage giving rise to such claim or claims etc. and in all cases shall be up to a maximum value of the amount payable under this contract (or £1 million) except for those liabilities which cannot be limited by law.

9.5. 	All property of the Contractor whilst on the Department's premises shall be there at the risk of the Contractor and the Department shall accept no liability for any loss or damage howsoever occurring to it.

9.6. 	The Contractor shall ensure that it has adequate insurance cover with an insurer of good repute to cover claims under this Contract or any other claims or demands which may be brought or made against it by any person suffering any injury damage or loss in connection with this Contract.  The Contractor shall upon request produce to the Department, it's policy or policies of insurance, together with the receipt for the payment of the last premium in respect of each policy or produce documentary evidence that the policy or policies are properly maintained.

10. 	Termination

10.1. 	This Contract may be terminated by either party giving to the other party at least 30 days notice in writing.

10.2. 	In the event of any breach of this Contract by either party, the other party may serve a notice on the party in breach requiring the breach to be remedied within a period specified in the notice which shall be reasonable in all the circumstances.  If the breach has not been remedied by the expiry of the specified period, the party not in breach may terminate this Contract with immediate effect by notice in writing.

10.3. 	In the event of a material breach of this Contract by either party, the other party may terminate this Contract with immediate effect by notice in writing.

10.4. 	This Contract may be terminated by the Department with immediate effect by notice in writing if at any time:-

10.4.1. the Contractor passes a resolution that it be wound-up or that an application be made for an administration order or the Contractor applies to enter into a voluntary arrangement with its creditors; or

10.4.2. a receiver, liquidator, administrator, supervisor or administrative receiver be appointed in respect of the Contractor's property, assets or any part thereof; or

10.4.3. the court orders that the Contractor be wound-up or a receiver of all or any part of the Contractor's assets be appointed; or

10.4.4	the Contractor is unable to pay its debts in accordance with Section 123 of the Insolvency Act 1986; or

10.4.5 	there is a change in the legal or beneficial ownership of 50% or more of the Contractor's share capital issued at the date of this Contract or there is a change in the control of the Contractor, unless the Contractor has previously notified the Department in writing. For the purpose of this Sub-Clause 10.4.5 "control" means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person by means of the holding of shares or the possession of voting power; or

10.4.6 	the Contractor is convicted (or being a company, any officers or representatives of the Contractor are convicted) of a criminal offence related to the business or professional conduct; or

10.4.7	the Contractor commits (or being a company, any officers or representatives of the Contractor commit) an act of grave misconduct in the course of the business; or

10.4.8 the Contractor fails (or being a company, any officers or representatives of the Contractor fail) to fulfil his/their obligations relating to the payment of Social Security contributions; or

10.4.9 the Contractor fails (or being a company, any officers or representatives of the Contractor fail) to fulfil his/their obligations relating to payment of taxes;or

10.4.10 the Contractor fails (or being a company, any officers or representatives of the Contractor fail) to disclose any serious misrepresentation in supplying information required by the Department in or pursuant to this Contract.

10.5	Nothing in this Clause 10 shall affect the coming into, or continuance in force of any provision of this Contract which is expressly or by implication intended to come into force or continue in force upon termination of this Contract.

11. 	Status of Contractor

11.1 	In carrying out its obligations under this Contract the Contractor agrees that it will be acting as principal and not as the agent of the Department.

11.2    The Contractor shall not say or do anything that may lead any other person to believe that the Contractor is acting as the agent of the Department.

12.      Freedom of information

12.1 	The Contractor acknowledges that the Department is subject to the requirements  of the FOIA and the Environmental Information Regulations and shall assist and cooperate with the Department  to enable the Department to comply with its information disclosure obligations.

12.2    The Contractor shall and shall procure that its Sub-contractors shall:

12.2.1	transfer to the Department all Requests for Information that it receives as soon as practicable and in any event within two Working Days of receiving a Request for Information;

12.2.2 	provide the Department  with a copy of all Information in its possession, or power in the form that the Department requires within five Working Days (or such other period as the Department may specify) of the Department's  request; and

12.2.3	provide all necessary  assistance as reasonably requested by the Department to enable the Department to respond to the Request for Information within the time for compliance  set out in section 10 of the FOIA or regulation 5 of the Environmental  Information Regulations.

12.3 	The Department shall be responsible for determining in its absolute discretion and notwithstanding any other provision in this Contract or any other agreement  whether any Information is exempt from disclosure in accordance with the provisions of the FOIA or the Environmental Information Regulations.

12.4 	In no event shall the Contractor respond directly to a Request for Information unless expressly authorised to do so by the Department.

12.5 	The Contractor acknowledges that (notwithstanding the provisions of Clause 13) the Department may, acting in accordance  with the Ministry of Justice's Code of Practice on the Discharge of the Functions of Public Authorities under Part 1 of the Freedom of Information Act 2000 (”the Code"), be obliged under the FOIA, or the Environmental Information Regulations to disclose information concerning the Contractor or the Project:

12.5.1 in certain circumstances without consulting the Contractor; or

12.5.2 following consultation with the Contractor and having taken their views into account;

12.5.3 provided always that where 12.5.1 applies the Department shall, in accordance  with any recommendations of the Code, take reasonable steps, where appropriate, to give the Contractor advanced notice, or failing that, to draw the disclosure  to the Contractor's attention after any such disclosure.

12.6 	The Contractor shall ensure that all Information is retained for disclosure and shall permit the Department to inspect such records as requested from time to time.

13.      CONFIDENTIALITY

13.1 	Except to the extent set out in this clause or where disclosure is expressly permitted elsewhere in this Contract, each party shall:

13.1.1 	treat the other party's Confidential Information as confidential and safeguard it accordingly; and

13.1.2  not disclose the other party's Confidential Information to any other person without the owner's prior written consent.

13.2    Clause 13 shall not apply to the extent that:

13.2.1  such disclosure is a requirement of Law placed upon the party making the disclosure,  including any requirements for disclosure under the FOIA, Code of Practice on Access to Government Information or the Environmental Information Regulations pursuant to clause 12 (Freedom of Information);

13.2.2 	such information was in the possession of the party making the disclosure without obligation of confidentiality prior to its disclosure by the information owner;

13.2.3 	such information was obtained from a third party without obligation of confidentiality;

13.2.4	such information was already in the public domain at the time of disclosure otherwise than by a breach of this Contract; or

13.2.5 	it is independently developed without access to the other party's Confidential Information.

13.3 	The Contractor may only disclose the Department's Confidential Information to the Contractor Personnel who are directly involved in the provision of the Services and who need to know the information, and shall ensure that such Contractor Personnel are aware of and shall comply with these obligations as to confidentiality.

13.4 	The Contractor shall not, and shall procure that the Contractor Personnel do not, use any of the Department's Confidential Information received otherwise than for the purposes of this Contract.

13.5 	At the written request of the Department, the Contractor shall procure that those members of the Contractor Personnel identified in the Department's notice signs a confidentiality undertaking prior to commencing any work in accordance with this Contract.

13.6    Nothing in this Contract shall prevent the Department from disclosing the
	Contractor's Confidential Information:

13.6.1 to any Crown Body or any other Contracting Department.  All Crown Bodies or Contracting Authorities receiving such Confidential Information shall be entitled to further disclose the Confidential Information  to other Crown Bodies or other Contracting Authorities on the basis that the information is confidential and is not to be disclosed to a third party which is not part of any Crown Body or any Contracting Department;

13.6.2 	to any consultant, contractor or other person engaged by the Department or any person conducting an Office of Government Commerce gateway review;

13.6.3 for the purpose of the examination and certification of the Department's accounts; or

13.6.4 for any examination pursuant to Section 6(1) of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the Department has used its resources.

13.7 	The Department shall use all reasonable endeavors to ensure that any government department, Contracting Department, employee, third party or Sub-contractor to whom the Contractor's Confidential Information is disclosed pursuant to clause 13 is made aware of the Department's obligations of confidentiality.

13.8	Nothing in this clause 13 shall prevent either party from using any techniques, ideas or know-how gained during the performance of the Contract in the course of its normal business to the extent that this use does not result in a disclosure of the other party's Confidential Information or an infringement of IPR.

13.9 	The parties acknowledge that, except for any information which is exempt from disclosure in accordance with the provisions of the FOIA, the content of this Contract is not Confidential Information. The Department shall be responsible for determining in its absolute discretion whether any of the content of the Contract is exempt from disclosure in accordance with the provisions of the FOIA.

13.10   Subject to Clause 13.9, the Contractor hereby gives his consent for the Department to publish the Contract in its entirety, including from time to time agreed changes to the Contract, to the general public.

13.11 The Department may consult with the Contractor to inform its decision regarding any redactions but the Department shall have the final decision in its absolute discretion.

13.12 The Contractor shall assist and cooperate with the Department to enable the Department to publish this Contract.



14. 	Access and Information

14.1 	The Contractor shall provide access at all reasonable times to the Department's internal auditors or other duly authorised staff or agents to inspect such documents as the Department considers necessary in connection with this Contract and where appropriate speak to the Contractors employees.

15. 	Transfer of Responsibility on Expiry or Termination

15.1 	The Contractor shall, at no cost to the Department, promptly provide such assistance and comply with such timetable as the Department may reasonably require for the purpose of ensuring an orderly transfer of responsibility upon the expiry or other termination of this Contract.  The Department shall be entitled to require the provision of such assistance both prior to and, for a reasonable period of time after the expiry or other termination of this Contract.

15.2 	Such assistance may include (without limitation) the delivery of documents and data in the possession or control of the Contractor which relate to this Contract, including the documents and data, if any, referred to in the Schedule.

15.3 	The Contractor undertakes that it shall not knowingly do or omit to do anything that may adversely affect the ability of the Department to ensure an orderly transfer of responsibility.

16. 	Amendment and variation

16.1 	No amendment or variation to this Contract shall be effective unless it is in writing and signed by or on behalf of each of the parties hereto. The Contractor shall comply with any formal procedures for amending or varying contracts that the Department may have in place from time to time.

17.	Assignment and Sub-contracting

17.1 	The benefit and burden of this Contract may not be assigned or sub­ contracted in whole or in part by the Contractor without the prior written consent of the Department.  Such consent may be given subject to any conditions which the Department considers necessary. The Department may withdraw its consent to any sub-contractor where it no longer has reasonable grounds to approve of the sub-contractor or the sub-contracting arrangement and where these grounds have been presented in writing to the Contractor.

18.	The Contract (Rights of Third Parties) Act 1999

18.1 This Contract is not intended to create any benefit, claim or rights of any kind whatsoever enforceable by any person not a party to the Contract.

19.	Waiver

19.1  No delay by or omission by either Party in exercising any right, power, privilege or remedy under this Contract shall operate to impair such right, power, privilege or remedy or be construed as a waiver thereof.  Any single or partial exercise of any such right, power, privilege or remedy shall not preclude any other or further exercise thereof or the exercise of any other right, power, privilege or remedy.

20. 	Notices

20.1  Any notices to be given under this Contract shall be delivered personally or sent by registered post or by facsimile transmission to the Project Manager (in the case of the Department) or to the address set out in this Contract (in the case of the Contractor). Any such notice shall be deemed to be served, if delivered personally, at the time of delivery, if sent by post, forty-eight hours after posting or, if sent by facsimile transmission, twelve hours after proper transmission.

21. 	Dispute resolution

21.1 	The Parties shall use all reasonable endeavours to negotiate in good faith and settle amicably any dispute that arises during the continuance of this Contract.

21.2 	Any dispute not capable of resolution by the parties in accordance with the terms of Clause 21 shall be settled as far as possible by mediation in accordance with the Centre for Dispute Resolution (CEDR) Model Mediation Procedure.

21.3 	No party may commence any court proceedings/arbitration in relation to any dispute arising out of this Contract until they have attempted to settle it by mediation, but any such mediation may be terminated by either party at any time of such party wishing to commence court proceedings/arbitration.

22. 	Law and Jurisdiction

22.1      This Contract shall be governed by and interpreted in accordance with English Law and the parties submit to the jurisdiction of the English courts.

23.      Discrimination

23.1 	The Contractor shall not unlawfully discriminate within the meaning and scope of any law, enactment, order, or regulation relating to discrimination (whether in race, gender, religion, disability, sexual orientation or otherwise) in employment.

23.2 	The Contractor shall take all reasonable steps to secure the observance of Clause 24.1 by all servants, employees or agents of the Contractor and all suppliers and sub-contractors employed in the execution of the Contract.

24.       Safeguarding children who participate in research
	
24.1 	The Contractor will put in place safeguards to protect children from a risk of significant harm which could arise from them taking part in the Project. The Contractor will agree these safeguards with the Department before commencing work on the Project. In addition, the Contractor will carry out checks with the Disclosure and Barring Service (DBS checks) on all staff employed on the Project in a Regulated Activity. Contractors must have a DBS check done every three years for each relevant member of staff for as long as this contract applies. The DBS check must be completed before any of the Contractor's work with children in Regulated Activity. Please see employees https://www.qov.uk/crb­criminal-records-bureau-check for further guidance.

25         Project Outputs

25.1 	Unless otherwise agreed between the Contractor and the Project Manager, all outputs from the Project shall be published by the Department on the Department's research website.

25.2 	The Contractor shall ensure that all outputs for publication by the Department adhere to the Department's Style Guide and MS Word Template available to download from: https://www.gov.uk/government/publications/research­reports-quide-and-template

25.3	Unless otherwise agreed between the Contractor and Project Manager, the Contractor shall supply the Project Manager with a draft for comment at least eight weeks before the intended publication date, if applicable as detailed in work schedule, for interim reports, and eight weeks before the contracted end date, for final reports.

25.4 	The Contractor shall consider revisions to the drafts with the Project Manager in the light of the Department’s comments. The Contractor shall provide final, signed off interim reports and other outputs planned within the lifetime of the Project to the Department by no later than four weeks before the intended publication date, if applicable as detailed in work schedule, and final, signed off reports and other outputs at the end of the Project to the Department by no later than the contracted end date for the Project.

25.2	Until the date of publication, findings from all Project outputs shall be treated as confidential, as set out in the Clause 13 above. The Contractor shall not release findings to the press or disseminate them in any way or at any time prior to publication without approval of the Department.

25.3 	Where the Contractor wishes to issue a Press Notice or other publicity material containing findings from the Project, notification of plans, including timing and drafts of planned releases shall be submitted by the Contractor to the Project Manager at least three weeks before the intended date of release and before any agreement is made with press or other external audiences, to allow the Department time to comment. All Press Notices released by the Department or the Contractor shall state the full title of the research report, and include a hyperlink to the Department's  research web pages, and any other web pages as relevant, to access the publication/s. This clause applies at all times prior to publication of the final report.

25.4 	Where the Contractor wishes to present findings from the Project in the public domain, for example at conferences, seminars, or in journal articles, the Contractor shall notify the Project Manager before any agreement is made with external audiences, to allow the Department time to consider the request. The Contractor shall only present findings that will already be in the public domain at the time of presentation, unless otherwise agreed with the Department. This clause applies at all times prior to publication of the final report.
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Authorised to sign for and on behalf of the Secretary of State for Education

Signature

<REDACTED><REDACTED>


Name in CAPITALS 

<REDACTED><REDACTED>


Position and Address


<REDACTED>

<REDACTED><REDACTED>
<REDACTED><REDACTED>
<REDACTED><REDACTED>








Date<REDACTED>


Authorised to sign for and on behalf of the Contractor


Signature
<REDACTED><REDACTED>





Name in CAPITALS 

<REDACTED><REDACTED>


Position and Address 

<REDACTED>

<REDACTED><REDACTED>
<REDACTED><REDACTED>
<REDACTED><REDACTED>





Date  <REDACTED>
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