

**ASTRID – TASKING FORM – Part A**

Once complete please email the Tasking Form to:

- [REDACTED]

Note to Commercial Staff:

ASTRID has been let and is owned by Defence Science & Technology Laboratory (Dstl) and any work placed under it is subject to UK Govt DEFCONs. Full DEFCON definitions can be found here:

[REDACTED] (note account required to access but easy to set up)

**TASKING FORM**

To:               CORDA

From (Organisation):

Framework contract number:

DSTL/AGR/01142/01

Agreed quotation date (if known):

**REQUIREMENT SUMMARY AND AUTHORITY CONTACTS:**

**Project Manager**  
(name & telephone)

[REDACTED]

**Technical Lead**  
(name & telephone)

[REDACTED]

**Commercial Officer**  
(name & telephone)

**Task title** (for Dstl: max 30 characters inc  
AST/ prefix)

AST/Offensive CEMA Targets of Interest Study

**Anticipated start date**

4<sup>th</sup> July 2022

**Anticipated end date (core work)**

30<sup>th</sup> Dec 2022

**Anticipated end date (options)**

**Requisition or Purchase Order ref**

RQ0000010027

**ASTRID task number**

Task 136

**Task description**

Please see attached Statement of Requirement

**SCHEDULE OF REQUIREMENTS:**

Brief list of requirements (core and options) – add rows as appropriate (full details appear in the attached Statement of Requirement)

Item No	Core or Option	Description / Title
O-1	Core	Technical Feasibility Interim report
D-1	Core	Technology Watch and Horizon Scanning Report
D-2	Core	Technology Watch and horizon Scanning Presentation
D-3	Core	Final Technical Feasibility Analysis Report
D-4	Core	Final Presentation
	Option	RF Propagation Modelling

**Pricing:**

Firm Price	<input checked="" type="checkbox"/>
Ascertained cost* *only at Authority's discretion	<input type="checkbox"/>
Firm Pricing shall be in accordance with DEFCON 127 or DEFCON 643 and DEFCON 648 Ascertained Costs shall be in accordance with DEFCON 653 or DEFCON 802.	

**Cyber Risk:**

Risk level:	Moderate
Assessment ref:	[REDACTED]
DEFCON 658	<input checked="" type="checkbox"/> (applicable for all risk levels except 'N/A')

**Limitation of Contractors Liability Risk:** (see attached SOR and Risk Assessment for more detail)**ASTRID Liability Spreadsheet:**

Demanders are required to complete an ASTRID liability spreadsheet that will look at the direct and indirect risks associated with their requirement. Performing this assessment before submitting the Task to CORDA prevents delays post receipt of proposal, which can add circa 4 weeks to the time to award.

The ASTRID liability spreadsheet can be found at the following address: [REDACTED]

Each risk must be assessed in turn and a score for that risk entered in to the spreadsheet.

A completed copy of the spreadsheet must be attached to this Tasking Form & SOR when submitting to CORDA. A copy must also be placed on ICAS with the requisition

Direct Risk:	<b>Green</b>	In the event that a risk is scored as "Green" or "Yellow" the risk will be capped at pre-agreed limits of liability and demanders
--------------	--------------	---

		<p>may continue with the submission of their requirement to CORDA.</p> <p>In the event that a risk is identified as “Amber” or “Red” demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.</p>
Indirect/Consequential Risk	Excluded	<p>In the event that the risk is “Excluded” demanders may continue with the submission of their requirement to CORDA.</p> <p>In the event that the risk is identified as “Included” demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.</p>

#### DEFCONS (Defence Conditions):

Please confirm which specific DEFCONS are required for the task (Dstl staff click here for greater DEFCON detail and NIPPY Guidance). If you are unsure, please discuss with your IP contact, or commercial

91	Edn 11/06	Intellectual Property Rights In Software	<input type="checkbox"/>
539	Edn 08/13	Transparency (automatically included unless removed by Authority Commercial staff for exemption reasons)	<input checked="" type="checkbox"/>
703	Edn 08/13	Intellectual Property Rights - Vesting In the Authority To be specified on the Tasking Form	<input checked="" type="checkbox"/>
705	Edn 11/02	Intellectual Property Rights - Research and Technology To be specified on the Tasking Form	<input type="checkbox"/>

#### Acceptance or rejection of deliverables

This **MUST** match the number of days stated in the SOR. The default for reports is ‘up to 30 days’, and the default for software is ‘up to 60 days’. Please specify if requesting different and discuss with commercial

524	Edn 10/98	Rejection	30	days
525	Edn 10/98	Acceptance For the Purposes of schedule of requirements item 2 of this Contract the period for acceptance and rejection of deliverables shall be specified within the Tasking Form at Annex D.	30	days

#### Defence Based Simulation and Modelling:

Defence Standard	03- 050	<input type="checkbox"/>
Other		<input type="checkbox"/>

**DELIVERABLES:** Please see attached SOR for full details

#### GFX:

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

If yes, please see attached SOR for full details of equipment / information / facilities

**Security Classification of the Work:** (delete as appropriate\*)

[REDACTED]

*\*Failure to delete unnecessary higher classifications will result in delays at the firewall*

[REDACTED]



Any task placed as a result of your quotation will be subject to the Terms and Conditions of Dstl contract number DSTL/AGR/01142/01	
<b>ASTRID – TASKING FORM – Part B</b>	
<b>To:</b>	<b>From:</b> CORDA
<b>FAO:</b>	<b>PoC:</b> [REDACTED]
<b>Tel:</b>	<b>Tel:</b> [REDACTED]

**Proposal Reference AST\CMRCL\Prop\02189 (attached)**  
**The proposal shall include, but not be limited to:**

- A full technical proposal that meets the individual activities that are detailed in Statement of Requirement (Part A to Draft Tasking Form)
- A Work breakdown structure/project plan with key dates and Deliverables identified including required delivery dates for Government Furnished Assets.
- A clear identification of Dependencies, Assumptions, Risks and Exclusions which underpin your Technical Proposal.

**COST BREAKDOWN (to be completed by the Contractor)**  
 You are to use rates that have been previously agreed within the Analysis for Science & Technology Research in Defence (ASTRID) at Annex E.  
 Please also provide a price breakdown which should include, but is not limited to: labour costs, transportation, travel and subsistence, overheads and profit. In support of your Proposal you are requested to provide clear details of all Dependencies, Assumptions, Risks and Exclusions that underpin your price  
  
 Price quotation of **£249,253.70** (ex VAT) is submitted for **ASTRID Task 136 – Future Land CEMA Tols Study** and breakdown attached  
 Ascertained Price ☐  
 Firm Price ☒  
 Hybrid\* ☐

\*if hybrid, please specify which pricing mechanism applies to which work packages and/or deliverables in the “Milestones Deliverables and Payments” table

**VALUE FOR MONEY EVIDENCE - KPI 1 (to be completed by the Contractor)**  
  
 The Collaborative sourcing mechanism was utilised for supplier selection. This maximises Value for Money by:
 

- Deploying the optimum team to deliver the work (maximising quality)
- Promoting discussions with the customer during proposal work up:
  - Better aligning the supplier's understanding of the requirement,
  - Better informing the customer's understanding of their problem and the solution to solving it,
  - Eradicating 'gold plating',
  - Deploying the appropriate SQEP and;
  - Reducing technical (and financial) risk.
- Enforcing use of suppliers lowest UK Government rates
- Reviewing effort levels to ensure that they are commensurate with the required level of work
- The Technical Lead will provide assurance that the Statement of Work is delivered as per the specification

[REDACTED] recognise that the requirement asks for three quite different activities: a technology watch, RF modelling and analysis which draws an understanding of the relevant doctrine and scenarios. [REDACTED] have built a team with market-leading expertise in these three areas. Furthermore, in order to deliver value for money, the relevant team members are to be brought in for their specific element only. This approach has been discussed with the customer, with emphasis on scaling the activities appropriately to ensure the questions posed here are efficiently addressed. Furthermore, there will be significant re-use of know-how for

the development of the modelling. The customer will also benefit from the technical and military knowledge and experience within both [REDACTED] and [REDACTED].

In particular this proposal contains the following elements:

- Confidence that a supplier will deliver the agreed requirements for an agreed firm price
- Task Lead rates have been scrutinised and actively challenged on framework sign up to drive value for money.

Start date:	T0 (assumed 26/07/2022)	End date:	T0 + 7 months (Assumed 26/02/2023)
-------------	-------------------------	-----------	------------------------------------

Signed on behalf of the Contractor: [REDACTED]

Printed name:	[REDACTED]	Date:	12/07/2022
---------------	------------	-------	------------

[illegible]

---

[REDACTED]

[REDACTED]



### Requested Amendments to Framework Conditions

The Prime should detail below any requests for amendments to the terms and conditions of the Framework if deemed necessary for this particular task

It is assumed that there is no requirement to produce a deliverable quality plan for this task.

#### **Liability Clause**

X.1 Subject to Clauses X.2 and X.3, the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:

- (a). under Clauses 3 and 4 of DEFCON 76 shall not exceed £50m per incident; and
- (b). under Clause 2 of DEFCON 514 shall not exceed 150% in aggregate of the Task Value; and
- (c). under Clause 8 of DEFCON 611 shall not exceed 150% in aggregate of the Task Value; and
- (d). under Clause 1 of DEFCON 612 shall not exceed 150% in aggregate of the Task Value; and
- (e) under DEFCON 658 shall not exceed £5m per occurrence or series of connected occurrences; and
- (f) subject to the Task Lead using reasonable endeavours to ensure that the software deliverables or modelling tools used for completion of the Task are free from any known viruses prior to its delivery, liability for loss arising from viruses shall not exceed £5M; and
- (g) liability for breaches excepting breaches under or in connection with X.1(a)-X.1(f) above, shall not exceed £5M in aggregate of the Task Value.

X.2. Nothing in this Contract shall operate to limit or exclude the Contractor's liability:

(a). for:

- i. any liquidated damages (to the extent expressly provided for under this Contract);
- ii. any amount(s) which the Authority is entitled to claim, retain or withhold under clause 7 of DEFCON 670 (Tax Compliance), clause 22 and Annex G (Key Performance Indicators and Service Credits, DEFCON 811 and condition 1.3 of Annex I (Insurance Requirements) of this Contract . For the avoidance of doubt, liabilities arising under DEFCON 514 shall be limited in accordance with clause X.1(b) above;
- iii. Any interest payable in relation to the late payment of any sum due and payable by the Contractor to the Authority under this Contract;
- iv. Any amount payable by the Contractor to the Authority in accordance with clause 23 and Schedule H of this Contract;
- (b) Where the Parties have agreed to assign a risk profile of Green or Yellow to a Task in reliance on information (including in relation to insurance) submitted by or on behalf of the Contractor and the Parties jointly assesses such information to be inaccurate or untrue, the Parties agree that the LoCL provisions on the Task may be amended, and if such amendment cannot be mutually agreed the Authority or Contractor may terminate the Task.

(c). under DEFCONs 91 and 632;

X.7 For the further avoidance of doubt, the Contract, including any previous variations, will remain effective and unaltered except as amended by this Tasking. If there is an inconsistency between any of the provisions of the Pilot and the provisions of the Contract, the provisions of the Contract shall prevail.

[illegible]


\*Price(s) quoted to be held valid until end date of options ☐  
*(If unticked a requote will be required)*

**ASTRID – TASKING FORM – Part C****1. Offer of Contract:** *(to be completed by Authority Commercial Services)*

<b>Commercial Officer:</b>	[REDACTED]	<b>Tel:</b>	[REDACTED]
<b>Vendor Agreement No</b> (if applicable):			
<b>Purchase Order Number:</b>	DSTL0000005428		
<b>Start date (T0) is deemed to be:</b>	26/07/2022	If preferred, CORDA has given permission for you to amend the table in Part B to show actual due dates. If you make any changes, please change the font to <b>RED</b> and draw attention to them in the 'comments & clarifications' box below.	

**Commercial comments and clarifications to proposal:**

Please note that in part A of the tasking form Limitation of Contractors Liability Risk information has been added back in.

<b>Commercial Approval:</b>	[REDACTED]
<b>Date:</b>	15/07/2022

Please Note: Task Authorisation to be issued by Authority Commercial Services Department once the Vendor Agreement and Purchase Order numbers have been inserted. Any work carried out prior to issue is at the Contractor's own risk

**2. Unqualified Acceptance of Offer made in Part C.1 above:** *(to be completed by the Prime Contractor and returned to Authority's Commercial Services)*

<b>Name:</b>		<b>Tel:</b>	
<b>Position in Company:</b>			
<b>Signature :</b>		<b>Date:</b>	

**ASTRID – TASKING FORM – Part D**

**COMPLETION OF TASK** *(to be completed by the Prime Contractor and returned to the nominated Authority Task owner as detailed in Part A - failure to return could result in payment being delayed)*

**For the avoidance of doubt, Section D confirms the final value of the task. The value stated in this section will be the contracted value for the task and will take precedence over any previous values referred to in sections above.**

**Confirmation of Deliverables as per Part A:**

Yes ☐

No ☐

**Actual Task start date:**

**Actual Task completion date:**

**Final invoice submitted on:**

**For firm price of:**

£

**For the final LoL price of:**

£

**Comments from Contractor on the task:**

***Task completed to Authority's satisfaction (to be completed by nominated Task owner)***

**Comments from Task owner on the task:**

--

Anticipated exploitation inc timescales:	
Follow-up date with End User if necessary:	

<b>Key Performance Indicators (KPIs):</b>
<b>Timeliness of deliverables:</b> This KPI is a pass or fail question and each deliverable will be given a score of either 1 for meeting the required date or 0 for failure to meet the required date. Where any agreed contract amendments or changes to the delivery dates have been made, the revised delivery date will supersede the previous agreed date. Where a Deliverable is late as a result of the Authority’s actions, and this is agreed to by the Authority, the deliverable shall be marked as on-time.
<b>Total number of deliverables within task:</b> _____

<b>Of which on time:</b>	
<b>Of which deemed late:</b>	
<b>Comments / Notes:</b>	

<b>Quality of Deliverables:</b> Deliverables are deemed to be accepted once the Authority has reviewed them and has confirmed that they are of an acceptable standard and is willing to pay the invoice associated with the deliverable. Deliverables can be rejected on the grounds of technical, financial and grammatical errors.		
<b>Mark:</b>	<b>Measure:</b>	<b>Number of deliverables in this category:</b>
<b>Accepted</b>	Technically and editorially acceptable. Minor changes may be needed to improve exploitability of the output or to tailor the output for the end customer.	
<b>Minor revisions</b>	Deliverables require minor editorial and/or technical revisions prior to acceptance. Minor changes may also be needed to improve exploitability of the output or to tailor the output for the customer.	
<b>Major revisions</b>	Deliverables require significant editorial and/or technical revisions and further review by the Authority.	
<b>Rejected</b>	Deliverables do not meet the requirement and are rejected	
<b>Any additional comments / Notes:</b>		
<b>Signed:</b>		
<b>Date:</b>		



DIRECT LOSS - DEFCON 76 (Damage to Government Establishments)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact
See cap statement above.								
TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY				Unknown	£50m	Unknown		

DIRECT LOSS - DEFCON 514 (Material Breach)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact

Under Clause 2 of DEFCON 514 shall not exceed 150% in aggregate of the Task Value								
TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY					the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:  Under Clause 2 of DEFCON 514 shall not exceed 150% in aggregate of the Task Value			

DIRECT LOSS - DEFCON 611 (Loss of or damage to Issued Property)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact
under Clause 8 of DEFCON 611 shall not exceed 150% in aggregate of the Task Value								
TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY					the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows: under Clause 8 of DEFCON 611 shall not exceed 150% in aggregate of the Task Value			

DIRECT LOSS - DEFCON 612 (Loss of or damage to Articles)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact

Clause 1 of DEFCON 612 shall not exceed 150% in aggregate of the Task Value								
TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY					The Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:  Clause 1 of DEFCON 612 shall not exceed 150% in aggregate of the Task Value			

DIRECT LOSS - NEGLIGENCE (that is not included within DEFCON 76, 514, 611 & 612 above)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact
As specified within the liability clause above.								
TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY					As specified within the liability clause above.			

INDIRECT/CONSEQUENTIAL LOSS								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact

Consequential Losses excluded in line with the above statement								
TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY				Not currently foreseeable.	Excluded.	Not currently foreseeable.		