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1. Interpretation

Contract Ref No: DFERPPU/20-21/018

11 In this Contract the following words shall mean:-

“the Project”

“the Project Manager”

“the Contractor’s Project
Manager”

“the Act and the Regulations”

“Affiliate”

“BPSS”
“Baseline Personnel Security
Standard”

“CC!!
“Common Criteria”

“CCP”
“Certified Professional’

“CCSC”
“Certified Cyber Security
Consultancy”

"Commercially Sensitive
Information”

the project to be performed by the Contractor as
described in Schedule One;

B st Floor, 2 St Paul’s Place, 125 Norfolk
Street Sheffield S1 2FJ

I Codis Bright

23-24 Smithfield Street, London EC1A 9LF

means the Copyright Designs and Patents Act 1988
and the Copyright and Rights in Databases Regulations
1997,

in relation to a body corporate, any other entity which
directly or indirectly Controls, is Controlled by, or is
under direct or indirect common Control with, that body
corporate from time to time;

a level of security clearance described as
pre-employment checks in the National Vetting

Policy. Further Information can be found at:
https://www.gov.uk/government/publications/governme
nt-baseline-personnel-security-standard;

the Common Criteria scheme provides assurance

that a developer’s claims about the security features of
their product are valid and have been independently
tested against recognised criteria;

is a NCSC scheme in consultation with

government, industry and academia to address
growing need for specialists in the cyber security
profession and building a community of recognised
professionals in both the UK public and private
sectors. See website:
https://www.ncsc.gov.uk/scheme/certified-professional;

is NCSC'’s approach to assessing the services
provided by consultancies and confirming that they
meet NCSC'’s standards. This approach builds on the
strength of CLAS and certifies the competence of
suppliersto deliver a wide and complex range of cyber
security consultancy services to both the public and
private sectors. See website:
https://www.ncsc.gov.uk/scheme/certified-cyber-

consultancy;
information of a commercially sensitive nature relating

to the Contractor, its IPR or its business or which the
Contractor has indicated to the Department that, if
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"Confidential Information”

"Contracting Department”

"Contractor Personnel"

"Contractor Software"

“Control”

“Controller”

“Copyright”

“Copyright Work”

“CPA”

“Commercial Product Assurance”
[formerly called “CESG Product
Assurance”]

"Crown Body"

“Cyber Essentials”
“Cyber Essentials Plus”
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disclosed by the Department, would cause the
Contractor significant commercial disadvantage or
material financial loss;

means all information which has been designated as
confidential by either party in writing or that ought to be
considered as confidential (however it is conveyed or
on whatever media it is stored) including but not limited
to information which relates to the business, affairs,
properties, assets, trading practices, services,
developments, trade secrets, Intellectual Property
Rights, know-how, personnel, customers and suppliers
of either party and commercially sensitive information
which may be regarded as the confidential information
of the disclosing party;

any contracting authority as defined in Regulation 5(2)
of the Public Contracts (Works, Services and Supply)
(Amendment) Regulations 2000 other than the
Department;

all employees, agents, consultants and Contractors of
the Contractor and/or of any Sub-Contractor;

software which is proprietary to the Contractor,
including software which is or will be used by the
Contractor for the purposes of providing the Services;

means that a person possesses, directly or indirectly,
the power to direct or cause the direction of the
management and policies of the other person (whether
through the ownership of voting shares, by contract or
otherwise) and "Controls" and "Controlled" shall be
interpreted accordingly;

take the meaning given in the GDPR;

means any and all copyright, design right (as defined
by the Act) and all other rights of a like nature which
may, during the course of this Contract, come into
existence in or in relation to any Work (or any part
thereof);

means any Work in which any Copyright subsists;

is an ‘information assurance scheme’ which

evaluates commercial off the shelf (COTS)

products and their developers against published
security standards. These CPA certified products

Can be used by government, the wider public sector
and industry. See website:
https://www.ncsc.gov.uk/scheme/commercial-product-
assurance-cpa;

any department, office or agency of the Crown;

Cyber Essentials is the government backed,

industry supported scheme to help organisations
protect themselves against common cyber-attacks.
Cyber Essentials and Cyber Essentials Plus are levels
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"Data"

“Data Loss Event”

“Data Protection Impact
Assessment”

"Data Protection Legislation"

“Data Protection Officer”
"Data Subject"

“Data Subject Access Request”

"Department Confidential
Information"

"Department’s Data"
“Department’s Information”
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within the scheme;

There are a number of certification bodies that can be
approached for further advice on the scheme; the link
below points to one of these providers
https://www.iasme.co.uk/apply-for-self-assessment/;

means all data, information, text, drawings, diagrams,
images or sound embodied in any electronic or tangible
medium, and which are supplied or in respect of which
access is granted to the Contractor by the Department
pursuant to this Contract, or which the Contractor is
required to generate under this Contract;

any event that results, or may result, in unauthorised
access to Personal Data held by the Contractor under
this Contract, and/or actual or potential loss and/or
destruction of Personal Data in breach of this Contract,
including any Personal Data Breach;

an assessment by the Controller of the
impact of the envisaged processing on the protection of
Personal Data;

() the GDPR, the LED and any applicable national
implementing Laws as amended from time to time (ii)
the DPA 2018 [subject to Royal Assent] to the extent
that it relates to processing of personal data and
privacy; (iiii) all applicable Law about the processing of
personal data and privacy;

take the meaning given in the GDPR;
take the meaning given in the GDPR;

a request made by, or on behalf of, a Data Subject in
accordance with rights granted pursuant to the Data
Protection Legislation to access their Personal Data;

all Personal Data and any information,

however it is conveyed, that relates to the business,
affairs, developments, trade secrets, know-how,
personnel, and suppliers of the Department, including
all IPRs, together with all information derived from any
of the above, and any other information clearly
designated as being confidential (whether or not it is
marked "confidential") or which ought reasonably be
considered to be confidential;

is any data or information owned or retained
in order to meet departmental business objectives and
tasks, including:

(a) the data, text, drawings, diagrams, images or
sounds (together with any database made up of any of
these) which are embodied in any electronic, magnetic,
optical or tangible media, and which are:

(i) supplied to the Contractor by or on behalf of the
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“DfE”
“‘Department”

“‘Department Security Standards”

“Digital Marketplace/GCloud”

“DPA 2018”
"Effective Date"

"Environmental Information
Regulations”

‘FIPS 140-2”

"FOIA"

“‘GDPR”

“Good Industry Practice”
“Industry Good Practice”

“Good Industry Standard”
“Industry Good Standard”

“GSC” “GSCP”
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Department; or

(ii) which the Contractor is required to
generate, process, store or transmit pursuant
to this Contract; or

(b) any Personal Data for which the Department is
the Controller;

means the Department for Education;

means the Department’s security policy or any
standards, procedures, process or specification for
security that the Contractor is required to deliver;

the Digital Marketplace is the online framework for
identifying and procuring cloud technology and people
for digital projects. Cloud services (e.g. web hosting or
IT Health checks) are on the G-Cloud framework;

Data Protection Act 2018;

the date on which this Contract is signed by both
parties;

the Environmental Information Regulations

2004 together with any guidance and/or codes of
practice issues by the Information Commissioner or
relevant Government Department in relation to such
regulations;

this is the Federal Information Processing Standard
(FIPS) Publication 140-2, (FIPS PUB 140-2), entitled
‘Security Requirements for Cryptographic Modules’.
This document is the de facto security standard used
for the accreditation of cryptographic modules;

the Freedom of Information Act 2000 and any
subordinate legislation made under this Act from time
to time together with any guidance and/or codes of
practice issued by the Information Commissioner or
relevant Government Department in relation to such
legislation;

the General Data Protection Regulation (Regulation
(EVU) 2016/679);

means the exercise of that degree of skill, care,
prudence, efficiency, foresight and timeliness as would
be expected from a leading company within the
relevant industry or business sector;

means the implementation of products and

solutions, and the exercise of that degree of skill, care,
prudence, efficiency, foresight and timeliness as would
be expected from a leading company within the
relevant industry or business sector;

means the Government Security Classification Policy
which establishes the rules for classifying HMG
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‘HMG”
"ICT"

"ICT Environment"

“Information”

"Intellectual Property Rights”

“ISO/IEC 27001” “ISO 27001”
“ISO/IEC 27002” “ISO 27002”

“IT Security Health Check
(ITSHC)”

“IT Health Check (ITHC)”
“Penetration Testing”

“LEDH

"Malicious Software"

“Need-to-Know”

‘NCSC”

“‘OFFICIAL”
“‘OFFICIAL SENSITIVE”
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information. The policy is available at:
https://www.gov.uk/government/publications/governme
nt-security-classifications;

means Her Majesty’s Government;

means Information and Communications Technology
(ICT) used as an extended synonym for Information
Technology (IT), used to describe the bringing together
of enabling technologies used to deliver the end-to-end
solution;

the Department’s System and the Contractor System;

has the meaning given under section 84 of the
Freedom of Information Act 2000;

means patents, trade marks, service marks, design
(rights whether registerable or otherwise), applications
for any of the foregoing, know-how, rights protecting
databases, trade or business names and other similar
rights or obligations whether registerable or not in any
country (including but not limited to the United
Kingdom);

is the International Standard describing the Code of
Practice for Information Security Controls;

is the International Standard describing the Code of
Practice for Information Security Controls;

means an assessment to identify risks and
vulnerabilities in systems, applications and
networks which may compromise the
confidentiality, integrity or availability of information
held on the IT system;

Law Enforcement Directive (Directive (EU) 2016/680);

any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects on
program files, data or other information, executable
code or application software macros, whether or not its
operation is immediate or delayed, and whether the
malicious software is introduced wilfully, negligently or
without knowledge of its existence;

the Need-to-Know principle is employed within HMG to
limit the distribution of classified information to those
people with a clear ‘need to know’ in order to carry out
their duties;

The National Cyber Security Centre (NCSC) formerly
CESG Is the UK government’s National Technical
Authority for Information Assurance. The NCSC
website is http://www.ncsc.gov.uk;

the term ‘OFFICIAL’ is used to describe the
baseline level of ‘security classification’ described
within the Government Security Classification Policy
(GSCP) which detalils the level of protection
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“Original Copyright Work”

"Personal Data"
“Personal Data Breach”
“Processor”

“Protective Measures”

“‘Regulatory Bodies”

"Request for Information”

“Secure Sanitisation”

“Security and Information Risk
Advisor”
“CCP SIRAY
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to be afforded to information by HMG, for all routine
public sector business, operations and

services.

the ‘OFFICIAL-SENSITIVE’ caveat is used to

identify a limited subset of OFFICIAL information

that could have more damaging consequences (for
individuals, an organisation or government generally) if
it were lost, stolen or published in the media, as
described in the Government Security Classification
Palicy;

means the first Copyright Work created in whatever
form;

take the meaning given in the GDPR;
take the meaning given in the GDPR,;
take the meaning given in the GDPR,;

appropriate technical and organisational measures
which may include: pseudonymising and encrypting
Personal Data, ensuring confidentiality, integrity,
availability and resilience of systems and services,
ensuring that availability of and access to Personal
Data can be restored in a timely manner after an
incident, and regularly assessing and evaluating the
effectiveness of the such measures adopted by it;

those government departments and regulatory,
statutory and other entities, committees and bodies
which, whether under statute, rules, regulations, codes
of practice or otherwise, are entitled to regulate,
investigate, or influence the matters dealt with in this
Contract or any other affairs of the Department and
"Regulatory Body" shall be construed accordingly;

a request for information or an apparent request under
the Code of Practice on Access to Government
Information, FOIA or the Environmental Information
Regulations;

Secure sanitisation is the process of treating data
held on storage media to reduce the likelihood of
retrieval and reconstruction to an acceptable level.
Some forms of sanitisation will allow you to re-use the
media unuseable. Secure sanitisation was previously
covered by “Information Assurance Standard No.5 —
Secure Sanitisation” (“IS5”) issued by the former
CESG. Guidance can be found at:
https://www.ncsc.gov.uk/guidance/secure-sanitisation-
storage-media;

The disposal of physical documents and hardcopy
materials advice can be found at:
https://www.cpni.gov.uk/secure-destruction;

the Security and Information Risk Advisor (SIRA)
is a role defined under the NCSC Certified
Professional (CCP) Scheme. See also:
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“SIRA”

“SPF”
“‘HMG Security Policy Framework”

"Staff Vetting Procedures"

“Sub-Contractor”

“Sub-processor”

"Third Party Software"

“Work”

"Working Day"
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https://www.ncsc.qov.uk/articles/about-certified-
professional-scheme;

This is the definitive HMG Security Policy which
describes the expectations of the Cabinet Secretary
and Government’s Official Committee on Security on
how HMG organisations and third parties handling
HMG information and other assets will apply protective
security to ensure HMG can function effectively,
efficiently and securely.
https://www.gov.uk/government/publications/security-
policy-framework;

the Department's procedures and departmental policies
for the vetting of personnel whose role will involve the
handling of information of a sensitive or confidential
nature or the handling of information which is subject to
any relevant security measures, including, but not
limited to, the provisions of the Official Secrets Act
1911 to 1989;

the third party with whom the Contractor enters into a
Sub-contract or its servants or agents and any third party
with whom that third party enters into a Sub-contract or
its servants or agents;

any third Party appointed to process Personal Data on
behalf of the Contractor related to this Contract;

software which is proprietary to any third party [other
than an Affiliate of the Contractor] which is or will be
used by the Contractor for the purposes of providing
the Services, and

means any and all works including but not limited to
literary, dramatic, musical or artistic works, sound
recordings, films, broadcasts or cable programmes,
typographical arrangements and designs (as the same
are defined in the Act) which are created from time to
time during the course of this Contract by the
Contractor or by or together with others at the
Contractor’s request or on its behalf and where such
works directly relate to or are created in respect of the
performance of this Contract or any part of it;

any day other than a Saturday, Sunday or public
holiday in England and Wales.

1.2 References to “Contract” mean this contract (and include the Schedules).
References to “Clauses” and “Schedules” mean clauses of and schedules to this
Contract. The provisions of the Schedules shall be binding on the parties as if set out

in full in this Contract.

1.3 Reference to the singular include the plural and vice versa and references to any
gender include both genders. References to a person include any individual, firm,
unincorporated association or body corporate.
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SCHEDULE ONE

1 BACKGROUND

1. Counter-Extremism Division (CED) within the Department for Education (DfE) wish to
appoint a Contractor to investigate and update our understanding of how Children’s
Social Care (CSC) services in England are managing cases of radicalisation or
extremism amongst young people aged under 18. Radicalisation and extremism? may
take many forms including those based on religious, political and mixed/unclear and
complex ideologies, and we are keen to explore approaches and challenges involved in
terms of safeguarding children from such activity. The project will explore what local
authorities are doing when cases of radicalisation and extremism amongst young people
do arise, and which systems and practices seem to be the most effective in mitigating
the risks. This includes partnership working with other agencies and organisations; best
approaches to reducing a child’'s engagement with negative influencers online; and
effective methods of diverting a child away from further engaging in terrorist activity.
Findings will be used to inform learning across the sector and support cross-government
work to improve the consistency of social work responses to such cases. This includes
supporting the enhancement of existing training packages as well as the development of
new CPD.

2. In 2016, DfE commissioned a study on Safequarding and Radicalisation® about the
challenges that they posed for children’s social care and local authorities (LAS). Since
that research took place, we know that the landscape has developed in important ways.
The Independent Reviewer of Counter-Terrorism Legislation, Jonathan Hall, recently
noted that an “increasing number of quite young people are being caught up in terrorism,
including new forms of terrorism— not just conventional Islamist, extremist or right-wing
terrorism, but other new emerging forms, such as the incel movement or even things at
the very boundaries of what you might consider terrorism that are very violent”.* There is
a lack of current research evidence to understand how children’s social care engage with
these increasingly varied cases, the consistency of approaches adopted and an
understanding of the unique challenges different types of radicalisation and extremism
may pose.

2 AIM
The Contractor shall use all reasonable endeavours to achieve the following aims:

e To provide timely and up-to-date insights into how CSC services are responding to
radicalisation and extremism.

1 Radicalisation refers to the process by which a person comes to support terrorism and forms of extremism
leading to terrorism.

2 Extremism is defined in the 2011 Prevent strategy as vocal or active opposition to fundamental British values.
This includes democracy and the rule of law, individual liberty and mutual respect and tolerance of different faiths
and beliefs as well as calls for the death of our armed forces whether in this country or overseas.

3 Chisholm T and Coulter A, Kantar Public (August 2017) Safeguarding and Radicalisation London, DfE

4 Public Bill Committee, ‘Counter-Terrorism and Sentencing Bill’, (25/06/2020)
https://publications.parliament.uk/pa/cm5801/cmpublic/CounterTerrorism/PBC129 Counter-Terrorism_1st-
4th_Combined 30 06_2020.pdf
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To build on the findings in Safequarding and Radicalisation by confirming how views,
practices, challenges and variation between local authorities have changed since
2016-17 and, where possible, by identifying further specific good and transferable
practice.

The project will be designed to inform learning across the CSC sector in relation to
managing cases of radicalisation and extremism.

3

OBJECTIVES

The Contractor shall use all reasonable endeavours to achieve the following objectives, to
get a clear and current understanding of:

a)

b)

Views amongst children’s social care (CSC) professionals on how processes
and practices have recently developed with regard to managing cases of
radicalisation and extremism, and the types of cases emerging.

how CSC staff are currently tackling issues with a focus on learning from real-life
cases (including interventions used, effectiveness of partnership working, challenges
faced and lessons learnt).

good and promising practice based on evidence of what has worked in which
circumstances, which can be shared across the sector.

the different challenges posed by various types of radicalisation cases
(Islamist, right-wing, mixed/unclear/unstable ideologies), as well as from different
harmful influencers (familial, extra-familial or primarily online).

what sources of information, advice and support social care staff use (or would
use) when radicalisation cases emerge, and how can social care staff best
(reactively) obtain advice and guidance (on cases likely to be rare) as and when they
have them.

TASKS

Table 1 — Schedule of work

Task Output Date Required
Project start up and management
Contract finalised and signed, Research Plan agreed and w/c 28" Sept and
project start-up contract signed w/c 12" Oct 2020
Attend 2 project steering groups | Project steering groups w/c 9" Nov 2020 and

w/c 11% Jan 2021

Strand 1: Prevent Education Officers (PEO) Children’s Services Group Workshop

Agree research tools Discussion guide agreed w/c 121" Oct 2020
Undertake fieldwork Workshop takes place w/c 12" Oct 2020
Strand 2: LA case study interviews

Agree sample of 10 LA areas, Sample agreed By w/c 12™ Oct 2020
in consultation with DfE and the

PEO Group
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Task

Output

Date Required

Agree research tools, in
consultation with DfE and the
PEO Group

Discussion guides agreed and
signed off

By w/c 26™ Oct 2020

Make contact and arrange
interviews

Interviews arranged

By w/c 2" Nov 2020

Undertake fieldwork

20 small groups and any
additional 1-2-1 interviews
complete

By w/c 23 Nov 2020

Strand 3: Consultation with regional and national stakeholders

Agree sample, in consultation
with DfE

Sample agreed

By w/c 12" Oct 2020

Agree research tools, in
consultation with DfE and PEO

Discussion guide agreed

By w/c 26™ Oct 2020

Make contact and begin
interviews

Fieldwork begins

By w/c 26™ Oct 2020

Undertake fieldwork

All 1-to-1 interviews complete

By w/c 23 Nov 2020

Organise and deliver a sense-
check workshop with
stakeholders on the emerging
findings

Workshop complete

By w/c 11 Jan 2021

Analysis and reporting

Plan and conduct analysis.
Draft report outline

Initial analysis complete and
report outline submitted to DfE.

By 14" Dec 2020

Deliver presentation of early
findings

Initial findings presented to DfE

By w/c 14™ Dec 2020

Draft report in the DFE report
template

Dratft full report (including
summary) submitted

w/c 18" Jan 2021

Final anonymised report, to
DFE’s publication and
accessibility standards.

Final anonymised report
submitted

w/c 22" Feb 2021

Report sign off and end contract

14% March 2021

A detailed schedule of work can be found here.

-

Safeguarding%20and
%20radicalisation%20

5 METHODOLOGY

OVERVIEW

The Contractor shall undertake the following steps in order to meet the project aims and

objectives:

Step 1: project set up meeting

Step 2: workshop with PEO children’s services group (Strand 1)

Step 3: preparation for fieldwork
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Step 4: consultion with LA staff in 10 case study areas - 20 sessions and 1-to-1 interviews
(Strand 2)

Step 5: interviews with national & regional stakeholders (Strand 3)
Step 6: analyis and reporting
STEP 1: CONTRACT DISCUSSION AND PROJECT SET-UP MEETING

This meeting will be used to discuss and confirm specific timescales and key milestones for
the project, key contacts and communication preferences, main risks and mitigation
approaches, the most suitable platforms for online consultation, and the format of project
outputs.

STEP 2: WORKSHOP WITH PREVENT EDUCATION OFFICERS (PEQO) CHILDREN’S SERVICES
GROUP (STRAND 1)

The Contractor shall make arrangements for the set up and fieldwork for the workshop with
up to 8 members of the PEO group in order to:

— Fully explore at the outset the key existing issues which the Group have
picked up from their experiences in recent weeks and months.

— Help inform the selection of the sample of local authorities for inclusion in the
research.

— Shape the topics and questions on which to consult local authority staff and other
national/regional stakeholders.

— ldentify scenarios based on (anonymised) real cases, which may be incorporated into
consultation with local authority staff.

— Begin to frame and contextualise later consultation responses.

Timing: To be conducted early October, as shown in Table 1. The workshop will be
conducted on a platform most suitable for the participants, which we expect to be either
Skype, Teams and Zoom. The Contractor will be sensitive to the commitments and other
time pressures on the participants, and will be flexible on timings and ensure the discussions
are focused and productive, within a 90 minute to 2 hour time slot.

The Contractor shall produce a summary of the key findings from this workshop to
accompany the draft topic guide for consultation with local authorities and any suggestions
for local authority areas and other stakeholders to include in the sample (see step 3 below).

STEP 3: PREPARATION FOR FIELD WORK
The Contractor shall prepare for fieldwork by:

— Producing semi-structured topic guides to guide the consultation with PEOs
(step 2), local authority staff (step 4) and interviews with national/regional
stakeholders (step 5). These will be agreed with and signed off by the department.

The Contractor shall draft two versions of each topic guide for local authority staff, one
for small group consultation and one for 1-to-1 consultation. Where necessary, the
topic guide will include questions targeting those with more experience and those with
little direct experience (which may draw on scenarios developed and agreed with the
department in advance). The topic guides will be shared with the project steering
group for feedback before they are finalised and used in interviews.
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The semi-structured nature of the topic guides will build in flexibility to consult with staff
in a range of roles, or with different levels of expertise/experience in managing cases
of radicalisation/extremism.

- Agreeing the sample of 10 local authorities and national/regional stakeholders to
invite to participate in the research, in discussion with DfE and the PEO Children’s
Services group. The sample shall include a mix of Prevent priority areas and other
local authority areas where it is envisaged by the project steering group, that valuable
learning might be made.

- Identifying specific staff members to participate in consultation, in discussion with
the deparment. The department will endeavour to provide named contacts for the
initial approach. The Contractor shall take steps to follow up these contacts to
establish the most suitable staff members to participate, and to make arrangements for
interview.

STEP 4. CONSULTATION WITH LOCAL AUTHORITY STAFF IN 10 AREAS (STRAND 2)

The Contractor shall conduct up to 20 remote paired or small group sessions with local
authority staff in 10 case study areas. Where it is more appropriate, or it is requested by the
participant, the Contractor shall undertake one-to-one consultation with a small number of
participants. To maximise participation, the Contractor shall offer flexible time slots to suit
participants’ schedules and provide the option of online consultation via Zoom or Teams,
teleconference, or direct phone call. Sessions wil last 45-60 minutes.

The focus will be on gathering information to meet the objectives of this study. This includes
obtaining views amongst children’s social care (CSC) professionals on

- how processes and practices have recently developed with regard to managing
cases of radicalisation and extremism, and the types of cases emerging.

- how CSC staff are currently tackling issues with a focus on learning from real-life
cases (including interventions used, effectiveness of partnership working, challenges
faced and lessons learnt).

- good and promising practice based on evidence of what has worked in which
circumstances, which can be shared across the sector.

- the different challenges posed by various types of radicalisation cases (Islamist,
right-wing, mixed/unclear/unstable ideologies), as well as from different harmful
influencers (familial, extra-familial or primarily online).

- what sources of information, advice and support social care staff use (or would
use) when radicalisation cases emerge, and how can social care staff best (reactively)
obtain advice and guidance (on cases likely to be rare) as and when they have them.

It is anticipated that it may be useful to develop scenarios to act as prompts, if needed in
discussions with staff members with less direct experience. Scenarios shall be developed
and agreed in consulation with DFE and the PEO group. They will be used judiciously and
only where it became clear that a discussion without such prompts would not be productive
in providing useful insights.

STEP 5: TWO FURTHER ROUNDS OF CONSULTATION WITH NATIONAL/REGIONAL
STAKEHOLDERS (STRAND 3)

In addition to the PEO workshop, the Contractor shall undertake two rounds of consultion
with national and regional stakeholders, pre- and post-consultation with LA staff.
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- Round 1: consisting of 1-to-1 interviews with regional/national stakeholders (of 45 to
60 min in length) — October 2020

- Round 2: consisting of a workshop to sense-check emerging findings after initial
analysis (of 1 to 2 hours in length, in agreement with DFE, depending upon number
of partipants) — January 2021.

STEP 6: ANALYSIS, PRESENTATION OF EARLY FINDINGS AND REPORTING

The Contractor shall undertake robust, thematic qualitative analysis designed to provide
lessons for policy and practice. Analysis will be led by i Project Director, with
support from “ Project Manager.

The Contractor shall provide a presentation of initial findings and a skeleton structure for the
final report by December 2020 (see Table 1). The Contractor shall submit a draft report in
the DFE report template, meeting the DFE’s accessibility standards.

6. STAFFING

This project will be delivered on behalf of the Contractor, by

- - Project Director.

- , Project Manager.
Quality assurance will be provided by [l Additional administrative support will be
provided by the Contractor’s office manager and research team

Should the Contractor’s Project Manager or Project Director be unavailable due to iliness,
cover will be drawn from other members of Cordis Bright’s wider team with the appropriate
experience of practice, management, leadership and inspection in CSC and youth offending,
in agreement with the DFE.

The DFE project manager shall be || . Social Researcher with [ as
support.

7 STEERING COMMITTEE

The Project Manager shall set up a Steering Committee for the Project, consisting of
representatives from the Department, the Contractor, and any other key organisations whom
the project will impact on (e.g. the PEO Children’s Services Group), to be agreed between
the parties.

The function of the Steering Committee shall be to review the scope and direction of the
Project against its aims and objectives, monitor progress and efficiency, and assess,
manage and review expected impact and use of the findings from the Project against an
agreed Project Communication Plan, through the standard Department Communication Plan
Template. The Committee shall meet at times and dates agreed by the parties, or in the
absence of agreement, specified by the Department. The Contractor’s representatives on
the Steering Committee shall report their views on the progress of the Project to the Steering
Committee in writing if requested by the Department. The Contractor’s representatives on
the Steering Committee shall attend all meetings of the Steering Committee unless
otherwise agreed by the Department.

8. RISK MANAGEMENT
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Table 2 outlines the key risks and mitigations. The Contracor will undertake fortnightly
monitoring of risk, highlight risks and propose options for mitigation as part of the fortnightly
project management updates to the DFE Project Manager.

Table 2: risks and mitigations

Risk Summary

Possible impact and mitigation

Cordis Bright team is

guestions.
Likelihood:
Moderate.

Staffing Possible impact: high
unexpectedly The Contractor’s core team of two members who will
unavailable and work | be able to support each other’s workloads in the event
cannot proceed as of absence. If required, Cordis Bright has a wider staff
planned. team and network of associates who would be well-
Likelihood: low. placed to assist (if approved by DfE).

Approach Research approach | Possible impact: high

and tools and tools are The Contractor is skilled at delivering effective
insufficient to enable | qualitative research. The Contractor will work hard at
the research the outset to ensure research tools, participants and
guestions to be engagement methods are carefully organised to
addressed. ensure all key questions are addressed.
Likelihood: low.

Technical Research tools Possible impact: moderate.

constraints | and/or participants Research tools and proposed participants will be

and data do not yield answers | prepared in advance, in collaboration with DfE and

issues to proposed research | insight from the PEO Children’s Services Group.

However, this is exploratory research into a complex
subject and will always carry some risk that only a
partial understanding can be gathered. If so, the
Contractor will use their expertise to share hypotheses,
but will not over-interpret and will recommend efficient
routes to gathering further insight.

Data access

Research partners
are unavailable or
unable to engage.
Likelihood:
Moderate.

Possible impact: high.

The Contractor recommends 5 reserve case study
areas in reserve, to ensure they can engage with sites
that (a) are willing to be involved (b) have capacity to
be involved and (c) can field staff and stakeholders
with sufficient insight or exposure regarding the
research questions. — To be agreed in consultation
with the DfE project manager in consultation with the
Steering Group

Time
managemen
t and
operational
issues

Project or time
management is
insufficiently reliable.
Likelihood: low.

Possible impact: high

The Contractor has a strong track record of delivering
clients’ required outputs to time and budget, and will
plan and monitor progress collaboratively. The
methods and plans outlined in this contract have been
designed based on the Contractor’s extensive learning
about typical challenges/opportunities in delivering
sensitive qualitative research among this research
cohort.
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9 DATA COLLECTION

The Department seeks to minimise the burdens on any Schools, Children’s Services and
Local Authorities (LAS) taking part in surveys.

When assessing the relative merits of data collection methods the following issues should be
considered;

only data essential to the project shall be collected;

data should be collected electronically where appropriate/preferred;
guestionnaires should be pre-populated wherever possible and appropriate;
schools must be given at least four working weeks to respond to the exercise from
the date they receive the request; and

° LAs should receive at least two weeks, unless they need to approach schools in
which case they too should receive 4 weeks to respond;

The Contractor shall clear any data collection tools with the Department before engaging in
field work.

The Contractor shall check with the Department whether any of the information that they are
requesting can be provided centrally from information already held.

10. CONSENT ARRANGEMENTS

The Department and the Contractor shall agree in advance of any survey activity taking
place the consent arrangements that shall apply for each of the participant groups. All
participants should be informed of the purpose of the research, that the Contractor is acting
on behalf of the Department and that they have the option to refuse to participate (opt out).
Contact details should be provided including a contact person at the Department. Children
who are 16 or over will usually be able to give their own consent but even where this is so,
the Contractor, in consultation with the Department, should consider whether it is also
appropriate for parents, guardians or other appropriate gatekeepers (e.g. schools, Local
Authorities) to be informed when a child has been invited to participate in research.

11. PROJECT COMMUNICATION PLAN

The Contractor shall work with the Project Manager and Steering Group to agree the content
of the Project Communication Plan on the standard Department Communication Plan
Template at the start of the Project, and to review and update at agreed key points in the
Project and at the close of the Project. The Communication Plan shall set out the key
audiences for the Project, all outputs intended for publication from the Project, the likely
impact of each output, and dissemination plans to facilitate effective use by the key
audiences.

End of Schedule One
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SCHEDULE TWO

1 Eligible expenditure

11 The Department shall reimburse the Contractor for expenditure incurred for
the purpose of the Project, provided that:-

(a) the expenditure falls within the heading and limits in the Table below;
and

(b) the expenditure is incurred, and claims are made, in accordance with
this Contract.

Table 3:
Project Milestone Payment Amount Payment Date
Project inception, research | | Gz w/c 12t October 2020

plan agreed, contract signed
and PEO Workshop
complete

Project sign off — completion _ w/c 22" Feb 2021
and sign off of final report

Expenditure for the financial year 2020-2021 shall not exceed £19,292.50 exclusive of VAT.

Total Project expenditure shall not exceed £19,292.50 exclusive of VAT.

2

The allocation of funds in the Table may not be altered except with the prior written
consent of the Department.

The Contractor shall maintain full and accurate accounts for the Project against the
expenditure headings in the Table. Such accounts shall be retained for at least 6
years after the end of the financial year in which the last payment was made under
this Contract. Input and output VAT shall be included as separate items in such
accounts.

The Contractor shall permit duly authorised staff or agents of the Department or the
National Audit Office to examine the accounts at any reasonable time and shall
furnish oral or written explanations of the accounts if required. The Department
reserves the right to have such staff or agents carry out examinations into the
economy, efficiency and effectiveness with which the Contractor has used the
Department's resources in the performance of this Contract.

Invoices shall be submitted on the invoice dates specified in the Table above (Table
3), be detailed against the task headings set out in the Table and must quote the
Department’s Order Number. The Purchase Order reference number shall be
provided by the department when both parties have signed the paperwork. The
Contractor or his or her nominated representative or accountant shall certify on the
invoice that the amounts claimed were expended wholly and necessarily by the
Contractor on the Projects in accordance with the Contract and that the invoice does
not include any costs being claimed from any other body or individual or from the
Department within the terms of another contract.
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Invoices shall be sent via email to accountspayable.OCR@education.gov.uk
Invoices submitted by email must be in PDF format, with one PDF file per invoice
including any supporting documentation in the same file. Multiple invoices may be
submitted in a single email but each invoice must be in a separate PDF file. The
Department undertakes to pay correctly submitted invoices within 10 days of receipt.
The Department is obliged to pay invoices within 30 days of receipt from the day of
physical or electronic arrival at the nominated address of the Department. Any
correctly submitted invoices that are not paid within 30 days may be subject to the
provisions of the Late Payment of Commercial Debt (Interest) Act 1998. A correct
invoice is one that: is delivered in timing in accordance with the contract; is for the
correct sum; in respect of goods/services supplied or delivered to the required quality
(or are expected to be at the required quality); includes the date, supplier name,
contact details and bank details; quotes the relevant purchase order/contract
reference and has been delivered to the nominated address. If any problems arise,
contact the Department's Project Manager. The Department aims to reply to
complaints within 10 working days. The Department shall not be responsible for any
delay in payment caused by incomplete or illegible invoices.

The Contractor shall have regard to the need for economy in all expenditure. Where
any expenditure in an invoice, in the Department's reasonable opinion, is excessive
having due regard to the purpose for which it was incurred, the Department shall only
be liable to reimburse so much (if any) of the expenditure disallowed as, in the
Department's reasonable opinion after consultation with the Contractor, would
reasonably have been required for that purpose.

If this Contract is terminated by the Department due to the Contractor's insolvency or
default at any time before completion of the Projects, the Department shall only be
liable under paragraph 1 to reimburse eligible payments made by, or due to, the
Contractor before the date of termination.

On completion of the Project or on termination of this Contract, the Contractor shall
promptly draw-up a final invoice, which shall cover all outstanding expenditure
incurred for the Project. The final invoice shall be submitted not later than 30 days
after the date of completion of the Projects.

The Department shall not be obliged to pay the final invoice until the Contractor has
carried out all the elements of the Projects specified as in Schedule 1.

It shall be the responsibility of the Contractor to ensure that the final invoice covers
all outstanding expenditure for which reimbursement may be claimed. Provided that
all previous invoices have been duly paid, on due payment of the final invoice by the
Department all amounts due to be reimbursed under this Contract shall be deemed
to have been paid and the Department shall have no further liability to make
reimbursement of any kind.

End of Schedule Two
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SCHEDULE THREE

Contractor's Obligations

1.1

1.2.

1.3.

1.4

The Contractor shall promptly and efficiently complete the Project in
accordance with the provisions set out in Schedule One.

The Contractor shall comply with the accounting and information
provisions of Schedule Two.

The Contractor shall comply with all statutory provisions including all
prior and subsequent enactments, amendments and substitutions
relating to that provision and to any regulations made under it.

The Contractor shall inform the Department immediately if it is
experiencing any difficulties in meeting its contractual obligations.

Department's Obligations

2.1.

The Department will comply with the payment provisions of Schedule
Two provided that the Department has received full and accurate
information and documentation as required by Schedule Two to be
submitted by the Contractor for work completed to the satisfaction of
the Department.

Changes to the Department's Requirements

3.1. The Department shall notify the Contractor of any material change to
the Department's requirement under this Contract.

3.2. The Contractor shall use its best endeavours to accommodate any
changes to the needs and requirements of the Department provided
that it shall be entitled to payment for any additional costs it incurs as a
result of any such changes. The amount of such additional costs to be
agreed between the parties in writing.

Management

4.1. The Contractor shall promptly comply with all reasonable requests or
directions of the Project Manager in respect of the Services.

4.2. The Contractor shall address any enquiries about procedural or

contractual matters in writing to the Project Manager. Any
correspondence relating to this Contract shall quote the reference
number set out in the Recitals to this Contract.

Contractor's Employees and Sub-Contractors

5.1

Where the Contractor enters into a contract with a supplier or

Page 19 of 43



5.2

5.3

5.4

5.5

5.6
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Contract Ref No: DFERPPU/20-21/018

contractor for the purpose of performing its obligations under the
Contract (the “Sub-contractor”) it shall ensure prompt payment in
accordance with this clause 5.1. Unless otherwise agreed by the
Department in writing, the Contractor shall ensure that any contract
requiring payment to a Sub-contractor shall provide for undisputed
sums due to the Sub-contractor to be made within a specified period
from the receipt of a valid invoice not exceeding:

5.1.1 10 days, where the Sub-contractor is an SME; or

5.1.2 30 days either, where the sub-contractor is not an SME, or
both the Contractor and the Sub-contractor are SMEs,

The Contractor shall comply with such terms and shall provide, at the
Department’s request, sufficient evidence to demonstrate compliance.

The Department shall be entitled to withhold payment due under clause
5.1 for so long as the Contractor, in the Department’s reasonable
opinion, has failed to comply with its obligations to pay any Sub-
contractors promptly in accordance with clause 5.1. For the avoidance
of doubt the Department shall not be liable to pay any interest or
penalty in withholding such payment.

The Contractor shall immediately notify the Department if they have
any concerns regarding the propriety of any of its sub-contractors in
respect of work/services rendered in connection with this Contract.

The Contractor, its employees and sub-contractors (or their
employees), whilst on Departmental premises, shall comply with such
rules, regulations and requirements (including those relating to security
arrangements) as may be in force from time to time.

The Contractor shall ensure the security of all the Property whilst in its
possession, during the supply of the Project, in accordance with the
Department’s reasonable security requirements as required from time
to time.

If the Department notifies the Contractor that it considers that an
employee or sub-contractor is not appropriately qualified or trained to
perform the Project or otherwise is not performing the Project in
accordance with this Contract, then the Contractor shall, as soon as is
reasonably practicable, take all such steps as the Department
considers necessary to remedy the situation or, if so required by the
Department, shall remove the said employee or sub-contractor from
performing the Project and shall provide a suitable replacement (at no
cost to the Department).

The Contractor shall take all reasonable steps to avoid changes of

employees or sub-contractors assigned to and accepted to perform the
Project under the Contract except whenever changes are unavoidable
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or of a temporary nature. The Contractor shall give at least four week’s
written notice to the Project Manager of proposals to change key
employees or sub-contractors

Ownership of Intellectual Property Rights, Copyright & Licence to the
Department

6.1

6.2

6.3

Ownership of Intellectual Property Rights including Copyright, in any
guidance, specifications, instructions, toolkits, plans, data, drawings,
databases, patents, patterns, models ,designs or other materials
prepared by or for the Contractor on behalf of the Department for
use, or intended use, in relation to the performance by the Contractor
of its obligations under the Contract shall belong to the Contractor

The Contractor hereby grants to the Department a non-exclusive
license without payment of royalty or other sum by the Department in
the Copyright to:

6.2.1 to do and authorise others to do any and all acts restricted by
the Act as amended from time to time or replaced in whole or
part by any statute or other legal means in respect of any
Copyright Work in the United Kingdom and in all other territories
in the world for the full period of time during which the Copyright
subsists; and

6.2.2 to exercise all rights of a similar nature as those described in
Clause 6.2.1 above which may be conferred in respect of any
Copyright Work by the laws from time to time in all other parts of
the world

The Contractor now undertakes to the Department as follows:

6.3.1 not to assign in whole or in part the legal or beneficial title in any
Copyright to any person, firm or company without the prior
written consent of the Department the granting of which consent
shall be at its absolute discretion.

6.3.2 to procure that the Contractor is entitled both legally and
beneficially to all Copyright.

6.3.3 to record or procure the recording on each and every Copyright
Work the name of the author or authors and the date on which it
was created and retain safely in its possession throughout the
duration of the Copyright all Original Copyright Works.

6.3.4 in respect of the Original Copyright Works to:

6.3.5 supply copies on request to the Department the reasonable
costs in respect of which the Department will pay; and

6.3.6 allow inspection by an authorised representative of the
Department on receiving reasonable written notice;

6.3.7 to take all necessary steps and use its best endeavours to
prevent the infringement of the Copyright by any person, firm or
company which shall include an obligation on the part of the
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Contractor to commence and prosecute legal proceedings for
any threatened or actual infringement where there is a
reasonable chance of success and account to the Department
after the deduction of all legal expenses incurred in any such
proceedings for one half of all damages paid whether by order,
settlement or otherwise.

to waive or procure the waiver of any and all moral rights (as
created by chapter IV of the Act) of authors of all Copyright
Works be waived; and

not to demand and to procure that where any further licences
are granted by the Contractor otherwise than to the Department
the Licensees thereof do not demand any payment in whatever
form and from any person, firm or company directly or indirectly
for the undertaking of any of the acts restricted by the Copyright
(as defined in section 16 of the Act) in relation to any Copyright
Work except in so far as any demand or payment received
represents only the reasonable costs which might normally be
incurred in respect of such an act.

The Contractor now warrants to the Department that all Works:

will not infringe in whole or in part any copyright or like right or
any other intellectual property right of any other person
(wheresoever) and agrees to indemnify and hold harmless the
Department against any and all claims, demands, proceedings,
damages, expenses and losses including any of a consequential
nature arising directly or indirectly out of any act of the
Department in relation to any Work, where such act is or is
alleged to be an infringement of a third party’s copyright or like
right or other intellectual property rights (wheresoever).

The warranty and indemnity contained in Clause 6.4.1 above shall
survive the termination of this Contract and shall exist for the life of the
Copyright.

Data Protection Act

7.1

7.2

7.3

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the Customer is the Controller and the Contractor is the
Processor unless otherwise specified in Schedule 4. The only
processing that the Processor is authorised to do is listed in Schedule 4
by the Controller and may not be determined by the Processor.

The Processor shall notify the Controller immediately if it considers that
any of the Controller's instructions infringe the Data Protection
Legislation.

The Processor shall provide all reasonable assistance to the Controller
in the preparation of any Data Protection Impact Assessment prior to
commencing any processing. Such assistance may, at the discretion of
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the Controller, include:

(@)
(b)
(€)
(d)

a systematic description of the envisaged processing operations
and the purpose of the processing;

an assessment of the necessity and proportionality of the
processing operations in relation to the Services;

an assessment of the risks to the rights and freedoms of Data
Subjects; and

the measures envisaged to address the risks, including
safeguards, security measures and mechanisms to ensure the
protection of Personal Data.

The Processor shall, in relation to any Personal Data processed in
connection with its obligations under this Contract:

(@)

(b)

(©)

(d)

process that Personal Data only in accordance with Schedule 4,
unless the Processor is required to do otherwise by Law. If it is
so required the Processor shall promptly notify the Controller
before processing the Personal Data unless prohibited by Law;
ensure that it has in place Protective Measures, which are
appropriate to protect against a Data Loss Event, which the
Controller may reasonably reject (but failure to reject shall not
amount to approval by the Controller of the adequacy of the
Protective Measures), having taken account of the:

0] nature of the data to be protected;

(i) harm that might result from a Data Loss Event;

(i)  state of technological development; and

(iv)  cost of implementing any measures;

ensure that:

0] the Processor Personnel do not process Personal Data
except in accordance with this Contract (and in particular
Schedule 4);

(i) it takes all reasonable steps to ensure the reliability and
integrity of any Processor Personnel who have access to
the Personal Data and ensure that they:

(A) are aware of and comply with the Processor’s duties
under this clause;

(B) are subject to appropriate confidentiality undertakings
with the Processor or any Sub-processor;

(C) areinformed of the confidential nature of the Personal
Data and do not publish, disclose or divulge any of the
Personal Data to any third Party unless directed in writing
to do so by the Controller or as otherwise permitted by
this Contract; and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data; and

not transfer Personal Data outside of the EU unless the prior

written consent of the Controller has been obtained and the

following conditions are fulfilled:

0] the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in
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accordance with GDPR Article 46 or LED Article 37) as
determined by the Controller;

(i) the Data Subject has enforceable rights and effective
legal remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of
protection to any Personal Data that is transferred (or, if it
is not so bound, uses its best endeavours to assist the
Controller in meeting its obligations); and

(iv)  the Processor complies with any reasonable instructions
notified to it in advance by the Controller with respect to
the processing of the Personal Data;

(e)  atthe written direction of the Controller, delete or return
Personal Data (and any copies of it) to the Controller on
termination of the Contract unless the Processor is required by
Law to retain the Personal Data.

Subject to clause 7.6, the Processor shall notify the Controller
immediately if it:

(@) receives a Data Subject Access Request (or purported Data
Subject Access Request);

(b) receives a request to rectify, block or erase any Personal Data;

(c) receives any other request, complaint or communication relating
to either Party's obligations under the Data Protection
Legislation;

(d) receives any communication from the Information Commissioner
or any other regulatory authority in connection with Personal
Data processed under this Contract;

(e) receives a request from any third Party for disclosure of
Personal Data where compliance with such request is required
or purported to be required by Law; or

() becomes aware of a Data Loss Event.

The Processor’s obligation to notify under clause 7.5 shall include the
provision of further information to the Controller in phases, as details
become available.

Taking into account the nature of the processing, the Processor shall
provide the Controller with full assistance in relation to either Party's
obligations under Data Protection Legislation and any complaint,
communication or request made under clause 7.5 (and insofar as
possible within the timescales reasonably required by the Controller)
including by promptly providing:

(@) the Controller with full details and copies of the complaint,
communication or request;

(b) such assistance as is reasonably requested by the Controller to
enable the Controller to comply with a Data Subject Access
Request within the relevant timescales set out in the Data
Protection Legislation;
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(c) the Controller, at its request, with any Personal Data it holds in
relation to a Data Subject;

(d) assistance as requested by the Controller following any Data
Loss Event;

(e) assistance as requested by the Controller with respect to any
request from the Information Commissioner’s Office, or any
consultation by the Controller with the Information
Commissioner's Office.

The Processor shall maintain complete and accurate records and
information to demonstrate its compliance with this clause. This
requirement does not apply where the Processor employs fewer than
250 staff, unless:

(@) the Controller determines that the processing is not occasional;

(b)  the Controller determines the processing includes special
categories of data as referred to in Article 9(1) of the GDPR or
Personal Data relating to criminal convictions and offences
referred to in Article 10 of the GDPR; and

(c) the Controller determines that the processing is likely to result in
a risk to the rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by
the Controller or the Controller’s designated auditor.

Each party shall designate a data protection officer if required by the
Data Protection Legislation.

Before allowing any Sub-processor to process any Personal Data
related to this Contract, the Processor must:

@) notify the Controller in writing of the intended Sub-processor and
processing;

(b)  obtain the written consent of the Controller;

(c) enter into a written agreement with the Sub-processor which
give effect to the terms set out in this clause such that they apply
to the Sub-processor; and

(d) provide the Controller with such information regarding the Sub-
processor as the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any
Sub-processor.

The Controller may, at any time on not less than 30 Working Days’
notice, revise this clause by replacing it with any applicable controller to
processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to this Contract).

The Parties agree to take account of any guidance issued by the
Information Commissioner’s Office. The Controller may on not less than
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30 Working Days’ notice to the Processor amend this Contract to
ensure that it complies with any guidance issued by the Information
Commissioner’s Office.

Where the Parties include two or more Joint Controllers as identified in
Schedule 4 in accordance with GDPR Article 26, those Parties shall
enter into a Joint Controller Agreement based on the terms outlined in
Schedule 4 in replacement of Clauses 7.1-7.14 for the Personal Data
under Joint Control.

Departmental Security Standards

8.1

8.2

8.3

8.4

8.5

The Contractor shall comply with Departmental Security Standards for
Contractors which include but are not constrained to the following
clauses.

Where the Contractor will provide ICT products or services or otherwise
handle information at OFFICIAL on behalf of the Department, the
requirements under Cabinet Office Procurement Policy Note — Use of
Cyber Essentials Scheme certification - Action Note 09/14 25 May
2016, or any subsequent updated document, are mandated; that
“contractors supplying products or services to HMG shall have
achieved, and retain certification at the appropriate level, under the
HMG Cyber Essentials Scheme”. The certification scope must be
relevant to the services supplied to, or on behalf of, the Department.

The Contractor shall be able to demonstrate conformance to, and show
evidence of, such conformance to the ISO/IEC 27001 (Information
Security Management Systems Requirements) standard, including the
application of controls from ISO/IEC 27002 (Code of Practice for
Information Security Controls).

The Contractor shall follow the UK Government Security Classification
Policy (GSCP) in respect of any Departmental Data being handled in
the course of providing this service, and will handle this data in
accordance with its security classification. (In the event where the
Contractor has an existing Protective Marking Scheme then the
Contractor may continue to use this but must map the HMG security
classifications against it to ensure the correct controls are applied to
the Departmental Data).

Departmental Data being handled in the course of providing an ICT
solution or service must be segregated from all other data on the
Contractor’s or sub-contractor’'s own IT equipment to protect the
Departmental Data and enable the data to be identified and securely
deleted when required. In the event that it is not possible to segregate
any Departmental Data then the Contractor and any sub-contractor
shall be required to ensure that it is stored in such a way that it is
possible to securely delete the data in line with Clause 8.14.
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The Contractor shall have in place and maintain physical security, in
line with those outlined in ISO/IEC 27002 including, but not limited to,
entry control mechanisms (e.g. door access) to premises and sensitive
areas

The Contractor shall have in place and maintain an access control
policy and process for the logical access (e.g. identification and
authentication) to ICT systems to ensure only authorised personnel
have access to Departmental Data.

The Contractor shall have in place and shall maintain procedural,
personnel, physical and technical safeguards to protect Departmental
Data, including but not limited to: physical security controls; good
industry standard policies and process; anti-virus and firewalls; security
updates and up-to-date patching regimes for anti-virus solutions;
operating systems, network devices, and application software, user
access controls and the creation and retention of audit logs of system
use.

Any data in transit using either physical or electronic transfer methods
across public space or cyberspace, including mail and couriers
systems, or third party provider networks must be protected via
encryption which has been certified to FIPS 140-2 standard or a similar
method approved by the Department prior to being used for the transfer
of any Departmental Data.

Storage of Departmental Data on any portable devices or media shall
be limited to the absolute minimum required to deliver the stated
business requirement and shall be subject to Clause 8.11 and 8.12
below.

Any portable removable media (including but not constrained to pen
drives, flash drives, memory sticks, CDs, DVDs, or other devices)
which handle, store or process Departmental Data to deliver and
support the service, shall be under the control and configuration
management of the contractor or (sub-)contractors providing the
service, shall be both necessary to deliver the service and shall be
encrypted using a product which has been certified to FIPS140-2
standard or another encryption standard that is acceptable to the
Department.

All portable ICT devices, including but not limited to laptops, tablets,
smartphones or other devices, such as smart watches, which handle,
store or process Departmental Data to deliver and support the service,
shall be under the control and configuration management of the
contractor or sub-contractors providing the service, and shall be
necessary to deliver the service. These devices shall be full-disk
encrypted using a product which has been certified to FIPS140-2
standard or another encryption standard that is acceptable to the
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Department.

Whilst in the Contractor’s care all removable media and hardcopy
paper documents containing Departmental Data must be handled
securely and secured under lock and key when not in use and shall be
securely destroyed when no longer required, using either a cross-cut
shredder or a professional secure disposal organisation.

When necessary to hand carry removable media and/or hardcopy
paper documents containing Departmental Data, the media or
documents being carried shall be kept under cover and transported in
such a way as to ensure that no unauthorised person has either visual
or physical access to the material being carried. This clause shall apply
equally regardless of whether the material is being carried inside or
outside of company premises.

At the end of the contract or in the event of equipment failure or
obsolescence, all Departmental information and data, in either
hardcopy or electronic format, that is physically held or logically stored
on the Contractor’s ICT infrastructure must be securely sanitised or
destroyed and accounted for in accordance with the current HMG
policy using a NCSC approved product or method. Where sanitisation
or destruction is not possible for legal, regulatory or technical reasons,
such as a Storage Area Network (SAN) or shared backup tapes, then
the Contractor or sub-contractor shall protect the Department’s
information and data until the time, which may be long after the end of
the contract, when it can be securely cleansed or destroyed.

Access by Contractor or sub-contractor staff to Departmental Data shall
be confined to those individuals who have a “need-to-know” in order to
carry out their role; and have undergone mandatory pre-employment
screening, to a minimum of HMG Baseline Personnel Security
Standard (BPSS); or hold an appropriate National Security Vetting
clearance as required by the Department. All Contractor or sub-
contractor staff must complete this process before access to
Departmental Data is permitted.

All Contractor or sub-contractor employees who handle Departmental
Data must have annual awareness training in protecting information.

The Contractor shall, as a minimum, have in place robust Business
Continuity arrangements and processes including IT disaster recovery
plans and procedures that conform to ISO 22301 to ensure that the
delivery of the contract is not adversely affected in the event of an
incident. An incident shall be defined as any situation that might, or
could lead to, a disruption, loss, emergency or crisis to the services
delivered. If a ISO 22301 certificate is not available the supplier will
provide evidence of the effectiveness of their ISO 22301 conformant
Business Continuity arrangements and processes including IT disaster
recovery plans and procedures. This should include evidence that the
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Contractor has tested or exercised these plans within the last 12
months and produced a written report of the outcome, including
required actions.

Any suspected or actual breach of the confidentiality, integrity or
availability of Departmental Data being handled in the course of
providing this service, or any non-compliance with these Departmental
Security Standards for Contractors, or other Security Standards
pertaining to the solution, shall be investigated immediately and
escalated to the Department by a method agreed by both parties.

The Contractor shall ensure that any IT systems and hosting
environments that are used to handle, store or process Departmental
Data shall be subject to independent IT Health Checks (ITHC) using a
NCSC approved ITHC provider before go-live and periodically (at least
annually) thereafter. The findings of the ITHC relevant to the service
being provided are to be shared with the Department and all necessary
remedial work carried out. In the event of significant security issues
being identified, a follow up remediation test may be required.

The Contractor or sub-contractors providing the service will provide the
Department with full details of any storage of Departmental Data
outside of the UK or any future intention to host Departmental Data
outside the UK or to perform any form of ICT management, support or
development function from outside the UK. The Contractor or sub-
contractor will not go ahead with any such proposal without the prior
written agreement from the Department.

The Department reserves the right to audit the Contractor or sub-
contractors providing the service within a mutually agreed timeframe
but always within seven days of notice of a request to audit being
given. The audit shall cover the overall scope of the service being
supplied and the Contractor’s, and any sub-contractors, compliance
with the clauses contained in this Section.

The Contractor shall contractually enforce all these Departmental
Security Standards for Contractors onto any third-party suppliers, sub-
contractors or partners who could potentially access Departmental
Data in the course of providing this service.

The Contractor and sub-contractors shall undergo appropriate security
assurance activities as determined by the Department. Contractor and
sub-contractors shall support the provision of appropriate evidence of
assurance and the production of the necessary security documentation
such as completing the DfE Security Assurance Model (DSAM)
process or the Business Service Assurance Model (BSAM). This will
include obtaining any necessary professional security resources
required to support the Contractor’s and sub-contractor’s security
assurance activities such as: a NCSC Certified Cyber Security
Consultancy (CCSC) or NCSC Certified Professional (CCP) Security
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and Information Risk Advisor (SIRA).

9. Warranty and Indemnity

9.1.

9.2.

9.3.

9.4.

9.5.

9.6.

The Contractor warrants to the Department that the obligations of the
Contractor under this Contract will be performed by appropriately
qualified and trained personnel with reasonable skill, care and
diligence and to such high standards of quality as it is reasonable for
the Department to expect in all the circumstances. The Department
will be relying upon the Contractor's skill, expertise and experience in
the performance of the Project and also upon the accuracy of all
representations or statements made and the advice given by the
Contractor in connection with the performance of the Project and the
accuracy of any documents conceived, originated, made or developed
by the Contractor as part of this Contract. The Contractor warrants
that any goods supplied by the Contractor forming part of the Services
will be of satisfactory quality and fit for their purpose and will be free
from defects in design, material and workmanship.

Without prejudice to any other remedy, if any part of the Project is not
performed in accordance with this Contract then the Department shall
be entitled, where appropriate to:

9.2.1. require the Contractor promptly to re-perform or replace the
relevant part of the Project without additional charge to the
Department; or

9.2.2. assess the cost of remedying the failure (“the assessed cost”)
and to deduct from any sums due to the Contractor the
Assessed Cost for the period that such failure continues.

The Contractor shall be liable for and shall indemnify the Department
in full against any expense, liability, loss, claim or proceedings arising
under statute or at common law in respect of personal injury to or
death of any person whomsoever or loss of or damage to property
whether belonging to the Department or otherwise arising out of or in
the course of or caused by the performance of the Project.

Without prejudice to any other exclusion or limitation of liability in this
Contract, the liability of the Contractor for any claim or claims under
this Contract shall be limited to such sums as it would be just and
equitable for the Contractor to pay having regard to the extent of his
responsibility for the loss or damage giving rise to such claim or
claims etc.

All property of the Contractor whilst on the Department's premises
shall be there at the risk of the Contractor and the Department shall
accept no liability for any loss or damage howsoever occurring to it.

The Contractor shall ensure that it has adequate insurance cover with
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an insurer of good repute to cover claims under this Contract or any
other claims or demands which may be brought or made against it by
any person suffering any injury damage or loss in connection with this
Contract. The Contractor shall upon request produce to the
Department, it's policy or policies of insurance, together with the
receipt for the payment of the last premium in respect of each policy
or produce documentary evidence that the policy or policies are
properly maintained.

10. Termination

10.1.

10.2.

10.3.

10.4.

This Contract may be terminated by either party giving to the other
party at least 30 days notice in writing.

In the event of any breach of this Contract by either party, the other
party may serve a notice on the party in breach requiring the breach
to be remedied within a period specified in the notice which shall be
reasonable in all the circumstances. If the breach has not been
remedied by the expiry of the specified period, the party not in
breach may terminate this Contract with immediate effect by notice
in writing.

In the event of a material breach of this Contract by either party, the
other party may terminate this Contract with immediate effect by
notice in writing.

This Contract may be terminated by the Department with immediate
effect by notice in writing if at any time:-

10.4.1 the Contractor passes a resolution that it be wound-up or that an

application be made for an administration order or the
Contractor applies to enter into a voluntary arrangement with its
creditors; or

10.4.2 a receiver, liquidator, administrator, supervisor or administrative

receiver be appointed in respect of the Contractor's property,
assets or any part thereof; or

10.4.3 the court orders that the Contractor be wound-up or a receiver of

all or any part of the Contractor's assets be appointed; or

10.4.4 the Contractor is unable to pay its debts in accordance with

Section 123 of the Insolvency Act 1986.

10.4.5 there is a change in the legal or beneficial ownership of 50% or

more of the Contractor's share capital issued at the date of this
Contract or there is a change in the control of the Contractor,
unless the Contractor has previously notified the Department in
writing. For the purpose of this Sub-Clause 10.4.5 “control”
means the power of a person to secure that the affairs of the
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Contractor are conducted in accordance with the wishes of that
person by means of the holding of shares or the possession of
voting power.

10.4.6 the Contractor is convicted (or being a company, any officers or
representatives of the Contractor are convicted) of a criminal
offence related to the business or professional conduct

10.4.7 the Contractor commits (or being a company, any officers or
representatives of the Contractor commit) an act of grave
misconduct in the course of the business;

10.4.8 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to fulfil his/their obligations
relating to the payment of Social Security contributions;

10.4.9 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to fulfil his/their obligations
relating to payment of taxes;

10.4.10 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to disclose any serious
misrepresentation in supplying information required by the
Department in or pursuant to this Contract.

Nothing in this Clause 10 shall affect the coming into, or continuance in
force of any provision of this Contract which is expressly or by
implication intended to come into force or continue in force upon
termination of this Contract.

Status of Contractor

111

11.2

In carrying out its obligations under this Contract the Contractor agrees
that it will be acting as principal and not as the agent of the
Department.

The Contractor shall not say or do anything that may lead any other
person to believe that the Contractor is acting as the agent of the
Department.

Freedom of information

12.1

12.2

The Contractor acknowledges that the Department is subject to the
requirements of the FOIA and the Environmental Information
Regulations and shall assist and cooperate with the Department to
enable the Department to comply with its information disclosure
obligations.

The Contractor shall and shall procure that its Sub-contractors shall:
12.2.1 transfer to the Department all Requests for Information that it
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receives as soon as practicable and in any event within two
Working Days of receiving a Request for Information;

12.2.2 provide the Department with a copy of all Information in its
possession, or power in the form that the Department requires
within five Working Days (or such other period as the
Department may specify) of the Department's request; and

12.2.3 provide all necessary assistance as reasonably requested by
the Department to enable the Department to respond to the
Request for Information within the time for compliance set out in
section 10 of the FOIA or regulation 5 of the Environmental
Information Regulations.

The Department shall be responsible for determining in its absolute
discretion and notwithstanding any other provision in this Contract or
any other agreement whether any Information is exempt from
disclosure in accordance with the provisions of the FOIA or the
Environmental Information Regulations.

In no event shall the Contractor respond directly to a Request for
Information unless expressly authorised to do so by the Department.

The Contractor acknowledges that (notwithstanding the provisions of
Clause 13) the Department may, acting in accordance with the Ministry
of Justice’s Code of Practice on the Discharge of the Functions of
Public Authorities under Part 1 of the Freedom of Information Act 2000
(“the Code”), be obliged under the FOIA, or the Environmental
Information Regulations to disclose information concerning the
Contractor or the Project:

12.5.1in certain circumstances without consulting the Contractor; or

12.5.2 following consultation with the Contractor and having taken their
views into account;

12.5.3 provided always that where 12.5.1 applies the Department shall,
in accordance with any recommendations of the Code, take
reasonable steps, where appropriate, to give the Contractor
advanced notice, or failing that, to draw the disclosure to the
Contractor’s attention after any such disclosure.

The Contractor shall ensure that all Information is retained for disclosure
and shall permit the Department to inspect such records as requested
from time to time.

13. CONFIDENTIALITY

13.1

Except to the extent set out in this clause or where disclosure is
expressly permitted elsewhere in this Contract, each party shall:

13.1.1 treat the other party's Confidential Information as confidential
and safeguard it accordingly; and
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13.3.2 not disclose the other party's Confidential Information to any
other person without the owner's prior written consent.

Clause 13 shall not apply to the extent that:

13.2.1 such disclosure is a requirement of Law placed upon the party
making the disclosure, including any requirements for disclosure
under the FOIA, Code of Practice on Access to Government
Information or the Environmental Information Regulations
pursuant to clause 12 (Freedom of Information);

13.2.2 such information was in the possession of the party making the
disclosure without obligation of confidentiality prior to its
disclosure by the information owner;

13.2.3 such information was obtained from a third party without
obligation of confidentiality;

13.2.4 such information was already in the public domain at the time of
disclosure otherwise than by a breach of this Contract; or

13.2.51t is independently developed without access to the other party's
Confidential Information.

The Contractor may only disclose the Department's Confidential
Information to the Contractor Personnel who are directly involved in the
provision of the Services and who need to know the information, and
shall ensure that such Contractor Personnel are aware of and shall
comply with these obligations as to confidentiality.

The Contractor shall not, and shall procure that the Contractor
Personnel do not, use any of the Department's Confidential Information
received otherwise than for the purposes of this Contract.

At the written request of the Department, the Contractor shall procure
that those members of the Contractor Personnel identified in the
Department's notice signs a confidentiality undertaking prior to
commencing any work in accordance with this Contract.

Nothing in this Contract shall prevent the Department from disclosing
the Contractor's Confidential Information:

13.6.1 to any Crown Body or any other Contracting Department. All
Crown Bodies or Contracting Authorities receiving such
Confidential Information shall be entitled to further disclose the
Confidential Information to other Crown Bodies or other
Contracting Authorities on the basis that the information is
confidential and is not to be disclosed to a third party which is
not part of any Crown Body or any Contracting Department;

13.6.2 to any consultant, contractor or other person engaged by the
Department or any person conducting an Office of Government
Commerce gateway review;
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13.6.3 for the purpose of the examination and certification of the
Department's accounts; or

13.6.4 for any examination pursuant to Section 6(1) of the National
Audit Act 1983 of the economy, efficiency and effectiveness with
which the Department has used its resources.

The Department shall use all reasonable endeavours to ensure that
any government department, Contracting Department, employee, third
party or Sub-contractor to whom the Contractor's Confidential
Information is disclosed pursuant to clause 13 is made aware of the
Department's obligations of confidentiality.

Nothing in this clause 13 shall prevent either party from using any
techniques, ideas or know-how gained during the performance of the
Contract in the course of its normal business to the extent that this use
does not result in a disclosure of the other party's Confidential
Information or an infringement of IPR.

The parties acknowledge that, except for any information which is
exempt from disclosure in accordance with the provisions of the FOIA,
the content of this Contract is not Confidential Information. The
Department shall be responsible for determining in its absolute
discretion whether any of the content of the Contract is exempt from
disclosure in accordance with the provisions of the FOIA.

Subject to Clause 13.9, the Contractor hereby gives his consent for the
Department to publish the Contract in its entirety, including from time to
time agreed changes to the Contract, to the general public.

The Department may consult with the Contractor to inform its decision
regarding any redactions but the Department shall have the final
decision in its absolute discretion.

The Contractor shall assist and cooperate with the Department to
enable the Department to publish this Contract.

Access and Information

141

The Contractor shall provide access at all reasonable times to the
Department's internal auditors or other duly authorised staff or agents
to inspect such documents as the Department considers necessary in
connection with this Contract and where appropriate speak to the
Contractors employees.

Transfer of Responsibility on Expiry or Termination

15.1

The Contractor shall, at no cost to the Department, promptly provide
such assistance and comply with such timetable as the Department
may reasonably require for the purpose of ensuring an orderly transfer
of responsibility upon the expiry or other termination of this Contract.
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The Department shall be entitled to require the provision of such
assistance both prior to and, for a reasonable period of time after the
expiry or other termination of this Contract.

Such assistance may include (without limitation) the delivery of
documents and data in the possession or control of the Contractor
which relate to this Contract, including the documents and data, if any,
referred to in the Schedule.

The Contractor undertakes that it shall not knowingly do or omit to do
anything that may adversely affect the ability of the Department to
ensure an orderly transfer of responsibility.

16. Tax indemnity

16.1

16.2

16.3

16.4

16.5

Where the Contractor is liable to be taxed in the UK in respect of
consideration received under this contract, it shall at all times comply
with the Income Tax (Earnings and Pensions) Act 2003 (ITEPA) and all
other statutes and regulations relating to income tax in respect of that
consideration.

Where the Contractor is liable to National Insurance Contributions
(NICs) in respect of consideration received under this contract, it shall
at all times comply with the Social Security Contributions and Benefits
Act 1992 (SSCBA) and all other statutes and regulations relating to
NICs in respect of that consideration.

The Department may, at any time during the term of this contract, ask
the Contractor to provide information which demonstrates how the
Contractor complies with Clauses 16.1 and 16.2 above or why those
Clauses do not apply to it.

A request under Clause 16.3 above may specify the information which
the Contractor must provide and the period within which that
information must be provided.

The Department may terminate this contract if-

(@) in the case of a request mentioned in Clause 16.3 above if the
Contractor:

(i) fails to provide information in response to the request within a
reasonable time, or

(if) provides information which is inadequate to demonstrate
either how the Contractor complies with Clauses 16.1 and 16.2
above or why those Clauses do not apply to it;

(b) in the case of a request mentioned in Clause 16.4 above, the
Contractor fails to provide the specified information within the
specified period, or

(©) it receives information which demonstrates that, at any time
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when Clauses 16.1 and 16.2 apply, the Contractor is not
complying with those Clauses.

16.6 The Department may supply any information which it receives under
Clause 16.3 to the Commissioners of Her Majesty’s Revenue and
Customs for the purpose of the collection and management of revenue
for which they are responsible.

16.7 The Contractor warrants and represents to the Department that it is an
independent contractor and, as such, bears sole responsibility for the
payment of tax and national insurance contributions which may be
found due from it in relation to any payments or arrangements made
under this Contract or in relation to any payments made by the
Contractor to its officers or employees in connection with this Contract.

16.8 The Contractor will account to the appropriate authorities for any
income tax, national insurance, VAT and all other taxes, liabilities,
charges and duties relating to any payments made to the Contractor
under this Contract or in relation to any payments made by the
Contractor to its officers or employees in connection with this Contract.

16.9 The Contractor shall indemnify Department against any liability,
assessment or claim made by the HM Revenue and Customs or any
other relevant authority arising out of the performance by the parties of
their obligations under this Contract (other than in respect of
employer's secondary national insurance contributions) and any costs,
expenses, penalty fine or interest incurred or payable by Department in
connection with any such assessment or claim.

16.10The Contractor authorises the Department to provide the HM Revenue
and Customs and all other departments or agencies of the Government
with any information which they may request as to fees and/or
expenses paid or due to be paid under this Contract whether or not
Department is obliged as a matter of law to comply with such request.

Amendment and variation

17.1 No amendment or variation to this Contract shall be effective unless it
is in writing and signed by or on behalf of each of the parties hereto.
The Contractor shall comply with any formal procedures for amending
or varying contracts that the Department may have in place from time
to time.

Assignment and Sub-contracting

18.1 The benefit and burden of this Contract may not be assigned or sub-
contracted in whole or in part by the Contractor without the prior written
consent of the Department. Such consent may be given subject to any
conditions which the Department considers necessary. The
Department may withdraw its consent to any sub-contractor where it no
longer has reasonable grounds to approve of the sub-contractor or the
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sub-contracting arrangement and where these grounds have been
presented in writing to the Contractor.

The Contract (Rights of Third Parties) Act 1999

19.1 This Contract is not intended to create any benefit, claim or rights of any
kind whatsoever enforceable by any person not a party to the Contract.

Waiver

20.1 No delay by or omission by either Party in exercising any right, power,
privilege or remedy under this Contract shall operate to impair such right,
power, privilege or remedy or be construed as a waiver thereof. Any
single or partial exercise of any such right, power, privilege or remedy
shall not preclude any other or further exercise thereof or the exercise of
any other right, power, privilege or remedy.

Notices

21.1 Any notices to be given under this Contract shall be delivered personally
or sent by post or by facsimile transmission to the Project Manager (in
the case of the Department) or to the address set out in this Contract (in
the case of the Contractor). Any such notice shall be deemed to be
served, if delivered personally, at the time of delivery, if sent by post,
forty-eight hours after posting or, if sent by facsimile transmission, twelve
hours after proper transmission.

Dispute resolution

22.1 The Parties shall use all reasonable endeavours to negotiate in good
faith and settle amicably any dispute that arises during the continuance
of this Contract.

22.2 Any dispute not capable of resolution by the parties in accordance with
the terms of Clause 21 shall be settled as far as possible by mediation
in accordance with the Centre for Dispute Resolution (CEDR) Model
Mediation Procedure.

22.3 No party may commence any court proceedings/arbitration in relation to
any dispute arising out of this Contract until they have attempted to
settle it by mediation, but any such mediation may be terminated by
either party at any time of such party wishing to commence court
proceedings/arbitration.

Law and Jurisdiction
23.1 This Contract shall be governed by and interpreted in accordance with

English Law and the parties submit to the jurisdiction of the English
courts.
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Discrimination

24.1

24.2

The Contractor shall not unlawfully discriminate within the meaning and
scope of any law, enactment, order, or regulation relating to
discrimination (whether in race, gender, religion, disability, sexual
orientation or otherwise) in employment.

The Contractor shall take all reasonable steps to secure the
observance of Clause 24.1 by all servants, employees or agents of the
Contractor and all suppliers and sub-contractors employed in the
execution of the Contract.

Safeguarding children who participate in research

25.1

25.2

The Contractor will put in place safeguards to protect children from a
risk of significant harm which could arise from them taking part in the
Project. The Contractor will agree these safeguards with the
Department before commencing work on the Project.

In addition, the Contractor will carry out checks with the Disclosure and
Barring Service (DBS checks) on all staff employed on the Project in a
Regulated Activity. Contractors must have a DBS check done every
three years for each relevant member of staff for as long as this
contract applies. The DBS check must be completed before any of the
Contractor’'s employees work with children in Regulated Activity.
Please see https://www.gov.uk/crb-criminal-records-bureau-check for
further guidance.

Project outputs

26.1

26.2

26.3

26.4

Unless otherwise agreed between the Contractor and the Project
Manager, all outputs from the Project shall be published by the
Department on the Department’s research website.

The Contractor shall ensure that all outputs for publication by the
Department adhere to the Department’s Style Guide and MS Word
Template, available to download from:
https://www.gov.uk/government/publications/research-reports-quide-

and-template.

Unless otherwise agreed between the Contractor and Project Manager,
the Contractor shall supply the Project Manager with a draft for
comment at least eight weeks before the intended publication date, for
interim reports, and eight weeks before the contracted end date, for
final reports.

The Contractor shall consider revisions to the drafts with the Project
Manager in the light of the Department’s comments. The Contractor
shall provide final, signed off interim reports and other outputs planned
within the lifetime of the Project to the Department by no later than four
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weeks before the intended publication date, and final, signed off
reports and other outputs at the end of the Project to the Department
by no later than the contracted end date for the Project.

26.5 Until the date of publication, findings from all Project outputs shall be
treated as confidential, as set out in the Clause 13 above. The
Contractor shall not release findings to the press or disseminate them
in any way or at any time prior to publication without approval of the
Department.

26.6 Where the Contractor wishes to issue a Press Notice or other publicity
material containing findings from the Project, notification of plans,
including timing and drafts of planned releases shall be submitted by
the Contractor to the Project Manager at least three weeks before the
intended date of release and before any agreement is made with press
or other external audiences, to allow the Department time to comment.
All Press Notices released by the Department or the Contractor shall
state the full title of the research report, and include a hyperlink to the
Department’s research web pages, and any other web pages as
relevant, to access the publication/s. This clause applies at all times
prior to publication of the final report.

26.7 Where the Contractor wishes to present findings from the Project in the
public domain, for example at conferences, seminars, or in journal
articles, the Contractor shall notify the Project Manager before any
agreement is made with external audiences, to allow the Department
time to consider the request. The Contractor shall only present findings
that will already be in the public domain at the time of presentation,
unless otherwise agreed with the Department. This clause applies at all
times prior to publication of the final report.

End of Schedule Three
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SCHEDULE FOUR

Schedule 4 Processing, Personal Data and Data Subjects

This Schedule shall be completed by the Controller, who may take account of the
view of the Processors, however the final decision as to the content of this Schedule
shall be with the Controller at its absolute discretion.

1. The contact details of the Controller's Data Protection Officer are: _

2. The contact details of the Processor’s Data Protection Officer are:

3 The Processor shall comply with any further written instructions with
respect to processing by the Controller.

Any such further instructions shall be incorporated into this Schedule.

Description

Details

Identity of the Controller
and Processor

The Parties acknowledge that for the purposes of the Data
Protection Legislation, the Customer is the Controller and the
Contractor is the Processor in accordance with Clause 7.1.

Subject matter of the
processing

The data will be processed to understand local authority and
stakeholder experiences and processes around radicalisation
and safeguarding in Children’s Social Care’

Duration of the
processing

October 2020 to March 2021

Nature and purposes of
the processing

With participants’ consent, Cordis Bright will take detailed notes as
a record of key discussion points in interviews to aid analysis.

All information captured will be held confidentially and securely by
Cordis Bright only, and all the information provided will be
anonymised before being used in published reports. It will not be
possible for anyone to identify participants through research
outputs.

All interview notes and recordings will be securely destroyed and IT
records deleted by no later than six months after the research
concludes. The current end date for the study is March 2021.

Type of Personal Data
being processed

Name, name of organisation or local authority, telephone
number, email, job title

Categories of Data
Subject

Staff in local authorities and partners in Children’s Social
Work
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Plan for return and
destruction of the data
once the processing is
complete UNLESS
requirement under union
or member state law to
preserve that type of data

6 months after the contract end date

End of Schedule Four
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Authorised to sign for and on
behalf of the Secretary of
State for Education

Signature

Name in CAPITALS
VICKY PETRIE

Position and Address
Head of Research
Department for Education
St Paul’s Place

Sheffield

S1 2FJ

Date

13 October 2020
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Authorised to sign for and on
behalf of the Contractor

Signature

Name in CAPITALS

Position and Address
Senior Consultant
Cordis Bright Ltd
23-24 Smithfield Street
London

EC1A 9LF

Date

12t October 2020



