NEC4 Contract Tool

This tool is used to create standard Contract Documents using pre-determined parameters

When started you will see the following tabs

Start-up

- 1. Supplier Guidance
- 2. Data Part 2 (input)
- 3. Cover Sheet
- 4. Data Part 1
- 5. CD for X
- 6. Data Part 2
- 7. Contract Execution

PART 1

1. Data Part 2 (input)

There are multiple sections to complete	
You can only fill in sections in yellow:	

If you want to change any section in the yellow boxes, just overtype the entries

If you press the 'Clear Data Part 2' button you will be prompted to confirm this action

Once you have completed all your sections save the document and return this to the Client





Framework:

Client Support Framework

Supplier:

AECOM Limited

Company Number:

018646493

Geographical Area:

East

Project Name:

EAN Service Manager

Project Number: ENV6004334R

Contract Type:

Option:

Option E

Contract Number:

33711

Stage:

Study_or_Service_NOT_Design

Professional Service Contract

Status	Originator	Reviewer	Date
	Status	Status Originator	Status Originator Reviewer

PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework CONTRACT DATA

Project Name

EAN Service Manager

Project Number

ENV6004334R

This contract is made on


between the Client and the Consultant

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 02nd day of July 2019 between the Client and the Consultant in relation to the Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference
- Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

 The following documents are incorporated into this contract by reference EAN SM Scope v1.0 dated 05/08/2021

Part One - Data provided by the Client



The period for reply is

2 weeks

The period for retention is

6 years

following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than

2 weeks

2 The Consultant's main responsibilities

The key dates and conditions to be met are

condition to be met

'none set'

'none set' 'none set' 'none set'

'none set' 'none set'

The Consultant prepares forecasts of the total Defined Cost plus Fee

and expenses at intervals no longer than

4 weeks

key date

3 Time

The starting date is

11 October 2021

The Client provides access to the following persons, places and things

access date

The *Consultant* submits revised programmes at intervals no longer than

4 weeks

The completion date for the whole of the service is

31 March 2023

The period after the Contract Date within which the *Consultant* is to submit a first programme for acceptance is

4 weeks

4 Quality management

The period after the Contract Date within which the ${\it Consultant}\,$ is to submit a quality policy statement and quality plan is

The period between Completion of the whole of the service and the

26 weeks

5 Payment

The currency of the contract is the

£ sterling

The assessment interval is

Monthly

The expenses stated by the Client are as stated in Schedule 6.

The interest rate is

2.00%

per annum (not less than 2) above the

Base

rate of the

Bank of England

The locations for which the Consultant provides a charge for the cost of support people and office overhead are

All UK Offices

The exchange rates are those published in

on

6 Compensation events

These are additional compensation events

- 'not used' 1.
- 'not used'
- 'not used'

'not used'

8 Liabilities and insurance

These are additional Client's liabilities

- 'not used'
- 2. 'not used'
- 'not used' 3.

The minimum amount of cover and the periods for which the Consultant maintains insurance are

The Consultant's failure to £5 million in respect of use the skill and care normally used by professionals providing services similar to the service

MINIMUM AMOUNT OF each claim, without limit to the number of claims

PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

of the *Consultant*) arising from or in connection with the *Consultant* Providing the Service

Loss of or damage to property and liability for bodily injury to or death of a person (not an employee of each claim, without limit Which ever is the greater of 12 months £5m or the amount to the number of claims

Consultant arising out of and in the course of their employment in connection to the number of claims with the contract

Death of or bodily injury to $\,$ Which ever is the greater of $\,$ For the period required by employees of the $\,$ £5m or the amount $\,$ law required by law in respect of each claim, without limit

£5 million

The Consultant's total liability to the Client for all matters arising under or in connection with the contract, other than the excluded matters is limited to

Resolving and avoiding disputes

The tribunal is

litigation in the courts

The Adjudicator is

'to be confirmed'

Address for communications

'to be confirmed'

Address for electronic communications

'to be confirmed'

The Adjudicator nominating body is

The Institution of Civil Engineers

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

- Delete the text of clause 60.1(12) and replace with:

 The service is affected by any of the following events

 War, civil war, rebellion, revolution, insurrection, military or usurped power;

 Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
- · Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- · Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion.
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

- Add the following additional bullets after 'and the cost of ':

 Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans.
- Reorganisation of the Consultant's project team.
 Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats.
- Exceeding the Scope without prior instruction that leads to abortive cost
- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
- Production or preparation of self-promotional material.
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
- Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
 Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance.
- Costs associated with rectifications that are due to *Consultant* error or omission.
- · Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
- Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan
- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

75 Secondments

When appointing Consultants on a secondment basis only:

19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;

19.1.2 The Consultant has acted contrary to the Service Manager's reasonable instructions or wholly outside the scope of the Consultant's duties as defined by the Service Manager.

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate.

Delete existing clause 51.2 and insert the following:

- 51.2 Each certified payment is made by the later of
- one week after the paying Party receives an invoice from the other Party and
 three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The Consultant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the Deed of Agreement, Z14.4.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or dimunition of the obligations established by the Contract.

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is

OPTION X18: Limitation of liability

The Consultant's liability to the Client for indirect or consequential loss is limited to

£1,000,000

The Consultant's liability to the Client for Defects that are not found until after the defects date is limited to

£5,000,000

The end of liability date is

6 years

after the

Completion of the whole of the service

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y(UK3): The Contracts (Rights of Third Parties Act) 1999

term

beneficiary

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Consultant is

Name and company number

AECOM Limited

Address for communications



Address for electronic communications

The fee percentage is



The key persons are

Name (1)

Job

Responsibilities Qualifications





The key persons are

Name (2)

Job

Responsibilities Qualifications

Experience

The key persons are

Name (3)

Job

Responsibilities

Qualifications

Experience

The key persons are

Name (4)

Job

Responsibilities

Qualifications

Experience

The key persons are

Name (5)

Job

Responsibilities

Qualifications

Experience

The key persons are

Name (6)

Job

Responsibilities

Qualifications

Experience

The key persons are

Name (7) Job Responsibilities Qualifications Experience

The following matters will be included in the Early Warning Register

Travel expenses are not included due to the current Covid 19 arrangement: Managing and mitigating the impact of Covid 19 and working in accordance

3 Time

The programme identified in the Contract Data is

11/10/21-31/03/2023

5 Payment

The activity schedule is

The forecast of the Prices is

Resolving and avoiding disputes

The Senior Representatives of the Consultant are

Name (1)
Address for communications

Address for electronic communications

Name (2) *Paul Hogan* Address for communications



 ${\sf Address\ for\ \underline{electronic\ communications}}$

X10: Information Modelling

The $information\ execution\ plan\ identified\ in\ the\ Contract\ Data\ is$



Contract Execution

Client execution

Signed Underhand by [PRINT NAME]

for and on behalf of the Environment Agency





Revision	Date Issued	Notes
1.8.0	08/07/2021	M&C PSC added, Supplier name change, partner contract removed
1.7.4	08/04/2021	COVID Instruction update and additional guidance added
1.7.3	07/04/2021	Revision Log added, FastDraft amendment
1.7.2	21/01/2021	Location dropdown amendment
1.7.1	16/12/2020	M&M Y(UK)3 changes
1.7.0	02/11/2020	Work stage and scope function added
1.6.9	n/a	Internal working document
1.6.8	27/07/2020	Liability value adjustments
1.6.7	13/07/2020	Supplier address change
1.6.6	n/a	Internal working document
1.6.5	14/05/2020	Location dropdown amendment
1.6.4	14/04/2020	COVID Instruction and remove clearing code
1.6.3	17/02/2020	Partnering Option removed
1.6.2	21/11/2019	National location added
1.6.1	15/11/2019	Supplier name amended
1.6	26/09/2019	FastDraft abstraction added
1.5.4	09/09/2019	Liabilities and Insurances changes (2 versions fixed / variable)
1.5.3	13/08/2019	Pain Gain share review
1.5.2	06/08/2019	Linking retention, X18
1.5.1	06/08/2019	Update dropdown links
1.5	03/08/2019	Button alignment
1.4.9	31/07/2019	Marine & Coastal addresses added
1.4.8	25/07/2019	RMA version of EA Contract Tool
1.4.7	05/07/2019	Project Bank Account
1.4.6	14/06/2019	Functional updates
1.4.5	07/06/2019	Supplier selection update
1.4.4	n/a	Internal working document
1.4.3	20/05/2019	Functional updates and testing
1.4.2	15/05/2019	Functional updates and testing
1.4.1	15/05/2019	Functional updates and testing
1.4	14/05/2019	Company addresses provided
1.3	01/05/2019	Guidance notes added
1.2	02/04/2019	Functional updates and testing
1.1	27/03/2019	Final Draft
1.0	n/a	Internal working document
1	n/a	Internal working document
0	21/03/2019	First Draft

PII threshold COVID instruction Nov 2020 - March 2021

COVID instruction July - Oct 2020

COVID instruction April - June 2020

Liability table Contract Front sheet