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The Schedules & Annexes that apply to this Contract are:

Schedule 1

Schedule 2

Schedule 3

Schedule 4

Schedule 5

Schedule 6

Schedule 7

Schedule 8

Schedule 9

Schedule 10

Annex A

Annex B

Annex C

Annex D

Annex E

Annex F

Annex G

Annex H

Definitions of Contract

Schedule of Requirements

Contract Data Sheet

Annex A to Schedule 3 (DEFFORM 111)

Contract Change Process Procedure (i.a.w. clause A2.b)
Specification

Contractor's Commercially Sensitive Information Form
Export Licence (i.a.w. clause A17.9)

Acceptance Procedure (i.a.w. condition K9)

Hazardous Articles, Materials or Substances Supplied Under the Contract:
Data Requirements

Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements

Statement of Work (Supply)
Statement of Work (Repair)
Statement of Work (Support)
Statement of Requirement
Tasking Proformas
Statement of Good Standing

Hazardous Articles, Materials or Substances Supplied Under the Contract Data
Requirements

Non-Core Firm Hourly Rates
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MOD Conditions for the Provision of Services:
Contract No: SSP/00166

A

Al

A2.

A3.

General Contract Provisions

Interpretation

a. The defined terms in the Contract shall be as set out in Schedule 1.
b. Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed as if
they were immediately followed by the words “without limitation”, except where explicitly
stated otherwise.

(3) The expression “person” means any individual, firm, body corporate,
unincorporated association or partnership, government, state or agency of a state or joint
venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument
shall be construed as a reference to the statute, enactment, order, regulation, or
instrument as amended, supplemented, replaced or consolidated by any subsequent
statute, enactment, order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that
provision.

(6)  Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or their nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing
on behalf of the Authority.

(7)  Unless excluded within the terms of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

Amendments to Contract

a. All amendments to this Contract shall be serially numbered, in writing, issued only by the
Authority’s Representative (Commercial), and agreed by both Parties.

b. Where the Authority or the Contractor wishes to introduce a change which is not Minor or
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Change
Process) shall apply. The Contractor shall not carry out any work until any necessary change to
the Contract Price has been agreed and a written amendment in accordance with clause A2.a
above has been issued.

Variations to Specification

a. The Authority’s Representative may, by Notice (following consultation with the Contractor
as necessary), alter the Specification as from a date agreed by both Parties and to the extent
specified by the Authority, provided that any such variations shall be limited to the extent that
they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be
supplied under the Contract. The Contractor shall ensure that the Contractor Deliverables take
account of any such variations. Such variations shall not require formal amendment of the
Contract in accordance with the process set out in condition A2 (Amendments to Contract) and
shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless
otherwise specified.

b. Any variations that cause a change to:

5 of 66



A4,

AS.

AG.

AT.

(1) fit, form, function or characteristics of the Contractor Deliverables;
(2) the cost;

(3) Delivery Dates;

(4) the period required for the production or completion; or

(5) other work caused by the alteration,

shall be the subject to condition A2 (Amendments to Contract). Each amendment under
condition A2 shall be classed as a formal change.

Precedence

a. If there is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:

(1) Sections A-H (and J- L, if sections J - L are included in this Contract) of the
Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions
of Contract) and Schedule 3 (Contract Data Sheet);

(2)  Schedule 2 (Schedule of Requirements) and, where included, Schedule 8
(Acceptance Procedure);

(3) the remaining Schedules; and

(4) any other documents expressly referred to in the Contract.
b. If either Party becomes aware of any inconsistency, within or between the documents
referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will
seek to resolve that inconsistency on the basis of the order of precedence set out in clause
A4.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency
to be material to its rights and obligations under the Contract, then the matter will be referred to
the dispute resolution procedure in accordance with condition A21 (Dispute Resolution).
Severability
If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no
effect and shall be deemed not to be included in the Contract but without invalidating any of the
remaining provisions of the Contract; and
b. the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of which
is as close as possible to the intended effect of the invalid, illegal or unenforceable provision.

Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.

Waiver
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy
unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising

any right or remedy shall by itself constitute a waiver of that right or remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any
other right or remedy.
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A8.

A9.

Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right and
the Parties to the Contract declare that they have no intention to grant any such right.

Governing Law

a. Subject to clause A9.d, the Contract shall be considered as a contract made in England
and subject to English Law.

b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of
the Courts of England to resolve, and the laws of England to govern, any actions proceedings,
controversy or claim of whatever nature arising out of or relating to the Contract or breach
thereof.

C. Subject to clause A.9.d any dispute arising out of or in connection with the Contract shall
be determined within the English jurisdiction and to the exclusion of all other jurisdictions save
that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for
the enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the
following amendments shall apply to the Contract:

(1) Clause A9.a, A9.b and A9.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and
subject to Scots Law.

b. Subject to clause A21 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the
exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland
to govern, any actions, proceedings, controversy or claim of whatever nature
arising out of or relating to the Contract or breach thereof.

C. Any dispute arising out of or in connection with the Contract shall be
determined within the Scottish jurisdiction and to the exclusion of all other
jurisdictions save that other jurisdictions may apply solely for the purpose of giving
effect to this clause A9 and for the enforcement of any judgment, order or award
given under Scottish jurisdiction.”

(2) Clause A21.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause A21.a the
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the
Parties, the arbitration and this clause A21.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power
to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules,
as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party
also warrants that the Contract does not conflict with or result in a breach or termination of any
provision of, or constitute a default under, any mortgage, contract or other liability, charge or
encumbrance upon any of its properties or other assets.

f. Each Party agrees with each other Party that the provisions of this clause A9 shall

survive any termination of the Contract for any reason whatsoever and shall remain fully
enforceable as between the Parties notwithstanding such a termination.
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A10.

All.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where
the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3
(Contract Data Sheet) as its agents to accept on its behalf service of all process and other
documents of whatever description to be served on the Contractor in connection with any
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties
agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the
Contract or any issue connected therewith.

Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations and undertakings, whether written or oral, except that this
condition shall not exclude liability in respect of any fraudulent misrepresentation.

Disclosure of Information
a. Subject to clauses All.d, All.e, All.h and Al4 each Party:
(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except that
the Contractor may disclose Information in confidence, without prior consent, to such
persons and to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of
the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the
purpose of exercising its rights of use and disclosure under the Contract.

b. The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in connection
with the Contract:

(1) isdisclosed to its employees and Subcontractors, only to the extent necessary for
the performance of the Contract; and

(2) istreated in confidence by them and not disclosed except with the prior written
consent of the Authority or used otherwise than for the purpose of performing work or
having work performed for the Authority under the Contract or any subcontract.

C. The Contractor shall ensure that its employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses All.a and Al1l.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements.

d. Clauses All.a and Al1.b shall not apply to any Information to the extent that either
Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions
of the Contract; or

(3) canshow:
(@) that the Information was or has become published or publicly available for

use otherwise than in breach of any provision of the Contract or any other
agreement between the Parties;
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(b) that the Information was already known to it (without restrictions on
disclosure or use) prior to receiving the Information under or in connection with the
Contract;

(c) thatthe Information was received without restriction on further disclosure
from a third party which lawfully acquired the Information without any restriction on
disclosure; or

(d)  from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure
shall ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under this
condition.

f. The Authority may disclose the Information:

(1) on aconfidential basis to any central government body for any proper purpose of
the Authority or of the relevant central government body, which shall include: disclosure
to the Cabinet Office and / or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) onaconfidential basis to a professional adviser, consultant or other person
engaged by any of the entities defined in Schedule 1 (including benchmarking
organisations) for any purpose relating to or connected with this Contract;

(5) on aconfidential basis for the purpose of the exercise of its rights under the
Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment,
novation or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall
mean disclosure subject to a confidentiality agreement or arrangement containing terms no less
stringent than those placed on the Authority under this condition.

g. Before sharing any Information in accordance with sub-clause A11.f above, the Authority
may redact the Information. Any decision to redact Information made by the Authority shall be
final.

h. The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act 2000
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the
extent permitted by the time for compliance under the Act or the Regulations, the Authority shall
consult the Contractor where the Authority is considering the disclosure of Information under the
Act or the Regulations and, in any event, shall provide prior notification to the Contractor of any
decision to disclose the Information. The Contractor acknowledges and accepts that its
representations on disclosure during consultation may not be determinative and that the
decision whether to disclose Information in order to comply with the Act or the Regulations is a
matter in which the Authority shall exercise its own discretion, subject always to the provisions
of the Act or the Regulations.

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.
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Al2.

Al3.

Al4.

A1l5.

Al6.

Publicity and Communications with the Media

The Contractor shall not, and shall ensure that any employee or Subcontractor shall not,
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

Protection of Personal Data

In the performance of the Contract, both Parties shall comply with their obligations as a data
controller, as defined in the Data Protection Act 1998.

Transparency

a. Subject to clause Al4.b but notwithstanding condition Al1, the Contractor understands
that the Authority may publish the Transparency Information to the general public. The
Contractor shall assist and cooperate with the Authority to enable the Authority to publish the
Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance with
clause Al4.a, the Authority shall redact any Information that would be exempt from disclosure if
it was the subject of a request for Information under the Freedom of Information Act 2000 or the
Environmental Information Regulations 2004, and any Information which has been
acknowledged by the Authority at Schedule 6 (Contractor's Commercially Sensitive
Information).

C. The Authority may consult with the Contractor before redacting any Information from the
Transparency Information in accordance with clause Al14.b. The Contractor acknowledges and
accepts that its representations on redactions during consultation may not be determinative and
that the decision whether to redact Information is a matter in which the Authority shall exercise
its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or
the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this condition A14 shall affect the Contractor’s
rights at law.

Equality

a. The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds
of age, disability, gender (including re-assignment), sex or sexual orientation, marital status
(including civil partnerships), pregnancy and maternity, race, or religion or belief.

b. Without prejudice to the generality of the obligation in clause A15.a, the Contractor shall
not unlawfully discriminate within the meaning and scope of the Equality Act 2010 (or any
statutory modification or re-enactment thereof) or other relevant or equivalent Legislation in the
country where the Contract is being performed.

C. The Contractor agrees to take reasonable efforts to secure the observance of the
provisions of this condition A15 by any of its employees, agents, or other persons acting under
its direction or Control who are engaged in the performance of the Contract.

d. The Contractor agrees to take reasonable efforts to reflect this condition A15 in any
subcontract that it enters into to satisfy the requirements of the Contract and to require its
Subcontractors to reflect this condition A15 in their subcontracts that they enter into to satisfy
the requirements of the Contract.

Child Labour and Employment Law

a. In performing the Contract, the Contractor shall comply in all material respects with Child
Labour Legislation and applicable employment legislation of those jurisdiction(s) where the
Contract is being performed.

b. The Contractor agrees to use reasonable efforts to reflect this Condition in any
subcontract that it enters into to satisfy the requirements of the Contract and to require its
Subcontractors to reflect this Condition in their subcontracts that they enter into to satisfy the
requirements of the Contract.
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Al7.

A1l8.

Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any obligation,
duty or liability attributable to the Contractor under the Contract.

b. The Contractor shall ensure, to the extent that they are applicable, that the Conditions of
the Contract are reflected in any subcontracts for any part of the Contractor Deliverables.

c. In all circumstances the Contractor shall ensure that all subcontracts in relation to this
Contract include:

(1) arequirement that either party to the subcontract may release to the Authority any
of those parts of the subcontract documentation as are necessary to demonstrate the
Contractor’s compliance with the provisions of the Contract and that any such release
shall not amount to a breach of any provision of confidentiality contained within the
subcontract; and

(2) aterm which requires payment to be made to the Subcontractor within a specified
period not exceeding thirty (30) days from receipt of a valid invoice as defined by the
subcontract requirements.

d. Where the Contractor places any subcontract with a value of more than £50,000 in
connection with this Contract, it shall ensure that it has the right to terminate that subcontract for
convenience giving with twenty (20) Business Days’ notice (or such other notice period as the
Authority shall give under this Contract).

e. When placing subcontracts, the Contractor is asked to give consideration, as far as
possible, to placing work on a competitive basis with Subcontractors that are Supported
Businesses. The Contractor can find details of Supported Businesses in the United Kingdom on
the Supported Business Directory that is British Association for Supported Employment at Unit
4, 200 Bury Road, Tottington, Lancashire BL8 3DX (Telephone: 01204 880733) or
http://business.base-uk.org/procurement.

f. Where the Contractor subcontracts work under the Contract, which is likely to be subject
to foreign export control, the Contractor shall use reasonable endeavours to incorporate in each
subcontract the terms set out in Schedule 5 to this Contract. Where it is not practicable to
include the terms set out in Schedule 5, the Contractor shall report that fact and the
circumstances to the Authority.

Change of Control of Contractor

a. The Contractor shall inform the Mergers & Acquisitions section, Supplier Relations Team,
Poplar Level 1 #2119, MOD Abbey Wood South, Bristol BS34 8JH as soon as practicable of
any intended, planned or actual change of Control. The Contractor shall not be required to
submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure
agreement or any regulations governing the change of Control of the Contractor in the UK or
other jurisdictions. The Authority’s Representative shall consider the potential change of
Control and advise the Contractor in writing of any concerns that the Authority may have. Such
concerns may include but are not limited to potential threats to national security, the ability of
the Authority to comply with its statutory obligations or matters covered by the declarations
made by the Contractor prior to Contract Award.

b. Each notice of change of Control shall be taken to apply to all contracts with the
Authority.
c. The Authority may, acting reasonably, terminate the Contract by giving written notice to

the Contractor within six (6) months of the Authority being notified or becoming aware that the
Contractor has undergone a change of Control where the Contractor has failed to address the
Authority’s concerns to the Authority’s satisfaction in accordance with clause A18.a, or has
failed to supply or withheld the Information required under clause A18.a.

d. If the Authority exercises its right to terminate in accordance with clause F1.a.(4) the
Contractor shall be entitled to request the Authority to consider making a payment to represent
any commitments, liabilities or expenditure which are reasonable and properly chargeable by
the Contractor in connection with the Contract and which would otherwise represent an
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A19.

unavoidable loss by the Contractor by reason of the termination of the Contract. Any request
for payment under this clause A18.d must be fully supported by documentary evidence. The
decision whether to make such a payment shall be at the Authority’s sole discretion.

Termination for Insolvency or Corrupt Gifts

The Authority may terminate the Contract with immediate effect, without compensation, by
giving written Notice to the Contractor at any time after any of the following events:

Insolvency:

a.

b.

where the Contractor is an individual:

(1) the application by the Contractor for an interim order pursuant to Section 252 of the
Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section
253 of the 1A 86;

(2) any composition, compromise, assignment, assignation or arrangement is made
with any of the Contractor’s creditors (including, without limitation, an individual voluntary
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;

(83) adebt payment programme under the Debt Arrangement and Attachment
(Scotland) Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an
application is made by a Contractor to the Debt Arrangement Scheme (DAS)
Administrator under the DAAS Act for approval of a debt payment programme or a
Contractor gives written intimation to the DAS Administrator of their intention to make
such an application;

(4) the presentation of a petition or other application for the appointment of any
liquidator (whether provisional, interim or otherwise), administrator, receiver,
administrative receiver, compulsory manager, trustee (in sequestration or otherwise),
insolvency official or other similar officer in respect of the Contractor or any of its assets,
unless it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of it;

(5) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(6) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if:
(a) it has failed to comply with or to set aside a statutory demand under section
268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act 1985
within twenty-one (21) Business Days of service of the statutory demand on it;

(b)  an execution or other process to enforce a debt due under a judgment or
order of the court has been returned unsatisfied in whole or in part;

(c) acharge for payment of a debt has been served on the Contractor and has
not been satisfied, returned or avoided within fourteen (14) Business Days of
service; or

(d) itis apparently insolvent within the meaning of the Bankruptcy (Scotland) Act
1985; or

(7)  any analogous procedure or step is taken in any jurisdiction;
where the Contractor is a firm:

(1) the Contractor preparing and submitting documents to a nominee or filing or
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lodging documents in court, in each case in respect of a moratorium on creditor action
under schedule Al of IA 86 in respect of the Contractor;

(2) any composition, compromise, assignment, assignation or arrangement is made
with any of the Contractor’s creditors (including, without limitation, an individual voluntary
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;

(3) any event listed in clause A19.a occurs in respect of any partner of the Contractor
who is an individual in connection with a liability or debt of the Contractor;

(4) any event listed in clause A19.c occurs in respect of any partner of the Contractor
which is a company or limited liability partnership registered in England and Wales or
Scotland in connection with a liability or debt of the Contractor;

(5) aneventlisted in clause A19.e in respect of any partner of the Contractor which is
a company or similar entity (including any incorporated entity) registered other than in
England and Wales or Scotland in connection with a liability or debt of the Contractor;

(6) any event listed in this clause A19.b occurs in respect of any partner of the
Contractor which is itself a firm in connection with a liability or debt of the Contractor;

(7)  the presentation of a petition or other application for the appointment of any
liquidator (whether provisional, interim or otherwise), administrator, receiver,
administrative receiver, compulsory manager, trustee (in sequestration or otherwise),
insolvency official or other similar officer in respect of the Contractor or any of its assets,
unless it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of it;

(8) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(9) any resolution is passed or order made for the winding up, dissolution,
administration or reorganisation of (or the institution of any other insolvency proceedings
or procedure in relation to) the Contractor;

(10) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if:

(@) itis apparently insolvent within the meaning of the Bankruptcy (Scotland) Act
1985; or

(b) itis unable to pay its debts in terms of section 221 of 1A 86; or
(11) any analogous procedure or step is taken in any jurisdiction;

C. where the Contractor is a company or limited liability partnership registered in England
and Wales or Scotland:

(1) the Contractor preparing and submitting documents to a nominee or filing or
lodging documents in court in each case in respect of a moratorium on creditor action
under schedule Al of IA 86;

(2) any composition, compromise, assignment, assignation or arrangement is made
with any of its creditors (including, without limitation, a company voluntary arrangement
under 1A 86) or a moratorium on any of the Contractors indebtedness comes into force;

(3) the presentation of a petition or other application for the appointment of any
liquidator (whether provisional, interim or otherwise), administrator, receiver,
administrative receiver, compulsory manager, trustee (in sequestration or otherwise),
insolvency official or other similar officer in respect of the Contractor or any of its assets,
unless it is withdrawn within three (3) Business Days from the date on which the
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Contractor is notified of it;

(4) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(5) any resolution is passed or order made for the winding up, dissolution,
administration or reorganisation of (or the institution of any other insolvency proceedings
or procedure in relation to) the Contractor;

(6) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if the Contractor is
unable to pay its debts in terms of section 123 of 1A 86; or

(7)  any analogous procedure or step is taken in any jurisdiction;

d. where the Contractor is unable or admits inability to pay its debts as they fall due or is
deemed to be or declared to be unable to pay its debts, suspends or threatens to suspend
making payments or any of its debts or, by reason of actual or anticipated financial difficulties,
or commences negotiations with one or more of its creditors with a view to rescheduling any of
its indebtedness;

e. where the Contractor is a company or similar entity (including any incorporated entity)
registered other than in England and Wales or Scotland, events occur or are carried out which,
within the jurisdiction to which it is subject, are similar in nature or effect to those specified
above;

Corrupt Gifts

f. where the Authority becomes aware that the Contractor, its employees, agents or any
Subcontractor (or anyone acting on its behalf or any of its or their employees):

(1) has offered, promised or given to any Crown servant any gift or financial or other
advantage of any kind as an inducement or reward:

(@) for doing or not doing (or for having done or not having done) any act in
relation to the obtaining or execution of this Contract or any other contract with the
Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation to
this Contract or any other contract with the Crown;

(2) commits or has committed any prohibited act or any offence under the Prevention
of Corruption Acts 1889 — 1916, under sub sections 108 — 109 of the Anti-Terrorism or
Crime and Security Act 2001 before these Acts or sub sections are revoked or an offence
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in
relation to this Contract or any other contract with the Crown;

(3) has entered into this Contract or any other contract with the Crown in connection
with which commission has been paid or has been agreed to be paid by it or on its behalf,
or to its knowledge, unless before the Contract is made particulars of any such
commission and of the conditions of any such agreement for the payment thereof have
been disclosed in writing to the Authority.

. In exercising its rights or remedies to terminate the Contract under A19 f. the Authority
shall:

(1) actin areasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person committing the prohibited act;

(2) give due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(&) requiring the Contractor to procure the termination of a subcontract where
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A20.

A21.

A22.

A23.

the prohibited act is that of a Subcontractor or anyone acting on its or their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether its
own or that of a Subcontractor or anyone acting on its behalf) where the prohibited
act is that of such employee.

h. Where the Contract has been terminated under clause A19 f. of this Condition, the
Authority shall be entitled to purchase substitute Contractor Deliverables from elsewhere and
recover from the Contractor any costs and expenses incurred by the Authority in obtaining the
Contractor Deliverables in substitution from another supplier.

Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by
implication have effect after termination shall continue to be enforceable even after termination.

Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration
and this clause A21.b shall be governed by the Arbitration Act 1996. For the purposes of the
arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section
39 of the Arbitration Act 1996.

C. For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties, except as
may be lawfully required in judicial proceedings relating to the arbitration or otherwise.

Termination for Convenience

a. The Authority shall have the right at any time to terminate the Contract in whole or in part
by giving the Contractor written Notice to expire at the end of the period specified in Schedule 3
(Contract Data Sheet) or if no such period is specified at the end of twenty (20) Business Days.
b. In the event that the Authority exercises its rights in accordance with clause A22.a, the
Authority shall indemnify the Contractor against any commitments, liabilities or expenditure
which are reasonably and properly chargeable by the Contractor in connection with the Contract
and which would otherwise represent an unavoidable loss by the Contractor by reason of
termination of the Contract or the relevant part thereof.

C. The Authority’s total liability under clause A22.b shall be limited to the total price of the

Contractor Deliverables payable under the Contract or the relevant part thereof, including any
sums paid, due or becoming due to the Contractor at the date of termination.

Contractor’s Records
The Contractor shall maintain all records in connection with the Contract (expressly or
otherwise), and without prejudice to condition A11 (Disclosure of Information), make them
available to be examined or copied, by or on behalf of the Authority, as the Authority may
require. These records shall be retained for a period of at least six (6) years from:

Q) the end of the Contract term;

(2) termination of the Contract; or

) the final payment,

whichever occurs latest.
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A24. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

A25. Contractor’s Warranties

B1.

a.

The Contractor warrants and represents, that:

(1) it has the full capacity and authority to enter into, and to exercise its rights and
perform its obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force
it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited
from doing so in accordance with the terms of the arbitration), administrative or
adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator
or adjudicator or mediator or relevant authority against itself or a Subcontractor which
would adversely affect the Contractor's ability to perform its obligations under the
Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for
its winding-up or dissolution or for the appointment of a receiver, administrative receiver,
administrator, liquidator, trustee or similar officer in relation to any of its assets or
revenues;

(4) for so long as the Contract remains in force it shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of
the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to
any of its assets or revenues.

The Contractor Deliverables

Supply of Contractor Deliverables and Quality Assurance

a.

The Contractor shall provide the Contractor Deliverables to the Authority, in accordance

with the Schedule of Requirements and the Specification, and shall allocate sufficient resource
to the provision of the Contractor Deliverables to enable it to comply with this obligation.

b.

C.

The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables;

(2)  comply with all applicable Legislation; and

(3) discharge its obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

The provisions of clause B1.b. shall survive any performance, acceptance or payment

pursuant to the Contract and shall extend to any remedial services provided by the Contractor.

d.

The Contractor shall:

(1) observe, and ensure that the Contractor's Team observe, all health and safety
rules and regulations and any other security requirements that apply at any of the
Authority’s premises;

(2) notify the Authority as soon as it becomes aware of any health and safety hazards
or issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all
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B2.

B3.

C1.

D1.

times maintain, all necessary licences and consents in relation to the Contractor
Deliverables.

Environmental Requirements

The Contractor shall in all its operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of its supply chain. The Contractor shall provide evidence of so doing to
the Authority on demand.

Disruption

a. The Contractor shall take reasonable care to ensure that in the performance of its
obligations under this Contract it does not disrupt the operations of the Authority, its employees
or any other contractor employed by the Authority.

b. The Contractor shall inform the Authority of any actual or potential industrial action which
affects or might affect its ability at any time to perform its obligations under the Contract as soon
as it becomes aware of the actual or potential industrial action and certainly no later than seven
(7) Business Days before the action is due to take place, whether such action be by its own
employees or others.

C. The Contract shall have robust contingency plans in place to ensure that, in the event of
industrial action by the Contractor's Team, provision of the Contractor Deliverables is
maintained and such contingency plans shall be available for the Authority to inspect and / or
comment on at any reasonable time and shall be updated and revised as necessary by the
Contractor throughout the contract period.

Price
Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract
Data Sheet).

b. Subject to condition G2 the Contract Price shall be inclusive of any UK custom and
excise or other duty payable. The Contractor shall not make any claim for drawback of UK
import duty on any part of the Contract Deliverables supplied which may be for shipment
outside of the UK.

Intellectual Property
Third Party Intellectual Property — Rights and Restrictions
a. The Contractor shall promptly notify the Authority as soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or
application thereof) owned by a third party which appears to be relevant to the
performance of the Contract or to use by the Authority of anything required to be done or
delivered under the Contract;

(2)  any restriction as to disclosure or use, or obligation to make payments in respect of
any other intellectual property (including technical Information) required for the purposes
of the Contract or subsequent use by the Authority of anything Delivered under the
Contract and, where appropriate, the notification shall include such Information as is
required by Section 2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or subsequent use by
the Authority of anything required to be done or delivered under the Contract.

Clause D1.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a commercial off the shelf (COTS) item or service.
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b. If the Information required under clause D1.a has been notified previously, the Contractor
may meet its obligations by giving details of the previous notification.

C. For COTS Contractor Deliverables patents and registered designs in the UK, in respect
of any question arising (by way of an allegation made to the Authority or Contractor, or
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables
normally available from the Contractor as a COTS item or service is an infringement of a UK
patent or registered design not owned or controlled by the Contractor or the Authority, the
Contractor shall, subject to the agreement of the third party owning such patent or registered
design, be given exclusive conduct of any and all negotiations for the settlement of any claim or
the conduct of any litigation arising out of such question. The Contractor shall indemnify the
Authority, its officers, agents and employees against any liability and cost arising from such
allegation. This clause shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such
question;

(2) the Authority has entered or enters into any discussions on such question with any
third party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant
claim for compensation in respect of Crown Use under Section 55 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1977;

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause D1.c does not extend to use by the Authority of anything supplied
under the Contract where that use was not reasonably foreseeable at the time of the Contract.

e. In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any
model, document or information relating to any such invention or design which may be required
for that purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a
relevant invention or design has been notified to the Authority by the Contractor prior to the
Effective Date of the Contract, then unless it has been otherwise agreed, under the provisions
of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding the
fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing
the Contract.

g. If, under clause D.1a, a relevant invention or design is notified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any
relevant action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative
course of action, the Authority shall not unreasonably delay the issue of a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949.

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers,
agents and employees against liability, including the Contractor’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design or
like protection outside the United Kingdom in the performance of the Contract when such
infringement arises from or is incurred by reason of the Contractor following any specification,
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statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design or
like protection outside the UK in the performance of the Contract when such infringement arises
from or is incurred otherwise than by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

j- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,
Designs and Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly
notified to the Authority under clause D1.a.

k. Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall
also be:

(1) released from payment whether by way of royalties, licence fees or similar
expenses in respect of the Contractor's use of the relevant invention or design, or the use
of any relevant model, document or information for the purpose of performing the
Contract; and

(2) authorised to use any model, document or information relating to any such
invention or design which may be required for that purpose.

l. The Contractor shall assume all liability and indemnify the Authority and its officers,
agents and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item to be supplied under the Contract or otherwise in the performance of
the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3)  provision to the Authority of any information or material which the Contractor does
not have the right to provide for the purpose of the Contract.

m.  The Authority shall assume all liability and indemnify the Contractor, its officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only to
the extent that the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the
Contractor as a result of use of information provided by the Authority for the purposes of
the Contract, but only to the extent that Contractor’s use of that Information is for the
purposes intended when it was disclosed by the Authority.

n. The general authorisation and indemnity is:
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E1l.

F1.

(1) Clauses D1.a— D.1.m represents the total liability of each Party to the other under
the Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2)  Neither Party shall be liable, one to the other, for any consequential loss or
damage arising as a result, directly or indirectly, of a claim for infringement or alleged
infringement of any patent or other IPR owned by a third party;

(3) A Party against whom a claim is made or action brought, shall promptly notify the
other Party in writing if such claim or action appears to relate to an infringement which is
the subject of an indemnity or authorisation given under this Condition by such other
Party. The natification shall include particulars of the demands, damages and liabilities
claimed or made of which the notifying Party has notice;

(4) The Party benefiting from the indemnity or authorisation shall allow the other Party,
at its own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other Party
may reasonably require;

(5) Following a notification under clause D1.n.(3), the Party notified shall advise the
other Party in writing within thirty (30) Business Days whether or not it is assuming
conduct of the negotiations or litigation. In that case the Party against whom a claim is
made or action brought shall not make any statement which might be prejudicial to the
settlement or defence of such a claim without the written consent of the other Party;

(6) The Party conducting negotiations for the settlement of a claim or any related
litigation shall, if requested, keep the other Party fully informed of the conduct and
progress of such negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright, database
right, Design Right or breach of confidence as a result of the provision of any Contractor
Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace
the item with an item of equivalent functionality and performance so as to avoid infringement or
breach. The Parties will co-operate with one another to mitigate any claim or damage which
may arise from use of third party IPR.

p. Nothing in condition D1 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.

Facilities And Assets

Access to Contractor’s Premises

The Contractor shall provide to the Authority’s Representatives following reasonable notice,
relevant accommodation / facilities, at no direct cost to the Authority, and all reasonable access
to its premises for the purpose of monitoring the Contractor’s progress and quality standards in
performing the Contract.

Delivery

Authority’s Remedies for Breach of Contract

a. If the Contractor:
(1) fails to provide the Contractor Deliverables (or any part thereof) by the relevant
date specified in Schedule of Requirements and / or the Specification;

(2) provides Contractor Deliverables (or any part thereof) that are not in accordance
with, or the Contractor fails to comply with, any terms of the Contract;

(3) supplies Contractor Deliverables that do not comply with clause B1.b;
(4) fails to address the Authority’s concerns to the Authority’s satisfaction in

accordance with condition A18, or fails to supply or withholds the Information required
under clause A18.a;
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G1.

(5) commits a persistent failure by failing to meet either:

(&) asingle Key Performance Indicator (KPI) on three or more occasions in a
rolling 12 month period; or

(b)  Three or more KPIs on a rolling 3 month period,

where this Contract includes Core+ condition “Key Performance Indicators and
Performance Management"; or

(6) otherwise commits a material breach of its obligations under the Contract,
the Authority shall have the right to exercise one or more of the following remedies:

(7)  where the Contractor commits a persistent failure in accordance with clause
F1.a.(5) or where the breach is material in accordance with clause F1.a.(6), to terminate
the Contract or the relevant part thereof, with immediate effect and without liability to the
Authority, by giving written Notice to the Contractor;

(8) refuse to accept the provision of any further Contractor Deliverables by the
Contractor and the Contractor shall refund to the Authority any sums paid in respect of
the Contractor Deliverables that fail to comply with the terms of the Contract;

(9) give the Contractor the opportunity at the Contractor’s expense to carry out such
remedial services as is necessary to correct the Contractor’s failure or otherwise to rectify
the breach within the Authority-specified time limits;

(10) purchase substitute services from elsewhere;

(11) claim such damages as may have been sustained as a result of the Contractor’s
breach or breaches of the Contract, including but not limited to any costs and expenses
incurred by the Authority in:

(@) carrying out any work that may be required to make the Contractor
Deliverables comply with the Contract; or

(b)  obtaining the Contractor Deliverables in substitution from another supplier.

b. In addition to the Authority’s rights in clause F1.a., if the Authority reasonably believes at
any time before the Contract Implementation Date that the Contractor will not be able to achieve
Full Service Provision by the Contract Implementation Date then the Authority shall be entitled
to terminate the Contract in whole or in part with immediate effect and without liability by giving
written Notice to the Contractor.

C. In the event that the Authority terminates the Contract in whole or in part pursuant to
clause F1.a.(7) or F1.b. or for any other lawful reason, the Authority shall also have the right to
require the Contractor to transfer any or all of the Assets to the Authority, wherever they are
located, upon the payment of a sum representing the market value of those Assets which the
Contractor has purchased but not recovered the cost of from the Authority.

d. This condition F1 shall also apply to any remedial services carried out by the Contractor
in accordance with clause F1.a.(9).

e. The Authority’s rights and remedies under this condition F1 are in addition to its rights
and remedies implied by statute and common law.

Payment And Receipts

Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables under the Contract shall be made via the
Contracting, Purchasing & Finance (CP&F) electronic procurement tool.

b. The Authority shall pay all valid and undisputed claims for payment submitted by the
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Contractor to DBS Finance on or before the day which is thirty (30) days after the later of:

(1) the day upon which a valid request for approval of payment is received by the
Authority; and

(2) the date of completion of the part of the Contract to which the request for approval
of payment relates.

C. The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s obligations
nor as a waiver of its rights and remedies under this Contract.

d. Without prejudice to any other right or remedy, the Authority reserves the right to set off
any amount owing at any time from the Contractor to the Authority against any amount payable
by the Authority to the Contractor under the Contract or under any other contract with the
Authority, or with any other Government Department.

Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU
(or non-EU) taxes chargeable on the provision of any Contractor Deliverables by the Contractor
to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has
registered voluntarily) in respect of its business activities at the time of any supply, the
Contractor shall include separately in any claim for payment a sum equal to any VAT
chargeable at the prevailing rate on the Contract Price claimed and the Authority shall pay it. In
the event of any doubt about the applicability of the tax in such cases, the Authority may require
the Contractor to obtain and pass to the Authority a formal ruling from HM Revenue and
Customs (HMRC).

C. The Contractor is responsible for the determination of VAT liability. In cases of doubt, the
Contractor shall consult HMRC and not the Authority’s Representative. The Contractor shall
notify the Authority’s Representative (Commercial) of the Authority’s VAT liability under this
Contract, when the liability is other than at the standard rate of VAT, and any changes to it.

d. Where the provision of any Contractor Deliverables comes within the scope of UK VAT,
but the Contractor is not required by UK VAT law to be registered for UK VAT (and has not
registered voluntarily), the Authority shall be responsible for assessing and paying over directly
to HMRC any UK output VAT due in respect of the Contractor Deliverables.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the
UK, the Contractor may be required by the laws of the country where the supply takes place to
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to
the Contractor in addition to the Contract Price (and any other sum due to the Contractor under
the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the
country in question in relation to the Contractor Deliverables.

Debt Factoring

a. Subject to the Contractor obtaining the prior written consent of the Authority in
accordance with condition A6 (Assignment of Contract), the Contractor may assign to a third
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof due
to the Contractor under the Contract (including interest which the Authority incurred through late
payment under the Late Payment of Commercial Debts (Interest) Act 1998 (‘the Act’)). Any
assignment of the right to receive payment of the Contract Price (or any part thereof) under this
condition G3 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of
recovery under clause GL1.i;

(2) all related rights of the Authority under the Contract in relation to the recovery of
sums due but unpaid; and

(3) the Authority receiving notification under both clauses G3.b and G3.c.(2).
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b. In the event that the Contractor obtains from the Authority the consent to assign the right
to receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall notify
the Authority in writing of the assignment and the date upon which the assignment becomes
effective.

C. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses G3.a.1 and
G3.a.2; and

(2) notifies the Authority of the Assignee’s contact information and bank account
details to which the Authority shall make payment, subject to any reduction made by the
Authority in accordance with sub-clauses G3.a.(1) and G3.a.(2).

d. The provisions of condition G1 (Payment) shall continue to apply in all other respects
after the assignment and shall not be amended without the prior approval of the Authority.

Contract Administration
Progress Monitoring, Meetings and Reports
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified
in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor's Representatives are
suitably qualified to attend such meetings.
b. The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall
detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and

(4) any other information reasonably requested by the Authority.
Authority Representatives
a. Any reference to the Authority in respect of:

(1) the giving of consent;

(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual
acting on behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this
condition H2.

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of
the Contract. Unless notified in writing before such act or instruction, the Contractor shall be
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract
as being expressly authorised by the Authority and the Contractor shall not be required to
determine whether authority has in fact been given.

C. In the event of any change to the identity of the Authority’s Representatives, the Authority
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data
Sheet) in accordance with condition A2 (Amendments to Contract).

Notices
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a. A Notice served under the Contract shall be:

(1) inwriting in the English Language;

(2) authenticated by signature or such other method as may be agreed between the

Parties;

(3) sent for the attention of the other Party’s representative, and to the address set out
in Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of
receipt, and otherwise on the first Business Day in the place of receipt following the day

of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in
the case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(8 if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s
time) on completion of receipt by the sender of verification of the transmission from
the receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day
(recipient’s time) following the completion of receipt by the sender of verification of
transmission from the receiving instrument.

The project specific DEFCONS and DEFCON SC variants that apply to this

Contract are:

DEFCON 15
DEFCON 16
DEFCON 117 (SC3)

DEFCON 127
DEFCON 601 (SC)
DEFCON 611 (SC3)
DEFCON 630 (SC)
DEFCON 643 (SC3)
DEFCON 658
DEFCON 694 (SC3)
DEFCON 814 (SC)

DEFCON 815

(02/98) - Design Rights and Rights to Use Design Information
(10/04) - Repair and Maintenance Information

(09/15) - Supply of Information For NATO Codification And Defence
Inventory Introduction

(12/14) - Price Fixing Conditions for Contracts of Lesser Value
(03/15) - Redundant Materiel

(12/14) - Issued Property

(03/15) - Framework Agreements

(03/15) - Price Fixing (Non-qualifying Contracts)

(06/17) - Cyber Essentials

(12/14) - Accounting For Property of the Authority

(03/15) - Single Source Confidentiality of Open Book and Reporting
Information

(04/15) - Single Source Non-Qualifying Contracts — Contract Pricing
Statement

MOD Core+ Conditions for the Supply of Services: Contract No:
SSP/00166

K

K1.

Special Conditions of Contract

Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Annex A to Schedule 2 (Schedule of
Requirements for Associated Goods) and any applicable Quality Plan. One copy of the CofC
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shall be sent to the Authority’s Representative (Commercial) upon Delivery, and one copy shall
be provided to the Consignee upon Delivery.

b. The Contractor shall consider the CofC to be a record in accordance with condition A23
(Contractor’s Records).

C. The Information provided on the CofC shall include:
(1) Contractor’'s name and address;
(2)  Contractor unique CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
(5) acquirer name and organisation;
(6) Delivery address;

(7)  Contract Iltem Number from Annex A to Schedule 2 (Schedule of Requirements for
Associated Goods);

(8) description of Contractor Deliverable, including part number, Specification and
configuration status;

(9) identification marks, batch and serial numbers in accordance with the Specification;
(10) quantities;

(11) asigned and dated statement by the Contractor that the Contractor Deliverables
comply with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.

d. Where Annex A to Schedule 2 (Schedule of Requirements for Associated Goods) and
any applicable Quality Plan require demonstration of traceability and design provenance
through the supply chain the Contractor shall include in any relevant subcontract the
requirement for the Information called for at clause c. The Contractor shall ensure that this
Information is available to the Authority through the supply chain, upon request in accordance
with condition A23 (Contractor Records).

Marking of Contractor Deliverables

a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and
indelibly:

(1) in accordance with the requirements specified in Schedule 3 (Contract Data Sheet,
or if no such requirement is specified, with the MOD stock reference number, Nato Stock
Number (NSN) or alternative reference number specified in Annex A to Schedule 2,
(Schedule of Requirements for Associated Goods);

(2)  where the Contractor Deliverable has a limited shelf life, the marking shall include:
the expiry date/date of manufacture, expressed as specified in Schedule 3 (Contract Data
Sheet), or in the absence of such requirement, they shall be marked as month (letters)
and year (last two figures); and

(3) ensure that any marking method used does not have a detrimental effect on the
strength, serviceability or corrosion resistance of the Contractor Deliverables.

b. Where it is not possible to mark a Deliverable with the required particulars, these should

be included on the package in which the Deliverable is packed, in accordance with DEFCON
129.
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Supply of Hazardous Material or Substance in Contractor Deliverables

a. The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous
Goods as defined in the regulations set out in this condition. Any that do shall be packaged for
UK or worldwide shipment by all modes of transport in accordance with the following unless
otherwise specified in Annex A to Schedule 2 (Schedule of Requirements for Associated
Goods):

(1) the Technical Instructions for the Safe Transport of Dangerous Goods by Air
(ICAO), IATA Dangerous Goods Regulations;

(2) the International Maritime Dangerous Goods (IMDG) Code;

(3) the Regulations Concerning the International Carriage of Dangerous Goods by Rail
(RID); and

(4) the European Agreement Concerning the International Carriage of Dangerous
Goods by Road (ADR).

b. Certification markings, incorporating the UN logo, the package code and other prescribed
Information indicating that the package corresponds to the successfully designed type shall be
marked on the Packaging in accordance with the relevant regulation.

C. As soon as possible and in any event within the period specified in Schedule 3 (Contract
Data Sheet) (or if no such period is specified no later than one (1) month prior to the Delivery
Date), the Contractor shall provide to the Authority’s Representatives in the manner and format
prescribed in Schedule 3 (Contract Data Sheet) and SC3 Core Plus Schedule “Hazardous
Articles, Materials or Substances Supplied Under the Contract: Data Requirements”:

(1) acompleted SC3 Core Plus Schedule “Hazardous Articles, Materials or
Substances Supplied Under the Contract: Data Requirements”, confirming whether or
not to the best of its knowledge any of the Contractor Deliverables are Hazardous
Contractor Deliverables; and

(2) for each Hazardous Contractor Deliverable, a Safety Data Sheet containing the
data set out at clause d., which shall be updated by the Contractor during the period of
the Contract if it becomes aware of any new relevant data.

d. Safety Data Sheets, if required under clause c., shall be provided in accordance with the
REACH Regulations (EC) No 1907/2006 and any additional Information required by the Health
and Safety at Work etc. Act 1974 and shall contain:

(1) Information required by the Chemicals (Hazardous Information and Packaging for
Supply) (CHIP) Regulations 2009 and/or the Classification, Labelling and Packaging
(CLP) Regulation 1272/2008 (whichever is applicable) or any replacement thereof;

(2)  where the Hazardous Contractor Deliverable is, contains or embodies a
Radioactive substance as defined in the lonising Radiation Regulations SI 1999/3232,
details of the activity, substance and form (including any isotope);

(3) where the Hazardous Contractor Deliverable has magnetic properties, details of
the magnetic flux density at a defined distance, for the condition in which it is packed; and

(4) where the Hazardous Contractor Deliverables are ordnance, munitions or
explosives, in addition to the requirements of CHIP and/or the CLP Regulation 1272/2008
and REACH the Contractor shall comply with hazard reporting requirements of DEF
STAN 07-085 Design Requirements for Weapons and Associated Systems.

e. The Contractor shall retain its own copies of the Safety Data Sheets provided to the
Authority in accordance with clause d. for four (4) years after the end of the Contract and shall
make them available to the Authority’s Representatives on request.

f. Nothing in this Condition reduces or limits any statutory or legal obligation of the Authority
or the Contractor.
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K4. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:

(1) shall comply with the Contract Specification; and
(2)  must originate either;

(@) from a Legal and Sustainable source; or

(b)  from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause a., all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure
and use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to
tenure and use rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

C. If requested by the Authority, the Contractor shall provide to the Authority Evidence that
the Timber and Wood-Derived Products supplied to the Authority under the Contract complies
with the requirements of clauses a. or b. or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to
produce the Evidence required for the Authority’s inspection within fourteen (14) days of the
Authority’s request.

e. If the Contractor has already provided the Authority with the Evidence required under
clause c, the Contractor may satisfy these requirements by giving details of the previous
notification and confirming the Evidence remains valid and satisfy the provisions of clauses a.
and b.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products
Delivered to and accepted by the Authority, in accordance with condition A23.

g. Notwithstanding clause c., if exceptional circumstances render it strictly impractical for the
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the
Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone
object or as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record evidence
of proof of timber origin.

h. The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the
Evidence submitted to it demonstrates compliance with clauses a. and b., or both. In the event
that the Authority is not satisfied, the Contractor shall commission and meet the costs of an
"Independent Verification" and resulting report that will:

(1) verify the forest source of the timber or wood; and

(2) assess whether the source meets the relevant criteria of clause b.
i. The statistical reporting requirement at clause j. applies to all Timber and Wood-Derived
Products delivered under the Contract. The Authority reserves the right to amend the

requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
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Amendments to the statistical reporting requirement will be made in accordance with condition
A2.

- The Contractor shall provide to the Authority, a completed SC3 Core Plus Schedule
“Timber and Wood-Derived products Supplied under the Contract: Data Requirements”, the
data or Information the Authority requires in respect of Timber and Wood-Derived Products
delivered to the Authority under the Contract, or in respect of each order in the case of an
Framework Agreement, or at such other frequency as stated in the Contract. The Contractor
shall send all completed Schedules (as described in this clause j.), including nil returns where
appropriate, to the Authority’s Representative (Commercial) identified in the Appendix to
Contract.

k. SC3 Core Plus Schedule “Timber and Wood-Derived products Supplied under the
Contract: Data Requirements” may be amended by the Authority from time to time, in
accordance with condition A2.

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging
from:

(1) companies that have a full registered status under the Forestry Commission and
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme (more detailed Information can be accessed at www.forestry.gov.uk) and all
such wood shall be treated for the elimination of raw wood pests and marked in
accordance with that Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and
Annex Il of the International Standard for Phytosanitary Measures, “Guidelines for
Regulating Wood Packaging Material in International Trade”, Publication No 15 published
by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed
Information can be accessed at www.fao.org).

Rejection

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of this Contract, then (without limiting any other right or remedy
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in
part). The Authority shall return these Contractor Deliverables to the Contractor at the
Contractor’s risk and cost.

b. Rejection of any of the Contractor Deliverables under clause a. shall take place by the
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified within 20 (twenty) Business Days.

Delivery/Collection
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are
to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the

Authority.

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by
(as specified in Schedule 3 (Contract Data Sheet)) a DEFFORM 129J in accordance with
the instructions.

(4) beresponsible for all costs of Delivery; and
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(5) Deliver the Contractor Deliverables to the Consignee at the address stated in
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed
by the Parties.

C. Where the Contractor Deliverables are to be Collected by the Authority (or a third party
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the
Delivery Date in order to agree specific arrangements for Collection and provide any
Information pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3
(Contract Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by,
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with
the instructions.

(4) ensure that the Contractor Deliverables are available for Collection by the Authority
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery
Date between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be
the responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee
in accordance with clause b; or

(2)  on the Collection of the Contractor Deliverables from the Consignor by the
Authority once they have been made available for Collection by the Contractor in
accordance with clause c.

Self to Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self
Delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until
such time as it is handed over to the Authority.

Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in SC3 Core Plus Schedule “Acceptance Procedure”. If no acceptance
procedure is so specified acceptance shall occur when either:

(1) the Authority does act in relation to the Contractor Deliverable which is inconsistent
with the Contractor’s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause K5.b
has elapsed.

Packaging and Labelling (excluding Contractor Deliverables containing

Munitions)

a. The Contractor shall pack or have packed the Contractor Deliverables:
(1) in accordance with any requirements specified in Annex A to Schedule 2,

(Schedule of Requirements for Associated Goods) (which if represented by packing
codes shall be interpreted by reference to DEFFORM 96 and DEF STAN 81-041 (Part
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1));

(2) to ensure that each Deliverable may be transported in an undamaged and
serviceable condition.

b. The Contractor shall ensure that each package containing the Contractor Deliverables is
labelled to include:

(1) the name and address of the Consignor and Consignee as specified in Schedule 3
(Contract Data Sheet) including:

(@) the Delivery destination / address if not of the Consignee;

(b) the transit destination / address (for aggregation/disaggregation, onward
shipment etc.);

(2) the DEFFORM 129J in accordance with the instructions;
(3) the description and quantity of the Contractor Deliverables enclosed,;

(4) the full 13 digit NATO Stock Number (NSN) where the UK is registered as a user of
it, or, where the requirement does not have an NSN, with the alternative reference
number specified in Annex A to Schedule 2, (Schedule of Requirements for Associated
Goods);

(5) the makers part, catalogue, serial or batch number as appropriate;
(6) the Contract number (call off order numbers if Framework or as appropriate);

(7)  any statutory Hazard markings and any handling markings, including the mass of
any package which exceeds 3Kkg;

(8) the Packaging level (Military J, N or P, special H, Commercial A etc.) as specified
in Annex A to Schedule 2, (Schedule of Requirements for Associated Goods);

(9)  where applicable, any particulars which cannot be marked on each Contractor
Deliverable in accordance with clause K2.b;

(10) any additional markings specified in Annex A to Schedule 2, (Schedule of
Requirements for Associated Goods);

(11) the Primary Packaged Quantity (PPQ) (if Trade Packaging); and

(12) if Trade Packaging to be marked in blue “TRADE PACKAGE?” or if Export Trade
Packaging to be marked in black "EXPORT TRADE PACKAGING".

Where UK Military or NATO Packaging is required, labelling of the Contractor Deliverables shall
be in accordance with DEF STAN 81-041 (Part 6) and clause b.

C. Bar code markings shall be applied to the external surface of each package and to each
PPQ package within. The minimum information shall include; the full 13 digit NSN,
Denomination of Quantity (D of Q) see DEFFORM 96, actual quantity in package, Serial
Number and/or batch number, if applicable. The bar code symbology used shall meet the
requirements of STANAG 4329. Code 39 shall be the default symbology for the Packaging
marking application. Requirements for positioning bar codes are defined in DEF STAN 81-041
(Part 6).

d. Where the Contractor Deliverables are, or contain Dangerous Goods within the meaning
of the regulations set out in clauses K3.a and K3.b, the Packaging level is always Trade or
Export Trade Packaging not Military Level as noted in DEF STAN 81-041 (All Parts).

e. Where UK Military or NATO Packaging is required, the Contractor shall meet the

requirements as specified in Annex A to Schedule 2, (Schedule of Requirements for Associated
Goods). The Contractor Deliverables shall be contained in packages which comply with the
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requirements of DEF STAN 81-041 (parts 1, 2 and 5) and be capable of meeting the
appropriate test requirements of DEF STAN 81-041 (part 3).

f. Where there is requirement to design UK Military or NATO level Packaging, the work
shall be undertaken by a company which is registered and certified to Military Packaging
Accreditation Scheme (MPAS), (ISO 9001 based), or which is able to demonstrate that its
quality systems and Military package design expertise are of an equivalent standard. Military
Level Packages shall be designed to comply with the relevant requirements of DEF STAN 81-
041; testing to DEF STAN 81-041 (Part 3) or DEF STAN 00-035. Packaging designs shall be
prepared on a Services Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-
041 (Part 4).

g. New designs shall not be made where there is an existing SPIS or one that may be easily
modified to be in accordance with the contract requirements, (see clause f.). Application should
be made to the Project Team (PT) or other access point for a search to establish the SPIS
status using DEFFORM 129a (Application for Packaging Designs and Authorisation for
Package Design Work); media format as per clause j.

h. Where there is a usable Standard Family Specification (SFS), it shall be used in place of
a SPIS design.

i. SPIS designs are maintained on a central Master Packaging Database (MPD), the SPIS
Index (SPIN), held on the MOD design repository or other authorised secure servers, for
monitoring by the MOD and review by MPAS certified contractors and the MOD.

J- All SPIS, new or modified (and associated documentation) shall on completion be
provided for uploading on to SPIN in the agreed electronic format which shall be Adobe "PDF"
compatible with Adobe Acrobat version 5. Any other format shall be agreed between the
Packaging Design Authority (PDA) and MOD and must be compatible with access to SPIN.

k. Production of Military Level Packaging; where it is hecessary to use a SPIS design the
Packaging manufacturer should also be a registered contractor as stated in clause g. The
manufacturer is responsible for confirming that the design is suitable.

l. Minor alterations/updates and similar to existing designs may be carried out by MPAS
Certificated designers, all major/significant changes and new designs need to be authorised by
the Authority’s Representative (Project Manager) (unless that power is delegated to a Prime or
MPAS Registered company).

m. Intellectual Property Rights (IPR); the MOD shall retain the rights to the SPIS designs or
to copy or use any information relating to them, if otherwise specified.

n. Where applicable one of the following procedures for the production of new or modified
SPIS designs shall be applied:

(1) If the Contractor is the PDA, they shall:

(& on receipt of instructions received from the Authority’s Representative,
(Project Manager), prepare the required package design in accordance with DEF
STAN 81-041;

(b)  where the Contractor is certified they shall, on completion of any design
work, provide the Authority’s Representative (Project Manager) with the following
documents electronically:

(i a list of all SPIS which have been prepared or revised against the
Contract; and

(i)  acopy of all new / revised SPIS, complete with all continuation sheets
and associated drawings, where applicable, to be uploaded onto SPIN.

(c) where the PDA is not a certified organisation, they shall obtain approval for
their design from a certified organisation before proceeding, then continue with
sub-clause n.(1)(b) of this condition.
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(2) Where the Packaging contractor is not the PDA and is un-certified, they shall not
produce, modify, or update etc. SPIS Designs. They shall obtain current SPIS design(s)
from SPIN or a certified organisation before proceeding with manufacture of Packaging.
To allow designs to be provided in ample time, they shall apply for SPIS information as
soon as practicable after receipt of Contract or order.

(3) Where the Contractor is un-certified and has been given authority to produce,
modify, and update SPIS Designs by contract, they shall obtain approval for their design
from a certified organisation before proceeding, then continue with sub-clause n (1)(b) of
this condition.

(4)  Where the Contractor is not a PDA but is certified; follow sub-clauses n (1)(a) and
(b) of this condition.

The Contractor shall note that all documents supplied as SPIS designs shall be considered as
Contract Data Requirement.

0.

The Contractor shall comply with the requirements for the design of Military Packaging as

follows:

p.

(1) Where there is a requirement to design UK Military or NATO Level Packaging, the
work shall be undertaken by a certified organisation, or one that although non-certified is
able to demonstrate that its Quality Systems and Military Package Design expertise are
of an equivalent standard.

The certification scheme (MPAS) detail is available from:

DES IMOC SCP Packaging
MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESIMOCSCP-Pkg@mod.uk

(2) Military Level packages shall be designed to comply with the relevant requirements
of DEF STAN 81-041, testing to DEF STAN 81-041 (Part 3) or DEF STAN 00-035.
Packaging designs shall be prepared on a Services Packaging Instruction Sheet (SPIS),
in accordance with DEF STAN 81-041 (Part 4);

(3) all Packaging contractors on receipt of a requirement shall search SPIN or apply
for a search of SPIN to establish the SPIS status (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’, media format as per clause g.);

(4) new designs shall not be made where there is an existing usable SPIS, or one that
may be easily modified;

(5) where there is a usable Standard Family Specification (SFS), it shall be used in
place of a SPIS design unless otherwise stated in this Contract. When an SFS is used or
replaces a SPIS design, the Contractor shall upload this information as with SPIS, see
clause f;

(6) all SPIS, new or modified (and associated documentation) shall on completion be
provided for uploading on to SPIN in the agreed electronic format;

(7)  the default electronic media format of a SPIS shall be Adobe "PDF" compatible
with SPIN requirements;

(8) manufacture of Military Level Packaging; where it is necessary to use a SPIS
design then the packaging manufacturer should also be a certified contractor as per
clause a. The Packaging manufacturer is responsible for confirming that the design is
suitable.

The Authority shall retain all Intellectual Property Rights (IPR) relating to the designs

unless otherwise agreed in writing.

g.

If special jigs, tooling etc., are required for the production of Military Packaging, the
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K10.

K11.

K12.

Contractor shall obtain written approval from the Authority’s Representative (Commercial)
before providing them.

Overseas Expenditure
a. The Contractor shall report, in writing, to the Authority details of any direct Overseas
expenditure valued over £1 million likely to be incurred in the execution of the Contract
immediately the possibility is known if such details were not furnished at the time of tendering.
The details to be provided are as follows:

(1) Contract No;

(2)  country in which subcontract placed/to be placed;

(3) name, division and full postal address of Subcontractor;

(4) value of subcontract as applicable to main Contract;

(5) date placed / to be placed.

b. If no overseas orders valued over £1 million are to be placed, or are placed, the
Contractor shall advise the Authority to this effect.

C. For the purpose of clauses a. and b. Overseas expenditure comprises only those direct
payments made by the Contractor to:

(1) Overseas firms; and
(2) UK firms, including UK branches or subsidiaries of Overseas firms,

for the supply of finished or semi-finished manufactured products imported directly into the UK
by the Contractor or by such UK firms.

d. The Contractor shall submit any Information required by clause a. to the Authority’s
Representative (Commercial).

Import Licence

If, in the performance of the Contract, the Contractor needs to import materiel into the UK for
which an import licence is required, the responsibility for applying for the licence shall rest with
the Contractor. The Authority shall provide the Contractor with all reasonable assistance in
obtaining any necessary import licence with regard to any defence or security issue that may
arise.

Export Licence
a. The Contractor shall notify the Authority promptly if the Contractor becomes aware that all
or part of any Contractor Deliverable (including Information and software) to be delivered under
the Contract is or will be subject to:

(1) anon-UK export licence, authorisation or exemption; or

(2) any other related transfer control,
that imposes or will impose end use, end user, re-transfer, re-export restrictions, or restrictions
on disclosure to individuals based upon their nationality. This does not include the Intellectual
Property-specific restrictions of the type referred to in condition D1.
b. If requested by the Authority, the Contractor shall give the Authority a summary of every
existing or expected licence and restriction referred to in clause a. and any related obligation or
restriction to the extent that they place an obligation or restriction on the Authority with which the
Authority must comply, including, to the extent applicable to such obligations or restrictions:

(1) the exporting nation, including the export licence number (where known);
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(2) the Contractor Deliverables (including Information and software) affected;
(3) the nature of the restriction and obligation;
(4) the authorised end use and end users;

(5) any specific restrictions on access by third parties, or by individuals based upon
their nationality, to the Contractor Deliverables or to anything Delivered or used in the
performance or fulfilment of the Contractor Deliverables; and

(6) any specific restrictions on the end user or on re-transfer or re-export to third
parties of the Contractor Deliverables or of anything Delivered or used in the performance
or fulfilment of the Contractor Deliverables.

The Contractor shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which
the Authority must comply.

C. When an export licence is required from a foreign government for the performance of the
Contract, the Contractor shall promptly consult with the Authority on the licence requirements
and, where the Contractor is the applicant for the licence:

(1) ensure that when end use or end user restrictions, or both, apply to all or part of
any Contractor Deliverable to be Delivered under the Contract, the Contractor, unless
otherwise agreed with the Authority, identifies in the licence application:

(@) the end user as: Her Britannic Majesty’s Government of the United Kingdom
of Great Britain and Northern Ireland (hereinafter “HM Government”); and

(b)  the end use as: For the Purposes of HM Government;

(2) include in the submission for the licence a statement that "information on the status
of processing this license application may be shared with the Ministry of Defence of the
United Kingdom".

d. If the Information required under clauses a. and b. has been provided previously to the
Authority by the Contractor, the Contractor may satisfy these requirements by giving details of
the previous notification and confirming they remain valid and satisfy the provisions of clauses
a.andb.

e. If the Contractor becomes aware of any changes in the Information notified previously
under clauses a., b. or d. that would affect the Authority’s ability to use, disclose, re-transfer or
re-export an item or part of it as is referred to in those clauses, the Contractor shall notify the
Authority promptly of the change.

f. If the Contractor or any Subcontractor in the performance of the Contract needs to export
materiel for which an export licence from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or
that Subcontractor. The Authority shall provide all reasonable assistance in obtaining and
maintaining any export licence from the foreign government with regard to any defence or
security issue that may arise.

g. Where the Contract performance requires the export of items for which a foreign export
licence is required, the Contractor shall include the dependencies for the export licence
application, grant and maintenance in the Contract risk register and in the risk management
plan for the Contract, with appropriate review points. Where there is no requirement under the
Contract for a risk management plan the Contractor shall submit an Export Licence Plan for
agreement with the Authority.

h. The Authority may make a written request to the Contractor to seek a variation to the
licence conditions to a foreign export licence to enable the Authority to re-export or re-transfer a
licensed item or licensed information from the UK to a non-licensed third party. If the Authority
makes such a request:

(1) the Contractor shall, or procure that the Contractor's Subcontractor will,
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expeditiously consider whether or not there is any reason why it should object to making
the request and, where it has no objection, file an application to seek a variation of the
applicable export licence in accordance with the procedures of the licensing authority;

(2) the Authority shall provide sufficient Information, certification and other
documentation necessary to support the application for the requested variation; and

(3) the Authority will pay the Contractor a fair and reasonable charge for this service
based on the cost of providing it.

i. Where the Authority provides materiel (Information and items, including software) to
enable the Contractor to perform the Contract, and that materiel is subject to a non-UK export
licence or other related technology transfer control as described in the provisions of clause a.:

(1) the Authority may, or at the request of the Contractor, undertake to give the
Contractor a summary of every non-UK export licence or other related technology
transfer control of which it is aware that would affect the Contractor’s ability to perform the
Contract, including, to the extent applicable, to the Contractor’s performance of the
Contract:

(&) the exporting nation, including the export licence number (where known);
(b)  the items or Information affected;

(c) the nature of the restriction and obligation;

(d) the authorised end use and end users;

(e) any specific restrictions on access or use by third parties, or by individuals
based upon their nationality, to the items or information affected; and

)] any specific restrictions on re-transfer or re-export to third parties of the
items or Information affected.

(2)  this will not include Intellectual Property specific restrictions of the type mentioned
in condition D1 (Third Party Intellectual Property — Rights and Restrictions) in relation to
the Authority instead of the Contractor;

(3) the Contractor and its Subcontractors, where access by these restrictions is also
authorised, shall abide by the lawful restrictions so notified by the Authority;

(4) the Contractor shall notify the Authority immediately if it is unable for whatever
reason to abide by any restriction advised by the Authority to the Contractor under clause
J-

- Where restrictions are advised by the Authority to the Contractor under clause i, the
Authority and the Contractor shall act promptly to mitigate their impact. If these restrictions
adversely affect performance of the Contract, the restrictions shall be regarded as a change to
the Specification and handled under the terms of condition A3 (Variations to Specification) and
the Contract Price or Delivery schedule or both shall be adjusted as appropriate. If the
Contractor is unable to perform the Contract as a result of these restrictions then the Authority
shall consult with the Contractor on alternative solutions requiring amendment of the Contract
under condition A2 (Amendments to Contract) and A3 (Variations to Specification) and may
terminate the Contract if no alternative solution satisfies the essential terms of the Contract.
Termination under these circumstances will be under the terms of condition A22 (Termination
for Convenience).

k. Without prejudice to United Kingdom Government's position on the validity of any claim
by a foreign government to extra-territoriality, the Authority undertakes to provide the Contractor
with all reasonable assistance to facilitate the granting an export licence by a foreign
Government in respect of performance of the Contract.
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K13.

K14.

Key Performance Indicators and Performance Management

The Contractor’s performance of the Contract shall be monitored and measured using the
agreed Key Performance indicators (KPIs) within Section L of this Contract.

Diversion Orders

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b. Where necessary the Authority may issue (or having issued, cancel) a Diversion Order for
urgent Delivery of the Contractor Deliverables identified in it:

(1) where a Diversion Order is issued the Contractor Deliverables are to be Delivered
by the quickest means available, unless otherwise directed;

(2) aDiversion Order which is beyond the scope of the Contract is to be returned
immediately to the Authority’s Representative (Commercial) with an appropriate
explanation;

(8) if the terms of the Diversion Order are unclear, the Contractor shall contact the
Authority’s Representative who issued it immediately for clarification or further instruction,
copying the Authority’s Representative (Commercial) in on all correspondence;

(4) the Contractor shall be entitled to any additional Delivery and Packaging costs
generated in complying with the Diversion Order or cancellation thereof, claims for which
are to be submitted by the Contractor to the Authority’s Representative (Commercial)
together with appropriate receipts and shall be priced and agreed in writing as a
amendment to the Contract in accordance with condition A2. The Contractor shall not
delay complying with the Diversion Order whilst awaiting agreement of any additional
Delivery and Packaging costs.

K15. Copyright

a. This Condition shall apply to all copyright works generated under the Contract, or
delivered to the Authority under the provisions of the Contract, except that it shall not apply to
copyright works consisting of technical data and software where such rights are granted
elsewhere in the Contract.

b. The Contractor shall use all reasonable endeavours to ensure that copyright in any work
generated under the Contract shall be the property of and vest in the Contractor, subject to the
rights of third parties in pre-existing works.

C. The Contractor agrees not to publish any copyright work generated under the Contract
without the consent in writing of the Authority. The Authority will not normally raise objection to
publication unless delay or limited publication only is considered necessary in the national
interest. The Authority will review, upon request by the Contractor, any such restriction on
publication.

d. The Authority shall have, in respect of any copyright work to which this Condition applies,
a free licence:

(1) to copy the work and to circulate and use the work or any copy thereof within any
United Kingdom Government Department (which term includes the United Kingdom
Armed Forces) provided that no part of the work nor any copy thereof shall, except with
the prior written permission of the Contractor or pursuant to clauses b., c. or d. of this
condition, be made available to any third party;

(2) toissue the work or any part of the work or any copy of the work or any part thereof
to any contractor or agent for the purpose of use only in connection with a contract for the
United Kingdom Government for the study, management, evaluation, and/or assessment
of the work, provided that any such contractor or agent shall be placed under an
obligation which restricts disclosure and use of such work to the said purpose;
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(3) toissue the work or any part of the work or any copy of the work or any part thereof
to the government of a nation who is a member of the EU or NATO or bodies forming part
of said groupings, to the Governments of Australia, New Zealand and Japan or such
other government(s) of nation(s) prescribed in the Contract, for information only, in
pursuance of information exchange arrangements for defence purposes, provided that
the recipient government is placed under an obligation not to use such work for other
than information purposes or disclose it to a third party;

(4) toissue the work or any part of the work or any copy of the work or any part thereof
to another supplier or potential supplier to the United Kingdom Government for the
purpose of use only under a contract, or tendering for a proposed contract, for a United
Kingdom Government purpose, provided that the supplier or potential supplier is placed
under an obligation which restricts disclosure and use of such work to the said purposes.

Provided that, subject to any pre-existing rights of the Authority, clauses c. and d. shall only
apply to the work or any part of the work or any copy of the work or any part thereof if such work
or part thereof is generated under the Contract. Clauses c. and d. shall apply to all works or part
thereof unless otherwise marked by the Contractor in accordance with clause f. below.

e. As soon as it becomes aware that any copyright work or part thereof Delivered or
proposed to be Delivered is a work subject to special conditions or any third party rights known
to the Contractor, or is a work or part thereof not generated under the Contract, the Contractor
shall inform the Authority and upon Delivery shall appropriately mark such work or part thereof
to identify the same and indicate the relevant conditions or rights.

f. The Contractor may mark or include in any copyright work to which this Condition applies
a copyright notice provided that such copyright notice acknowledges the Authority's rights under
this Condition. Any such notice shall be perpetuated in any copies of such work made by the
Authority or any other United Kingdom Government Department or its agents or contractors.

g. This Condition shall constitute an "agreement to the contrary" for the purposes of Section
48 of the Copyright, Design and Patents Act 1988.

h. In this Condition "copyright work" shall be understood to include any works, data or other
materials in which a database right subsists.

K16. Pricing for Core Activity

Core activity required under the Statement of Work at Annex C shall be provided under Items 1-2.
Each quarter the Contractor shall generate a Support Tasking Proforma Part 2 detailing the Core
activity undertaken during that quarter for agreement of a firm price in accordance with DEFCON127.
Core Activity shall be subject to a limit of liability of £2,000 per quarter, unless an uplift is authorised in
writing by the Authority’s Commercial Officer.

K17. Pricing for Non-Core Tasking of Support & Repair Services

Non-Core Tasking shall be authorised in accordance with Section 2.8 of the Statement of Work at
Annex C (Support) and Section 3 of the Statement of Work at Annex B (Repair). Firm prices for Non-
Core Tasking shall be agreed prior to the authorisation of Tasking Proforma Part 3 in accordance with
DEFCONG643 using the firm hourly labour rates agreed in the Contract at Annex H.

K18. Pricing for Non-Core Supply Services

Non-Core Supply Services shall be undertaken in accordance with Section 2 of the Statement of Work
at Annex A (Supply). Firm prices and delivery timescales for any requirement of the Equipments
covered by the Supply Services detailed at Appendix 1 of Annex A shall be requested without
commitment on an individual ad-hoc basis with the Contractor as required. Subject to the agreement
of a Firm price in accordance with DEFCON 643, authority to proceed with the supply of the
Equipments will be made by the offer of an Amendment to the Contract.

K19. Liquidated Damages (Supply of EqQuipment)

This Clause K19 shall apply to Contract Deliverables ordered in accordance with Condition K18 of the
Contract, when the Contractor is specifically advised of the application of the provision by way of the
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issue of a formal contract amendment to that effect.

It is recognised that if any of the contract deliverables listed as part of the contract amendment are not
supplied and/or installed to the satisfaction of the Authority within the time or times specified in the
formal contract amendment issued, the Authority will suffer loss and damage thereby. The Contractor
shall be liable to pay to the Authority liquidated damages for the delay in delivery, as detailed within
the contract amendment for each day of such delay up to a maximum of a number of days as detailed
at attachment within the formal contract amendment.

The provisions of this Clause are without prejudice to any other rights of the Authority under the
Contract and in particular those under condition F1. Accordingly, damages shall be payable hereunder
in respect of any material period during which the contract subsists, notwithstanding its ultimate
determination under condition F1.

No payment or concession to the Contractor by the Authority, or other act or omission of the Authority,
shall in any way affect the rights of the Authority to recover the said liquidated damages or be deemed
to be a waiver of the right of the Authority to recover any such damages, unless a waiver has been
expressly stated in writing by the Authority.

K20. Force Majeure

This Clause K20 shall apply to the supply of contract deliverables ordered in accordance with
Condition K18 to which the Authority intends to apply Liquidated damages in accordance with
condition K19.

If, by reason of any acts of nature, war, hostilities, or of any fire at any of the Contractor’s premises or
those of his suppliers, the Contractor shall have been delayed in completing the supply and/or
installation of the contract deliverables, which are the subject of the provision of condition K19 of the
Contract, the contractor shall, immediately upon becoming aware that any such delay has been
caused, give to the Authority notice in writing of his claim for an extension of time for the completion of
the supply and/or installation. The Authority shall allow the contractor an extension of time for such
completion in respect of any delay caused by any of the circumstances before mentioned as shall be
reasonable. Provided always that the Contractor shall not be entitled to any extension of time unless
he shall at all times have used all reasonable endeavours to prevent any such delay and to minimise
any such delay and to do all that may be reasonably required to the satisfaction of the Authority to
proceed with the work.

L. The processes that apply to this Contract are:

L1. Tasking Process

Additional non-core activities will be procured using a tasking form on an ad hoc basis. Tasks will be
raised between the Authority and the Contractor using Tasking Proformas (at Annex E).

All task activities shall be completed in accordance with the Price, Time and Performance targets agreed
with the Authority for each task, and as defined in the Tasking Process:

a. Requirement for Non-Core Tasking instruction realised.

b. The Contractor or Authority shall complete Tasking Proforma Part 1, this requires
authorisation and completion by the Authority’s Commercial Manager.

C. The Contractor shall respond by completing Tasking Proforma Part 2 and return to the
Authority’s Commercial Manager.

d. The Authority’'s Commercial Manager shall return the Tasking Proforma Part 3, either
authorising the Contractor to perform the work, or informing the Contractor that the task shall not
proceed.

Upon receipt of a Tasking Proforma Part 1, the Authority or Contractor is to acknowledge receipt of the
reqguest to the Authority or Contractor within 1 working day.

The Contractor is to provide a full response via a Tasking Proforma Part 2 within 5 working days of
receipt of Part 1.
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No work shall be undertaken until Authorisation has been received via the completed Tasking Proforma
Part 3, duly completed by the Authority’s Project Manager, Commercial Manager and Finance Officer.
Any work undertaken before the receipt of the authority shall be at the Contractor’s own risk.

Note: The issue of a Tasking Proforma Part 1 by the Authority or receiving a Tasking Proforma Part 2
from the Contractor does not commit the Authority to placing any specific Task with the Contractor.
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L2.

Supply and Support -
Rectification time for Non-
Conforming Receipts (NCR)
for Main Equipment or
Spares that are delivered to
the Authority.

Key Performance Indicators (KPI’s)

100% of NCRs rectified
within 12 working days of
been informed by
Designated Officer.

In accordance with Section 5 of Annex A SOW
for Supply and Section 2.7 of Annex C SOW for
Support. Provision of NCR data to demonstrate
number of NCRs received in the last reporting
period and number of NCRs not resolved within
the specified 12 working days resolution time.

Supply - Sentenced within
monthly reports.

Support — Sentenced within
quarterly progress review
reports and meetings.

Supply - Percentage of Main
Equipment and Spares
delivered to Authority within
Required Delivery Date
(RDD) timescale.

100% of Main Equipment
and Spares delivered
within RDD timescale.

In accordance with Section 5 of Annex A SOW
for Supply. The Contractor shall compare the
number of Main Equipments (ME) and Spares
(SP) successfully delivered to the Authority
within their respective RDD timescale, to the
cumulative total of Main Equipments (CME) and
Spares (CSP) delivered to the Authority.

o The percentage Demand Fulfilled (DF) for
ME and SP will be calculated in accordance with
the calculation column.

. The DFME and DFSP will be the figure
used to assess compliance to the KPI Target.

% DF for ME
(%DFME) = (ME /
CME)*100;

% DF for SP
(%DFSP) =
(SP / CSP)*100

Supply - Sentenced within
monthly reports, discussed
within quarterly progress
review meetings.

Support - Percentage of Non-

Core Tasks completed within
Required Delivery Date
(RDD) timescale.

100% of Non-Core Tasks
completed within RDD
timescale.

In accordance with Annex C SOW for Support.
The Contractor shall compare the number of
Non-Core Tasks (NCT) successfully completed
within their respective RDD timescale, to the
cumulative total of Non-Core Tasks (CNCT)
completed.

. The percentage Demand Fulfilled (DF) for
NCT will be calculated in accordance with the
calculation column.

. The DFNCT will be the figure used to
assess compliance to the KPI Target.

06DFNCT = (NCT /
CNCT)*100;

Support — Sentenced within
quarterly progress review
reports and meetings.

40 of 66




Percentage of Supply and
Support Management
Reports delivered to the
Authority within Required
Delivery Date (RDD)
timescale.

100% of Management
Reports delivered to the
Authority within Required
Delivery Date (RDD)
timescale.

In accordance with Section 5 of Annex A SOW
for Supply and Section 2.6 of Annex C SOW for
Support. The Contractor shall compare the
number of Supply Management Reports (SMR)
and Support Management Reports (SPMR)
successfully completed within their respective
RDD timescales to the cumulative total of
Supply Management Reports (CSMR) and
Support Management Reports (CSPMR)
completed.

e  Supply — monthly progress report no later
than last working day of the month. The
percentage Demand Fulfilled Supply
Reports (DFSR) will be calculated in
accordance with the calculation column.

e Support — quarterly progress review (QPR)
report 1-week prior to QPR meeting. The
percentage Demand Fulfilled Support
Reports (DFSPR) will be calculated in
accordance with the calculation column.

e The DFSR and DFSPR will be the figure
used to assess compliance to the KPI
target.

06DFSR = (SMR /
CSMR)*100;

0%6DFSPR = (SPMR /
CSPMR)*100

Supply — Sentenced within
monthly reports.

Support — Sentenced within
quarterly progress review
reports and meetings.
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Schedule 1 - Definitions of Contract

Core Definitions

Assets

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Child Labour Legislation

Conditions

Consignee

Contract

Contract Implementation Date

Contract Price

means items / materials, which the Contractor has acquired for the
purposes of performing their obligations under the Contract;

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of clause H2.b;

means any day excluding:

a. Saturdays, Sundays and public and statutory holidays in the
jurisdiction of either Party;

b. privilege days notified in writing by the Authority to the
Contractor at least ten (10) Business Days in advance; and

C. such periods of holiday closure of the Contractor’s premises
of which the Authority is given written Notice by the Contractor at
least ten (10) Business Days in advance;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or Executive Agency.

means those International Labour Law Conventions concerning
economic exploitation of children through the performance of work
which is likely to be hazardous or to interfere with a child's health
or development, including but not limited to slavery, trafficking,
debt bondage or forced labour, which are ratified and enacted into
domestic law and directly applicable to the Contractor in the
jurisdiction(s) in which it performs the Contract.

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
supplied;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with condition A2
(Amendments);

means the day upon which the Contractor is fully responsible for
the provision of all of the Contractor Deliverables required,;

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of packaging and exclusive of
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Contractor

Contractor Commercially
Sensitive Information

Contractor Deliverables

Contractor’s Representative

Contractor’s Team

Control

Crown Use

DEFFORM

DEF STAN

Deliver

Delivery Date

any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract;

means the person who, by the Contract, undertakes to provide the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

means the Information listed in the completed Schedule 6 -
Contractor's Commercially Sensitive Information Form, which is
Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the services and, where appropriate the documents, which
the Contractor is required to provide under the Contract in
accordance with the Schedule of Requirements and the
Specification;

means a person or persons employed by the Contractor in
connection with the provision of the Contractor Deliverables and in
connection with this Contract;

means all employees, consultants, agents and Subcontractors
which the Contractor engages in relation to the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means the MOD DEFFORM series which can be found at
https://www.gov.uk/acquisition-operating-framework;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with SC3 Condition “Delivery / Collection”
and Delivered and Delivery shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables, or the
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Design Right(s)

Effective Date of Contract

Firm Price

Full Service Provision

Information

Key Performance Indicators

Legislation

Minor Change

Notices

Parties

Schedule of Requirements

Specification

Subcontractor

Supported Businesses

relevant portion of them are to be Delivered or made available for
Collection;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the date specified on the Authority’s acceptance letter. For
example the DEFFORM 159, or where the standstill period applies,
the relevant Notice of Entry into Contract letter;

means a price (Excl. VAT) which is not subject to variation;

means the provision by the Contractor of all of the Contractor
Deliverables in accordance with the Conditions of this Contract;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract, including information provided in the
tender or negotiations which preceded the award of the Contract;

means the agreed method of monitoring and measuring the
Contractor’s performance against the Contract as set out in
Section L (Processes) where this Contract includes Core Plus
condition “Key Performance Indicators and Performance
Management”;

means in relation to the United Kingdom:
a. any Act of Parliament;

b. any subordinate Legislation within the meaning of section 21
of the Interpretation Act 1978;

C. any exercise of the Royal Prerogative; or

d. any enforceable community right within the meaning of
section 2 of the European Communities Act 1972;

means any change that does not significantly/materially affect the
nature of the Contractor Deliverables;

shall mean all notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

means the Contractor and the Authority, and Party shall be
construed accordingly;

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the performance dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means Schedule 5 (Specification) which provides the detailed
description of the Contractor Deliverables and sets out any
performance dates by which the Contractor shall provide such
Contractor Deliverables;

means any person engaged by the Contractor from time to time as
may be permitted by the Contract to provide the Contractor
Deliverables (or any part thereof);

means establishments or services where more than 50% of the

workers are disabled persons who by reason of the nature or
severity of their disability are unable to take up work in the open
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labour market;
Transparency Information means the content of this Contract in its entirety, including from time

to time agreed changes to the Contract, and details of any payments
made by the Authority to the Contractor under the Contract.
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Appendix A to Schedule 1 — Core+ Definitions of Contract

Core+ Definitions

Articles

Collect

Consignor

CPET

Denomination of Quantity

(D of Q)

Diversion Order

Employee

Evidence

FLEGT

Hazardous Contractor
Deliverable

means the Contractor Deliverables (goods and / or the services),
including packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified) which the
Contractor is required to provide under the Contract in accordance
with Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies to Core Plus
Schedule “Hazardous Articles, Materials or Substances
supplied under the Contract” and any DEFCON:Ss if either are
included in this Contract);

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with clause K14.c and Collected and
Collection shall be construed accordingly;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected,;

means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy

means the quantity or measure by which an item of material is
managed,;

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

shall include any person who is an employee or director of the
Contractor or who occupies the position of a director of the
Contractor, by whatever title given. (This definition only applies
to the narrative condition “Security Measures”);

means either:

a. an invoice or delivery note from the timber supplier or
subcontractor to the Contractor specifying that the product supplied
to the Authority is FSC or PEFC certified; or

b. other robust evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;
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Independent Verification

Legal and Sustainable

Military Level Packaging

Military Packaging
Accreditation Scheme
(MPAS)

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Overseas

Packaging

Packaging Design Authority
(PDA)

Primary Packaging Quantity
(PPQ)

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “BS EN ISO / IEC 17065: 2012 Conformity assessment
- Requirements for bodies certifying products, processes and
services”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the day
the contract documents are issued by the Authority shall apply;

Packaging that by the nature of the packaged items nature, or
envisaged transport / movement or handling within the military
supply chain and requires enhanced protection beyond that which
commercial Packaging normally provides;

is a MOD sponsored scheme to accredit military packaging
designers capable of producing SPIS designs acceptable

to the MOD by meeting its requirements and thereby assure good
Military Level Packaging. MPAS supersedes MPCAS/DR14.
MPAS detail is available from DESJSCSCM-EngTLS-

Pkg@mod.uk;

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military level designs. A company capable of
both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging Designer trained and
certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an
intergovernmental military alliance based on the North Atlantic
Treaty which was signed on 4 April 1949;

shall mean non UK or Foreign

Verb. The operations involved in the preparation of materiel for:
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 2 (Appendix — Addresses and Other Information), Box 3.
The PDA should be MPAS registered or accepted as having an
equivalent certification;

means the quantity of an item of material to be contained in an

individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user;
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Recycled Timber

Short-Rotation Coppice

STANAG 4329

Timber and Wood-Derived
Products

Virgin Timber

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by products but excluding sawmill co-products which fall within the
category of Virgin Timber;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;
c. reclaimed timber abandoned or confiscated at least ten

years previously;
it excludes sawmill co-products;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber

policy;

means the publication NATO Standard Bar Code Symbologies
which can be sourced from Information at
www.dstan.mod.uk/fags.html;

means timber (including Recycled Timber and Virgin Timber but
excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

means Timber and Wood-Derived Products that do not include
Recycled Timber.
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Schedule 2 - Schedule of Requirements for Services for Contract No: SSP/00166

For: FNH UK Combined Support Services Contract

Item | Contractor Deliverables Notes to Supplier Total Firm Price
No (inc. item description, quantity, unit price & delivery instructions) £ (ex-VAT)
1 Support Services (Core) in accordance with SOW Annex C Firm price to be agreed in
(Years 1-3) accordance with condition K16.
2 Support Services (Core) in accordance with SOW Annex C Subject to the Authority exercising the Firm price to be agreed in
(Option Year 4) option to extend the Contract in accordance accordance with condition K16.

with Schedule 3 (Duration)
3 Support Services (Non-Core) in accordance with SOW Annex C Firm price to be agreed on a task-
(Years 1-3) by-task basis in accordance with
condition K17.
4 Support Services (Non-Core) in accordance with SOW Annex C Subject to the Authority exercising the Firm price to be agreed on a task-
(Option Year 4) option to extend the Contract in accordance by-task basis in accordance with
with Schedule 3 (Duration) condition K17.
5 Repair Services (Non-Core) in accordance with SOW Annex B Firm price to be agreed on a task-
(Years 1-3) by-task basis in accordance with
condition K17.
6 Repair Services (Non-Core) in accordance with SOW Annex B Subject to the Authority exercising the Firm price to be agreed on a task-
(Option Year 4) option to extend the Contract in accordance by-task basis in accordance with
with Schedule 3 (Duration) condition K17.
7 Supply Services (Non-Core) in accordance with SOW Annex A Firm price to be agreed on an ad-
(Years 1-3) hoc basis in accordance with
condition K18.
8 Supply Services (Non-Core) in accordance with SOW Annex A Subject to the Authority exercising the Firm price to be agreed on an ad-

(Option Year 4)

option to extend the Contract in accordance
with Schedule 3 (Duration)

hoc basis in accordance with
condition K18.
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Schedule 3 - Contract Data Sheet for Contract No: SSP/00166

Condition A9
Governing Law

Contract to be governed and construed in accordance with:
(one must be chosen)

English Law X

Scots Law [] clause A9.d shall apply

Solicitors or other persons based in England and Wales (or Scotland
if Scots Law applies) irrevocably appointed for Contractors without a
place of business in England (or Scotland, if Scots Law applies) in
accordance with clause A9.g (if applicable) are as follows:

Condition A22
Termination for
Convenience

The Notice period for terminating the Contract shall be 30 Business
Days.

Condition A24
Contract Period

The Contract expiry date shall be: 4 June 2021 with an option to
extend to 2022.

Should the Authority wish to exercise the Option it will provide the
Contractor with a minimum period of 3-months notice.

Clause B1.b.(1)
Contractor’s Obligations —
Quality Assurance

Is a Deliverable Quality Plan required for this Contract?
Yes [X
No ]

If Yes the Deliverable Quality Plan must be set out as defined in
AQAP 2105 and delivered to the Authority (Quality) within 10
Business Days of Contract Award. Once agreed by the Authority the
Quality Plan shall be incorporated into the Contract. The Contractor
shall remain at all times, solely responsible for the accuracy,
suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:
e AQAP 2110 Edition3/Edition D version 1

DEFSTAN 05-57

DEFSTAN 05-61

DEFSTAN 00-56

DEFSTAN 00-40

DEFSTAN 81-41

BS EN 62402:2007

BS EN ISO 9001:2008/15

STANAG 4107

STANAG 4329

Condition C1
Contract Price (Excl. Vat)

All Schedule 2 line items shall be Firm Priced in accordance with
Condition K16 (Items 1-2) Condition K17 (Items 3-6) and Condition
K18 (Iltems 7-8)
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Clause Hl.a
Progress Monitoring

The Contractor shall be required to attend the following meetings:
Type: Progress Review

Contractor Responsibility: to arrange meeting, issue calling notice,
provide agenda 5 working days in advance, issue minutes of
meeting and responses to questions within 5 working days.
Frequency: Quarterly

Location: Contractor’s premises or MOD Abbey Wood. Authority to
confirm location 10 days prior to QPR meeting.

Type: Ad Hoc

Contractor Responsibility: Arrange meeting, provide agenda 2
working days in advance where possible.

Frequency: As required

Location: As required

Clause H1.b
Progress Reports

The Contractor is required to submit the following Reports:

Type: Management Report - to be submitted 1-week prior to meeting
and summary slides of management report, including key issues and
risks.

Frequency: Quarterly

Content: Detailed account of core activities, non-core activities,
supply and repair activities

Method of Delivery: E-Malil

Delivery Address: Nicholas.Schuster828@mod.gov.uk

Type: Progress Report
Frequency: Monthly

Content: Summarisation of core activities, non-core activities, supply
and repair activities

Method of Delivery: Email

Delivery Address: Nicholas.Schuster828@mod.gov.uk

Type: Maintain project data on a management information system
and shall update the management information data as appropriate to
meet the objective outputs required in the Statement of Work.

Frequency: ongoing
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Clause H2.b
Authority’s
Representatives

The Authority’s Representatives for the Contract are as follows:

Commercial: Nick Clarke - Nick.Clarke425@mod.gov.uk

Project Manager: Nicholas Schuster -
Nicholas.Schuster828@mod.gov.uk

Payment; Lisa Sinfield - Lisa.Sinfield100@mod.gov.uk

Clause H3.a.(3)
Notices

Notices served under the Contract shall be sent to the following
address:

Authority: Nick Clarke - Nick.Clarke425@mod.gov.uk

Contractor:

Clause H3.a.(5)
Notices

Notices served under the Contract can be transmitted by electronic
mail:

Yes [X
No [

Condition K1 Certificate of
Conformity (Core+ Only)

Is a Certificate of Conformity Required for this Contract?

Yes [X
No [

Line Items: As per tasking/demand order

Yes does the Contractor Deliverables require Traceability throughout
the supply chain?

Yes []
No [X
Line Items:

Condition K2
Marking of Contractor
Deliverables (Core+ Only)

Special Marking requirements:
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Condition K3

Supply of Data for
Hazardous Contractor
Deliverables, Materials
and Substances (Core+
Only)

A completed SC3 Core Plus Schedule “Hazardous Atrticles,
Materials or Substance Statement”, and if applicable, Safety Data
Sheet(s) are to be provided by e-mail with attachments in Adobe
PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) DSA-Land-MovTpt-DGHSIS@mod.uk

or if only a hardcopy is available to:
a) The Authority’s Representative (Commercial)

b) Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)
Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol, BS34 8QW

DSA-DLSR-MovTpt-DG HSIS (MULTIUSER)

to be Delivered no later than one (1) month prior to the Delivery Date
for the Contract Deliverable

Clause K4.i
Timber and Wood-Derived
Products (Core+ Only)

A completed SC3 Core Plus Schedule 10 “Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements”,
is to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to:

The Authority’s Representative (Commercial)

or, if only a hardcopy is available to:

The Authority’s Representative (Commercial)

To be Delivered by the following date: 30 business days after
Contract Award.

Clause K5.b
Rejection (Core+ Only)

(Note: If no period is
inserted here the time
period shall be 20
Business days)

Time limit for rejection of the Contractor Deliverables shall be 30
Business Days.
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Clause K6.a

Delivery (for Schedule 2,
Appendix A items) (Core+
Only)

The transport requirements shown below are applicable:
Line Items: As per demand order

To be Delivered by the Contractor (See box “Delivery by the
Contractor” below)

Line Items: As per demand order

To be Collected by the Authority (See box “Collection by the
Authority” below)

Clause K6.b

Delivery by the Contractor
(for Schedule 2, Appendix A
items) (Core+ Only)

(Where applicable, see box “Delivery” above.)

Special Delivery Instructions:

Each consignment of the Contractor Deliverables to be accompanied
by:

Line Items As per demand form Delivery Note

Clause K6.c

Collection by the
Authority (for Schedule 2,
Appendix A items) (Core+
Only)

(Where applicable, see Box “Delivery” above)

Special Collection Instructions:

Each consignment of the Contractor Deliverables to be accompanied
by:

Line Items: As per demand order Delivery Note
Consignor Address:

Line Items: As per demand order Address:
Consignee Address Details:

Line Items: As per demand order Address Details:
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Condition K7
Self to Self Delivery
(Core+ Only)

Is Self to Self Delivery required:
Yes []
No [X

If Yes, Delivery address applicable:

Other Addresses and
Other Information
(Covers forms and
publications addresses and
official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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DEFFORM 111
(Edn 02/16)
Appendix - Addresses and Other Information

1. Commercial Officer 8. Public Accounting Authority
Name: Nick Clarke
1. Returns under DEFCON 694 (or SC equivalent) should be sent

Address: STSP DCC-Lethality to DBS Finance ADMT — Assets In Industry 1, Level 4 Piccadilly

Elm 3c #4325 Gate, Store Street, Manchester, M1 2WD

MoD Abbey Wood @ 44 (0) 161 233 5397

Stoke Gifford, Bristol

BS34 8JH 2. For all other enquiries contact DES Fin FA-AMET Policy, Level
4 Piccadilly Gate, Store Street, Manchester, M1 2WD

Email: Nick.Clarke425@mod.gov.uk @ 44 (0) 161 233 5394

@ 030 679 37585

2. Project Manager, Equipment Support Manager or PT Leader 9. Consignment Instructions

(from whom technical information is available) The items are to be consigned as follows:

Name: Nicholas Schuster

Address: STSP DCC-Lethality
Elm 3c #4325

MoD Abbey Wood

Stoke Gifford, Bristol

BS34 8JH

Email: Nicholas.Schuster828@mod.gov.uk
@ 030 679 33745

3. Packaging Design Authority 10. Transport. The appropriate Ministry of Defence Transport

Organisation & point of contact: Offices are:

N/A A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

(Where no address is shown please contact the Project Team in Box Air Freight Centre

2) IMPORTS @& 030 679 81113/81114 Fax 0117 913 8943

EXPORTS & 030 679 81113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS & 030 679 81129/81133 /81138 Fax 0117 913 8946
EXPORTS @ 030 679 81129/81133 /81138 Fax 0117 913

8946

4. (a) Supply / Support Management Branch or Order Manager: B. JSCS

Branch/Name:

N/A JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

Tel No: N/A www.freightcollection.com

(b) U.LN. N/A

5. Drawings/Specifications are available from 11. The Invoice Paying Authority (see Note 1)

N/A Ministry of Defence @ 0151-242-2000
DBS Finance
Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

6. THIS BOX IS LEFT INTENTIONALLY BLANK 12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk

7. Quality Assurance Representative: NOTES

Name: Martin Mould * Many DEFCONs and DEFFORMSs can be obtained from the
MOD Internet Site:

Commercial staff are reminded that all Quality Assurance requirements https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

should be listed under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].
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Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for Contract No: SSP/00166

1.

Authority Changes

a. Subject always to condition A2 (Amendments to Contract), the Authority shall be entitled,
acting reasonably, to require changes to the Contractor Deliverables (a "Change") in
accordance with this Schedule 4.

Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal) in accordance with condition 3 below.
Contractor Change Proposal
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other
period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.
b. The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) adetailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5) such other information as the Authority may reasonably require.
C. The price for any Change shall be based on the prices (including all rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change.

Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and, following
such discussions, the Authority may modify the Authority Notice of Change and the
Contractor shall, as soon as practicable, and in any event not more than ten (10)
Business Days (or such other period as the Parties may agree) after receipt of such
modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with condition A2 (Amendments to Contract); or

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.
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C. If the Authority rejects the Change Proposal, it shall not be obliged to give its reasons for
such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred unless a Contractor Change Proposal has been accepted in accordance with
clause 4.b.(1).

Contractor Changes

a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change

Proposal on the Authority, which shall include all of the information required by clause 3.b, and
the process at condition 4 shall apply.
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Schedule 5 - Specification for Contract No: SSP/00166

Further details concerning the Specification for outputs and deliverables can be found in the following
Annexes:

= Annex A Statement of Work - Supply Services
= Annex B Statement of Work - Repair Services
= Annex C Statement of Work - Support Services

= Annex D Statement of Requirement
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Schedule 6 - Contractor’s Commercially Sensitive Information Form (i.a.w Condition
Al4)

Contract No: SSP/00166

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 7 — Export Licence (i.a.w. clause A17.9) for Contract No: SSP/00166
Condition to be included in relevant subcontracts
Export Licence

1. In this Condition the following words and expressions shall have the meanings set respectively
against them:

a. “Agreement” means this subcontract;

b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great
Britain and Northern Ireland;

c. “Contract” means Contract No SSP/00166 between the Authority and the Contractor;
d. “Contractor” means The Authority
e. “First Party” means Manroy Engineering Ltd;
f. “Second Party” means N/A.
2. In this Condition, “foreign” and “Overseas” shall be understood from the position of the Authority

and be regarded as “non-UK”.

3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that
all or part of any article or service (including information and software) to be delivered under the
Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other
related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the
Authority, the Contractor or both. This does not include the Intellectual Property-specific restrictions of
the type referred to in condition D1 (Third Party Intellectual Property — Rights and Restrictions) of the
First Party’s Conditions of Contract.

4, If requested by the First Party, the Second Party shall give the First Party a summary of every
existing or expected licence and restriction referred to in clause 3 and any related obligation or
restriction to the extent that they place an obligation or restriction upon the First Party or the Authority
with which the First Party or the Authority must comply, including to the extent applicable to such
obligations or restrictions:

a. the exporting nation, including the export licence number (where known);

b. the article or service (including software and Information) affected;

C. the nature of the restriction and obligation;

d. the authorised end use and end users and other parties;

e. any specific restrictions on access by third parties, or by individuals based upon their

nationality, to the articles or to anything Delivered or used in the performance or fulfiiment of the
services; and

f. any specific restrictions on re-transfer or re-export of the articles or of anything Delivered
or used in the performance or fulfilment of the services.

The Second Party shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which the
First Party or the Authority must comply.

5. When an export licence is required from a foreign government for the performance of the

Agreement, the Second Party shall promptly consult with the First Party on the licence requirements
and, where the Second Party is the applicant for the licence:

61 of 66



a. ensure that when end use or end user restrictions, or both, apply to all or part of any
Article or Service to be Delivered under the Contract, the Second Party, unless otherwise
agreed with the Authority, identifies in the licence application:

(1) The end user as: Her Britannic Majesty’s Government of the United Kingdom of
Great Britain and Northern Ireland (hereinafter “HM Government”), and

(2) The end use as: For the Purposes of HM Government;

b. include in the submission for the licence a statement that "information on the status of
processing this license application may be shared with the [insert name of the Contractor] and
the Ministry of Defence of the United Kingdom";

c. include in the submission the information that the First Party (and any intermediary
parties in the supply chain, as applicable) and the Contractor will be recipients and users of the
items, including information, for the performance of the Contract.

6. If the information required under clauses 3 and 4 has been provided previously to the First Party
by the Second Party, the Second Party may satisfy these requirements by giving details of the
previous notification and confirming they remain valid and satisfy the provisions of clauses 3 and 4.

7. If the Second Party becomes aware of any changes in the information notified previously under
clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-transfer
or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify the
First Party promptly of the change.

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export
materiel for which an export licence from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that
subcontractor. The First Party will liaise with his purchaser to enable the Authority to provide all
reasonable assistance in obtaining and maintaining any export licence from the foreign government
with regards to any defence or security issue that may arise.

9. Where the Agreement performance requires the export of items for which a foreign export
licence is required, the Second Party shall include the dependencies for the export licence application,
grant and maintenance in the Agreement risk register and in the risk management plan for the
Agreement, with appropriate review points. Where there is no requirement under the Agreement for a
risk management plan the Second Party shall submit an Export Licence Plan for agreement with the
First Party.

10. The Authority may make a written request to the Contractor to seek a variation to the licence
conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item
or licensed information from the UK to a non-licensed third party. If the Authority makes such a
request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure
that the Second Party’s subcontractor will, expeditiously consider whether or not there is a reason why
it should object to making the request and, where it has no such objection, file an application to seek a
variation of the applicable export licence in accordance with the procedures of the licensing authority.
The First Party shall provide information, certification and other documentation necessary to support
the application for the requested variation that it has received. A fair and reasonable charge for this
service based on the cost of providing it will be borne by the Authority.

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject
to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each
subcontract the same terms as set out in these clauses 1 - 14. Where it is not practicable to include
these said terms, the Second Party shall report that fact and the circumstances to the First Party.

12.  Where the First Party provides materiel (information and items, including software) to enable the
Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or
other related technology transfer control as described in clause 3:

a. the First Party may, or at the request of the Second Party, undertake to, give the Second
Party a summary of every non-UK export licence or other related technology transfer control of
which it is aware that would affect the Second Party’s ability to perform the Agreement
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including, to the extent applicable to the Second Party’s performance of the Agreement:
(1) the exporting nation, including the export licence humber (where known);
(2) theitems or information affected,;
(3) the nature of the restriction and obligation;
(4) the authorised end use and end users;

(5) any specific restrictions on access or use by third parties, or by individuals based
upon their nationality, to the items or information affected; and

(6) any specific restrictions on re-transfer or re-export to third parties of the items or
information affected.

b. This will not include Intellectual Property specific restrictions of the type mentioned in
condition D1 (Third Party Intellectual Property — Rights and Restrictions) in relation to the First
Party’s Conditions of Contract instead of the Contractor.

C. The Second Party and its subcontractors, where access by these restrictions is also
authorised, shall abide by the lawful restrictions so notified by the First Party.

d. The Second Party shall notify the First Party immediately if it is unable for whatever
reason to abide by any restriction advised by the First Party to the Second Party under clause
12.

13. Where restrictions are advised by the First Party to the Second Party under clause 12, the First
Party and the Second Party shall act promptly to mitigate their impact. If these restrictions adversely
affect performance of the Agreement by the Second Party, then the First Party shall consult with the
Second Party on alternative solutions and the terms of the Agreement shall be amended to give effect
to the agreed solution. If no alternative solution satisfying the essential terms of the Agreement is
agreed by the Parties then the First Party shall have the right to terminate the Agreement.
Termination under these circumstances will be in accordance with the principles of condition A22
(Termination for Convenience) of the First Party’s Conditions of Contract.

14.  Without prejudice to United Kingdom Government's position on the validity of any claim by a
foreign government to extra-territoriality, the Authority has undertaken to provide the Second Party
with all reasonable assistance to facilitate the granting an export licence by a foreign Government in
respect of performance of the Agreement.
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Schedule 8 Acceptance Procedure (i.a.w. condition K8) for Contract No: SSP/00166
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Schedule 9 - Hazardous Articles, Materials or Substances Supplied under the
Contract: Data Requirements

Hazardous Articles, Materials or Substances
Statement by the Contractor

Contract No: SSP/00166
Contract Title:
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Articles, materials or substances to be
supplied. []

* To the best of our knowledge the hazards associated with materials or substances to be supplied
under the Contract are identified in the Safety Data Sheets (Qty:1) attached in accordance with the
SC3 Core Plus condition “Supply of Hazardous Material or Substance in Contractor Deliverables”. []
Contractor’s Signature:

Name:

Job Title:

Date:

* check box ([Xl) as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol BS34 8QW
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Schedule 10 - Timber and Wood - Derived Products Supplied under the Contract: Data
Requirements
Contract No: SSP/00166

The following information is provided in respect of SC3 Core Plus condition “Timber
and Wood-Derived Products”:

Schedule of Volume of Volume of Volume (as delivered to | Total volume
Requirements timber timber the Authority) of timber of timber
item and delivered to delivered to without evidence of delivered to
timber product | the Authority | the Authority compliance with the Authority
type with FSC, with other Government Timber under the
PEFC or evidence Procurement Policy Contract
equivalent
evidence
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