@ Gary Cornish

Navy Commercial
@ Leach Building
HMS Excellent
L Whale Island
M|n|8try Portsmouth
PO2 8BY

of Defence

Telephone: 03001560460
Email: gary.cornish100@mod.gov.uk

14 October 2024

Dear Sir / Madam

Invitation to Tender Reference 711753452

1.

Royal Navy, as part of Ministry of Defence are running a tender competition for
Provision of 100m Modular Indoor Firing Range Complexes. You are invited to
tender in accordance with the attached documentation.

The Statement of Requirements details what is required.

The Schedule of Requirements details what prices are required. The total budget is
£50,000,000.00 (excluding VAT).

£25,000,000.00 for Core Requirement.

£25,000,000.00 for Optional Requirements.

A Presentation providing an overview of the requirements, with an opportunity to
raise questions, will be delivered to all interested suppliers via Microsoft Teams on
25 October 2024. Further details on time and how to join this will be provided a few
days prior to that date.

Tenders will be evaluated in accordance with the Tender Evaluation Criteria. This
details how tenders will be assessed, scored and compared, including assessment of
the Commercial, Financial and Technical responses in all submitted tenders.

The resulting contract will be signed in accordance with Ministry of Defence standard
Terms & Conditions. As this is not a negotiated procurement, the Terms & Conditions
cannot be amended following contract award.

The tender will be run through the Defence Sourcing Portal, in accordance with the
processes detailed in this document. This includes the following stages:
e |nvitation to Tender is issued
Tenderers prepare and submit their tenders
Tender submissions are evaluated
The Winning Tenderer is selected
All Tenderers are notified of the outcome of the competition
The contract is awarded to the Winning Tenderer

You may raise questions about the tender and the requirement via the Defence
Sourcing Portal. The deadline for submitting questions is 23:59 on 30 October 2024.
Please note that any questions raised, and the answers provided, may be shared with
other interested suppliers in accordance with paragraph B2.


https://www.contracts.mod.uk/web/login.html
https://www.contracts.mod.uk/web/login.html
https://www.contracts.mod.uk/web/login.html

9. Any questions about the Terms & Conditions must be raised during the questions
period. Any proposed changes or any additional terms/documents that tenderers are
requesting to include, must be identified in advance for Authority consideration and to
ensure all tenderers are tendering on an equal basis.

10. You must submit your Tender via the Defence Sourcing Portal by 10:00 on 13 October
2024. You should allow sufficient time for submission as late tenders will not be
accepted. Tender responses must answer all evaluation questions, include all
completed documents and provide all requested prices.

11. Tenderers are required to complete three sections in the Defence Sourcing Portal:

e Qualification Envelope — This allows tenderers to provide general information
and themselves and their tender submission. It also allows supporting
documentation to be completed.

e Technical Envelope — This allows tenderers to provide details on what they are
offering.

¢ Commercial Envelope — This allows tenderers to provide their prices.

12. The anticipated date for the contract award decision is 28 November 2024. Please
note that this is an indicative date and may change.

Yours faithfully

Gary Cornish
Commercial Manager



DEFFORM 47
(Edn 09/24)

Contents

This Invitation to Tender sets out the requirements that Tenderers must meet to submit a
valid Tender. It also contains the draft Contract, further related documents and forms and
sets out the Authority’s position with respect to the competition.

This invitation consists of the following documentation:

e DEFFORM 47 — Invitation To Tender. The DEFFORM 47 sets out the key
requirements that Tenderers must meet to submit a valid Tender. It also sets out
the conditions relating to this competition. For ease it is broken into:

0 Section A — Introduction

Section B — Key Tendering Activities

Section C — Instructions on Preparing Tenders
Section D — Tender Evaluation

Section E — Instructions on Submitting Tenders
Section F — Conditions of Tendering

DEFFORM 47 Annex A — Tender Submission Document (Offer)
= Appendix 1 to DEFFORM 47 Annex A (Offer) — Information on
Mandatory Declarations

O o O o o o

. Contract Documents (As per the contents table in the Terms and Conditions)

o Terms & Conditions which includes the Schedule of Requirements and any
additional Schedules, Annexes and/or Appendices

DEFFORM 111 — Appendix to Contract - Addresses and Other Information
DEFFORM 539A — Tenderer’s Sensitive Information Form (SC2 Schedule 5)

. Statement Relating to Good Standing

. Cyber Risk Assessment
. DEFFORM 711 - Notification of IPR Restrictions



Section A — Introduction
DEFFORM 47 Definitions

In this ITT the following words and expressions shall have the meanings given to them
below:

Al. “The Authority” means the Secretary of State for Defence of the United Kingdom of
Great Britain and Northern Ireland, acting as part of the Crown.

A2. “Compliance Regime” is a legally enforceable set of rules, procedures, physical barriers
and controls that, together, act to prevent the flow of sensitive or protected information to
parties to whom it may give an unfair advantage.

A3. “Conditions of Tendering” means the conditions set out in this DEFFORM 47 that
govern the competition.

A4. A “Consortium Arrangement” means two or more economic operators who have come
together specifically for the purpose of bidding for this Contract and who establish a
consortium agreement or special purpose vehicle to contract with the Authority.

A5. “Contract” means a Contract entered into between the successful Tenderer or
consortium members and the Authority, should the Authority award a Contract as a result of
this competition.

A6. “Contract Terms & Conditions” means the attached conditions including any schedules,
annexes and appendices that will govern the Contract entered into between the successful
Tenderer and the Authority, should the Authority award a Contract as a result of this
competition.

A7. “Contractor Deliverables” means the works, goods and/or the services, including
packaging (and Certificate(s) of Conformity and supplied in accordance with any Quality
Assurance (QA) requirements if specified) which the Contractor is required to provide under
the Contract.

A8. “Cyber Security Model” means the model defined in DEFCON 658.

A9. “Defence Sourcing Portal” means the electronic platform in which Tenders are
submitted to the Authority.

A10. “Government Furnished Information” means information or data issued or made
available to the Tenderer in connection with the Contract by or on behalf of the Authority.
All. “ITT Documentation” means this ITT and any information in any medium or form (for
example drawings, handbooks, manuals, instructions, specifications and notes of pre-tender
clarification meetings), issued to you, or to which you have been granted access by the
Authority, for the purposes of responding to this ITT

Al2. “ITT Material” means any other material (including patterns and samples), equipment
or software, in any medium or form issued to you, or to which you have been granted
access, by the Authority for the purposes of responding to this ITT.

A13. “Schedule of Requirements” (Section 1 in Terms and Conditions, Schedule 2 in
Standardised Contracting Template 1B (SC1B) or Schedule 2 in Standardised Contracting
Template 2 (SC2)) means that part of the Contract which identifies, either directly or by
reference, the Contractor Deliverables to be supplied or carried out, the quantities involved
and the price or pricing terms in relation to each Contractor Deliverable.

Al4. The “Statement of Requirement” means that part of the Contract which details the
technical requirements and acceptance criteria of the Contractor Deliverables.

Al15. A ‘Sub-Contractor’ means any party engaged or intended to be engaged by the
Contractor at any level of sub-contracting to provide Contractor Deliverables for the purpose
of performing this Contract.

A16. A “Sub-Contracting Arrangement” means a group of economic operators who have
come together specifically for the purpose of bidding for this Contract, where one of their
number will be the party to the Contract with the Authority, the remaining members of that
group being Sub-Contractors to the lead economic operator.

Al7. A*“Tender” is the offer that you are making to the Authority.

Al8. “Tenderer’ means the economic operator submitting a response to this Invitation to



Tender. Where “you” is used this means an action on you the Tenderer.

Al19. A “Third Party” is any person (including a natural person, corporate or unincorporated
body (whether or not having separate legal personality)), other than the Authority, the
Tenderer or their respective employees.

Purpose

A20. The purpose of this ITT is to invite you to submit a Tender, in accordance with the
instructions set out in this ITT, to propose a solution and best price to meet the Authority’s
requirement. This documentation explains and sets out the:

a. timetable for the next stages of the procurement;

b. instructions, conditions and processes that governs this competition;

c. information you must include in your Tender and the required format;

d. administrative arrangements for the receipt and evaluation of Tenders;

e. criteria and methodology for the evaluation of Tenders; and

f.  Contract Terms & Conditions
A21. The sections in this ITT and associated documents are structured in line with a
generic tendering process and do not indicate importance / precedence.
A22. This requirement was advertised by the Authority in Defence Sourcing Portal dated 14
October 2024 under the following reference 711753452. This notice will also be transferred
to Find A Tender and Contracts Finder.
A23. This ITT is subject to the Public Contract Regulations 2015.
A24. This ITT has been advertised on the Defence Sourcing Portal (DSP) under the Open
procedure.
A25. A Contract Bidders Notice has not been advertised because this requirement is under
the Open procedure and Bidders are not yet known.
A26. Funding has been approved for this requirement.

ITT Documentation and ITT Material

A27. ITT Documentation, ITT Material and any Intellectual Property Rights (IPR) in them
shall remain the property of the Authority or other Third-Party owners and is released solely
for the purposes of enabling you to submit a Tender. You must:
a. take responsibility for the safe custody of the ITT Documentation and ITT Material
and for all loss and damage sustained to it while in your care;
b. not copy or disclose the ITT Documentation or any part of it to anyone other than
the bid team
involved in preparing your Tender, and not use it except for the purpose of responding
to this ITT;
c. seek written approval from the Authority if you need to provide access to any ITT
Documentation or ITT Material to any Third Party;
d. abide by any reasonable conditions imposed by the Authority in giving its
approval under sub-paragraph A27.c, which at a minimum will require you to ensure
any disclosure to a Third Party is made by you in confidence. Alternatively, due to IPR
issues for example, the disclosure may be made, in confidence, directly by the
Authority;
e. accept that any further disclosure of ITT Documentation or ITT Material (or use
beyond the original purpose), or further use of ITT Documentation or ITT Material,
without the Authority’s written approval may make you liable for a claim for breach of
confidence and / or infringement of IPR, a remedy which may involve a claim for
compensation;
f.  inform the named Commercial Officer if you decide not to submit a Tender;
g. immediately confirm destruction of (or in the case of software, that it is beyond
use) all ITT Documentation, ITT Material and derived information of an unmarked
nature, should you decide not to respond to this ITT, or you are notified by the



Authority that your Tender has been unsuccessful; and
h. consult the named Commercial Officer to agree the appropriate destruction
process if you are in receipt of ITT Documentation and ITT Material marked
‘OFFICIAL-SENSITIVE’ or ‘'SECRET".
A28. Some or all of the ITT Documentation and ITT Material may be subject to one or more
confidentiality agreements made between you and either the Authority or a Third Party, for
example a confidentiality agreement established in the form of DEFFORM 94. The
obligations contained in any such agreement will be in addition to, and not derogate from,
your obligations under paragraph A27 above.

Tender Expenses

A29. You will bear all costs associated with preparing and submitting your Tender. The
Authority will not be liable for the costs of any Tender, work or effort incurred by you
participating in this tender process, including where the tender process is terminated or
amended by the Authority, where the Authority decides not to award a Contract or where
you withdraw from the tender process either directly or indirectly as costs under any other
Contract with the Authority.

Consortia and Sub-Contracting Arrangements

A30. The Authority requires all Tenderers to identify whether any and/or which Consortium
Arrangements or Sub-Contracting Arrangements will apply in the case of their Tender, and
in particular specify the Consortium Arrangement or Sub-Contracting Arrangement entity or
both and their workshare. In the case of a Sub-Contracting Arrangement, the Authority
requires all Tenderers to identify the entity that will be the party to the Contract with the
Authority.

Material Change of Control

A31. You must inform the Authority in writing as soon as you become aware of:
a. any material changes to any of the information, representations or other matters
of fact communicated to the Authority as part of your PQQ response or in connection
with the submission of your PQQ response;
b. any material adverse change in your circumstances which may affect the truth,
completeness or accuracy of any information provided as part of your PQQ response
or in connection with the submission of your PQQ response or in your financial health
or that of any Consortium Arrangement member or Sub-Contracting Arrangement
member; or
c. any material changes to your financial health or that of a party to the Consortium
Arrangement or Sub-Contracting Arrangement; and
d. any material changes to the makeup of the Consortium Arrangement or Sub-
Contracting Arrangement, including:
i. the form of legal arrangement by which the Consortium Arrangement or Sub-
Contracting Arrangement will be structured;
ii. the identity of Consortium Arrangement or Sub-Contracting Arrangement;
iii. the intended division or allocation of work or responsibilities within or
between the Consortium Arrangement or Sub-Contracting Arrangement; and
iv. any change of control of any Consortium Arrangement or Sub-Contracting
Arrangement.
A32. If a change described in paragraph A31 occurs, the Authority may reassess you
against the PQQ selection criteria. The Authority reserves the right to require you to submit
an updated/amended PQQ response (or parts thereof) to reflect the revised circumstances
so that the Authority can make a further assessment by applying the published selection
criteria to the new information provided. The outcome of this further assessment may affect



your suitability to proceed with the procurement.
A33. Inrelation to a change described in paragraph A31, as far as is reasonably
practicable, you must discuss any such proposed changes with the Authority before they
occur and you must additionally highlight any changes from your PQQ response relating to
any change in the Consortium Arrangement or Sub-Contracting Arrangement or any change
relating to conflicts of interest following a change, directly or indirectly in your ownership or
control or of any Consortium Arrangement or Sub-Contracting Arrangement
A34. The Authority reserves the right, at its sole discretion to disqualify any Tenderer who
makes any material change to any aspects of its responses to the PQQ if:
a. it fails to re-submit to the Authority the updated relevant section of its PQQ
response providing details of such change in accordance with paragraph A33 as soon
as is reasonably practicable and in any event no later than business days following
request from the Authority; or
b. having notified the Authority of such change, the Authority considers that the
effect of the change is such that on the basis of the evaluation undertaken by the
Authority for the purpose of selecting potential providers to participate in the
procurement, the Tenderer would not have pre-qualified.

Contract Terms &Conditions

A35. The Contract Terms & Conditions include all attachments listed in the contents of the
Terms & Conditions, such as the Schedule of Requirements, any additional Schedules,
Annexes and/or Appendices. The full text of Defence Conditions (DEFCONSs) and Defence
Forms (DEFFORMS) are available electronically via the Knowledge in Defence (KiD)
website.

A36. The Contract Terms & Conditions are attached.

Other Information

A37. The Armed Forces Covenant
a. The Armed Forces Covenant is a promise from the nation to those who serve, or
who have served, and their families, to ensure that they are treated fairly and are not
disadvantaged in their day to day lives, as a result of their service.
b. The Covenantis based on two principles:
i. That the Armed Forces community would not face disadvantages when
compared to other citizens in the provision of public and commercial services; and
ii. That special consideration is appropriate in some cases, especially for those
who have given most, such as the injured and the bereaved.
The Authority encourages all Tenderers, and their suppliers, to sign the Armed
Forces Covenant, declaring their support for the Armed Forces community by
displaying the values and behaviours set out therein.
c. The Armed Forces Covenant provides guidance on the various ways you can
demonstrate your support through your Covenant pledges and how by engaging with
the Covenant and Armed Forces, such as employing Reservists, a company or
organisation can also see real benefits in their business.
d. If you wish to register your support you can provide a point of contact for your
company on this issue to the Armed Forces Covenant Team at the address below, so
that the Authority can alert you to any events or initiatives in which you may wish to
participate. The Covenant Team can also provide any information you require in
addition to that included on the website.
Email address: employerrelations@rfca.mod.uk
Address: Defence Relationship Management
Ministry of Defence
Holderness House
51-61 Clifton Street



https://www.gov.uk/guidance/knowledge-in-defence-kid
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London
EC2A 4EY
e. Paragraph A37 ato d above are not a condition of working with the Authority now
or in the future, nor will this issue form any part of the Tender evaluation, Contract
award procedure or any resulting Contract. However, the Authority very much hopes
you will want to provide your support.
A38.

Contract Documents

Any contract resulting from this tender will be formed from the MOD Terms & Conditions and
associated Schedules, including the Statement of Requirements and Schedule of
Requirements, incorporating prices submitted by the Winning Tenderer.

If, following the contract award decision, the Winning Tenderer does not agree to the
Contract terms and sign the contract within 10 working days of issue (when the Contract has
been drafted in accordance with the terms and information provided in this tender), the
Authority reserves the right to terminate that contract award decision and award the Contract
to the next best placed Tenderer or to cancel or re-run the procurement.

If the Winning Tenderer enters into the contract but is unable to deliver the requirements, the
Authority reserves the right to terminate that Contract and award the Contract to the next
best placed Tenderer or to cancel or re-run the procurement.

IR35
IR35 off payroll working rules are not expected to apply to this requirement as this is for
procurements of goods.

Modern Slavery
A Modern Slavery Assessment has been raised and the risk is considered to be Very Low

Cyber Risk
A Cyber Risk Assessment has been raised and the profile is Very Low. The reference is
RAR-240509A05.

A Supplier Assurance Questionnaire does need to be completed.

Where a Supplier Assurance Questionnaire needs to be completed, Tenderers must
complete and email this to UKStratComDD-CyDR-DCPP@mod.gov.uk who will confirm
cyber risk compliance. A copy of the completed questionnaire and the compliance email
should then be included as part of the tender submission. Tenderers are advised that it can
take on average four (4) working days to receive confirmation of cyber risk compliance and
must therefore ensure that they allow sufficient time to receive a response to the Supplier
Assurance Questionnaire.

If a Tenderers Supplier Assurance Questionnaire score does not meet the level set in the
Cyber Risk Assessment, this does not prevent submission of a Tender. In those
circumstances, a Cyber Implementation Plan should be completed as part of the tender
submission, to demonstrate what actions will be taken to meet the required Cyber Risk level.
Provided the actions and timescales were considered acceptable to The Authority, the Cyber
Implementation Plan would then be included as a requirement in any resulting Contract.

Guidance of Cyber Implementations Plans can be found online at
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment _da
ta/file/1126692/20221219-CIP _Guidance.pdf
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Section B — Key Tendering Activities

The key dates for this procurement are currently anticipated to be as follows:

Stage

Date and Time

Responsibility

Submit to:

Final date for Clarification
Questions/Requests for
additional information

27 October 2024

Tenderers

Defence Sourcing
Portal

The Authority issues Final
Clarification Answers

5 November 2024

The Authority

All Tenderers

Tender Return

13 November 2024

Tenderers

Defence Sourcing
Portal

Tender Evaluation

14-27 November 2024

The Authority

N/A

Notes

Tenderers Conference

B1. A Tenderers Conference is being held and details will be provided via the Defence

Sourcing Portal.

Clarification Questions

B2. The Authority will automatically copy clarification questions and answers to all
Tenderers, removing the names of those who have raised the clarification questions. If you
wish the Authority to treat the clarification as confidential and not issue the response to all
Tenderers, you must state this when submitting the clarification question and provide
justification. If in the opinion of the Authority, the clarification is not confidential, the
Authority will inform the Tenderer, who will have an opportunity to withdraw the question. If
the clarification question is not withdrawn, the response will be issued to all Tenderers.

Tender Return

BO. The Authority may, in its own absolute discretion extend the deadline for receipt of
tenders and in such circumstances the Authority will notify all Tenderers of any change.

Negotiations

B4. Negotiations do not apply to this tender process.




Section C - Instructions on Preparing Tenders

Construction of Tenders

C1. Your Tender must be written in English, using Arial font size 11. Prices must be in
£GBP ex VAT. Prices must be Firm Prices.

C2. To assist the Authority’s evaluation, you must set out your Tender response in
accordance with Section D (Tender Evaluation).

Validity

C3. Your Tender must be valid and open for acceptance for ninety (90) calendar days
from the Tender return date. In addition, the winning Tender must be open for acceptance
for a further thirty (30) calendar days once the Authority announces its decision to award
the Contract. In the event that legal proceedings challenging the award of the Contract are
instituted, before entry into Contract, you must hold your Tender open for acceptance
during this period, and for up to fourteen (14) calendar days after any legal proceedings
have concluded.



Section D — Tender Evaluation Criteria

D1. This section details how your Tender will be evaluated.

D2. The Tender evaluation will calculate the Most Economically Advantageous Tender (MEAT) to The
Authority based on the following calculation:

Evaluation Score = Total Price
Total Technical Score

D3. The Tenderer with the lowest Evaluation Score will be considered to be the Winning Tenderer and
awarded any resulting contract.

D4. Any Tender which is considered non-compliant for any Commercial, Financial or Technical
element or criteria will be excluded from the competition and not receive an Evaluation Score. That
tender may also be excluded from full Technical evaluations and not receive any Technical scores or
feedback.

In the event that multiple Tenderers achieve the exact same lowest Evaluation Score, then the Tenderer
with the highest Total Technical Score will be considered to be the Winning Tenderer. In the event that
multiple Tenderers achieve the exact same Total Technical Score, then the Authority will take the
highest technical score against the 3 highest weighted questions in the following Order: Question 1,
Question 3, Question 4. In the event that this is required, the tenderer with the highest technical score
against the corresponding question (Q1 first, if the scores are the same then Q3 and so on until a tie
break is achieved) will be selected as the winning Tenderer.

D5. Tenderers must provide relevant answers and all requested documentation in response to all
commercial qualification, financial and technical criteria/questions. Responses should remain as
concise as possible and any supporting information should be relevant to the response. Any
information which does not relate directly to the evaluation, including marketing material, will not be
evaluated. Hyperlinks to documents or references to websites should not be used, unless these have
been requested.

D6. Tenders will be evaluated based on the contents of their Tender response only.

D7. Tenderers must submit only one priced proposal. Where more than one price or set of prices is
submitted, only the first submitted priced proposal will be accepted.

D8. Technical Evaluation will be undertaken independently from Commercial and Financial
Evaluations. Technical evaluators will have no knowledge of associated prices. Tenderers must
ensure that there are no prices shown within any technical criteria responses or supporting
documents.

D9. Should any exclusions, assumptions, dependencies or caveats apply to your Tender or any of
the goods and/or services that you would provide when delivering the requirements, these should be
clearly indicated in the relevant areas of the Tender.

Commercial Qualification Evaluation

D10. The Commercial Qualification Evaluation will assess if all tendering and contractual requirements
have been provided.

D11. A Tender will be considered non-compliant if:

the Tender was not received by the due date and time.
the full set of requirements cannot be delivered.

any required delivery dates cannot be met.

all MOD Terms & Conditions have not been accepted.
any required documentation was not submitted.

any prices have been included in the technical responses.



e more than one priced proposal has been submitted and the Authority considers that this has
affected the evaluation process.

e the Social Value Commitments form does not include at least one commitment for each Social
Value criteria.

D12. The Authority reserves the right to undertake due diligence checks and/or financial health checks
of Tenderers as part of the Commercial Evaluation. If any of these checks raises concerns around the
Tenderer or If a Parent Company or Bank guarantee is requested and is not provided, the Authority
will consider the Tenderer non-compliant. If these checks are undertaken on the Winning Supplier
during the standstill period prior to formal contract award, the Authority reserves the right to award the
Contract to the next best placed Supplier or to cancel or re-run the procurement.

Financial Evaluation

D13. The Financial Evaluation will assess the Total Price the Tenderer has offered to deliver all the
requirements set out in the Statement of Requirements.

D14. Prices should be provided for each item listed in the Schedule of Requirements. All prices
submitted must be excluding VAT. As the maximum duration for this contract is longer than 3 years,
Variation of Price (VOP) will apply to prices for any goods and/or services delivered after 3 years. Any
prices stated for the Contract Periods 4 and 5 must be the same as the prices for Contract Period 1. Any
VOP calculation will be made as necessary during the contract term.

D15. The Total Price figure that will be used in the evaluation of Tenders shall be the total figure that is
calculated from the prices Tenderers have provided for each item listed in the Schedule of Requirements
(prior to any VOP adjustment), for the full maximum duration of the requirement, including any optional
goods/services and periods. Tenderers shall enter their prices in the Pricing Table spreadsheet on the
Evaluation Pricing Tab. Tenderer’s entries shall only be made in the yellow highlighted boxes. All other
boxes and calculations must not be amended. The Total Pricing for Evaluation figure which is auto
calculated in GBP £ (in the green box) shall be the figure used for evaluation purposes. The Total Price
should be confirmed on Tender Annex A

D16. Tenderers should also complete the Consumable Pricing Tab of the Pricing Table to provide prices
for any standard spares, replacement parts or consumables which may be needed to support the range.

D17. Tenderers are notified that when the contract is in place, payments for goods and/or services
will be made after the goods and/or services have been fully delivered. For example, payment for
purchase of an item will be made after it has been delivered and installed or payment for annual
services will be made at the end of the contract period during which the services were undertaken.

D18. Where estimated Authority usage figures are shown on the Schedule of Requirements, the Total
Price figure shall not be a guarantee of quantities required or payments to be made under any resulting
Contract. The quantity of each item is for evaluation purposes only and, whilst this may give an indication
of numbers or proportions of each type of goods and/or services that may be required, quantities
required under the contract may be higher or lower based on Authority requirements during the contract
period. The contract value will be a limit of liability under which the Authority shall be entitled to purchase
the goods and/or services listed at the firm prices set.

D19. A Tender will be considered non-compliant if:

the Total Price is greater than the total available funding of £50,000,000.00.

the Price for Core Requirement is greater than the available funding of £25,000,000.00.

the Price for Optional Requirement is greater than the available funding of £25,000,000.00.
Annex A shows an incorrect Total Price as the Total Price calculation is above the available
funding.

the Tender does not indicate a Total Price.

e the Tender has not provided prices for all items in the Schedule of Requirements.

¢ the Tender requires the Authority to provide additional resource (other than any identified in
the Statement of Requirements), therefore the pricing does not cover all requirements.



Technical Evaluation

D20. The Technical Evaluation will assess the Tender response to establish the level of confidence The
Authority has that the Tenderer will be able meet and deliver all the requirements detailed in the
Statement of Requirements.

D21. The Technical Evaluation will allocate points to a set of evaluation criteria. These criteria are also
weighted, with the points allocated to each individual criteria being multiplied by the associated weight to
give a score for that individual criteria. The points, weightings and scores available for each criteria are
indicated in the Technical Criteria Table. Guidance on how Tenders will be scored is in the Scoring
Criteria Table.

D22. The scores awarded for each individual criteria will be added together to give the Total Technical
Score.

D23. Technical evaluators are considered to be Subject Matter Experts in the areas they are evaluating.
If an individual criteria is evaluated by more than the one evaluator, then each evaluator will undertake
their own assessment before attending a moderation meeting where those evaluators will agree an
overall consensus points figure for that criteria. This moderated consensus points figure will be used for
the purposes of the evaluation.

D24. The answer to each technical criteria must be no more than 2 pages , and can include
supplementary materials in addition to this where indicated as permissible. If your response to any
criteria is more than the 2000 characters which can be entered into Defence Sourcing Portal then the
response can be submitted on a separately attached document, provided the text answer entered in
Defence Sourcing Portal clearly indicates the relevant part of the supporting document in which the
answer can be found (for example, the text answer states “answer to evaluation criteria 5 can be found
in paragraphs 1 to 4 of page 2 of attached document titled Evaluation Criteria responses”.

D25. Evaluators will assess each question individually and will not be expected to search for answers.
Where a Tenderers answer to any technical criteria question is covered within a separately attached
document, the text answer to that criteria question must clearly indicate the relevant part of the
supporting document in which the answer can be found. Any documents that have not been
referenced will be discounted during evaluation.

D26. A Tender will be considered non-compliant if:

¢ the Tender receives points which are below the minimum threshold set for any individual criteria.
e the Tender receives a Total Technical Score below 60.
e the Tender receives a score of 0 on more than one of the three social value MAC criteria.

D27. Technical Criteria Table

Figure Criteria Points Minimum Weight Score Response Limit
Available Threshold Available
1 Provide a detailed explanation | 0, 30, 70 20% | 20.00 | 2 pages of A4

on how your proposed product | 70 or
aligns with our Indoor Modular | 100
Range Complex requirements
(as detailed in the Statement
of Requirements Serial 1.01 to
1.20) and how it intends to
fulfill them effectively. This
must include relevant
images/schematics.

(plus any supporting
images)

2 Provide a detailed explanation | 0,30, | 70 10% | 10.00 | 2 pages of A4
on how your proposed product | 70 or
aligns with all relevant 100




regulations (as detailed in the
Statement of Requirements
Serial 1.21 to 1.25).

Provide a detailed explanation
on how your proposed product
would be able to be re-
configured, changed and
moved. This must include
estimated time and number of
personnel that would be
required. This must include
relevent images/schematics.

0, 30,
70 or
100

70

15%

15.00

2 pages of A4

(plus any supporting
images)

Provide a detailed explanation
on how your proposed service
aligns with our Core Support
requirements (as detailed in
the Statement of
Requirements Serial 2.01 to
2.06). This must include
details of the warranty.

0, 30,
70 or
100

70

15%

15.00

2 pages of A4

Provide a detailed explanation
on how your proposed product
and service aligns with the
Optional Support required (as
detailed in the Statement of
Requirements Serial 3.01 to
3.05).

0, 30,
70 or
100

30

10%

10.00

2 pages of A4

Provide a detailed plan
outlining how you will ensure
that you are able to meet all
delivery timescales, including
for any future additional
requirements. This must
include, but not be limited to,
your process for scheduling
and prioritising tasks,
contingency measures for
potential delays, and how you
plan to communicate any
changes in delivery timescales
to the relevant stakeholders.
Additionally, please share any
past experiences where you
successfully managed similar
delivery timescale challenges.

0, 30,
70 or
100

70

10%

10.00

2 pages of A4 (plus
any supporting
documents)

Outline how you will leverage
the experience your
organisation has from similar
contracts/services you have
delivered to deliver our

0, 30,
70 or
100

30

5%

5.00

2 pages of A4




specific requirements, and
what adjustments might you
make to cater to our unigue
needs and outcomes

MAC2.3 - Explain how you will
Support educational
attainment relevant to the
contract, including training
schemes that address skills
gaps and result in recognised
qualifications in accordance
with tender section D45.

0, 30,
70 or
100

5%

5.00

2 pages of A4 (plus
any supporting
documents)

MACA4.2 - Explain how you will
Influence staff, suppliers,
customers, and communities
through the delivery of the
contract to support
environmental protection and
improvement in accordance
with tender section D45.

0, 30,
70 or
100

2.5%

2.50

2 pages of A4 (plus
any supporting
documents)

10

MACS6.3 - Explain how you will
Demonstrate action to identify
and manage the risks of
modern slavery in the delivery
of the contract, including in the
supply chain in accordance
with tender section D45.

0, 30,
70 or
100

2.5%

2.50

2 pages of A4 (plus
any supporting
documents)

11

Provide a comprehensive
outline of your management
strategies for any sub-
contractors or supply chain to
guarantee all requirements are
met promptly and without
delays? Additionally, please
include how you plan to
handle the potential addition or
removal of sub-contractors
throughout the contract
duration.

0, 30,
70 or
100

30

5%

5.00

2 pages of A4

100%

100

D28. Scoring Criteria Table

Criteria 1-7 & 11 will be scored in accordance with the following:

| 100 — High Confidence

| 70 — Good Confidence

| 30 — Moderate Confidence

| 0— Low Confidence




In The Authority’s opinion
the Tenderers response to
the requirements or criteria
being assessed:

addresses and
demonstrates a thorough
understanding of all
elements of the requirement
or criteria, where applicable.

provides a comprehensive,
unambiguous and thorough
explanation of how all of the
requirement or criteria will
be delivered, where
applicable.

details a thorough
explanation of how the full
volumes and timescales of
the requirement or criteria
will be met, where
applicable.

provides comprehensive
details showing how all of
the requirement or criteria
will be managed with
sufficient resource allocated
and support provided for the
full duration, where
applicable.

comprehensively details
how the requirement or
criteria will be assured and
how all quality or standards
expected will be met in full,
where applicable.

has comprehensively
considered risks to delivery
of the requirement or criteria
and thoroughly explained
how they will be eliminated
or mitigated, where
applicable.

In The Authority’s opinion
the Tenderers response to
the requirements or criteria
being assessed:
addresses and
demonstrates a sufficient
understanding of most of
the requirement or criteria,
where applicable.

provides sufficient detail
and explanation of how
most of the requirement or
criteria will be delivered,
where applicable.

shows sufficient ability to
meet most of the volumes
and timescales for the
requirement or criteria,
where applicable.

provides sufficient
information to show how
most of the requirement or
criteria will be managed with
adequate resource
allocated and support
provided, where applicable.

sufficiently details how most
of the requirement or criteria
will be assured and quality
or standards expected will
be met, where applicable.

has considered risks to
delivery of the requirement
or criteria and adequately
indicated how most will be
eliminated or mitigated,
where applicable.

In The Authority’s opinion
the Tenderers response to
the requirements or criteria
being assessed:
addresses and
demonstrates an
understanding of some of
the elements of the
requirement or criteria,
where applicable.

is weak in some areas and
does not fully detail or
explain how some elements
of the requirement or criteria
will be delivered, where
applicable.

indicates that some of the
volumes or timescales for
the requirement or criteria
will be met but may be
lacking detail is some areas,
where applicable.

provides details of how
some of the requirement or
criteria will be managed but
leaves concerns about the
resource and support
provided, where applicable.

provides details of how
some of the requirement or
criteria will be assured but
leaves doubt about quality
or standards, where
applicable.

has considered risks to
some of the requirement or
criteria but leaves concerns
that there are risks that
have not been considered
or may not be mitigated,
where applicable.

In The Authority’s opinion
the Tenderers response to
the requirements or criteria
being assessed:

does not address or
demonstrate an
understanding of most or all
of the requirement or
criteria, where applicable.

does not demonstrate the
ability to deliver most or all
of the requirement or
criteria, where applicable.

does not show that most or
all of the volumes or
timescales of the
requirement or criteria will
be met, where applicable.

does not provide details of
how most or all of the
requirement or criteria will
be managed or that the
required resource and
support will be provided,
where applicable.

does not demonstrate that
most or all of the required
standards or quality will be
met, where applicable.

has identified and
addressed few or no risks to
delivery, where applicable.

D29. Social Value Overview (for criteria 8-10)

D30. Social value has a lasting impact on individuals, communities, and the environment. Government
has a huge opportunity and responsibility to maximise benefits effectively and comprehensively through
its commercial activity. It cannot afford not to. A missed opportunity to deliver social value may lead to

costs that the taxpayer has to absorb elsewhere through public procurement.

D31. A competitive and diverse supply landscape can help to deliver innovation in public services,
manage risk and provide greater value for taxpayers’ money.

D32. As aresult, the Social Value Model (SVM) has been created which details 5 Themes, 8 Policy
Outcomes and 24 Model Award Criteria (MACs). The SVM MACs are questions which relate to Social

Value. The use of the SVM is mandatory in all central government procurements using Public Contracts

Regulations (PCR) 2015 and Defence and Security Public Contracts Regulations (DSPCR) 2011 above

financial threshold and exempt procurements.

D33. Defence is focusing on three, out of the five, priority Social Value themes that are most relevant for

Defence:

e Tackling economic inequality.
e Fighting climate change; and




e Equal opportunity.

D34. The Social Value Scoring Criteria is listed below. Please use this and the information provided
within the SVM to compile your responses to the SVM MAC and Model Evaluation Question (MEQ)
asked. In compiling your answer, please refer to the SVM Quick Reference Table. Under Model
Response Guidance for tenderers and evaluators examples of types of evidence the tender evaluators
are looking for can be found.

D35. Alongside the Example Reporting Metrics, Social Value Key Performance Indicators (KPIs) may
be used within this contract. KPIs will be generated from the Tenderer’s social value response it is
therefore important that measurable commits are included in the response (both commitments against
the reporting metrics and other metrics as may be appropriate. KPIs may be agreed between the parties
and included in the contract at Contract Award.

D36. The aim of the following SVM MACs is to understand the Tenderers Social Value Commitment that
this procurement programme will provide within the geographical location(s) that is will be delivered from.

D37. In your written response you should provide convincing arguments, including suitable evidence, of
What your understanding of Social Value is, in relation to this procurement, and How you will instil
confidence in the Authority in your ability to deliver against the Social Value requirements for this
procurement.

D38. A list of some of the key response documents that the Authority would expect you to provide are
provided below. However, within the overall limit of pages you should supplement your written
submission with other documents you consider will build confidence in your ability to maximise Social
Value Commitments.

D39. From the information that you provide, the evaluators will assess, qualitatively, your response,
based on the information that you provide within your tender response.

D40. Alongside their Commitments against the reporting metrics, the successful Tenderer's method
statement will form the basis of Key Performance Indicators and jointly managed throughout the life of
the contract.

D41. The Tenderers must ensure that they answer the SVM MACs asked. Any additional information
which is not specific to the contract being procured will not be considered.

D42. The Tenderers responses are to set out the additional Social Value benefits that they will deliver
against the Policy Outcomes for this procurement. It is not sufficient to only reference/use to their
Corporate Social Responsibility (CSR) and or Environmental, Social and Governance (ESG) documents.

D43. Using a maximum of 2 pages of A4 describe the commitment your organisation will make to
ensure that opportunities under the contract deliver the Policy Outcome and Award Criteria. Please
include:
e your ‘Method Statement,” stating how you will achieve this and how your commitment meets the
SVM Model Award Criteria (MAC), and
e atimed project plan and process, including how you will implement your commitment and by when
¢ how you will monitor, measure and report on your commitments/the impact of your proposals. You
should include but not be limited to:
- timed action plan
- use of metrics
- tools/processes used to gather data
- reporting
- feedback and improvement
- transparency
¢ how you will influence your: staff, supply chains, 3rd party suppliers, customers, and communities
through the delivery of the contract to support the Policy Outcome, e.g., engagement, co-
design/creation, training, and education, partnering/collaborating, volunteering.

D44. In complying your answer, please refer to the Social Value Model Quick Reference Table, under
Model Response Guidance for tenderers and evaluators for examples of types of evidence the tender
evaluators are looking for: The written submission must be in font size 11 Arial single lined spaced, to



meet the response requirement.

D45. For this procurement, the following SVM MAC have been selected as being appropriate.



Model Award
Criteria

Model Response Guidance for tenderers and evaluators

The award criteria (left) and sub-criteria (below) will be used to evaluate the
response

Example Reporting Metrics

(proposals to be included in bid
response)

Theme 2: Tackling economic inequality: Policy Outcome: Create new businesses, new jobs and new skills

MAC 2.3: Education
and training

Activities that demonstrate and describe the tenderer’s existing or planned:

e Understanding of employment and skills issues, and of the education and training
issues relating to the contract. lllustrative examples: demographics, skills shortages, new
opportunities in high growth sectors, groups underrepresented in the workforce (e.g.
prison leavers, disabled people), geographic/local community and skills/femployment
challenges.

e Support for educational attainment relevant to the contract, including training schemes
that address skills gaps and result in recognised qualifications.

e Activities to support relevant sector related skills growth and sustainability in the
contract workforce. Illustrative examples: careers talks, curriculum support, literacy
support, safety talks and volunteering.

e Delivery of apprenticeships, traineeships and T Level industry placement opportunities
(Level 2, 3 and 4+) in relation to the contract.

e Number of apprenticeship
opportunities created or retained under
the contract.

e Number of training opportunities
created or retained under the contract,
other than apprentices.

e Number of people-hours of learning
interventions delivered under the
contract.

Theme 3: Fighting Climate Change: Policy Outcome: Effective stewardship of the environment

MAC 4.2 Influence
staff, suppliers,
customers and
communities through
the delivery of the
contract to support
environmental
protection and
improvement.

Activities that demonstrate and describe the tenderer’s existing or planned:

e Understanding of how to influence staff, suppliers, customers, communities and/or any
other appropriate stakeholders through the delivery of the contract to support
environmental protection and improvement.

e Activities to reconnect people with the environment and increase awareness of ways to
protect and enhance it.

lllustrative examples:

e Engagement to raise awareness of the benefits of the environmental
opportunities identified. o Co-design/creation. Working collaboratively to devise
and deliver solutions to support environmental objectives.

Number of people-hours spent
protecting and improving the
environment under the contract.




Training and education. Influencing behaviour to reduce waste and use
resources more efficiently in the performance of the contract.
Partnering/collaborating in engaging with the community in relation to the
performance of the contract, to support environmental objectives.

Volunteering opportunities for the contract workforce, e.g. undertaking activities
that encourage direct positive impact.

Theme 4: Equal oppo

rtunity: Policy Outcome: Tackle workforce inequality

MAC 6.3
Demonstrate action
to identify and
manage the risks of
modern slavery in
the delivery of the
contract, including in
the supply chain.

Activities that demonstrate and describe the tenderer’s existing or planned:

e Understanding of the modern slavery risks and issues affecting the market, industry,
sector or country (of origin or of source) relevant to the contract, and the workforce in the
tenderer’'s own organisation and those of its key subcontractors.

e Measures to identify, mitigate and manage modern slavery risks relating to the
contract and how these will be implemented, including but not limited to:

Mapping the supply chain to provide assurance risks are understood and being
managed effectively including in relation to vulnerable groups, type of work and
location of supply chain.

Demonstrating that the contract workforce:

0 has access to an independent democratic trade union or other forms of
worker representation.

0 has access to grievance mechanisms to report incidents or suspected
incidences of modern slavery relating to the contract through
whistleblowing and reporting, including: a process of escalation routes
and access to grievance systems, an action plan, with past evidence of
how the organisation has/will respond including cooperating with police
and victim organisations where appropriate.

0 receive induction on workplace rights.

0 has access to modern slavery training.

e Outline policies and practices to be applied to or put in place for the contract to
mitigate and manage modern slavery risks including:

o Pre-employment checks.

o Recruitment practices and workplace conditions.

o Safeguarding plans and processes in place and regular monitoring with
relevant groups considered, which may include sampling.

How these flow down the supply chain and are monitored e.g. reporting, site
visits, audits, etc.

e Number/ Percentage of all companies
in the supply chain under the contract to
have committed to the five foundational
principles of good work.

e Percentage of the supply chain for
which supply chain mapping has been
completed to the appropriate tier or to
source in order to reduce the risks of
modern slavery.

e Number of people-hours devoted to
supporting victims of modern slavery
under the contract




How to ensure business decisions re: price/cost, short lead times, payment
timescales do not create modern slavery risks in the supply chain.

e How the tenderer will work with NGOs, trade unions or other businesses to address
modern slavery risks.

e Means of influencing staff, suppliers, customers, communities and/or any other
appropriate stakeholders with respect to modern slavery risks relating to the contract.
lllustrative examples:

Engagement

Co-design/creation

Training and education - raising awareness and training employees and staff
employed in the supply chain about modern slavery, including: m demonstrating
leadership and an ongoing commitment to the agenda. m nominating a lead
within the organisation for accountability. m media campaigns such as online,
websites, social media, posters, training, events, through local charities and
bodies. m activities to assess levels of awareness with key stakeholders and
developing a targeted response.

Partnering/collaborating

Volunteering




D46. Further Social Value Guidance can be found:

a) Social Value Model (SVM), Government Commercial Function, Edition 1.1 — 3 Dec
20

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment dat
a/file/940827/Guide-to-using-the-Social-Value-Model-Edn-1.1-3-Dec-20.pdf

b) Guide to Using the Saocial Value Model, Government Commercial Function, Edition
1.1 -3 Dec 20
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_dat
a/file/940826/Social-Value-Model-Edn-1.1-3-Dec-20.pdf

¢) Social Value Model Quick Reference Table, Government Commercial Function,
Edition 1.1 — 3 Dec 20
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_dat
a/file/940828/Social-Value-Model-Quick-Reference-Table-Edn-1.1-3-Dec-20.pdf

D47. Evaluation Example Table

D48. The following table provides an example of how Tenders may be evaluated/scored and
is for illustrative purposes only. The number of questions and potential points/scores do not
necessarily reflect the exact Technical Scores and Scoring Criteria for this particular
requirement or how Tenders for this requirement will be evaluated. This example is based on
a procurement with 2 pass/fail criteria and 5 scored criteria, each with a minimum threshold of
30, and funding of £250,000.

e | wean || Teers | Teers || Tewerz | Tz || Teers | Teers || Tewere | Tenders

A N/A Pass Pass Pass Pass Pass Pass Pass Pass

B N/A Pass Pass Fail Fail Pass Pass Pass Pass

1 30.00% 100 30.00 100 30.00 100 30.00 70 21.00

2 25.00% 70 17.50 100 25.00 30 7.50 100 25.00

3 18.00% 100 18.00 30 5.40 100 18.00 70 12.60

4 15.00% 100 15.00 0 0.00 100 15.00 100 15.00

5 12.00% 100 12.00 100 12.00 100 12.00 100 12.00

Technical 92.50 72.40 - 82.50 81.10
Czenfgl'l‘;ﬁ'e Compliant c olr\:woprl]i-ant Compliant Compliant
Total Price 240,000 215,000 275,000 210,000
C';';";‘)ﬂ;fc'e Compliant Compliant Co’r\]‘q"prl‘i'am Compliant

Commercial . . . .
Ecal En E=n

D49. In this example, Tender 2 was non-compliant as it did not meet the minimum
threshold for Technical Criteria B and 4. Tender 3 was as non-compliant as the Total Price
exceeded the funding available. Tender 4 is the Winning Tenderer, as it had the lowest
Evaluation Score (combining price and technical score) and was compliant for all Commercial,
Financial and Technical criteria.

Evaluation
Score



https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/940827/Guide-to-using-the-Social-Value-Model-Edn-1.1-3-Dec-20.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/940827/Guide-to-using-the-Social-Value-Model-Edn-1.1-3-Dec-20.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/940826/Social-Value-Model-Edn-1.1-3-Dec-20.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/940826/Social-Value-Model-Edn-1.1-3-Dec-20.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/940828/Social-Value-Model-Quick-Reference-Table-Edn-1.1-3-Dec-20.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/940828/Social-Value-Model-Quick-Reference-Table-Edn-1.1-3-Dec-20.pdf

Section E — Instructions on Submitting Tenders
Submission of your Tender

E1l. Your Tender and any ITT Documentation must be submitted electronically via the
Defence Sourcing Portal (DSP) by the date stated in the cover page to this ITT. The
Authority reserves the right to reject any Tender received after the stated date and

time. Hard copy, paper or delivered digital Tenders (e.g. email, DVD) at OFFICIAL
SENSITIVE classification are no longer required and will not be accepted by the Authority.
E2. Your priced Tender and priced ITT Documentation must only be submitted to the
commercial envelope of the DSP ITT. You must ensure that there are no prices present in
the technical envelope of the DSP ITT. The Authority has the right to request, at its
discretion, that any pricing information found in the technical envelopes is redacted in
accordance with paragraph E3.

E3. The Authority may, in its own absolute discretion allow the Tenderer to rectify any
irregularities identified in the Tender by the Authority or provide clarification after the Tender
return date. For example, this may include, but is not limited to, rectifying, or providing
clarification in relation to a corrupt or blank document. In the event that this is required,
Tenderers will be provided with instructions via the DSP on how to correct such irregularities
which must be completed by the updated deadline set by the Authority. The Authority will
cross reference the amended Tender with the original Tender submitted to the DSP before
the Tender return date to ensure that no other amendments, other than in relation to the
specific irregularity/clarification communicated by the Authority, have been made. Should
Tenderers make additional amendments to the Tender other than those relating to the
specific irregularity/clarification communicated to the Tenderer by the Authority, this will
result in a non-compliant bid.

E4. The DSP is accredited to OFFICIAL SENSITIVE. Material that is protectively marked
above this classification must not be uploaded to the DSP. Please contact the commercial
officer named above if you have a requirement to submit documents above OFFICIAL
SENSITIVE.

E5. You must not upload any ITAR or Export Controlled information as part of your Tender
or ITT documentation into the DSP. You must contact the commercial officer named above
on page 1 to discuss any exchange of ITAR or Export Controlled information. You must
ensure that you have the relevant permissions to transfer information to the Authority.

E6. You must ensure that your DEFFORM 47 Annex A is signed, scanned and uploaded
to DSP with your Tender as a PDF (it must be a scanned original). The remainder of your
Tender must be compatible with MS Word and other MS Office applications.

Lots

E7. This requirement has not been split into lots.
Variant Bids

E8. The Authority will not accept variant bids.
Samples

E9. Samples are not required.



Section F — Conditions of Tendering

F1. Theissue of ITT Documentation or ITT Material is not a commitment by the Authority
to place a Contract as a result of this competition or at a later stage. Neither does the issue
of this ITT or subsequent Tender submission create any implied Contract between the
Authority and any Tenderer and any such implied Contract is expressly excluded.

F2. The Authority reserves the right, but is not obliged to:

a. vary the terms of this ITT in accordance with applicable law;

b. seek clarification or additional documents in respect of a Tenderer's submission

during the Tender evaluation where necessary for the purpose of carrying out a fair

evaluation. Tenderers are asked to respond to such requests promptly;

C. Visit your site;

d. disqualify any Tenderer that submits a non-compliant Tender in accordance with

the instructions or conditions of this ITT;

e. disqualify any Tenderer that is guilty of misrepresentation in relation to its Tender,

expression of interest, the dynamic PQQ or the tender process;

f.  re-assess your suitability to remain in the competition, for example where there is

a material change in the information submitted in and relating to the PQQ response,

see paragraphs A31 to A34;

g. withdraw this ITT at any time, or choose not to award any Contract as a result of

this tender process, or re-invite Tenders on the same or any alternative basis;

h. re-issue this ITT on a single source basis, in the event that this procurement does
not result in a ‘competitive process’ as defined in the Single Source Contract
Regulations 2014, making such adjustments as would be required by the application of
the Defence Reform Act 2014 and/or the Single Source Contract Regulations 2014;
i. choose not to award any Contract as a result of the current tender process;
j.  where it is considered appropriate, ask for an explanation of the costs or price
proposed in the Tender where the Tender appears to be abnormally low;
F3. The Contract will be effective when both parties sign the Contract. The Contract will
be issued by the Authority via a DEFFORM 8, to the address you provide, on or before the
end of the validity period specified in paragraph C3.
Conforming to the Law
F4. You must comply with all applicable UK legislation and any equivalent legislation in a
third state.
F5. Your attention is drawn to legislation relating to the canvassing of a public official,
collusive behaviour and bribery. If you act in breach of this legislation your Tender may be
disqualified from this procurement. Disqualification will be without prejudice to any civil
remedy available to the Authority or any criminal liability that your conduct may attract.
Bid Rigging and Other lllegal Practices
F6. You must report any bid rigging, fraud, bribery, corruption, or any other dishonest
irregularity in connection to this tendering exercise to:
Defence Regulatory Reporting Cell Hotline
0800 161 3665 (UK) or
+44 1371 85 4881 (Overseas)
Conflicts of Interest
F7. Any attempt by Tenderers or their advisors to influence the contract award process in
any way may result in the Tenderer being disqualified. Specifically, Tenderers shall not
directly or indirectly at any time:

¢ devise or amend the content of their Tender in accordance with any agreement or
arrangement with any other person, other than in good faith with a person who is a proposed partner,
supplier, consortium member or provider of finance;

e enter into any agreement or arrangement with any other person as to the form or content of
any other Tender, or offer to pay any sum of money or valuable consideration to any person to effect
changes to the form or content of any other Tender;

e enter into any agreement or arrangement with any other person that has the effect of



prohibiting or excluding that person from submitting a Tender;

e canvass the Authority or any employees or agents of the Authority in relation to this
procurement; or

e attempt to obtain information from any of the employees or agents of the Authority or their
advisors concerning another Tenderer or Tender.
F8. Where you have provided advice to the Authority in relation to this procurement
procedure or otherwise have been or are involved in any way in the preparation or conduct
of this procurement procedure or where any other actual or potential Conflict of Interest
(COl) exists, arises or may arise or any situation arises that might give the perception of a
COl at any point before the Contract award decision, you must notify the Authority
immediately.
F9. Where an actual or potential COI exists or arises or any situation arises that might
give the perception of a COI at any point before the Contract award decision, you must
provide a proposed Compliance Regime within seven (7) calendar days of notifying the
Authority of the actual, potential or perceived COIl. The proposal must be of a standard
which, in the Authority’s sole opinion, appropriately manages the conflict, provides sufficient
separation to prevent distortion of competition and provides full details listed at F9 ato g
below. Where the Contract is awarded and the COl is still relevant post-Contract award
decision, your proposed Compliance Regime will become part of the Contract Terms and
Conditions. As a minimum, the Compliance Regime must include:

a. the manner of operation and management;

b. roles and responsibilities;

c. standards for integrity and fair dealing;

d. levels of access to and protection of competitors’ sensitive information and

Government Furnished Information;

e. confidentiality and/or non-disclosure agreements (e.g. DEFFORM 702);

f.  the Authority’s rights of audit; and

g. physical and managerial separation.
F10. Tenderers are ultimately responsible for ensuring that no Conflicts of Interest exist
between the Tenderer and their advisers, and the Authority and its advisers. Any Tenderer
who fails to comply with the requirements described at paragraphs F7 to F10 (including
where the Authority does not deem the proposed Compliance Regime to be of a standard
which appropriately manages the conflict) may be disqualified from the procurement at the
discretion of the Authority.
Government Furnished Assets
F11. Where the Authority provides Government Furnished Assets (GFA) in support of this
competition, you must include details of the GFA in your Public Store Account and treat it in
accordance with Def Stan 05-099. If unsuccessful in this competition, you must seek
instructions for the GFA from the named Commercial Officer.
Standstill Period
F12. The Authority is allowing a space of ten (10) calendar days between the date of
dispatch of the electronic notice of its decision to award a Contract to the successful
Tenderer before entering into a Contract, known as the standstill period. The standstill
period ends at 23:59 on the 10th day after the date the DEFFORM 158s are sent. If the 10th
day is not a business day, the standstill period ends at 23:59 of the next business day.
Publicity Announcements
F13. If you wish to make an announcement regarding this procurement, you must seek
approval from the named Commercial Officer and Press Office and such permission will only
be given at the sole discretion of the Authority. Requests must be made in writing to the
named Commercial Officer and a copy of the draft announcement provided. This shall then
be forwarded to the Press Office and their contact details will be provided for further follow
up.
F14. Under no circumstances should you confirm to any Third Party the Authority’s
Contract award decision before the Authority’s announcement of the award of Contract.
Sensitive Information



F15. All Central Government Departments and their Executive Agencies and Non-
Departmental Public Bodies are subject to control and reporting within Government. In
particular, they report to the Cabinet Office and HM Treasury for all expenditure. Further,
the Cabinet Office has a cross-governmental role delivering overall Government policy on
public procurement, including ensuring value for money, related aspects of good
procurement practice and answering Freedom of Information requests.

F16. For these purposes, the Authority may share within Government any of the
Tenderer's documentation/information (including any that the Tenderer considers to be
confidential and/or commercially sensitive such as specific bid information) submitted by the
Tenderer to the Authority during this procurement. Tenderers taking part in this competition
must identify any Sensitive Information (as defined in DEFCON 539) in the DEFFORM 539A
(or SC1B Schedule 4 or SC2 Schedule 5) and consent to these terms as part of the
competition process. This allows the Authority to share information with other Government
Departments while complying with our obligations to maintain confidentiality.

F17. Where required, the Authority will disclose on a confidential basis any information it
receives from Tenderers during the tender process (including information identified by the
Tenderer as Sensitive Information in accordance with the provisions of this ITT) to any Third
Party engaged by the Authority for the specific purpose of evaluating or assisting the
Authority in the evaluation of the Tenderer’s Tender. In providing such information the
Tenderer consents to such disclosure.

Reportable Requirements

F18. Listed in the DEFFORM 47 Annex A (Offer) are the Mandatory Declarations. Itis a
Condition of Tendering that you complete and attach the returns listed in the Annex and,
where you select yes, you attach the relevant information.

F19. Your Tender will be deemed non-compliant and excluded from the tender process if
you fail to complete the Annex in full and attach relevant information where required.
Russian and Belarusian Suppliers, Products and Services

F20. Save as set out in PPN 01/22, the Authority will not be accepting Tenders that:

a. contain any Russian/Belarussian products and / or services; and/or

b. are linked to entities who are constituted or organised under the law of Russia or Belarus,
or under the control (full or partial) of a Russian/Belarusian person or entity. Please note that
this does not include companies:

(1) registered in the UK or in a country with which the UK has a relevant international
agreement with reciprocal rights of access in the relevant field of public procurement; and /
or

(2) which have significant business operations in the UK or in a country the UK has a
relevant international agreement with reciprocal rights of access in the relevant field of public
procurement.

F21. Tenderers must confirm in writing that their Tender, including any element that may
be provided by any part of the Contractor’s supply chain, does not contain any
Russian/Belarusian products and/or services.

F22. Tenderers must include provisions equivalent to those set out in this clause in all
relevant Sub-Contracting Arrangements.

Specific Conditions of Tendering

F23. Not applicable.



DEFFORM 47 Annex A

Edn 09/24
Ministry of Defence

Tender Submission Document (Offer) — Ref Number [ITT - ..... ]

To the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland (hereafter
called “the Authority”)

The undersigned Tenderer, having read the ITT Documentation, offers to supply the Contractor Deliverables at the stated

price(s), in accordance with any referenced drawings and / or specifications, subject to the Conditions of Tendering. Itis

agreed that only the Contract Conditions or any amendments issued by the Authority shall apply.

Applicable Law

| agree that any Contract resulting from this competition shall be subject to English Law

Yes / No

Total Value of Tender (excluding VAT)

UK Value Added Tax

If registered for Value Added Tax purposes, insert:
a. Registration NO .......ccvvvveeeiiiiiiiiieee e

b. Total amount of Value Added Tax payable on this Tender (at current rate(s)) £......cccceveeeeeernnnes

Location of work (town / city) where Contract will be performed by Prime:

performed column (continue on another page if required)

Where items which are subject of your Tender are not supplied or provided by you, state location in town / city to be

Tier 1 Sub-Contractor Town / city to be Contractor Deliverables | Estimated Value
Company Name Performed

SME
Yes / No

Annex A (Offer)):

Mandatory Declarations (further details are contained in Appendix 1 to DEFFORM 47 || Tenderer’'s Declaration

Are the Contractor Deliverables subject to Foreign Export Control and Security Yes* / No
Restrictions? If the answer is Yes, complete and attach DEFFORM 528.

Have you completed and attached a DEFFORM 711 — Notification of Yes* / No
Intellectual

Have you obtained the foreign export approval necessary to secure IP user rights Yes* / No
in the Contractor Deliverables for the Authority, including technical data, as
determined in the Contract Terms & Conditions?

Have you provided details of how you will comply with all regulations relating to the Yes / No
operation of the collection of custom import duties, including the proposed Customs
procedure to be used and an estimate of duties to be incurred or suspended?

Have you completed and attached a Supplier Assurance Questionnaire on Yes* / No / N/A
the Supplier Cyber Protection Service, together with a Cyber Implementation
Plan as appropriate?

Have you completed Form 1686 for Sub-Contracts? Yes* / No
Have you completed the compliance matrix / matrices? Yes /No/N/A
Are you a Small Medium Sized Enterprise (SME)? Yes / No
Have you and your Sub-Contractors registered with the Prompt Payment Code Yes / No

with regards to SMEs?




Have you completed and attached Tenderer’s Sensitive Information Form? Yes* / No

If you have not previously submitted a Statement Relating to Good Standing Yes*/ No/ N/A
within the last 12 months, or circumstances have changed have you attached a
revised version?

Do the Contractor Deliverables, or any item provided in accordance with the Yes* / No
Terms and Conditions of the Contract contain Asbestos, as defined by the
control of Asbestos Regulations 2012?

Have you completed and attached a DEFFORM 68 - Hazardous

*
Articles, Deliverables materials or substances statement? Yes*/No

Yes* / No
Do the Contractor Deliverables or any item provided in accordance with the
Terms and Conditions of the Contract (including Packaging) use Substances that
deplete the Ozone Layer, as defined in Regulation (EC) 1005/2009, as it applies
in Great Britain as retained EU law, and as it applies in Northern Ireland directly

Where you have been informed that a Bank or Parent Company Guarantee is Yes / No / Not Required
required, will you provide one during the standstill period, before Contract
award, if you are identified as the winning Tenderer?

Have you complied with the requirements of the Defence Safety Yes / No / Not Required
Authority Regulatory Articles?

Have you completed all Mandatory Requirements (as per paragraph F18) stated Yes / No

in this ITT?

*If selecting Yes to any of the above questions, attach the information detailed in Appendix 1 to DEFFORM
47 Annex A (Offer).

Tenderer’s Declaration of Compliance with Competition Law

We certify that the offer made is intended to be genuinely competitive. No aspect of the price has been fixed or adjusted
by any arrangement with any Third Party. Arrangement in this context includes any transaction, or agreement, private or
open, or collusion, formal or informal, and whether or not legally binding. In particular:

a. the offered price has not been divulged to any Third Party,

b. no arrangement has been made with any Third Party that they should refrain from tendering,

C. o arrangement with any Third Party has been made to the effect that we will refrain from bidding on a future
occasion,

d. no discussion with any Third Party has taken place concerning the details of either’s proposed price, and

e. no arrangement has been made with any Third Party otherwise to limit genuine competition.

We understand that any instances of illegal cartels or market sharing arrangements, or other anti-competitive practices,
suspected by the Authority will be referred to the Competition and Markets Authority for investigation and may be subject
to action under the Competition Act 1998 and the Enterprise Act 2002.

We understand that any misrepresentations may also be the subject of criminal investigation or used as the basis for civil
action.

We agree that the Authority may share the Contractor’s information / documentation (submitted to the Authority during
this Procurement) more widely within Government for the purpose of ensuring effective cross-Government procurement
processes, including value for money and related purposes. We certify that we have identified any sensitive material in
the Tenderer’s Sensitive Information Form (DEFFORM 539A).

Dated this.................. Y OFf e Year.oooiiiueeennn.

Signature: In the capacity of

(Must be scanned original) (State official position e.g. Director, Manager, Secretary etc.)
Name: (in BLOCK CAPITALS) Postal Address:

duly authorised to sign this Tender for and on behalf of:
Telephone No:
(Tenderer's Name) Registered Company Number:

Dunn And Bradstreet number:




Appendix 1 to DEFFORM 47 Annex A (Offer)
Edn 09/24

Information on Mandatory Declarations
IPR Restrictions

1. You must complete and attach DEFFORM 711 (Naotification of Intellectual Property
Rights (IPR) Restrictions) as part of your Tender. You must provide details of any
information / technical data that is deliverable or delivered under the Contract where it is, or
may be, subject to any IPR restrictions (or any other type of restriction which may include
export restrictions) affecting the Authority’s ability to use or disclose the Information /
technical data in accordance with the conditions of any resulting Contract. You must also
identify any Contractor Deliverables subject to IPR which have been funded exclusively or
in part by private venture, foreign investment or otherwise than by the Authority.
2. In particular, you must identify:
a. any restriction on the provision of information to the Authority; any restriction on
disclosure or the use of information by, or on behalf of, the Authority; any obligations to
make payments in respect of IPR, and any Patent or Registered Design (or application for
either) or other IPR (including unregistered Design Right) owned or controlled by you or a
Third Party;

any allegation made against you, whether by claim or otherwise, of an infringement of
Intellectual Property Rights (whether a Patent, Registered Design, unregistered Design
Right, Copyright or otherwise) or of a breach of confidence, which relates to the
performance of any resultant Contract or subsequent use by or for the Authority of any
Contractor Deliverables;
C. the nature of any allegation referred to under sub-paragraph 2.b., including any
obligation to make payments in respect of the Intellectual Property Right of any confidential
information; and / or
d. any action you need to take, or the Authority is required to take to deal with the
consequences of any allegation referred to under sub-paragraph 2.b.
3. You must provide the Authority with details of every restriction and obligation referred
to in paragraphs 1 and 2. The Authority will not acknowledge any such restriction unless so
notified using DEFFORM 711 or as otherwise agreed under any resultant Contract. You
must also provide, on request, any information required for authorisation to be given under
Section 2 of the Defence Contracts Act 1958.
4. You should refer to the DEFFORM 711 Explanatory Notes for further information on
how to complete the form.

Notification of Foreign Export Control Restrictions

5. If, in the performance of the Contract, you need to import into the UK or export out of
the UK anything not supplied by or on behalf of the Authority and for which a UK import or
export licence is required, you will be responsible for applying for the licence. The Authority
will provide you with all reasonable assistance in obtaining any necessary UK import or
export licence.
6. Inrespect of any Contractor Deliverables, likely to be required for the performance of
any resultant contract, you must provide the following information in your Tender:
Whether all or part of any Contractor Deliverables are or will be subject to:
a. anon-UK export licence, authorisation or exemption; or
b. any other related transfer control that restricts or will restrict end use, end user,
re-transfer or disclosure.
You must complete DEFFORM 528 (or other mutually agreed alternative format) in respect
of any Contractor Deliverables identified at paragraph 6 and return it as part of your



Tender. If you have previously provided this information you can provide details of the
previous notification and confirm the validity.

7. You must use reasonable endeavours to obtain sufficient information from your
potential supply chain to enable a full response to paragraph 6. If you are unable to obtain
adequate information, you must state this in your Tender. If you become aware at any time
during the competition that all or part of any proposed Contractor Deliverable is likely to
become subject to a non-UK Government Control through a Government-to-Government
sale only, you must inform the Authority immediately by updating your previously submitted
DEFFORM 528 or completing a new DEFFORM 528.

8. This does not include any Intellectual Property specific restrictions mentioned in
paragraph 2.

9.  You must notify the named Commercial Officer immediately if you are unable for
whatever reason to abide by any restriction of the type referred to in paragraph 6.

10.  Should you propose the supply of Contractor Deliverables of US origin the export of
which from the USA is subject to control under the US International Traffic in Arms
Regulations (ITAR), you must include details on the DEFFORM 528. This will allow the
Authority to make a decision whether the export can or cannot be made under the US-UK
Defense Trade Co-operation Treaty. The Authority shall then convey its decision to the
Tenderer. If the Authority decides that use of the Treaty for the export is permissible, it is
your responsibility to make a final decision whether you want to use that route for the
export concerned if you are awarded the contract.

Import Duty and Non-UK Tax

11. United Kingdom (UK) legislation permits the use of various procedures to suspend
customs duties.

12. For the purpose of this competition, for any deliverables not yet imported into the UK,
you are required to provide details of your plans to address customs compliance, including
the Customs procedures to be applied (together with the procedure code) and the
estimated Import Duty to be incurred and / or suspended.

13.  You should note that it is your responsibility to ensure compliance with all regulations
relating to the operation of the accounting for import duties. This includes but is not limited
to obtaining the appropriate His Majesty’s Revenue & Customs (HMRC) authorisations.

14. The Total Value of Tender should include all overseas and non-UK non-recoverable
taxes that will be charged to the Authority, excluding UK Value Added Tax.

Cyber Risk

15.  Cyber risk has been considered and in accordance with the Cyber Security Model
resulted in a Cyber Risk Profile of “Very Low”. The Risk Assessment Reference is RAR-
240509A05. Tenderers are required to complete the Suppliers Assurance Questionnaire
and submit this as part of their Tender response, together with a Cyber Security
Implementation Plan as appropriate.

Sub-contracts Form 1686

16. Form 1686 (also known as Appendix 5) is to be used in all circumstances where
contractors wish to place a Sub-Contract at OFFICIAL-SENSITIVE with a contractor
outside of the UK, or where the release of SECRET or above information is involved within
the UK or overseas. The process will require submission of the single page document
either directly to the MOD Project Team or, where specified, to the DE&S Security Advice
Centre. Form 1686 and further guidance can be found in the Cabinet Office’s Contractual
Process.


https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/710891/2018_May_Contractual_process.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/710891/2018_May_Contractual_process.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/710891/2018_May_Contractual_process.pdf

Small and Medium Enterprises

17. The Authority is committed to supporting the Government’s Small and Medium-sized
Enterprise (SME)policy, and we want to encourage wider SME participation throughout our
supply chain. Our goal is that 25% of the Authority’s spending should be spent with SMEs
by 2022; this applies to the money which the Authority spends directly with SMEs and
through the supply chain. The Authority uses the European Commission definition of SME.
18. A key aspect of the Government’'s SME Policy is ensuring that its suppliers
throughout the supply chain are paid promptly. All suppliers to the Authority and their sub-
contractors are encouraged to make their own commitment and register with the Prompt
Payment Code.

19. Suppliers are also encouraged to work with the Authority to support the Authority’s
SME initiative, however this is not a condition of working with the Authority now or in the
future, nor will this issue form any part of the Tender evaluation. Information on the
Authority’s purchasing arrangements, our commercial policies and our SME policy can be
found at Gov.UK. and the DSP.

20. The opportunity also exists for Tenderers to advertise any sub-contract valued at
over £10,000 on the Defence Sourcing Portal and further details can be obtained directly
from: https://www.gov.uk/guidance/subcontract-advertising. This process is managed by
the Strategic Supplier Management team who can be contacted at: DefComrcISSM-
Suppliers@mod.gov.uk.

Transparency, Freedom of Information and Environmental Information Regulations

21. The Authority shall publish naotification of the Contract and publish Contract
documents where required following a request under the FOI Act except where publishing
such information would hinder law enforcement; would otherwise be contrary to the public
interest; would prejudice the legitimate commercial interest of any person or might
prejudice fair competition between suppliers.

22. The Authority may publish the contents of any resultant Contract in line with
government policy set out in the Government’s Transparency Principles and in accordance
with the provisions of either DEFCON 539, SC1B Conditions of Contract Clause 5 or SC2
Conditions of Contract Clause 12.

23. Before publishing the Contract, the Authority will redact any information which is
exempt from disclosure under the Freedom of Information Act 2000 (“the FOIA”) or the
Environmental Information Regulations 2004 (“the EIR").

24.  You must complete the attached Tenderer's Sensitive Information Form (DEFFORM
539A, SC1B Schedule 4 or SC2 Schedule 5) explaining which parts of your Tender you
consider to be Sensitive Information. This includes providing a named individual who can
be contacted with regard to FOIA and EIR.

25.  You should note that while your views will be taken into consideration, the ultimate
decision whether to publish or disclose information lies with the Authority. You are advised
to provide as much detail as possible on the form. It is highly unlikely that a Tender will be
exempt from disclosure in its entirety. Should the Authority decide to publish or disclose
information against your wishes, you will be given prior notification.

Electronic Purchasing

26. Tenderers must note that use of the Contracting, Purchasing and Finance (CP&F)
electronic procurement tool is a mandatory requirement for any resultant contract awarded
following this Tender. By submitting this Tender, you agree to electronic payment. You
may consult the service provider on connectivity options. Failure to accept electronic
payment will result in your Tender being non-compliant and excluded from the tender
process.



http://www.promptpaymentcode.org.uk/
http://www.promptpaymentcode.org.uk/
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/publications/mod-contracting-purchasing-and-finance-e-procurement-system

Change of Circumstances

27. In accordance with paragraph A31, if your circumstances have changed, please
select ‘Yes'’ to the appropriate question on DEFFORM 47 Annex A and submit a Statement
Relating to Good Standing with your Tender.

Asbestos, Hazardous Items and Depletion of the Ozone Layer

28. The Authority is required to report any items that use asbestos, that are hazardous or
where there is an impact on the Ozone. Where any Contractor Deliverables fall into one of
these categories select ‘Yes’ to the appropriate question on DEFFORM 47 Annex A and
provide further details in your Tender.

Defence Safety Authority (DSA) Requirements

29. Tenderers are required to comply with any applicable DSA regulation. Tenderers
must be able to demonstrate their compliance with all relevant DSA regulations.

Bank or Parent Company Guarantee

30. You will be informed whether you are required to provide a Bank or Parent Company
Guarantee. In the event that you are selected as the winning Tenderer, you must provide
your Bank or Parent Company Guarantee (in the form of DEFFORM 24/24A as
appropriate) during the standstill period. No Contract will be awarded until a suitable Bank
or Parent Company Guarantee, as appropriate, is in place. Failure to provide a Bank or
Parent Company Guarantee during the standstill period, will result in you being de-selected
as the winning Tenderer. The Authority reserves the right to re-evaluate the Tenders, (if
necessary) to take into account the absence of the de-selected Tenderer, enabling the
Authority to establish the next winning Tenderer and award a Contract.



Schedule 1 - Definitions of Contract

Article

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

Consignor

means, in relation to clause 24 and Schedule 6 only, an object
which during production is given a special shape, surface or
design which determines its function to a greater degree than
does its chemical composition;

means, (except in relation to Schedule 10) the Contractor
Deliverables (goods and/or the services), including Packaging
(and Certificate(s) of Conformity and supplied in accordance with
any QA requirements if specified) which the Contractor is required
to provide under the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding incidentals outside
Schedule 2 (Schedule of Requirements) such as progress reports.
(This definition only applies when DEFCONSs are added to
these Conditions);

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of Condition 7;

means 09:00 to 17:00 Monday to Friday, excluding public
and statutory holidays;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or

d. Executive Agency;

means pick up the Contractor Deliverables from the
Consignor. This shall include loading, and any other specific
arrangements, agreed in accordance with Clause 28.c and
Collected and Collection shall be construed accordingly;

means commercial Packaging for military use as described in
Def Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority
by means of a Diversion Order;

means the name and address specified in Schedule 3
(Contract Data Sheet) from whom the Contractor Deliverables



Contract

Contract Price

Contractor

Contractor Deliverables

Control

CPET

Crown Use

Dangerous Goods

will be dispatched or Collected;

means the Contract including its Schedules and any
amendments agreed by the Parties in accordance with Condition
6 (Formal Amendments to the Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.

means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of
the Contract may be assigned by the Contractor with the consent
of the Authority;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with
any QA requirements if specified) which the Contractor is
required to provide under the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of
that person:

by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;
and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control
of the Contractor;

means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy;

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise
would be an infringement of the patent and in relation to a
Registered Design has the meaning given in paragraph 2A(6)
of the First Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the
environment which are prohibited by regulation, or classified
and authorised only under the conditions prescribed by the:
a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as
amended 2011);
b. European Agreement Concerning the International
Carriage of Dangerous Goods by Road (ADR);
c. Regulations Concerning the International Carriage
of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods (IMDG) Code;



DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity
(D of Q)
Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

First-Tier Sub-Contractor

FLEGT

Government Furnished
Assets (GFA)

e. International Civil Aviation Organisation (ICAO) Technical
Instructions for the Safe Transport of Dangerous
Goods by Air;

f. International Air Transport Association (IATA)
Dangerous Goods Regulations;

means Defence Business Services Finance, at the address
stated in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found
at https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date upon which both Parties have signed the Contract;

means either:

a. an invoice or delivery note from the timber supplier
or Subcontractor to the Contractor specifying that
the product supplied to the Authority is FSC or
PEFC certified; or

b. other robust Evidence of sustainability or FLEGT
licensed origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means a Sub-contractor directly engaged by the Contractor
to provide Contractor Deliverables wholly or substantially for
the purpose of performing (or contributing to the
performance of) the whole or any part of the Contract;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of


https://www.aof.mod.uk/
http://www.dstan.mod.uk/

the Authority;

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor

Deliverable Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the
event of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

Independent Verification means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

Information means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or
in connection with the Contract;

Issued Property means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in
connection with the Contract by or on behalf of the Authority;

Legal and Sustainable means production and process methods, also referred to as
timber production standards, as defined by the document titled
“UK Government Timber Production Policy: Definition of legal
and sustainable for timber procurement”. The edition current on
the day the Contract documents are issued by the Authority
shall apply;

Legislation means in relation to the United Kingdom any Act of Parliament,
any subordinate legislation within the meaning of section 21 of
the Interpretation Act 1978, or any exercise of Royal Prerogative;

Lower-Tier Sub-Contractor means any Sub-contractor other than any First-Tier Sub-
Contractor at any lower level of the supply chain engaged to
provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of) the
whole or any part of the Contract;

Military Level Packaging (MLP) means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which
Commercial Packaging normally provides for the military

supply chain;
Military Packager is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS) designers and register organisations, as capable of producing

acceptable Services Packaging Instruction Sheet (SPIS) designs
in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);
Mixture means a mixture or solution composed of two or more substances;

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable



MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

Packaging Design Authority
(PDA)

Parties

Plastic Packaging

PPT

PPT Legislation

Primary Packaging Quantity
(PPQ)

Publishable Performance

Information

Recycled Timber

of both Military Level and commercial Packaging designs
including MOD labelling requirements;

shall mean an experienced Packaging designer trained and

certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic
Treaty which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing under or in
connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;
Noun. The materials and components used for the preparation
of the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box
3

means the Contractor and the Authority, and Party shall
be construed accordingly;

shall have the same meaning as set out in Part 2 of the
Finance Components Act 2021 together with any
associated secondary legislation;

means a tax called “plastic packaging tax” charged in
accordance with Part 2 of the Finance Act 2021;

means the legislative provisions set out in Part 2 and
Schedules 9- 15 of the Finance Act 2021 together with
any secondary legislation made under powers contained
in Part 2 of the Finance Act 2021. This includes, but is
not limited to, The Plastic Packaging Tax (Descriptions of
Products) Regulations 2021 and The Plastic Packaging
Tax (General) Regulations 2022;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def
Stan 81-041 (Part 1);

means any of the Information in Schedule 9 (KPI Data Report)
as

it relates to Key Performance Indicator where it is expressed as
publishable in the table in Schedule 9 which shall not contain
any Information which is exempt from disclosure which shall be
determined by the Authority; and which shall not constitute
Sensitive Information;

means recovered wood that prior to being supplied to the



Robust Contractor
Deliverables

Safety Data Sheet

Schedule of Requirements

Sensitive Information

Short-Rotation Coppice

Specification

STANAG 4329

Subcontractor

Substance

Authority had an end use as a standalone object or as part of a
structure. Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and
industrial by-products;

b. post-consumer reclaimed wood and wood fibre,

and driftwood;

C. reclaimed timber abandoned or confiscated at least ten
years previously;

it excludes sawmill co-products;

shall mean Robust items as described in Def Stan 81-041 (Part 2)

has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH)
Regulations 2007 (as amended);

means Schedule 2 (Schedule of Requirements), which
identifies, either directly or by reference, Contractor Deliverables
to be provided, the quantities and dates involved and the price
or pricing terms in relation to each Contractor Deliverable;

means the Information listed in the completed Schedule 5
(Contractor’s Sensitive Information), which is Information
notified by the Contractor to the Authority, which is
acknowledged by the Authority as being sensitive, at the point
at which the Contract is entered into or amended (as relevant)
and remains sensitive information at the time of publication;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the
timber policy;

means the description of the Contractor Deliverables, including
any specifications, drawings, samples and / or patterns, and shall
include any document or item which, individually or collectively is
referred to in Schedule 2 (Schedule of Requirements). The
Specification forms part of the Contract and all Contractor
Deliverables to be supplied by the Contractor under the Contract
shall conform in all respects with the Specification;

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or by any
other subcontractor of the Contractor at any level of
subcontracting to provide Contractor Deliverables wholly or
substantially for the purpose of performing (or contributing to the
performance of) the whole or any part of this Contract and
‘Subcontract’ shall be interpreted accordingly;

means a chemical element and its compounds in the natural
state or obtained by any manufacturing process, including any
additive necessary to preserve its stability and any impurity
deriving from the process used, but excluding any solvent which


http://www.dstan.mod.uk/faqs.html
http://www.dstan.mod.uk/faqs.html

may be separated without affecting the stability of the substance
or changing its composition;

Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but

Products excluding Short-Rotation Coppice) and any products that
contain wood or wood fibre derived from those timbers. Such
products range from solid wood to those where the
manufacturing processes obscure the wood element;

Transparency Information means the content of this Contract in its entirety, including
from time to time agreed changes to the Contract, except for
() any Information which is exempt from disclosure in
accordance with the provisions of the Freedom of Information
Act 2000 (FOIA) or the Environmental Information Regulations
2004 (EIR), which shall be determined by the Authority, and
(i) any Sensitive Information

Virgin Timber means Timber and Wood-Derived Products that do not

include Recycled Timber.

Where project specific DEFCONSs are included under Condition 45 definitions shall be in
accordance with DEFCON 501.

Annex A to Schedule 1 — Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional
Conditions)

As detailed in Statement of Requirements.



Schedule 2 - Schedule of Requirements

CORE REQUIREMENTS

Deliverables in accordance with Statement of Requirements

Item Description Delivery Date Unit of Quantity Individual Price Price Type VOP Review Date Total Price
Number Measurement () ()

Ex VAT Ex VAT

1 Purchase of Indoor Modular Range No later than 31 Per Item 1 £TBC Firm Not Applicable £TBC
Complex for Site 1 (Norton Manor March 2025

Camp, Taunton, Somerset)

2 Core Support for Site 1 No later than 31 Per Item 1 £TBC Firm Not Applicable £TBC
March 2025

3 Purchase of Indoor Modular Range No later than 31 Per Item 1 £TBC Firm Not Applicable £TBC
Complex for Site 2 (Royal Marines March 2025

Condor, Arbroath, Angus)

4 Core Support for Site 2 No later than 31 Per Item 1 £TBC Firm Not Applicable £TBC
March 2025

5 Purchase of Indoor Modular Range No later than 31 Per Item 1 £TBC Firm Not Applicable £TBC
Complex for Site 3 (Royal Marines March 2025

Barracks Chivenor, Barnstaple,
Devon)

6 Core Support for Site 3 No later than 31 Per Item 1 £TBC Firm Not Applicable £TBC
March 2025

Maximum Limit of Liability for £TBC

Core Requirement
OPTIONAL REQUIREMENTS Deliverables in accordance with Statement of Requirements
7 Purchase and Install of Indoor Up to 31 March 2027 | Per Iltem 2 £TBC Firm Not Applicable £TBC
Modular Range Complex to Site
[TBC]
8 Support Publications 1 April 2025 Per Set 1 £TBC Firm Not Applicable £TBC




9 Annual Maintenance Contract Period 1 — | Per Range | Upto 5 £TBC Firm Not Applicable £TBC
1 April 2025 to
31 March 2026
10 Annual Maintenance Contract Period 2 - | Per Range | Upto 5 £TBC Firm Not Applicable £TBC
1 April 2026 to
31 March 2027
11 Annual Maintenance Contract Period 3— | Per Range | Upto 5 £TBC Firm Not Applicable £TBC
1 April 2027 to
31 March 2028
12 Annual Maintenance Contract Period 4 — | Per Range | Upto 5 £TBC Fixed to VOP 1 April 2028 £TBC
1 April 2028 to calculation
31 March 2029
13 Annual Maintenance Contract Period 5— | Per Range | Upto 5 £TBC Fixed to VOP 1 April 2029 £TBC
1 April 2029 to calculation
31 March 2030
14 Annual Maintenance Contract Period 6 — | Per Range | Upto 5 £TBC Fixed to VOP 1 April 2030 £TBC
1 April 2030 to calculation
31 March 2031
15 Annual Maintenance Contract Period 7— | Per Range | Upto5 £TBC Fixed to VOP 1 April 2031 £TBC
1 April 2031 to calculation
31 March 2032
16 Annual Maintenance Contract Period 8 — | Per Range | Upto 5 £TBC Fixed to VOP 1 April 2032 £TBC
1 April 2032 to calculation
31 March 2033
17 Annual Maintenance Contract Period 9— | Per Range | Upto 5 £TBC Fixed to VOP 1 April 2033 £TBC
1 April 2033 to calculation
31 March 2034
18 Annual Maintenance Contract Period 10 — | Per Range | Upto 5 £TBC Fixed to VOP 1 April 2034 £TBC
1 April 2034 to calculation
31 March 2035
19 Disassemble, transport to another As Required Per Item 1 £TBC Firm Not Applicable £TBC
UK mainland location, reassemble
and install the range
Maximum Limit of Liability for £TBC

Optional Requirement

Item Number

Consignee Address (XY code only)

All

As detailed in the Statement of Requirement




Item Number Payment Schedule

1,3,5,7 Payment to be made following successful acceptance of each item — 95% on acceptance — remaining 5% after 6 months (providing equipment still
fully functional)

2,4,6,8,19 Payment to be made following successful delivery of each item

9-18 Payments for annual support to be made at the end of each contract year in which services were delivered

The items in the following table can be purchased in any quantity and at any time, as required by the Authority, within the maximum limit of liability.

For any items where prices are not listed prices shall be provided by the Contractor for agreement by the Authority when the Authority intends to purchase. The
Authority shall not be obligated to purchase unless they are content with the prices quoted.

Consumables Pricing Table to be inserted below:




Exact delivery dates will be dependent on date of signing contract and will be confirmed on contract award.

All prices stated are firm prices, to be paid in £ (GBP/Pounding Sterling), not subject to any increase or
exchange rates.

The quantity of each item are expected numbers and not a guarantee of amounts required or due. Quantities
ordered under the contract may be higher or lower based on Authority requirements during the contract
period.

The contract value will be a limit of liability under which the Authority shall be entitled to purchase any goods
and/or services listed at the firm prices set, dependent on Authority requirements.

The Prices set for each item shall be the total maximum price the Contractor shall charge for the delivery of
the goods and/or services covered within that item (prior to any VOP adjustment, where adjustment date has
not yet passed). No further costs shall be claimed by the Contractor and all prices quoted shall include as a
minimum, but not be limited to:
e Any direct or indirect costs.
Any labour costs or personnel salaries, pensions or contributions.
Any costs associated with management of the contract.
Any costs associated with providing required information to the Authority.
Any costs for processing of orders or taskings.
Any costs for submission of invoices.
Any costs for manufacture or provision of goods and/or services.
Any costs for delivery to the Authority.
Any fuel costs.
Any related travel and subsistence.
Any packaging.
Any import costs or charges.
Any implementation or exit costs.
Any installation or setup costs.
Any costs to deliver training or guidance.
Any sub-contractor costs.
Any IT or system related costs.
Any costs required to provide Authority access to systems or accounts.

Variation of Price (VOP)

All Prices for goods and/or services with delivery dates in Contract Periods 1, 2 or 3 are firm prices which are
not subject to any adjustment.

All Prices for goods and/or services with delivery dates in Contract Periods 4 to 10 are firm prices which shall
be the subject to a VOP adjustment in accordance with the following calculation:

V = P (a+b(0i/00)) — P

where;

P is the firm price for goods and/or services delivered in Contract Period 1
a is 0.1, which is the non-variable element of prices

b is 0.9, which is the variable element of prices

Oi is the 12-month index average for the four quarters prior to the quarter in which the variation calculation
is being made

OO0 is the 12-month index average for the four quarters prior to the quarter in which the contract
commenced



Prior to any VOP adjustment, the prices for goods and/or services with delivery dates in Contract Periods 4 to
10 shall be the same as the prices stated for those goods and/or services in Contract Period 1.

VOP adjustments shall be made on the VOP Review Date and the new prices, calculated in accordance with
above, shall be incorporated into the contract through a formal contract amendment. The new prices shall
remain in place for 12 months until any subsequent adjustment is made at the next VOP Review Date.

When a VOP adjustment calculation is made, the Contractor shall be obliged to provide the goods and/or
services at the prices calculated.

VOP will apply also apply to any optional requirements or periods, should those optional requirements or
periods have delivery dates in in Contract Periods 4 to 10. Any optional requirements or periods with delivery
dates in Contract Periods 1, 2 or 3 shall be at the firm prices.

The Index to be used for the VOP calculation shall be the “Top Level SPPI, Sections H to U excl. Section K”
produced by the Office of National Statistics.



Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: TBC

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law  [X]
Scots Law [ clause 4.d shall apply
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably

appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in
accordance with clause 4.g (if applicable) are as follows:

Condition 7 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: Commercial Officer as per Appendix - Addresses and Other Information

Project Manager: as per Appendix - Addresses and Other Information

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:
Authority: Commercial Officer
Contractor: Contract Manager

Notices can be sent by electronic mail? [X]

Condition 19.a — Progress Meetings:
The Contractor shall be required to attend the following meetings:

To be arranged if and when required unless already detailed in Statement of Requirements.

Condition 19.b — Progress Reports:
The Contractor is required to submit the following Reports:

To be arranged if and when required unless already detailed in Statement of Requirements.




Supply of Contractor Deliverables

Condition 20 — Quality Assurance:

Is a Deliverable Quality Plan required for this Contract? (delete as appropriate)

ves [ ]

No [X

If yes: (delete as appropriate)

A Deliverable Quality Plan is required in accordance with DEFCON 602A (SC2) ]
Or

A Deliverable Quality Plan with additional Quality Assurance Information is required in accordance with
DEFCON 602C (SC2) [ ]

If required, the Deliverable Quality Plan and/or Deliverable Quality Plan with Assurance Information must
be delivered to the Authority (Quality) within 10 Business Days of Contract Award.

Other Quality Requirements:

N/A

Condition 21 — Marking of Contractor Deliverables:
Special Marking requirements:

N/A

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor
Deliverables:

A completed Schedule 6 ((Hazardous and Non-Hazardous Substances, Mixture or Articles Statement),
and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with
attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by
the following date:

Condition 25 — Timber and Wood-Derived Products:
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial)

to be Delivered by the following date:




Condition 26 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract? ]
Applicable to Line Items:

If required, does the Contractor Deliverables require traceability throughout the supply chain?  []
(tick as appropriate)

Applicable to Line Items:

Condition 28.b — Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:
All lines in Schedule 2 - Schedule of Requirements

Special Delivery Instructions:

Condition 28.c - Collection by the Authority:
The following Line Items are to be Collected by the Authority:
None

Special Delivery Instructions:

Consignor details (in accordance with 28.c.(4)):
Line Items: Address:

Line Iltems: Address:

Consignee details (in accordance with condition 23):
Line ltems: Address:

Line Items: Address:

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise
specified here:

The time limit for rejection shall be Business Days.

Condition 32 — Self-to-Self Delivery:
Self-to-Self Delivery required? [] (tick as appropriate)

If required, Delivery address applicable:

Pricing and Payment




Condition 35 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

Line ltems Clause 46. refers

Termination

Condition 42 — Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)




DEFFORM 111
(Edn 10/22)

Appendix - Addresses and Other Information

1. Commercial Officer:

Name: Gary Cornish
Address: NCGQ, Whale Island, Portsmouth, PO2 8BY
Email:gary.cornish100@mod.gov.uk

@ 03001560460

8. Public Accounting Authority:

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS
Finance ADMT — Assets In Industry 1, Level 4 Piccadilly Gate, Store
Street, Manchester, M1 2WD
@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD
@ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader (from
whom technical information is available):

Name: TBC
Address
Email

9. Consignment Instructions:
The items are to be consigned as follows:

As detailed in Schedule of Requirements

3. Packaging Design Authority:
Organisation and point of contact:
(where no address is shown please contact the Project Team in Box 2)

4. (a) Supply/Support Management Branch or Order Manager
Branch/Name:

As per box 2
=z

(b) U.LN.

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MOD Abbey Wood, Cedar 3c, Mail Point
3351, BRISTOL BS34 8JH

Air Freight Centre
IMPORTS @ 030679 81113/81114 Fax 0117 913 8943
EXPORTS & 030 679 81113/81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS & 030 679 81129 /81133 /81138 Fax 0117 913
8946

EXPORTS @030 679 81129/81133 /81138 Fax 0117 913 8946

B. JSCS

JSCS Helpdesk @ 01869 256052 (option 2, then option 3); JSCS Fax No
01869 256837

Users requiring an account to use the MOD Freight Collection Service
should contact UKStratCom-DefSp-RAMP@mod.gov.uk in the first
instance

5. Drawings/Specifications are available from:

6. Intentionally Left Blank

11.The Invoice Paying Authority:
Ministry of Defence

DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

@& 0151-242-2000

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be
listed under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence Standardization, for
access to the documents and details of the helpdesk visit
http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed]

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: Leidos-
FormsPublications@teamleidos.mod.uk

*NOTE

1. Many DEFCONs and DEFFORMSs can be obtained from the MOD
Internet Site:
https://www.kid.mod.uk/maincontent/business/commercial/index.htm

2. If the required forms or documentation are not available on the MOD
Intranet site requests should be submitted through the Commercial Officer
named in Section 1.



https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.kid.mod.uk/maincontent/business/commercial/index.htm

Schedule 4 - Contract Change Control Procedure
(i.a.w. clause 6.b)

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change")
or (subject to Clause 2) Changes in accordance with this Schedule 4.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more
than one Change in any single proposal, provided that such changes are related to the same
or similar matter or matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written
notice (an "Authority Notice of Change") on the Contractor.

4. The Authority Notice of Change shall set out the Change(s) proposed by the
Authority in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal") in accordance with clauses 7 to 9 (inclusive).

5. The Contractor may only refuse to implement a Change or Changes proposed by the
Authority, if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor
Deliverables under the Contract in a manner that infringes any applicable law relevant
to such delivery; and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of
the Contractor in connection with their obligations under the Contract to be revoked (or
would require a new necessary consent to be obtained to implement the Change(s)
which, after using reasonable efforts, the Contractor has been unable to obtain or
procure and reasonably believes it will be unable to obtain or procure using reasonable
efforts); and/or

C. would, if implemented, materially change the nature and scope of the
requirement (including its risk profile) under the Contract;

and:

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such

longer period as shall have been agreed in writing by the parties) after the date of the
Authority Notice of Change that the relevant proposed Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written
evidence for the Contractor's reasoning on the matter; and

e. further to such notification:

(1) either the Authority notifies the Contractor in writing that the Authority
agrees, or (where the Authority (acting reasonably) notifies the Contractor that
the Authority disputes the Contractor's notice under Clause 5.d) it is determined
in accordance with Condition 40 (Dispute Resolution), that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c; and

(2) (where the Authority either agrees or it is so determined that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c) the Authority fails to make sufficient adjustments to the relevant
Authority Notice of Change (and issue a revised Authority Notice of Change) to
remove the Contractor's grounds for refusing to implement the relevant Change



6.

under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer
period as shall have been agreed in writing by the parties) after:

i)  the date on which the Authority notifies in writing the Contractor that
the Authority agrees that the relevant Change(s) is/are a Change(s) falling
within the scope of Clauses 5.a, 5.b and/or 5.c); or

i)  the date of such determination.
The Contractor shall at all times act reasonably, and shall not seek to raise

unreasonable objections, in respect of any such adjustment.

Contractor Change Proposal

7.

8.

As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change
or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5) fifteen (15) Business Days (or such other period as the
Parties agree (acting reasonably) having regard to the nature of the Change(s)) after
the date on which the Contract shall have received the Authority Notice of Change; or

b. (where the Contractor has notified the Authority that the relevant Change or
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is
determined under Condition 40 (Dispute Resolution) that the relevant Change(s)
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the
Authority has made sufficient adjustments to the relevant Authority Notice of
Change (and issued a revised Authority Notice of Change(s)) to remove the
Contractor's grounds for refusing to implement the relevant Change(s) under
Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as
the parties shall have agreed (both parties acting reasonably) having regard to
the nature of the Change(s)) after the date on which the Contractor shall have
received such revised Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s)
is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c)
fifteen (15) Business Days (or such other period as the parties shall have agreed
(both parties acting reasonably) having regard to the nature of the Change(s))
after the date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a
Contractor Change Proposal where the Contractor notifies the Authority, and the
Authority agrees or it is determined further to such notification in accordance with
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the
scope of Clauses 5.a, 5.b and/or 5.c.

The Contractor Change Proposal shall comprise in respect of each and all Change(s)

proposed:

a. the effect of the Change(s) on the Contractor’s obligations under the
Contract;

b. a detailed breakdown of any costs which result from the Change(s);
C. the programme for implementing the Change(s);

d. any amendment required to this Contract as a result of the Change(s),



9.

including, where appropriate, to the Contract Price; and
e. such other information as the Authority may reasonably require.

The price for any Change(s) shall be based on the prices (including rates) already

agreed for the Contract and shall include, without double recovery, only such charges that
are fairly and properly attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

10.

As soon as practicable after the Authority receives a Contractor Change Proposal,

the Authority shall:

11.

a. evaluate the Contractor Change Proposal; and

b. where necessary, discuss with the Contractor any issues arising (and (in
relation to a Change(s) proposed by the Authority) following such discussions the
Authority may modify the Authority Notice of Change) and the Contractor shall as soon
as practicable, and in any event not more than ten (10) Business Days (or such other
period as the Parties shall have agreed in writing) after receipt of such modification,
submit an amended Contractor Change Proposal.

As soon as practicable after the Authority has evaluated the Contractor Change

Proposal (amended as necessary) the Authority shall:

12.

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM
10B in accordance with Condition 6 (Formal Amendments to the Contract), whereupon
the Contractor shall promptly sign and return to the Authority the DEFFORM 10B
indicating their unqualified acceptance of such amendment in accordance with, and
otherwise discharge their obligations under, such Condition and implement the
relevant Change(s) in accordance with such proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change or Changes proposed by the
Authority) the Authority Notice of Change (in which case such notice of change shall
have no further effect).

If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give

its reasons for such rejection.

13.

The Authority shall not be liable to the Contractor for any additional work undertaken

or expense incurred in connection with the implementation of any Change(s), unless a
Contractor Change Proposal has been accepted by the Authority in accordance with
Clausell.a and then subject only to the terms of the Contractor Change proposal so
accepted.

Contractor Changes

14.

If the Contractor wishes to propose a Change or Change(s), they shall serve a

Contractor Change Proposal on the Authority. Such proposal shall be prepared and
reviewed in accordance with and otherwise be subject to the provisions of Clauses 8 to 13
(inclusive).



Schedule 5 - Contractor’'s Commercially Sensitive
Information Form
(i.a.w. condition 13)

Contract Number:

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:
Period of Confidence (if applicable)

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:



Schedule 6 - Hazardous Substances, Mixtures and Articles
in Contractor Deliverables Supplied under the Contract
(i.a.w. Condition 24): Data Requirements

Hazardous and Non-Hazardous Substances, Mixtures or Articles Statement by the

Contract No:

Contract Title:

Contractor:

Date of Contract:

Contractor

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in
the Contractor Deliverables to be supplied. [ ]

* To he best of our knowledge the hazards associated with Substances, Mixtures or Articles
in the Contractor Deliverables to be supplied under the Contract are identified in the Safety
Data Sheets or UK REACH Communication attached in accordance with Condition 24. [ ]

Contractor’s Signature:
Name:

Job Title:

Date:

* check box (XI) as appropriate ]

To be completed by the Authority

Domestic Management Code (DMC):

NATO Stock Number:
Contact Name:

Contact Phone Number:
Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)

Spruce 2C, #1260
MOD Abbey Wood (South)
Bristol BS34 8JH

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk



Schedule 7 - Timber and Wood- Derived Products Supplied
under the Contract: Data Requirements

The following information is provided in respect of condition 25 (Timber and Wood-Derived
Products):

Schedule of Volume of Volume of Volume (as Delivered Total
Requirements timber timber to the Authority) of volume of
item and Delivered to Delivered to timber without timber

timber the the Authority evidence of Delivered to
product type Authority with other compliance with the
with FSC, evidence Government Timber Authority
PEFC or Procurement Policy under the
equivalent Contract

evidence



Schedule 8 - Acceptance Procedure
(i.a.w. condition 29)

Ranges will undergo acceptance testing following delivery and installation as detailed in the
Statement of Requirement.

Should the first delivered range fail the acceptance testing the Contract shall have 5 working days to
provide a rectification plan, and 10 working days to carry out rectification works to resolve any
failure. Should the Contractor be unable to rectify within this timescale the Authority shall have the
right to terminate the contract with no further ranges to be delivered and no payments will be due to
the Contractor, as the ranges will not have met the standards required in the contract.



Schedule 9 — Publishable Performance Information - Key Performance Indicator Data Report
(i.a.w. Condition 12)

Service Level
Performance Criterion

Delivery of items within
agreed timescales

Installation of items
within agreed
timescales

Delivery of training
within agreed
timescales

Items successfully
tested against agreed
weapons systems

Annual maintenance
completed within agreed
timeframes**

Delivery of spares,
replacement parts or
consumables**

1

2

3

4

5

6

Service Level
Performance Measure*

Number of days
delivered after agreed
date

Number of days installed
after agreed date

Number of days delivered
after agreed date

Number of items which
are not fully functional on
initial acceptance testing

Number of days completed
after agreed date

Number of days delivered
after agreed date

Frequency of
Measurement*

Applied to each range

Applied to each range

Applied to each range

Applied to each range

Applied to each range

Applied to each range

Service Level

Good*

Early or on the agreed
date

Good*

Early or on the agreed
date

Good*

Early or on the agreed
date

Good*

5 weapons systems as
per SoR 1.01 tested
successfully

Good*

Early or on the agreed date

Good*

Early or on the agreed date

Approaching Target
Service Level

1-7 days after the agreed
date

Approaching Target
Service Level

1-7 days after the agreed
date

Approaching Target
Service Level

1-7 days after the agreed
date

Approaching Target
Service Level

4 weapons systems as
per SoR 1.01 tested
successfully

Approaching Target
Service Level

1-7 days after the agreed
date

Approaching Target
Service Level

1-7 days after the agreed
date

Requires Service Level
Improvement

Requires Service Level
Improvement

Requires Service Level
Improvement

Requires Service Level
Improvement

Requires Service Level
Improvement

Requires Service Level
Improvement




8-14 days after the
agreed date

8-14 days after the
agreed date

8-14 days after the agreed
date

2-3 weapons systems as
per SoR 1.01 tested
successfully

8-14 days after the agreed
date

8-14 days after the agreed
date

Inadequate Service
Level

Over 14 days after the
agreed date

Inadequate Service
Level

Over 14 days after the
agreed date

Inadequate Service Level

Over 14 days after the
agreed date

Inadequate Service
Level

0-1 weapons systems as
per SoR 1.01 tested
successfully

Inadequate Service Level

Over 14 days after the
agreed date

Inadequate Service Level

Over 14 days after the
agreed date

Service Credit for each
Service Period

Determination of
achievement of Service
Level to be sole decision
of the Buyer

Good

No Service Credit to be
applied

Good

No Service Credit to be
applied

Good

No Service Credit to be
applied

Good

No Service Credit to be
applied

Good

No Service Credit to be
applied

Good

No Service Credit to be
applied

Approaching Target

1% deduction to be
applied to Indoor
Modular Range Complex
price

Approaching Target

1% deduction to be
applied to Core Support
price

Approaching Target

1% deduction to be
applied to Core Support
price

Approaching Target

1% deduction to be
applied to Indoor
Modular Range Complex
price

Approaching Target

1% deduction to be applied
to Annual Maintenance
price

Approaching Target

1% deduction to be applied
to spares, replacement
parts or consumables price

Requires Improvement

2% deduction to be
applied to Indoor
Modular Range Complex
price

Requires Improvement

2% deduction to be
applied to Core Support
price

Requires Improvement

2% deduction to be
applied to Core Support
price

Requires Improvement

2% deduction to be
applied to Indoor
Modular Range Complex
price

Requires Improvement

2% deduction to be applied
to Annual Maintenance
price

Requires Improvement

2% deduction to be applied
to spares, replacement
parts or consumables price




Inadequate

3% deduction to be
applied to Indoor
Modular Range Complex
price

Inadequate

3% deduction to be
applied to Core Support
price

Inadequate

3% deduction to be
applied to Core Support
price

Inadequate

3% deduction to be
applied to Indoor
Modular Range Complex
price

Inadequate

3% deduction to be applied
to Annual Maintenance
price

Inadequate

3% deduction to be applied
to spares, replacement
parts or consumables price

*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.
Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report.

*KPI's will apply should the option be taken up within the contract.

Service Credit Cap

Based on the table above, should the Supplier performance fail to meet the lowest Service Level Thresholds for all Service Levels, there is a potential
total risk exposure of 6% for Service Credits.

For each Contract Year, the Service Credit Cap shall be set at 6%.



http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/downloads/defforms/expl_not/539_expln.pdf
http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/downloads/defforms/expl_not/539_expln.pdf

Schedule 10 — Statement of Requirements

Background.

1. A recent large-scale amendment to MOD'’s internal operational shooting policy, Volume 1, saw
changes to training the battle shot stages, and the content of the rifle annual combat
marksmanship test (ACMT). Most notably, close quarter marksmanship (CQM) was removed from
the ACMT and added to the transition to live fire tactical training chapter (TLFTT). This change
means that the conduct of CQM is an annual requirement, and with limited infrastructure the lack of
readily available ranges places acute pressure on deploying units, increases the financial burden
on operational budgets and reduces defence training estates (DTE) range availability for other
users with a lower priority.

2. The requirement is for 3 x 100-metre (100m) indoor range complexes that are scalable and
modular so that they can be transported if required, with an option to purchase further ranges
within 2 years. It should provide bespoke on-site facilities available all year round and meet the
requirements of the operational shooting policy. The initial ranges must be delivered no later than
31 March 2025. An Option is also included for the provision of up to 10 years maintenance and
support for each range.

Initial Requirements

3. The initial requirement is to provide and deliver 1x 100m portable indoor modular ranges to each
of the following MOD site locations:

e 40 Commando RM, Norton Manor Camp, Taunton
e 45 Commando RM, RM Condor, Arbroath
¢ Commando Logistic Regiment, RMB Chivenor, Barnstaple

4. The ranges shall be scalable and customisable so that they can be expanded or extended if
required. In support of the wider defence estates rationalisation programme, they must have the
ability to be moved and reinstalled in a relatively simple manner. Primary use is for live fire (LF)
activity up to 100m, by up to 6 dismounted users or 1 vehicle (no more than 3.4 meters high) with a
pintle weapons mount. In addition, its function would be to provide a 24-hour capable, controlled
environment in which weapons, ammunition and equipment firing and trials can also take place.
This will reduce the requirement for travel and subsistence on the unit due to distances involved to
use similar outdoor facilities and enhance long term Value for Money (VM)



Specifications:

Serial Requirement

1.00 Indoor Modular Range Complex

1.01 The system shall support the operation of the following weapon systems:

1.01A — SAB0A2 rifle with L15 ammunition.

1.01B — L403 rifle with L15 ammunition.

1.01C — L143A2 rifle with L15 and .300 blk ammunition.

1.01D — L129 sharpshooter rifle with 7.62mm calibre ammunition.
1.01E — L131A1 pistol with 9mm ammunition.

1.02 The system shall deliver an indoor shooting range designed for military use of 100m in
firing distance (line of sight in the horizontal axis).

1.03 The system needs to be capable of capturing 7.62mm ball at a high volume

1.04 The system needs to be capable of testing other military equipment such as night vision
devices and clothing

1.05 The system must allow for a minimum of 27-degree shooting throughout its full length
and have the capability to be converted for 360-degree shooting.

1.06 The system dimensions shall conform with:

Minimum Internal — Length 100 Meters, Width 12 Meters, Height 3.5 Meters
Maximum External — Length 123 Meters, Width 13 Meters, Height 4 Meters

1.07 The system shall be grey/black or Contractor to provide repainting to a colour scheme
of the Authority’s choosing.

1.08 The system shall deliver an indoor shooting range designed for military use from
standing, kneeling and prone positions (line of sight in the horizontal axis).

1.09 The system shall incorporate the capacity for 6 x dismounted personnel (firers) in
separated lanes or 1 x Vehicle no more than 3.4M high and 2.0m in width. Suitable
access should be provided to facilitate easy access of the vehicle and personnel.

1.10 The system shall be scalable and portable with expanding or extending capabilities
available for future requirements if needed.

1.11 The system shall be a stand-alone facility that is completely plug and play to 240v (no
more than 640A) 3 Phase power outlets.

1.12 The system shall be capable of controlling and measuring the physical environment
(millilux levels and air quality), with lighting fully complaint with DSA 03 Part 3.

1.13 The system shall be fitted with instrumentation to capture and record data such as

noise, light and air toxicity.




1.14 The system shall have floors, walls and ceilings full complaint with DSA 03 OME Part 3.

1.15 The system shall be able to filter and contain contaminants, such as lead and unburnt
propellant, and be designed to enable periodic cleaning for the safe removal of such
materials.

1.16 The system shall reduce water consumption through re-use and elimination of wastage.
It shall protect groundwater and surface waters from chemical or biological
contamination.

1.17 The system shall incorporate a communications means for summoning the emergency
services.

1.18 The system shall be able to accept appropriate target system either digitally projected
or fixed at the end of each lane.

1.19 The System shall be able to operate in temperatures between -10 and +35 degrees
centigrade.

1.20 The system should have the ability to incorporate audio and video recording in the
future if required.

1.21 The system must comply with UK building regulations.

1.22 The system must, through design, minimise the fire risk and comply with UK fire
regulations in accordance with (iaw) Defence Fire and Risk Management Organisation
guidelines.

1.23 The system shall be a facility that is fully compliant with Defence Safety Authority (DSA
03 OME) code of practice and regulations relating to ranges.

1.24 The system shall incorporate ventilation iaw DSA 03 OME Part 3 — Chapter 5
paragraph 134. In addition, the facility must have a secure access control to limit
ingress when range is live.

1.25 The system shall incorporate a correctly located Weapons Danger Zone, impenetrable
to shot, iaw DSA 03 OME Part 3 Chapter 4.

2.00 Core Support

2.01 The Contractor must provide subject matter expert advice and guidance during delivery,
installation, setup and training.

2.02 The Contractor shall deliver the systems to the MOD sites detailed above.

2.03 The Contractor shall complete all work for installation and construction of the facility at
each of the MOD sites detailed.

2.04 The Contractor shall supply training for 10 Authority personnel on completion of each
installation, to enable Authority personnel to fully operate and configure the equipment
without Contractor support and to be able to install any replacement parts.

2.05 The Contractor shall supply instruction manuals (electronic format).




2.06

The Contractor shall provide a 2 Year warranty for each range system from the date of
Authority acceptance. This shall cover all callouts and repairs, including any parts or
replacements that may be required, where units are faulty at no additional cost to the
Authority. The Contractor shall resolve any faults or issues raised by the Authority within
7 days unless otherwise agreed.

3.00

Optional Support (to be provided if required by the Authority)

3.01

The Contractor shall be able to provide any required spares, parts or consumables to
support the daily operation of the range, and to be available to purchase by the Authority
as and when required. These items shall be able to be codified through NATO
codification system. These shall be available for delivery to any UK based unit within 7
days (or agreed timeframe with the Authority).

3.02

The Contractor shall be able to refurbish the system back to a safe and suitable for
service standard to maintain capability.

3.03

The Contractor shall be able to provide maintenance services for up to 10 years. If
required, the Authority will request this on a year by year or multiyear basis.

This should cover, as a minimum:

e an annual maintenance visit to check the equipment, to include service report on
completion.

e breakdown and servicing call out service to resolve any faults or issues raised by
the Authority within 7 days.

o all required replacement for faulty parts.

e all travel and labour.

3.04

The Contractor shall provide support publications for the maintenance and support
schedule

3.05

The Contractor shall provide the ability to disassemble, transport to another UK mainland
location, reassemble and install the range.

Acceptance Testing

5. The Contractor must test the ranges in all configurations of weapon calibers and provide a
ballistic safe environment within 7 days of the installation. Following Contract testing, the

Authority’s Range Acceptance Board will carry out a Range Safety Test and issue a Range Safety

Certificate. The range will only be considered accepted by the Authority on completion of the

above.

Optional Future Requirement

6. There may be a requirement to purchase further ranges at any time up to 31 March 2027, within

the contract Maximum Limit of Liability. Those ranges may be identical to the ranges detailed

above or may require slightly different specifications (for example, they may be requested to be 50

meters length by 24 meters width).




7. Where the Authority requires additional ranges which have the same specifications as those
already detailed in the Contract, the Contractor shall provide those additional ranges at the prices
provided in Schedule 2 - Schedule of Requirements.

8. Where the Authority requires modified ranges which have different specifications to those
already detailed in the Contract, the Authority shall provide details of those new specifications,
including any required support, to the Contractor and shall agree specific pricing for those ranges
with the Contractor. Any pricing for those modified ranges must be consistent with pricing provided
in Schedule 2 - Schedule of Requirements and shall be notified and authorised via the Contract
Tasking Form as set out at Annex A of the Statement of Requirement.

9. If a separate system refurbishment is required at any point, the Authority shall provide details of
those new specifications, including any required warranty, to the Contractor and shall agree
specific pricing for those ranges with the Contractor. Any pricing for those range refurbishments
must be consistent with pricing provided in Schedule 2 - Schedule of Requirements and shall be
notified and authorised via the Contract Tasking Form as set out at Annex A of the Statement of
Requirement.

IPR

10. For the purposes of using the system, The Authority shall be entitled to use, reproduce or copy
information from any system user manuals, repair or maintenance information, training documents,
safety information, software.



Annex A

Contract Tasking Order Form

PART A - Tasking Request

Contract Number

Task Number

Task Title

Requested Commencement Date

Requested Completion Date

Task Description & Requirements

Authority Contact Name & Role

Request Issued Date

PART B — Contractor Response

Choose an item.
Acceptance / Rejection

Choose an item.
Quote

Task Commencement Date

Task Completion Date

Supplier Contact Name & Role

Response Date




PART C — Authority Acceptance

Acceptance / Rejection

Choose an item.

Commencement Date

Authority Contact Name & Role

Acceptance Date

PART D — Task Completion

Acceptance / Rejection

Choose an item.

Task Completion Date

Authority Contact Name & Role

PART E — Payment

CP&F Requisition

CP&F Purchase Order

Payment Date

Authority Contact Name & Role




Schedule 11 — Notification of Intellectual Property Rights (IPR) Restrictions (i.a.w. Clause 7)

Part A — Notification of IPR Restrictions

1. Contract Number 711753452

2.
ID #

3.
Unique Technical Data

Reference Number / Label

4.
Unique Article(s)*
Identification Number / Label

5.
Statement Describing IPR Restriction

6.
Ownership of the Intellectual

Property Rights

10

* Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Contractor is required under the Contract
to supply or in connection with which it is required under the Contract to carry out any service and any other article or part thereof to the same design as that

article.




Part B — System / Product Breakdown Structure (PBS)

The Contractor should insert their PBS here. For Software, please provide a Modular Breakdown Structure.



Completion Notes
Part A

If any information / technical data that is deliverable or delivered under the relevant Contract conditions is, or may be, subject to any IPR restrictions (or any other type of
restriction which may include export restrictions) affecting the Authority’s ability to use or disclose the information / technical data in accordance with the conditions of any
resulting Contract, then the Contractor must identify this restricted information / technical data in this Part A. Otherwise, the Authority shall treat such information in accordance
with the same rights under the Contract it would enjoy should no restrictions exist.

For example, any of the following must be disclosed:

a) any restriction on the provision of information / technical data to the Authority; any restriction on disclosure or the use of information by, or on behalf of, the Authority; any
obligations to make payments in respect of IPR, and any patent or registered design (or application for either) or other IPR (including unregistered design right) owned or
controlled by you or a third party;

b) any allegation made against the Contractor, whether by claim or otherwise, of an infringement of IPR (whether a patent, registered design, unregistered design right,
copyright or otherwise) or of a breach of confidence, which relates to the performance of the Contract or subsequent use by or for the Authority of any Contract deliverables;

c) the nature of any allegation referred to under sub-paragraph (b) above, including any request or obligation to make payments in respect of the IPR of any confidential
information and / or;

d) any action the Contractor needs to take, or the Authority is requested to take, to deal with the consequences of any allegation referred to under sub-paragraph (b) above.

Block 1 | Enter the associated Invitation to Tender (ITT) or Contract number as appropriate.

Block 2 | No action — This sequential numbering is to assist isolation and discussion of any line item

Block 3 | Identify a unique reference number for the information / technical data (i.e. a Contractor’'s document or file reference number) including any dates and version
numbers. Documents may only be grouped and listed as a single entry where they relate to the same Article and where the restrictions and IPR owner are the
same.

Block 4 | Identify the Article(s) associated with the information / technical data by entering a unique identification number / label for the Article(s). This may range from
platform level down to sub-system level. This is to enable the Authority to quickly identify the approximate technical boundary to any user rights limitation (e.g.
The RADAR or Defensive Aid Sub-System etc). This identification shall be at the lowest level of replaceability of the Article(s) or part of it to which the restrictions
apply (i.e. if the restrictions apply to a sub-system the parent system should not be used to identify the restriction boundary). Any entry without a unique identifier

shall be treated as a nil entry.
NOTE: The Authority does not accept any IPR restrictions in respect of the physical Articles themselves. Block 4 is solely to provide an applied picture to any
technical data stated under Block 3 as having IPR restrictions.

Block 5 | This is a freeform narrative field to allow a short explanation justifying why this information / technical data has limited rights applying to it.




Block 6 | ldentify who is the owner of the IPR in the information / technical data (i.e. copyright, design right etc). If it is a sub-contractor or supplier, please identify this also.

Part B
If neither hardware nor software is proposed to be designed, developed or delivered as part of the Contract, Part B should be marked “NIL RETURN".

Otherwise, the Contractor must include a System / Product Breakdown Structure (PBS) in a format which is consistent with ISO 21511 and / or the configuration requirements
of DEFSTAN 05-057, unless an alternative format better represents your design configuration. For software, a modular breakdown structure must be provided. For reasons
of clarity, it is acceptable to provide several levels of breakdown if this assists in organising the configuration of the Articles.

Details provided under Part B shall not imply any restriction of use over the Contract Articles, nor any restriction on associated technical data to be delivered under the Contract.
Any restrictions of such technical data must be identified within Part A.

Against each unique item within the PBS / module breakdown, one of the following categories shall be recorded:

a) (PVF) - Private Venture Funded - where the article existed prior to the proposed Contract and its design was created through funding otherwise than from His
Majesty’s Government (HMG).

b) (PAF) - Previous Authority Funded (inc. HMG Funded) - where the article existed prior to the proposed Contract and its design was created through Previous
Authority Funding.

c) (CAF) - Contract Authority Funded (inc. HMG Funded) - where the article did not exist prior to the Contract and its design will be created through Contract Authority
Funding under this Contract.

d) (DNM) Design Not Mature - where the article / design configuration is not yet fixed.

In combination with one of categories (a) to (d) above, the Contractor shall further identify where an item has, or will have, foreign export control applying to it, through use of
the further following category:

e) (FEX) Foreign Export Controlled

Notes:

1. During the term of the Contract the Contractor may transition any items identified as category (d) above into category (b) or (¢). Transitions from category (d) into
category (a) may only be made with the express written agreement of the Authority’s Senior Commercial Officer, and by following the amendment process set out in
the Contract.

2. ltis acceptable to specify the highest level of structure to which the category (a), (b) or (c) applies (i.e. there is no need to specify each sub-system / componentry if
the entirety of the parent system was for example, Private Venture Funded). See guidance examples overleaf.

3. For the avoidance of doubt, where a parent system did not exist prior to the Contract yet makes use of Private Venture Funded Articles, it must be identified as (CAF).
The Private Venture Funded sub-components / sub-systems can be identified as PVF.

4. Where items are identified as category (b), the Contractor should provide the number(s) of the previous Contract(s) under which the design was created and the
Previous Authority Funding was applied.




Example PBS

A theoretical pictorial example is given below but it is to be noted that the configuration may equally be dealt with in a hierarchal tabularised format.

0. Aircraft
(CAF)

2. Avionics
(CAF)

1. Airframe

3. Engine
(CAF)

(PAF) (FEX)

1.1 Wing 1.2 Control 1.3 Fuel 1.4 Auxillary 2.1 Defensive
Structure Surfaces Tank System Power Unit Aids System Z.Z(SOFD)AR
(CAF) (CAF) (PAF) (PVF) (DNM)

l

l

l

l

2.11 DAS

Controller
(DNM)

l

2.21 Antenna
(PAF)

J

The diagram above indicates a highly simplified and hypothetical Contract scenario dealing with the procurement of a new air asset.

i. The proposed new aircraft would be considered Contract Authority Funded (CAF) at its top level.

ii. Items denoted as Private Venture Funded (PVF) would generally indicate that it and all of its sub-components have been funded by sources other than HMG. In this
instance there is no need to proceed down the product breakdown structure any further (see 1.4), except unusually where a generally PVF regarded item has
incorporated a Previous Authority Funded (PAF) item (see 2.21).

iii. The proposed design is making use of a PAF engine.

iv. This engine has Foreign Export Control (FEX) applying to items within it.
V. The Defensive Aids System at 2.1 is covered as part of the Contract but the exact configuration and design has not yet been fixed “Design Not Mature” (DNM).
Vi. It is not feasible for a parent PVF system to make use of a CAF item; the parent system configuration would not have existed prior to the Contract.



sc2
(Edn 10/24)

®

Ministry

of Defence
MOD Terms and Conditions




Table of Contents

(CT=T LT = LN @o] Lo 1170 ] o 1S PR UURPPRPRT 3
T 7T o =T - | SR 3
P B T - 14 To T o] AT 414 - o SRR 3
T L (= o T =T=T0 LT o | RSP URTRTRR 3
O € 1o 1VZ=T 4 o1 oL T = SRS 3
L T o £ =ToT=To [=T g Lo T PRSP URR PR 4
6. Formal AMendments t0 the CONTIACT .....ciiuiiiiiieeie e se e seese st e e e et e e st e e e see e reesaeesreesseesnaeaneeeneeenreens 4
Changes t0 the SPECITICALION ..iiiiii e e e e e e e s s et e e e e e e e s s s sateeeeeeeeeaaasnteeeeeeeeeannnsnnreeneaennan 4
7. AULNOTITY REPIESENTALIVES ....ciiiiiiiii e ittt c e et e e e st e e e e st e e e s sate e e e e sabeeeeeesbeeeeaasbeeeesasbeeeeaataaeeeansaneaeane 4
R YAV ZCT = 1o 11 1 2RO 4
S T V1Y T Y ST R PPOPPRPR 5
10. ASSIGNMENT OF CONTIACT .. .eiitiiitiieiie ettt ettt ettt e et e e teeate e et et eseeaseeeaeeeabeeaaeesaeesabeameeemeeanseenbeeaseesaeesneesnneanes 5
I I o 1T o T YA o ) £ PSPPSR 5
i N - T 1Y 0 T= 1 2= o o) VAU 5
S T T od [o F U 0o} a1 o T 4 = o o USSR 5
14. Publicity and Communications With the Media...........ccceiiiiiiiiii e 6
15. Change Of CONLrol Of CONTIACTON ..iouiiiieitiiiie ettt ettt ettt et eteesbeesaeesaeeembeameeemeeenbeebeesreesneesneesneeenes 6
16. ENVIroNmMental REQUITEIMENTS. .. ...ttt ee ettt e e teeete e ettt e et e aeeeateeabeesaeeaaeesmeeamseaneeanbeeaseesneesneesneeanes 7
A oY Vo {o ] AT = =T o7 oY o LSS 7
RS TR N0 T oY SRS 7
19. Progress Monitoring, Meetings and REP OIS .....ccuiiiiii ittt ettt ettt e et e eate e et e e ette e sateeeeaaeesnaeeans 7
Supply Of CoNtractor DEIIVEIADIES ............e et e e e e et e e e e e e e e st b e e e e e e e e e s annbbeeeaaaaeas 8
20. Supply of Contractor Deliverables and Quality ASSUIANCE .....cceeiiviieiiieeiiiee et ce et se et e s 8
21. Marking of Contractor DEHVEIADIES .........ccouiiiiie et er e e e be e e eane s 8
22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions)..........cccccccevveevneenne.. 8
A T F= ] A (ol = Yol €= To 11 Yo T I O USRI 10
24. Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor Deliverables11

25. Timber and Wood-Derived ProQUCES ........ccuiiiiiieiiee ettt sttt ettt e et e sare e sabe e e eaae e snbee e 12
26. Certificate Of CONTOIMIILY ..ottt ettt ettt et e sttt s e e mbe e beebe e seeesseeemeeenseeseebeenaeesneeneeas 12
27. ACCESS tO CONLIACLOI'S PrEMISES .iiiuviiiiieeitie e it ete et e ettt sttt e et e st e e st e e e st e e st e e e be e e sabeesbeeessseesabeestaeesabeennres 13
28. DEIIVEIY [ COIBCHION ..ottt et e et e e et e e et e e et e e e ate e e et e e sateeenteeeetaeesnteeeeneeenes 13
A B XeT ol =T o] £ 1 0 [o] =TSR 13
30. Rejection and CoUNLErfEit MALEIIEI .......c.ioiii ittt sttt se et e e e eneeenee e e e sreeseee e 13
BL. DIVEISION OFUEBIS oiiitiiiitii ettt ettt e e et e e et e e et e e sa b e e e be e e beeeesbe e e ebeeeeateessbeeeabbeeanbeeaaseeessaeeanbeeeasseeanaeeanes 14
32, SIf-10-SEIT DEIIVEIY ...ttt ettt ettt e b e e ekt e e he e emeeemeeembe e abeeeeeeabeeebeeeteeeneeeneeeeeennee e 14
Licences and INtEIECLUAI PIOPEITY ......coi ittt e e e e ettt et e e e e e e s sbbe e e e e ae e e e aassbbeeeeaaaeeaannneeeeaaaaeaanns 14
33, IMPOrt AN EXPOIt LICENCES ..uveiiiiie ettt ettt ettt e e et e et e e et e et e e et e e e teeeeaeeeeabeeeeteeesnbeeebeeesseeeareeesseeens 14
34. Third Party Intellectual Property — Rights and ReStrICtIONS ........cooouiiiiiiiiie e 16
Notification of Intellectual Property Rights (IPR) RESIIHCHIONS ...uivviiiiiiiiiiiiice e e e 18
PrICING ANA PAYMENT ...ttt e oottt e e e e e oo e bbbttt e e e e e e s aa s bbb eeeeee e e o e bnbeeeeaeaeesannbabeeeeaaeeeannnrees 18
1T o] 011 = o] = ot =SS PP OURUPRRI 18
36. Payment and RECOVEIY OF SUMS DUE ......ciuiiiiiiiiiie ettt ettt e et ee e sbe e sbeesbeesteeeabeeseeenbeanbeesteesaeesneesnneanns 18
Y - VTN 2o o =T R - R 18
G T D 1CT o]l = To 1o ] 10 T JP RSO OURRRURRRRR 19
39. Subcontracting and Prompt PAYMENT ........ocueiiiiiicie ettt e e e ete e e e tte e et e e sateesbeeeereeesrveeesseeesneeeans 19
JLICE 01T F= 1T o T PSPPSR 19
40. DiSPULE RESOIULION .. .viiiiii ettt s et e e et e e st e e e be e e stbeeeateeesseeessbeeeteeessbeeanteesateeeanseesneeaas 19
41. Termination for INSOIVENCY OF COTTUPE GIftS ..iiiuiiiiiiiiiiie ettt re e s e srae e saee s 20
42, Termination fOr CONVENMIENCE . ..cviiiieiie e sie sttt ettt e st se e st e s e ste e e e te e teesteesseeaseeaseeeteeseesseesseesseeanenenseenseens 20
G Y P o = = o o PSSO 21
44, ConsequUENCES Of TEIMINALION .....c.veii i e e e e s et e e e e etb e e e e e tbe e e s sbbe e e s atreeeesnsaeeeeanres 21
YN o1 fo] o F=1 I @1o] o 1o ] TSR TPRTP 21
45. The project specific DEFCONS and DEFCON SC variants that apply to the Contract are: ...........ccccu...... 21
46. The special Conditions that apply to the CONtraCt are: ........ccceeivieeiiie i 21
47. The processes that apply t0 the CONtraCt Are.......ccouii it e e e e e e e e e 21

A8, Limitations 0N Liability ... ... e e e e e e e 21



General Conditions

1.

a.
b.
c

General

The defined terms in the Contract shall be as set out in Schedule 1.

The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or not.

The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise their rights and perform their obligations under,
the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give the Authority Notice of
any litigation, arbitration (unless expressly prohibited from doing so in accordance with the terms of the arbitration),
administrative or adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or
mediator or relevant authority against themselves or a Subcontractor which would adversely affect the Contractor's ability to
perform their obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not discharged (nor, to the best
of the knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or for the appointment of a
receiver, administrative receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues;
(4) for solong as the Contract remains in force they shall give the Authority Notice of any proceedings or other steps that
have been taken but not discharged (nor to the best of the knowledge of the Contractor, threatened) for the winding-up of the
company or dissolution or for the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any
of its assets or revenues.

Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa.

(2)  The words “include”, “includes”, “including” and “included” are to be construed as if they were immediately followed by
the words “without limitation”, except where explicitly stated otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated association or partnership,
government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument shall be construed as a reference to
the statute, enactment, order, regulation, or instrument as amended, supplemented, replaced or consolidated by any
subsequent statute, enactment, order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that provision.

(6)  Any decision, act or thing which the Authority is required or authorised to take or do under the Contract may be taken or
done only by the person (or its nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision,
act, or thing on behalf of the Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references to submission of documents in
writing shall include electronic submission.

2.Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified in Schedule 3
(Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully
terminated.

3.Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract. The Contract
supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings, whether written or oral,
except that this Condition shall not exclude liability in respect of any fraudulent misrepresentation.

4.Governing Law

a.
b.

Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to English Law.
Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution process set out

therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of England to resolve, and the laws of England to
govern, any actions proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof.

C.

Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined within the English

jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect
to this Condition 4 and for the enforcement of any judgment, order or award given under English jurisdiction.

d.

If the Parties pursuant to the Contract agree that Scots Law should apply then the following amendments shall apply to the

Contract:

e.

(1) Clause 4.a, 4.b and 4.c shall be amended to read:

“a.  The Contract shall be considered as a contract made in Scotland and subject to Scots Law.

b.  Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution process set out therein, each
Party submits and agrees to the exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern,
any actions, proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof.
c.  Any dispute arising out of or in connection with the Contract shall be determined within the Scottish jurisdiction and to the
exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this Condition
4 and for the enforcement of any judgment, order or award given under Scottish jurisdiction.”

(2) Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred to arbitration.
Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the avoidance of doubt, for the purpose of arbitration
the tribunal shall have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out
in Schedule 1 to the Arbitration (Scotland) Act 2010.”

Each Party warrants to each other that entry into the Contract does not, and the performance of the Contract will not, in any

way violate or conflict with any provision of law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.



Each Party also warrants that the Contract does not conflict with or result in a breach or termination of any provision of, or constitute
a default under, any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other assets.

f.  Each Party agrees with each other Party that the provisions of this Condition 4 shall survive any termination of the Contract for
any reason whatsoever and shall remain fully enforceable as between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties agree pursuant to the
Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors or other persons in England and Wales (or
Scotland where the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data
Sheet) as their agents to accept on their behalf service of all process and other documents of whatever description to be served on
the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties
agree pursuant to the Contract that Scots Law should apply) arising out of or relating to the Contract or any issue connected
therewith.

5.Precedence
a. Ifthere is any inconsistency between the different provisions of the Contract the inconsistency shall be resolved according to
the following descending order of precedence:

(1) Conditions 1 - 44 (and 45 - 48, if included in the Contract) of the Conditions of the Contract shall be given equal

precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data Sheet);

(2)  Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);

(3) the remaining Schedules; and

(4) any other documents expressly referred to in the Contract.
b.  If either Party becomes aware of any inconsistency within or between the documents referred to in clause 5.a such Party shall
notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the basis of the order of precedence set out
in clause 5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency to be material to its rights
and obligations under the Contract, then the matter will be referred to the dispute resolution procedure in accordance with Condition
40 (Dispute Resolution).

6.Formal Amendments to the Contract
a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be amended by the written agreement of
the Parties (or their duly authorised representatives acting on their behalf). Such written agreement shall consist of:
(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) (where used) and;
(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced by the DEFFORM 10B duly
signed by the Contractor.
b.  Where required by the Authority in connection with any such amendment, the Contractor shall (as so required) confirm that
any existing Parent Company Guarantee is sufficiently comprehensive so as to cover and support all of the Contractor's liabilities
and obligations under and in connection with the Contract (as amended by such amendment) or provide a revised Parent Company
Guarantee with such DEFFORM 10B to achieve the same purposes.
c.  Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the time of amendment:
(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle with the Contractor a
price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127. Where DEFCON 643 (SC2) is used, the
Contractor shall make all appropriate arrangements with all its Subcontractors affected by the Change or Changes in
accordance with clause 5 of DEFCON 643 (SC2); or
(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on amendment in accordance
with the Defence Reform Act 2014 and Single Source Contract Regulations 2014 (each as amended from time to time).
Changes to the Specification
d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the Contractor under the Contract
shall conform in all respects with the Specification.
e.  The Contractor shall use a configuration control system to control all changes to the Specification. The configuration control
system shall be compatible with ISO 9001 (latest published version) or as specified in the Contract.

7.Authority Representatives
a.  Any reference to the Authority in respect of:

(1) the giving of consent;

(2) the delivering of any Naotices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf of the Authority,
shall be deemed to be references to the Authority's Representatives in accordance with this Condition 7.
b.  The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated deputy) shall have full
authority to act on behalf of the Authority for all purposes of the Contract. Unless notified in writing before such act or instruction,
the Contractor shall be entitled to treat any act of the Authority’s Representatives which is authorised by the Contract as being
expressly authorised by the Authority and the Contractor shall not be required to determine whether authority has in fact been
given.
c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority shall provide written confirmation to
the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance with Condition 6 (Formal Amendments to the
Contract).

8.Severability

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and shall be deemed not
to be included in the Contract but without invalidating any of the remaining provisions of the Contract; and
(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision by a valid, legal
and enforceable substitute provision the effect of which is as close as possible to the intended effect of the invalid, illegal or
unenforceable provision.



9.Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless expressly stated by that
Party in writing. In particular, no reasonable delay in exercising any right or remedy shall by itself constitute a waiver of that right or
remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or remedy.

10.Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the other Party.

11.Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is not a Party to the
Contract to enforce any term of the Contract in its own right and the Parties to the Contract declare that they have no intention to
grant any such right.

12. Transparency

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of Information), the Contractor
understands that the Authority may publish the Transparency Information and Publishable Performance Information to the general
public.

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the Transparency Information and
Publishable Performance Information in a format readily accessible and reusable by the general public under an open licence where
applicable.

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency Information and Publishable

Performance Information would be contrary to the public interest, the Authority shall be entitled to exclude such Information from
publication. The Authority acknowledges that it would expect the public interest by default to be best served by publication of the
Transparency Information and Publishable Performance Information in its entirety. Accordingly, the Authority acknowledges that it
shall only exclude Transparency Information and Publishable Performance Information from publication in exceptional
circumstances and agrees that where it decides to exclude Information from publication on that basis, it will provide a clear
statement to the general public explaining the categories of information that have been excluded from publication and reasons for
withholding that information.
d. The Contractor shall assist and co-operate with the Authority as reasonably required to enable the Authority to publish
the Transparency Information and Publishable Performance Information, in accordance with the principles set out above, including
through compliance with the requirements relating to the preparation of Publishable Performance Information set out in clause 12.e
to 12.i. Where the Authority publishes Transparency Information, it shall:
(2) before publishing, redact any Information that would be exempt from disclosure if it was the subject of a request for
information under the Freedom of Information Act 2000 (FOIA) or the Environmental Information Regulations 2004 (EIR),
for the avoidance of doubt, including Sensitive information;
(2) taking account the Sensitive Information set out in Schedule 5, consult with the Contractor where the Authority
intends to publish Information which has been identified as Sensitive Information. For the avoidance of doubt the Authority,
acting reasonably, shall have absolute discretion to decide what information shall be published or be exempt from
disclosure in accordance with the FOIA and/or the EIR; and
3) present information in a format that assists the general public in understanding the relevance and completeness of
the information being published to ensure the public obtain a fair view on how this Contract is being performed.
Publishable Performance Information
e. Within three (3) months of the effective date of Contract the Contractor shall provide to the Authority for its approval (such
approval shall not be unreasonably withheld or delayed) a draft Publishable Performance Information KPI Data Report consistent
with the content requirements of Schedule 9.
f. If the Authority rejects any draft Publishable Performance Information the Contractor shall submit a revised version of the
relevant KPI Data Report for further approval by the Authority with five (5) business days of receipt of any notice or rejection, taking
account of any recommendations for revision and improvement to the report provided by the Authority. This process shall be
repeated until the parties have an agreed version of the Publishable Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the Authority for each quarter at
the frequency referred to in the agreed Schedule 9.
h. Any dispute in connection with the preparation and/or approval of Publishable Performance Information, other than under

clause 12.f, shall be resolved in accordance with the dispute resolution procedure provided for in this Contract.
i The requirements of this Condition are in addition to any other reporting requirements in this Contract.
13.Disclosure of Information
a. Subjectto clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;
(2) shall not disclose any of that Information to any third party without the prior written consent of the other Party, which
consent shall not unreasonably be withheld, except that the Contractor may disclose Information in confidence, without prior
consent, to such persons and to such extent as may be necessary for the performance of the Contract;
(3) shall not use any of that Information otherwise than for the purpose of the Contract; and
(4) shall not copy any of that Information except to the extent necessary for the purpose of exercising its rights of use and
disclosure under the Contract.
b.  The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed to the Contractor by or
on behalf of the Authority under or in connection with the Contract:
(1) isdisclosed to their employees and Subcontractors, only to the extent necessary for the performance of the Contract;
and
(2) s treated in confidence by them and not disclosed except with the prior written consent of the Authority or used
otherwise than for the purpose of performing work or having work performed for the Authority under the Contract or any



subcontract.
c.  The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for discharging the obligations
at clauses 13.a and 13.b before receiving Information and shall take such steps as may be reasonably practical to enforce such
arrangements.
d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either Party:
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract;
(2) has the right to use or disclose the Information in accordance with other Conditions of the Contract; or
(3) can show:
(@) that the Information was or has become published or publicly available for use otherwise than in breach of any
provision of the Contract or any other agreement between the Parties;
(b) that the Information was already known to it (without restrictions on disclosure or use) prior to receiving the
Information under or in connection with the Contract;
(c) that the Information was received without restriction on further disclosure from a third party which lawfully
acquired the Information without any restriction on disclosure; or
(d)  from its records that the same Information was derived independently of that received under or in connection
with the Contract;
provided that the relationship to any other Information is not revealed.
e.  Neither Party shall be in breach of this Condition where it can show that any disclosure of Information was made solely and to
the extent necessary to comply with a statutory, judicial or parliamentary obligation. Where such a disclosure is made, the Party
making the disclosure shall ensure that the recipient of the Information is made aware of and asked to respect its confidentiality.
Such disclosure shall in no way diminish the obligations of the Parties under this Condition.
f.  The Authority may disclose the Information:
(1) to any Central Government Body for any proper purpose of the Authority or of the relevant Central Government Body,
which shall include: disclosure to the Cabinet Office and/or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes. Where such a disclosure is made the
Authority shall ensure that the recipient is made aware of its confidentiality;
(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement;
(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in the course of carrying
out its public functions;
(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or other person engaged by
any of the entities defined in Schedule 1 (including benchmarking organisations) for any purpose relating to or connected with
the Contract;
(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights under the Contract; or
(6) on a confidential basis to a proposed body in connection with any assignment, novation or disposal of any of its rights,
obligations or liabilities under the Contract;
and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject to a
confidentiality agreement or arrangement containing terms no less stringent than those placed on the Authority under this Condition.
g. Where the Authority intends to disclose Information to a commercial entity which is not a Central Government Body in
accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to provide the Contractor with 3 Business Days'
notice in advance of such disclosure. In relation to a disclosure of Information made under clause 13.f.(3) above, if reasonably
requested by the Contractor within 2 Business Days of such notice being given, where the Authority has not already done so, it will
endeavour to procure from the intended recipient of the Information an agreement containing confidentiality terms the same as, or
substantially similar to, those placed on the Authority under this Condition.
h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact the Information. Any decision to
redact Information made by the Authority shall be final.
i.  The Authority shall not be in breach of the Contract where disclosure of Information is made solely and to the extent necessary
to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental Information Regulations 2004 (the
“Regulations”). To the extent permitted by the time for compliance under the Act or the Regulations, the Authority shall consult the
Contractor where the Authority is considering the disclosure of Information under the Act or the Regulations and, in any event, shall
provide prior notification to the Contractor of any decision to disclose the Information. The Contractor acknowledges and accepts
that their representations on disclosure during consultation may not be determinative and that the decision whether to disclose
Information in order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its own discretion,
subject always to the provisions of the Act or the Regulations.
j-  Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is disclosed orally in
confidence.

14.Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with representatives of the
press, television, radio or other media on any matter concerning the Contract unless the Authority has given its prior written
consent.

15.Change of Control of Contractor
a. The Contractor shall notify the Representative of the Authority in writing at the address given in clause 15.c
(1) as soon as practicable of any intended, planned or actual change in control of the Contractor and/or their First-Tier Sub-
contractor; and
(2) Immediately on the Contractor being aware of any actual change of control of any Lower-Tier Sub-Contractor.
b.  The Contractor shall include in any such notification any concerns the Contractor may have with the change of control. Such
concerns may include but are not limited to potential threats to national security and security of supply. The Contractor shall not be
required to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure agreement or any
regulations governing the conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal
sanction arising from issuing such a notice.



c.  Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk
d. The Representative of the Authority shall consider the notice of change of control and advise the Contractor in writing of any
concerns the Authority may have. Such concerns may include but are not limited to potential threats to national security, the ability
of the Authority to comply with its statutory obligations or matters covered by the declarations made by the Contractor prior to the
Effective Date of Contract. The Contractor shall be required to submit a response to the concerns raised by the Authority, including
any plans to mitigate those concerns, within 14 calendar days (or as agreed by the parties) of receipt of the Authority’s written
concerns, for the Authority’s consideration.
e. To the extent that the Authority considers that it is reasonable to do so, the Authority shall work with the Contractor to seek to
resolve the Authority’s concerns. The Contractor agrees to answer the Authority’s questions or requests for clarification promptly.
f.  Where the Authority considers, in its absolute discretion, that the risk may be appropriately mitigated, the Contractor shall
implement any agreed mitigations promptly and, in any case, within the timescales required by the Authority. Where the Contractor
fails to do so, clause 15.g. shall apply.
g. The Authority may, acting reasonably, terminate the Contract by giving written notice to the Contractor (and/or request the
Contractor to terminate any relevant First-Tier or Lower-Tier Sub-Contractor’s contract) within six months of the Authority being
notified in accordance with clause 15.a. The Authority shall act reasonably in exercising its right of termination, including, but not
limited to, taking into account the Contractor’'s own assessment of the change of control.
h.  Where the Authority terminates the Contract in accordance with clause 15.g, subject to clause 15.i, the Contractor may
request payment for any unavoidable commitments, liabilities or expenditure incurred by the Contractor in connection with the
Contract up to the point of termination. The Authority shall act reasonably when assessing the Contractor’s request for payment
although the parties agree that the Authority shall retain the sole discretion, acting reasonably, to decide whether to make such
requested payment in accordance with clause 15.i.
i.  Any requests for payment by the Contractor must be submitted promptly and the Contractor shall demonstrate to the
reasonable satisfaction of the Authority that such request for payment:

(1) is reasonable and properly chargeable;

(2) would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract; and

(3) is fully supported by documentary evidence.
j-  Inthe event that the Contractor fails to demonstrate any of the conditions set out at 15.i.(1)-(3), the Authority may reject such
request for payment.
k.  Notification by the Contractor of any intended, planned or actual change of control shall not prejudice the existing rights of the
Authority or the Contractor under the Contract nor create or imply any rights of either the Contractor or the Authority additional to
the Authority’s rights set out in this Condition.
I.  The Contractor shall include provisions equivalent to those set out in this Condition in all relevant sub-contracts.

16.Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental approach that identifies,
considers, and where possible, mitigates the environmental impacts of their supply chain. The Contractor shall provide evidence of
so doing to the Authority on demand.

17.Contractor’s Records
a. The Contractor and their Subcontractors shall maintain all records specified in and connected with the Contract (expressly or
otherwise) and make them available to the Authority when requested on reasonable notice.
b.  The Contractor and their Subcontractors shall also permit access to relevant records that relate to the contractual obligations
to supply goods or services under the Contract, held by or controlled by them and reasonably required by the Comptroller and
Auditor General, their staff and any appointed representative of the National Audit Office, and provide such explanations and
information as reasonably necessary for the following purposes:
(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine and/or certify the
Authority’s annual and interim report and accounts; and
(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Authority has used its resources.
c.  With regard to the records made available to the Authority under clause 17.a of this Condition, and subject to the provisions of
Condition 13 (Disclosure of Information), the Contractor shall permit records to be examined and if necessary copied, by the
Authority, or Representative of the Authority, as the Authority may require.
d.  Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a period of at least 6
years from:
(1) the end of the Contract term;
(2) the termination of the Contract; or
(3) the final payment,
whichever occurs latest.

18.Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the Parties;
(3) sent for the attention of the other Party’s Representative, and to the address set out in Schedule 3 (Contract Data
Sheet);
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(4) marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 (Contract Data Sheet), by
electronic mail.
b.  Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise on the first Business Day
of the recipient immediately following the day of delivery;
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the day of
posting;
(3) if sent by facsimile or electronic means:
(@ if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of receipt by
the sender of verification of the transmission from the receiving instrument; or
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the completion of
receipt by the sender of verification of transmission from the receiving instrument.

19.Progress Monitoring, Meetings and Reports
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 3 (Contract Data Sheet)
and shall ensure that their Contractor’s representatives are suitably qualified to attend such meetings.
b.  The Contractor shall submit progress reports to the Authority’s Representatives at the times and in the format (if any) specified
in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and

(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables
20.Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the Schedule of Requirements
and the Specification, and shall allocate sufficient resource to the provision of the Contractor Deliverables to enable it to comply with
this obligation.
b.  The Contractor shall:
(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract Data Sheet) in providing
the Contractor Deliverables; and
(2) discharge their obligations under the Contract with all due skill, care, diligence and operating practice by appropriately
experienced, qualified and trained personnel.
c.  The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to the Contract and shall
extend to any remedial services provided by the Contractor.
d.  The Contractor shall:
(1) observe, and ensure that the Contractor’'s Team observe, all health and safety rules and regulations and any other
security requirements that apply at any of the Authority’s premises;
(2) notify the Authority as soon as they become aware of any health and safety hazards or issues which arise in relation to
the Contractor Deliverables; and
3) before the date on which the Contractor Deliverables are to start, obtain, and at all times maintain, all necessary
licences and consents in relation to the Contractor Deliverables.

21.Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the required particulars specified in Schedule 3 (Contract
Data Sheet).

b. Each ASSC shall be marked with a Ull, to be affixed by way of a 2D data matrix label, in accordance with DEF-STAN 05-132.
c. Where the Contract requires a non-ASSC Contractor Deliverable to be marked with a Ull, to be affixed by way of a 2D data
matrix label, this shall also be in accordance with DEF-STAN 05-132.

d. Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion resistance of the
Contractor Deliverables. Where a 2D data matrix label is affixed, it shall last for the life of a Contractor Deliverable.

e. The marking shall include any serial numbers allocated to the Contractor Deliverable.

f. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required particulars, they shall be
included on the package or carton in which the Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and
Labelling (excluding Contractor Deliverables containing Munitions)).

22.Packaging and Labelling (excluding Contractor Deliverables containing Munitions)

a. Packaging responsibilities are as follows:
(1) The Contractor shall be responsible for providing Packaging which fully complies with the requirements of the Contract.
(2)  The Authority shall indicate in the Contract the standard or level of Packaging required for each Contractor Deliverable,
including the PPQ. If a standard or level of Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall
request such instructions from the Authority before proceeding further.
(3) The Contractor shall ensure all relevant information necessary for the effective performance of the Contract is made
available to all Subcontractors.
(4)  Where the Contractor or any of their Subcontractors have concerns relating to the appropriateness of the Packaging
design and or MPL prior to manufacture or supply of the Contractor Deliverables they shall use DEFFORM 129B to feedback
these concerns to the Contractor or Authority, as appropriate.

b.  The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def Stan 81-041 (Part 1). In

addition, the following requirements apply:
(1)  The Contractor shall provide Packaging which:



(@  will ensure that each Contractor Deliverable may be transported and delivered to the consignee named in the
Contract in an undamaged and serviceable condition; and
(b) islabelled to enable the contents to be identified without need to breach the package; and
(c) is compliant with statutory requirements and this Condition.
(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to commercial customers or
to the general public (i.e. point of sale packaging) will be acceptable, provided that it complies with the following criteria:
(@ reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be contained in an
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;
(b)  Robust Contractor Deliverables, which by their nature require minimal or no packaging for commercial deliveries,
shall be regarded as "PPQ packages" and shall be marked in accordance with clauses 22.i to 22.1. References to "PPQ
packages" in subsequent text shall be taken to include Robust Contractor Deliverables; and
(c) for ease of handling, transportation and delivery, packages which contain identical Contractor Deliverables may
be bulked and overpacked, in accordance with clauses 22.i to 22.k.
c.  The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, Dangerous Goods, and
shall supply the Dangerous Goods in accordance with:
(1) The Health and Safety At Work Act 1974 (as amended);
(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 (as amended);
3) The REACH Regulations 2007 (as amended); and
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).
d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or similar derogations, for UK or
worldwide shipment by all modes of transport in accordance with the regulations relating to the Dangerous Goods and:
(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and
(2)  The Air Navigation (Amendment) Order 2019.
e. Assoon as possible, and in any event no later than one month before delivery is due, the Contractor shall provide a Safety
Data Sheet in respect of each Dangerous Good in accordance with the REACH Regulations 2007 (as amended) and the Health and
Safety At Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of Hazardous Materials or Substances in
Contractor Deliverables).
f.  The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f and 22.g as follows:
(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an MPAS registered
organisation, or one that although non-registered is able to demonstrate to the Authority that their quality systems and military
package design expertise are of an equivalent standard.
(@ The MPAS certification (for individual designers) and registration (for organisations) scheme details are available
from:
DES LSOC SpSvcs--SptEng-Pkgl
MOD Abbey Wood
Bristol, BS34 8JH
Tel. +44(0)30679-35353
DESLSOC-SpSvcs-SptEng-Pkgl@mod.gov.uk
(b) The MPAS Documentation is also available on the DStan website.
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be capable of meeting the
appropriate test requirements of Def Stan 81-041 (Part 3). Packaging designs shall be prepared on a SPIS, in accordance
with Def Stan 81-041 (Part 4).
(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish the SPIS status of each
requirement (using DEFFORM 129a ‘Application for Packaging Designs or their Status’).
(4) New designs shall not be made where there is an existing usable SPIS, or one that may be easily modified.
(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise stated by the Contract. When
an SFS is used or replaces a SPIS design, the Contractor shall upload this information on to SPIN in Adobe PDF.
(6) All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded by the Contractor on to
SPIN. The format shall be Adobe PDF.
(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the Packaging manufacturer is a
registered organisation in accordance with clause 22.f.(1) above, or if un-registered, is compliant with MPAS ANNEX A
Supplement (Code) M. The Contractor shall ensure, as far as possible, that the SPIS is up to date.
(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data requirement and be subject to the
terms of DEFCON 15 and DEFCON 21.
g. Unless otherwise stated in the Contract, one of the following procedures for the production of new or modified SPIS designs
shall be applied:
(1)  If the Contractor or their Subcontractor is the PDA they shall:
(@  On receipt of instructions received from the Authority’s representative nominated in Box 2 Annex A to Schedule 3
(Contract Data Sheet), prepare the required package design in accordance with clause 22.f.
(b) Where the Contractor or their Subcontractor is registered, they shall, on completion of any design work, provide
the Authority with the following documents electronically:
i. alist of all SPIS which have been prepared or revised against the Contract; and
ii. acopy of all new / revised SPIS, complete with all continuation sheets and associated drawings, where
applicable, to be uploaded onto SPIN.
(c)  Where the PDA is not a registered organisation, then they shall obtain approval for their design from a registered
organisation before proceeding, then follow clause 22.g.(1)(b).
(2)  Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not produce, modify, or
update SPIS designs. They shall obtain current SPIS design(s) from the Authority or a registered organisation before
proceeding with manufacture of Packaging. To allow designs to be provided in ample time, they should apply for SPIS
designs as soon as practicable.
(3) Where the Contractor or their Subcontractor is un-registered and has been given authority to produce, modify, and
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update SPIS designs by the Contract, they shall obtain approval for their design from a registered organisation using
DEFFORM 129a before proceeding, then follow clause 22.9.(1)(b).
(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow clauses 22.9.(1)(a) and
22.9.(1)(b).
h.  If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written approval from the
Commercial Officer before providing them. Any approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent
condition, as appropriate.
i.  Inaddition to any marking required by international or national legislation or regulations, the following package labelling and
marking requirements apply:
(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in accordance with Def Stan
81-041 (Part 6) and this Condition as follows:
(@) Labels giving the mass of the package, in kilograms, shall be placed such that they may be clearly seen when
the items are stacked during storage.
(b)  Each consignment package shall be marked with details as follows:
i.  name and address of consignor;
ii.  name and address of consignee (as stated in the Contract or order);
iii.  destination where it differs from the consignee's address, normally either:
().  delivery destination / address; or
(ii). transit destination, where delivery address is a point for aggregation / disaggregation and / or
onward shipment elsewhere, e.g. railway station, where that mode of transport is used;
iv.  the unique order identifiers and the CP&F Delivery Label / Form which shall be prepared in accordance
with DEFFORM 129J.
(). If aggregated packages are used, their consignment marking and identification requirements are
stated at clause 22.I.
(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ package and each consignment
package, if it contains identical PPQ packages, shall be marked, using details of the Contractor Deliverables as shown in the
Contract schedule, to state the following:
(@) description of the Contractor Deliverable;
(b)  the full thirteen digit NATO Stock Number (NSN);
(c) the PPQ;
(d)  maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;
()  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade packages, and BLACK in respect
of export trade packages;
(g) shelf life of item where applicable;
(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation or manufacture of the rubber
product or component (marked in accordance with Def Stan 81-041);
(i) any statutory hazard markings and any handling markings, including the mass of any package which exceeds 3kg
gross; and
() any additional markings specified in the Contract.
j-  Bar code marking shall be applied to the external surface of each consignment package and to each PPQ package contained
therein. The default symbology shall be as specified in Def Stan 81-041 (Part 6). As a minimum the following information shall be
marked on packages:
(1) the full 13-digit NSN;
(2) denomination of quantity (D of Q);
(3) actual quantity (quantity in package);
(4)  manufacturer's serial number and / or batch number, if one has been allocated; and
(5) the CP&F-generated unique order identifier.
k.  Requirements for positioning bar codes in relation to related text, as well as positioning on package etc., are defined in Def
Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly attached, then a tag may be used. Any difficulties
over size or positioning of barcode markings shall initially be referred to the organisation nominated in Box 3 of Annex A to
Schedule 3 (Contract Data Sheet).
I.  The requirements for the consignment of aggregated packages are as follows:
(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the consignee shown in the
Contract may be used by the consignor to aggregate a number of packages to different Packaging levels, provided that the
package contains Contractor Deliverables of only one NSN or class group. Over-packing shall be in the cheapest commercial
form consistent with ease of handling and protection of over-packed items.
(2) Two adjacent sides of the outer container shall be clearly marked to show the following:
(@) class group number;
(b)  name and address of consignor;
(c) name and address of consignee (as stated on the Contract or order);
(d) destination if it differs from the consignee's address, normally either:
i. delivery destination / address; or
ii.  transit destination, if the delivery address is a point of aggregation / disaggregation and / or onward
shipment e.g. railway station, where that mode of transport is used;
(e) where applicable, the reference number of the delivery note produced by CP&F relating to the contents. The
consignee's copy of each delivery note shall be placed in the case / container. If the Contractor Deliverables listed in
the delivery note are packed in several cases, the consignee's copy shall be placed in the first case and a separate list
detailing the contents shall be prepared for each case after the first and placed in the case to which it relates. Each
case is to be numbered to indicate both the number of the case and the total number of cases concerned e.g. 1/3, 2/3,
3/3;



()  the CP&F-generated shipping label; and

(g) any statutory hazard markings and any handling markings.
m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that was not part of the original
requirement under the Contract, shall be considered as an alteration to the specification in accordance with Condition 6 (Formal
Amendments to the Contract).
n.  The Contractor shall ensure that timber and wood-containing products supplied under the Contract comply with the provisions
of Condition 25 (Timber and Wood-Derived Products) and Annex | and Annex Il of the International Standards for Phytosanitary
Measures, "Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).
0.  All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 2003 (as amended) where
applicable.
p. Inany design work the Contractor shall comply with the Producer Responsibility Obligations (Packaging Waste) Regulations
2007 (as amended) or equivalent legislation. Evidence of compliance shall be a contractor record in accordance with Condition 17
(Contractor’s Records).
g. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, transport and storage of
specified items. Where there is a failure of suitable Packaging (a design failure), or Packaging fails and this is attributed to the
Packaging supplier, then the supplier shall be liable for the cost of replacing the Packaging.
r.  Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, (such as damage to the
packaged item etc.), shall be specified elsewhere in the Contract.
s.  General requirements for service Packaging, including details of UK and NATO MLP and Commercial Packaging descriptions,
are contained in Def Stan 81-041 (Part 1) "Packaging of Defence Materiel". Def Stans, NATO Standardisation Agreements
(STANAGS), and further information are available from the DStan internet site at: https://www.dstan.mod.uk/
t.  Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any standard including Def Stans or
STANAGS in any invitation to tender or Contract document means the edition and all amendments extant at the date of such tender
or Contract.
u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence.

23. Plastic Packaging Tax

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance with the PPT Legislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the Contract.

c. On reasonable notice being provided by the Authority, the Contractor shall provide and make available to the Authority
details of any PPT they have paid that relates to the Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment required to the Contract Price in

accordance with section 70 of the Finance Act 2021 and, on reasonable notice being provided by the Authority, the Contractor shall
provide any such information that the Authority requires in relation to any such adjustment.

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all records relating to PPT and
make them available to the Authority when requested on reasonable notice for reasons related to the Contract.
f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging Component in relation to the

Contract the Contractor shall, on reasonable notice being given, provide the Authority with such information and documentation that
it requires to enable the Authority to carry out due diligence checks and satisfy itself that the Contractor has complied with the
requirements of the PPT Legislation. This shall include, but is not limited to the Contractor providing:

(1) confirmation of the tax status of any Plastic Packaging Component;

(2) documents to confirm that PPT has been properly accounted for;

(3) product specifications for the packaging components, including, but not limited to, the weight and composition of the

products and any other product specifications that may be required; and

(4) copies of any certifications or audits that have been obtained or conducted in relation to the provision of Plastic Packaging

Components.
g. The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct an audit on the
Contractor, to ensure any information that has been provided in accordance with clause 23.f above is accurate.
h. In the event the Contractor is not required to register for PPT they (and to the extent applicable, their sub-contractors) shall

provide the Authority with a statement to this effect and, to the extent reasonably required by the Authority on reasonable notice,
supporting evidence for that statement.

i The Contractor shall provide, on the Authority providing reasonable notice, any information that the Authority may require
from the Contractor for the Authority to comply with any obligations it may have under the PPT Legislation.

24.Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in Contractor Deliverables

a.  Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the Contractor.

b.  The Contractor shall provide to the Authority:
(2) for each Substance, Mixture or Article supplied in meeting the criteria of classification as hazardous in accordance with the
GB Classification, Labelling and Packaging (GB CLP) a UK REACH compliant Safety Data Sheet (SDS);
(2) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB CLP but contain a
hazardous Substance an SDS is to be made available on request; and
(3) for each Article whether supplied on its own or part of an assembly that contains a Substance on the UK REACH
Authorisation List, Restriction List and/or the Candidate List of Substances of Very High Concern (SVHC) in a proportion greater
than 0.1% wi/w of the Article, sufficient information, available to the Contractor, to allow safe use of the Article including, as a
minimum, the name of that Substance.

C. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:
(2) if the Contractor becomes aware of new information which may affect the risk management measures or new information on
the hazard, the Contractor shall update the SDS/safety information and forward it to the Authority and to the address listed in
clause 24.i below; and
(2)if the Authority becomes aware of new information that might call into question the appropriateness of the risk management
measures identified in the safety information supplied, shall report this information in writing to the Contractor.


https://www.dstan.mod.uk/

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances, Mixtures and Articles in
Contractor Deliverables Supplied under the Contract: Data Requirements) in accordance with Schedule 3 (Contract Data Sheet).
e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or Explosives (OME), in addition to
the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-
085 Design Requirements for Weapons and Associated Systems.
f.  If the Substances, Mixtures or Atrticles in Contractor Deliverables, are or contain or embody a radioactive substance as defined
in the lonising Radiation Regulations SI1 2017/1075, the Contractor shall additionally provide details in Schedule 6 of:
(1) activity; and
(2 )the substance and form (including any isotope).
g. Ifthe Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties which emit a magnetic field, the
Contractor shall additionally provide details in Schedule 6 of the magnetic flux density at a defined distance, for the condition in
which it is packed.
h.  Any SDS to be provided in accordance with this Condition, including any related information to be supplied in compliance with
the Contractor’s statutory duties under clause 24.b.(1) and 24.c.(1), any information arising from the provisions of clauses 24.f and
24.g and the completed Schedule 6, shall be sent directly to the Authority’s Point of Contact as specified in the Schedule 3 as soon
as practicable, and no later than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract
Data Sheet).
i.  So that the safety information can reach users without delay, the Authority shall send a copy preferably as an email with
attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses below:
(1) Hard copies to be sent to:
Hazardous Stores Information System (HSIS)
Spruce 2C, #1260,
MOD Abbey Wood (South)
Bristol BS34 8JH
(2) Emails to be sent to:
DESENgSfty-QSEPSEP-HSISMulti@mod.gov.uk
j- SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for OME are not to be sent to
HSIS and must be held by the respective Authority Delivery Team.
k.  Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting the affected
Substances, Mixtures and Articles in Contractor Deliverables. Any withholding of information concerning hazardous Substances,
Mixtures or Articles in Contractor Deliverables shall be regarded as a material breach of Contract under Condition 43 (Material
Breach) for which the Authority reserves the right to require the Contractor to rectify the breach immediately at no additional cost to
the Authority or to terminate the Contract in accordance with Condition 43.
I.  Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location / building, the Contractor
must comply with the Logistic Commaodities and Services Transformation (LCST) Supplier Manual.
25.Timber and Wood-Derived Products
a.  All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2)  must originate either:
(@ from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.
b.  In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by the Contractor under the
Contract shall originate from a forest source where management of the forest has full regard for:
(1) identification, documentation and respect of legal, customary and traditional tenure and use rights related to the forest;
(2) mechanisms for resolving grievances and disputes including those relating to tenure and use rights, to forest
management practices and to work conditions; and
(3) safeguarding the basic labour rights and health and safety of forest workers.
c. Ifrequested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and Wood-Derived
Products supplied to the Authority under the Contract comply with the requirements of clause 25.a or 25.b or both.
d.  The Authority reserves the right at any time during the execution of the Contract and for a period of five (5) years from final
Delivery under the Contract to require the Contractor to produce the Evidence required for the Authority’s inspection within fourteen
(14) days of the Authority’s request.
e. If the Contractor has already provided the Authority with the Evidence required under clause 25.c, the Contractor may satisfy
these requirements by giving details of the previous notification and confirming the Evidence remains valid and satisfies the
provisions of clauses 25.a or 25.b or both.
f.  The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and accepted by the Authority, in
accordance with Condition 17 (Contractor's Records).
g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the Contractor to record Evidence of
proof of timber origin for previously used Recycled Timber, the Contractor shall support the use of this Recycled Timber with:
(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or as part of a structure; and
(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of timber origin.
h.  The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied is incidental to the
requirement and from a low risk source, whether the Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or
both. In the event that the Authority is not satisfied, the Contractor shall commission and meet the costs of an Independent
Verification and resulting report that will:
() verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.
i.  The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products delivered under the
Contract. The Authority reserves the right to amend the requirement for statistical reporting, in the event that the UK Government
changes the requirement for reporting compliance with the Government Timber Procurement Policy. Amendments to the statistical
reporting requirement will be made in accordance with Condition 6 (Formal Amendments to the Contract).



j-  The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived Products Supplied under the
Contract: Data Requirements), the data or Information the Authority requires in respect of Timber and Wood-Derived Products
delivered to the Authority under the Contract, or in respect of each order in the case of a Framework Agreement, or at such other
frequency as stated in the Contract. The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), including nil returns where appropriate, to the Authority’s Representative
(Commercial).
k.  The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) may be amended by
the Authority from time to time, in accordance with Condition 6 (Formal Amendments to the Contract).
I.  The Contractor shall obtain any wood, other than processed wood, used in Packaging from:
(1) companies that have a full registered status under the Forestry Commission and Timber Packaging and Pallet
Confederation’'s UK Wood Packaging Material Marking Programme (more detailed information can be accessed at
www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw wood pests and marked in accordance with
that Programme; or
(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex Il of the International Standard for
Phytosanitary Measures, “Guidelines for Regulating Wood Packaging Material in International Trade”, Publication No 15
published by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be
accessed at www.fao.org).

26.Certificate of Conformity
a.  Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of Conformity (CofC) in
accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality Plan, the CofC shall be in English unless
stated otherwise in the Contract. One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery,
and one copy shall be provided to the Consignee upon Delivery and the CofC will clearly detail the Articles (quantities, part
numbers, batch numbers, NSNs etc) that are contained in a specific delivery.
b. Each CofC shall be clearly identified as a conformity document and should include the wording "Certificate of Conformity" (or
similar) in the title of the document to allow for easy identification.
c.  The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor's Records).
d.  The Information provided on the CofC shall include:

(1) Contractor’'s name and address;

(2)  Contractor uniqgue CofC number;

(3) Contract number and where applicable Contract amendment number and/or CP&F (Contracting, Purchasing and

Finance) Purchase Order Number;

(4) Details of any approved concessions (clearly linked to the relevant item);

(5)  Acquirer name and organisation;

(6) Delivery address;

(7)  Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) Line item numbers when there is more than one line item on the CofC;

(9) Description of Contractor Deliverable, including part number, specification and configuration status;

(10) NATO Stock Number (NSN) (where allocated);

(11) Identification marks, batch and serial numbers in accordance with the Specification;

(12) Quantities;

(13) A signed and dated statement by the Contractor’s Authorised Personnel that the Contractor Deliverables comply with

the requirements of the Contract and approved concessions. The signing of the CofC may be in the form of a signature or

traceable stamp. The Contractor's Authorised Personnel shall mean a competent person appointed and authorised by the

Contractor to sign a CofC.

(14) Exceptions or additions to the above are to be documented.
e.  Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration of traceability and
design provenance through the supply chain the Contractor shall include in any relevant subcontract the requirement for the
Information called for at clause 26.d. The Contractor shall ensure that this Information is available to the Authority through the
supply chain upon request in accordance with Condition 17 (Contractor Records).

27.Access to Contractor’'s Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice, relevant
accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their premises for the purpose of
monitoring the Contractor’s progress and quality standards in performing the Contract.

b.  As far as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a are included in their subcontracts
with those suppliers identified in the Contract. The Authority, through the Contractor, shall arrange access to such Subcontractors.

28.Delivery / Collection
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered to the Consignee by
the Contractor or Collected from the Consignor by the Authority.
b.  Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on behalf of the Contractor),
the Contractor shall, unless otherwise stated in writing:
(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in advance of the Delivery Date
in order to agree administrative arrangements for Delivery and provide any Information pertinent to Delivery requested;
(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract
Data Sheet)), a DEFFORM 129J in accordance with the instructions;
(4) beresponsible for all costs of Delivery; and
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 (Schedule of Requirements)
by the Delivery Date between the hours agreed by the Parties.



c.  Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf of the Authority), the
Contractor shall, unless otherwise stated in writing:
(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree specific arrangements for Collection and provide any Information
pertinent to the Collection requested;
(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract
Data Sheet)), a DEFFORM 129J in accordance with the instructions;
(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the Consignor (as specified in
Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours agreed by the Parties; and
(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are accompanied by the necessary
transit documentation. All Customs clearance shall be the responsibility of the Authority’s Representative (Transport).
d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:
(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance with clause 28.b; or
(2)  on the Collection of the Contractor Deliverables from the Consignor by the Authority once they have been made
available for Collection by the Contractor in accordance with clause 28.c.

29.Acceptance
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure specified in Schedule 8
(Acceptance Procedure). If no acceptance procedure is so specified acceptance shall occur when either:
(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the Contractor’s
ownership; or
(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has elapsed.

30.Rejection and Counterfeit Materiel
Rejection:
a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any other terms of the
Contract, then (without limiting any other right or remedy that the Authority may have) the Authority may reject the Contractor
Deliverables (in whole or in part). The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk
and cost.
b.  Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit for rejection specified in
Schedule 3 (Contract Data Sheet), or if no such period is specified, the Contractor Deliverables shall be deemed to be accepted
within a reasonable period of time.
Counterfeit Materiel:
c.  Where the Authority suspects that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit
Materiel, it shall:
(1) notify the Contractor in writing of its suspicion and reasons therefore;
(2)  where reasonably practicable, and if requested by the Contractor within 10 Business Days of such natification, (at the
Contractor’s own risk and expense and subject to any reasonable controls specified by the Authority) afford the Contractor the
facility to (i) inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for validation or testing
purposes.
(3) atits discretion, provide the Contractor with a sample of the Contractor Deliverable or consignment for validation or
testing purposes by the Contractor (at the Contractor's own risk and expense);
(4) give the Contractor a further 20 Business Days or such other reasonable period agreed by the Authority, from the date
of the inspection at 30.c.(2).(i) or the provision of a sample at 30.c.(2).(ii), to comment on whether the Contractor Deliverable
or consignment meets the definition of Counterfeit Materiel; and
(5) determine, on the balance of probabilities and strictly on the evidence available to it at the time, whether the Contractor
Deliverable or consignment meets the definition of Counterfeit Materiel.

d. Where the Authority has determined that the Contractor Deliverable, part or consignment of Contractor Deliverables contain
Counterfeit Material then it may reject the Contractor Deliverable, part or consignment under 30.a and 30.b (Rejection),and provide
written notification to the Contractor of the rejection.
e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has determined that any Contractor Deliverable or
consignment of Contractor Deliverables contains Counterfeit Materiel, it shall be entitled to:
(1) retain any Counterfeit Materiel; and/or
(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not possible to separate the
Counterfeit Materiel from the rest of the Contractor Deliverable, or consignment;
and such retention shall not constitute acceptance under Condition 29 (Acceptance).
f.  Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, subject to the agreement of the
Authority (and at the Contractor's own risk and expense and subject to any reasonable controls and timeframe agreed), arrange for:
(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor Deliverable; and/or
(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority is reasonably satisfied
does not contain Counterfeit Materiel.
g. Inrespect of any Contractor Deliverable, consignment or part thereof that is retained in accordance with clause 30.e, including
where the Authority permits the Contractor to remove non-Counterfeit Materiel under clause 30.f but the Contractor fails to do so
within the period agreed and subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any combination of, the
following rights:
(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into the supply chain or market;
(2) topassitto arelevant investigatory or regulatory authority;
(3) toretain conduct or have conducted further testing including destructive testing, for further investigatory, regulatory or
risk management purposes. Results from any such tests shall, at the discretion of the Authority, be shared with the Contractor;



and/or
(4) torecover the appropriate, attributable, and reasonable costs incurred by the Authority in respect of testing, storage,
access, and/or disposal of it from the Contractor;
and exercise of the rights granted at clauses 30.g.(1) to 30.9.(3) shall not constitute acceptance under Condition 29
(Acceptance).
h.  Any scrap or other disposal payment received by the Authority shall be off set against any amount due to the Authority under
clause 30.g.(4). If the value of the scrap or other disposal payment exceeds the amount due to the Authority under clause 30.9.(4)
then the balance shall accrue to the Contractor.
i.  The Authority shall not use a retained Contract Deliverable or consignment other than as permitted in clauses 30.c — 30.k.
j-  The Authority may report a discovery of Counterfeit Materiel and disclose information necessary for the identification of similar
materiel and its possible sources.
k.  The Contractor shall not be entitled to any payment or compensation from the Authority as a result of the Authority exercising
the rights set out in clauses 30.c — 30.k except:
(1) in relation to the balance that may accrue to the Contractor in accordance with clause 30.h; or
(2) where it has been determined in accordance with Condition 40 (Dispute Resolution) that the Authority has made an
incorrect determination in accordance with clause 30.c.(5). In such circumstances the Authority shall reimburse the Contractors
reasonable costs of complying with clause 30.c.

31.Diversion Orders

a.  The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a Contractor
Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables identified in it. These
Contractor Deliverables are to be delivered by the Contractor using the quickest means available as agreed by the Authority.
c.  The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the Representative of the Authority
who issued it for clarification and/or further instruction.
e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the Contract, it is to be returned

immediately to the Authority’s Commercial Officer with an appropriate explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in complying with the Diversion
Order or cancellation. Claims are to be submitted by the Contractor to the Authority’s Commercial Officer together with applicable
receipts and agreed as an amendment to the Contract in accordance with Condition 6 (Formal Amendments to the Contract). The
Contractor shall comply with the requirements of the Diversion Order upon receipt of the Diversion Order.

32.Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by the Contractor to their
own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in such a Contractor Deliverable shall remain vested in
the Contractor until such time as it is handed over to the Authority.

Licences and Intellectual Property

33.Import and Export Licences
a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the UK anything not supplied
by or on behalf of the Authority and for which a UK import or export licence is required, the responsibility for applying for the licence
shall rest with the Contractor. The Authority shall provide the Contractor with sufficient information, certification, documentation and
other reasonable assistance in obtaining any necessary UK import or export licence.
b.  When an export licence or import licence or authorisation either singularly or in combination is required from a foreign
government for the performance of the Contract, the Contractor shall as soon as reasonably practicable consult with the Authority
on the licence requirements. Where the Contractor is the applicant for the licence or authorisation the Contractor shall:
(1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor Deliverable (which for
the purposes of this Condition shall also include information, technical data and software), the Contractor, unless otherwise
agreed with the Authority, shall identify in the application:
(@) the end user as: His Britannic Majesty’s Government of the United Kingdom of Great Britain and Northern Ireland
(hereinafter “HM Government”); and
(b)  the end use as: For the Purposes of HM Government; and
(2) include in the submission for the licence or authorisation a statement that "information on the status of processing this
application may be shared with the Ministry of Defence of the United Kingdom".
c. Ifthe Contractor or any Subcontractor in the performance of the Contract needs to export materiel not previously supplied by
or on behalf of the Authority for which an export licence or import licence or authorisation from a foreign government is required, the
responsibility for instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or that Subcontractor.
For the purposes of this Condition materiel shall mean information, technical data and items, including Contractor Deliverables,
components of Contractor Deliverables and software.
d.  Where the Contract performance requires the export of materiel for which a foreign export licence or import licence or
authorisation is required, the Contractor shall include the dependencies for the export licence or import licence or authorisation
application, grant and maintenance in the Contract risk register and in the risk management plan for the Contract, with appropriate
review points. Where there is no requirement under the Contract for a risk management plan the Contractor shall submit this
information to the Authority’s representative.
e.  During the term of the Contract and for a period of up to 2 years from completion of the Contract, the Authority may make a
written request to the Contractor to seek a variation to the conditions to a foreign export licence or import licence or authorisation to
enable the Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised information from the UK to a
non-licensed or unauthorised third party. If the Authority makes such a request it will consult with the Contractor before making a
determination of whether the Authority or the Contractor is best placed in all the circumstance to make the request. Where,
subsequent to such consultation the Authority notifies the Contractor that the Contractor is best placed to make such request:



(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously consider whether or not there is
any reason why it should object to making the request and, where it has no objection, file an application to seek a variation of
the applicable export licence or import licence or authorisation in accordance with the procedures of the licensing authority.
Where the Contractor has an objection, the Parties shall meet within five (5) working days to resolve the issue and should they
fail the matter shall be escalated to an appropriate level within both Parties’ organisations, to include their respective export
licensing subject matter experts; and
(2) the Authority shall provide sufficient information, certification, documentation and other reasonable assistance as may
be necessary to support the application for the requested variation.
f.  Where the Authority determines that it is best placed to make such request the Contractor shall provide sufficient information,
certification, documentation and other reasonable assistance as may be necessary to support the Authority to make the application
for the requested variation.
g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and reasonable charge for this
service based on the cost of providing it.
h.  Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign export control, import
control or both the Contractor shall use reasonable endeavours to incorporate in each subcontract equivalent obligations to those
set out in this Condition. Where it is not possible to include equivalent terms to those set out in this Condition, the Contractor shall
report that fact and the circumstances to the Authority.
i.  Without prejudice to HM Government's position on the validity of any claim by a foreign government to extra-territoriality, the
Authority shall provide the Contractor with sufficient information, certification, documentation and other reasonable assistance to
facilitate the granting of export licences or import licences or authorisations by a foreign Government in respect of the performance
of the Contract.
j-  The Authority shall provide such assistance as the Contractor may reasonably require in obtaining any UK export licences
necessary for the performance of the Contract.
k.  The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is subject to:
(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on disclosure to individuals
based upon their nationality. This does not include the Intellectual Property-specific restrictions of the type referred to in Condition
34 (Third Party Intellectual Property — Rights and Restrictions).
I.  If at any time during the term of the Contract the Contractor becomes aware that all or any part of the Contractor Deliverables
are subject to clause 33.k.(1) or 33.k.(2), they shall notify the Authority of this as soon as reasonably practicable by providing details
in the DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no later than thirty (30) days of
knowledge of any affected Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to
delivery of the Contractor Deliverables.
m.  If the information to be provided under clause 33.| has been provided previously to the Authority by the Contractor under the
Contract, the Contractor may satisfy these requirements by giving details of the previous notification and confirming they remain
valid and satisfy the provisions of clause 33.I.
n.  During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in
the information notified previously under clauses 33.1 or 33.m of which they become or are aware that would affect the Authority’s
ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by issuing an updated
DEFFORM 528 to the Authority.
0. For a period of up to 2 years from completion of the Contract and in response to a specific request by the Authority, the
Contractor shall notify the Authority as soon as reasonably practicable of any changes in the information notified previously under
clause 33.1 or 33.m of which they become aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an
item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority.
p.  Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions are notified to the
Contractor by that Subcontractor, supplier or other third party or are identified by the Contractor, the Contractor shall immediately
inform the Authority by issuing an updated DEFFORM 528. Within [X] days of such natification, the Contractor shall propose to the
Authority actions to mitigate the impact of such restrictions. Such proposals may include, where appropriate, mutually supported
attempts to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant foreign
government. The Authority shall notify the contractor within [X] days of receipt of a proposal whether it is acceptable and where
appropriate the Contract shall be modified in accordance with its terms to implement the proposal.
g. If the restrictions prevent the Contractor from performing their obligations under the Contract and have not been removed,
modified or otherwise satisfactorily managed within a reasonable time, the Authority may at its absolute discretion elect to amend
the contract in accordance with Condition 6 or as otherwise may be provided by the Contract, or to terminate the Contract. Except
as set out in clause 33.r, in the event of termination in these circumstances termination shall be on fair and reasonable terms having
regard to all the circumstances including payments already made and that would otherwise be due under the Contract, costs
incurred by the Contractor and benefits received by the Authority. The Parties, acting in good faith, will use all reasonable
endeavours to agree such fair and reasonable terms failing which either Party may refer the matter to dispute resolution in
accordance with the provisions in the Contract.
r.  Inthe event that the restrictions notified to the Authority pursuant to clause 33.1 were known or ought reasonably have been
known by the Contractor (but were not disclosed) at contract award or if restrictions notified to the Authority pursuant to clauses
33.n or 33.p were known or ought reasonably to have been known by the Contractor at the date of submission of the most recent
DEFFORM 528 submitted to the Authority in accordance with clause 33.1, termination under clause 33.q will be in accordance with
Condition 43 (Material Breach) and the provisions of clause 33.v will not apply.
s.  The Authority shall use reasonable endeavours to identify any export control restrictions applying to materiel to be provided to
the Contractor as Government Furnished Assets (GFA). Where the Authority is to provide materiel necessary to enable the
Contractor to perform the Contract or in respect of which the Services are to be provided, and that materiel is subject to a non-UK
export licence, authorisation, exemption or other related transfer or export control as described in the provisions of clause 32.k, the
Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty
(30) days of the date of knowledge and in any case not later than thirty (30) days prior to the delivery of such materiel to the



Contractor.
t.  Inthe event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or inaccurate or in the event
additional such materiel is identified then the Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM
528. In the event that the Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted to the Contractor
was incomplete or inaccurate less than thirty (30) days prior to the delivery to the Contractor of any material to which the updated or
new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the impact of the
incomplete or inaccurate disclosure.
u.  Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant to clauses 33.s or 33.t

or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect or inaccurate;
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect or inaccurate information.
Such mitigation shall include, where appropriate, mutually supported attempts to obtain removal or modification to the restrictions or
to obtain appropriate authorisations from the relevant foreign government. If the restrictions or incorrect or inaccurate information
adversely affect the ability of the Contractor to perform their obligations under the Contract, the matter shall be handled under the
terms of Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as appropriate and if
no alternative solution satisfies the essential terms of the Contract and the restrictions have not been removed, modified or
otherwise satisfactorily managed within a reasonable time the Authority may terminate the Contract. Termination under these
circumstances will be under the terms of Condition 42 (Termination for Convenience) and as referenced in the Contract.
v.  Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, provided the Contractor takes such
steps as are reasonable to mitigate the impact, the Contractor shall be relieved from their obligations to perform those elements of
the Contract directly affected by the restrictions or provision of incorrect or incomplete information.

34.Third Party Intellectual Property — Rights and Restrictions
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon as they become aware
of:
(1) any invention or design the subject of patent or registered Design Rights (or application thereof) owned by a third party
which appears to be relevant to the performance of the Contract or to use by the Authority of anything required to be done or
delivered under the Contract;
(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other intellectual property
(including technical Information) required for the purposes of the Contract or subsequent use by the Authority of anything
delivered under the Contract and, where appropriate, the notification shall include such Information as is required by Section 2
of the Defence Contracts Act 1958;
(3) any allegation of infringement of intellectual property rights made against the Contractor and which pertains to the
performance of the Contract or subsequent use by the Authority of anything required to be done or delivered under the
Contract.
clause 34.a does not apply in respect of Contractor Deliverables normally available from the Contractor as a Commercial Off The
Shelf (COTS) item or service.
b.  If the Information required under clause 34.a has been notified previously, the Contractor may meet their obligations by giving
details of the previous notification.
c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any question arising (by way of an
allegation made to the Authority or Contractor, or otherwise) that the manufacture or provision under the Contract of Contractor
Deliverables normally available from the Contractor as a COTS item or service is an infringement of a UK patent or registered
design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third party
owning such patent or registered design, be given exclusive conduct of any and all negotiations for the settlement of any claim or
the conduct of any litigation arising out of such question. The Contractor shall indemnify the Authority, its officers, agents and
employees against any liability and cost arising from such allegation. This Condition shall not apply if:
(1) the Authority has made or makes an admission of any sort relevant to such question;
(2) the Authority has entered or enters into any discussions on such question with any third party without the prior written
agreement of the Contractor;
(3) the Authority has entered or enters into negotiations in respect of any relevant claim for compensation in respect of
Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949;
(4) legal proceedings have been commenced against the Authority or the Contractor in respect of Crown Use, but only to
the extent of such Crown Use that has been properly authorised.
d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the Contract where that use
was not reasonably foreseeable at the time of the Contract.
e. In the event that the Authority has entered into negotiation in respect of a claim for compensation, or legal proceedings in
respect of the Crown Use have commenced, the Authority shall forthwith authorise the Contractor for the purposes of performing
the Contract (but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949 and to use any model, document or information relating to any such
invention or design which may be required for that purpose.
f.  For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or design has been
notified to the Authority by the Contractor prior to the Effective Date of Contract, then unless it has been otherwise agreed, under
the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is
hereby authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered
Design, for the purpose of performing the Contract.
g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after the Effective Date of
Contract, then:
(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action against the Contractor,
the Authority shall issue to the Contractor a written authorisation in accordance with the provisions of Sections 55 and 56 of
the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and



(2) inany event, unless the Contractor and the Authority can agree an alternative course of action, the Authority shall not
unreasonably delay the issue of a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents
Act 1977 or Section 12 of the Registered Designs Act 1949.
h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and employees against liability,
including the Contractor’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model,
registered design or like protection outside the United Kingdom in the performance of the Contract when such infringement arises
from or is incurred by reason of the Contractor following any specification, statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract.
i.  The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and employees against liability,
including the Authority’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered
design or like protection outside the UK in the performance of the Contract when such infringement arises from or is incurred
otherwise than by reason of the Contractor following any specification, statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract.
j-  The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense incurred in respect of
anything to be done under the Contract, where:
(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or relevant authorisation in
accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of
the Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or
(2) any obligation to make payments for intellectual property has not been promptly notified to the Authority under clause
34.a.
k.  Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted by Section 57 of the
Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988,
the Contractor shall also be:
(1) released from payment whether by way of royalties, licence fees or similar expenses in respect of the Contractor's use
of the relevant invention or design, or the use of any relevant model, document or information for the purpose of performing
the Contract; and
(2) authorised to use any model, document or information relating to any such invention or design which may be required
for that purpose.
I.  The Contractor shall assume all liability and indemnify the Authority and its officers, agents and employees against liability,
including costs as a result of:
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right
or the like protection in any part of the world in respect of any item to be supplied under the Contract or otherwise in the
performance of the Contract;
(2) misuse of any confidential information, trade secret or the like by the Contractor in performing the Contract;
(3) provision to the Authority of any Information or material which the Contractor does not have the right to provide for the
purpose of the Contract.
m.  The Authority shall assume all liability and indemnify the Contractor, their officers, agents and employees against liability,
including costs as a result of:
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right
or the like protection in any part of the world in respect of any item provided by the Authority for the purpose of the Contract
but only to the extent that the item is used for the purpose of the Contract;
(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a result of use of Information
provided by the Authority for the purposes of the Contract, but only to the extent that Contractor’s use of that Information is for
the purposes intended when it was disclosed by the Authority.
n.  The general authorisation and indemnity is:
(1) clauses 34.a — 34.m represents the total liability of each Party to the other under the Contract in respect of any
infringement or alleged infringement of patent or other Intellectual Property Right (IPR) owned by a third party;
(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as a result, directly or
indirectly, of a claim for infringement or alleged infringement of any patent or other IPR owned by a third party;
(3) a Party against whom a claim is made or action brought, shall promptly notify the other Party in writing if such claim or
action appears to relate to an infringement which is the subject of an indemnity or authorisation given under this Condition by
such other Party. The notification shall include particulars of the demands, damages and liabilities claimed or made of which
the notifying Party has notice;
(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own expense, to conduct any
negotiations for the settlement of the same, and any litigation that may arise therefrom and shall provide such information as
the other Party may reasonably require;
(5) following a natification under clause 34.n.(3), the Party notified shall advise the other Party in writing within thirty (30)
Business Days whether or not it is assuming conduct of the negotiations or litigation. In that case the Party against whom a
claim is made or action brought shall not make any statement which might be prejudicial to the settlement or defence of such a
claim without the written consent of the other Party;
(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if requested, keep the other
Party fully informed of the conduct and progress of such negotiations.
0. Ifatany time a claim or allegation of infringement arises in respect of copyright, database right, Design Right or breach of
confidence as a result of the provision of any Contractor Deliverable by the Contractor to the Authority, the Contractor may at their
own expense replace the item with an item of equivalent functionality and performance so as to avoid infringement or breach. The
Parties will co-operate with one another to mitigate any claim or damage which may arise from use of third party IPR.
p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation under Section 240 of the Copyright,
Designs and Patents Act 1988.
g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by the Authority
and placement of any contract task under it does not constitute an authorisation by the Crown under Sections 55 and 56 of the
Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by



the Authority under its statutory powers must be expressly provided in writing, with reference to the acts authorised and the specific
intellectual property involved.
Notification of Intellectual Property Rights (IPR) Restrictions
r.  Where any of the conditions listed below (1 to 3) have been added to the Conditions of the Contract as project specific
DEFCONSs at Clause 45, or where required by Clauses 34.a. - 34.q., the Contractor warrants and confirms that all Intellectual
Property Rights restrictions and associated export restrictions relating to the use or disclosure of the Contractor Deliverables that
are notifiable under those Conditions, or of which the Contractor is or should reasonably be aware as at Effective Date of Contract,
are disclosed in Schedule 10 (Notification of Intellectual Property Rights (IPR) Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property;

(2) DEFCON 90 - including copyright material supplied under clause 5;

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.
s.  The Contractor shall promptly notify the Authority in writing if they become aware during the performance of the Contract of
any required additions, inaccuracies or omissions in Schedule 10.
t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.

Pricing and Payment

35.Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. The Contract Price shall be a
Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).

b.  Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or other duty payable. The
Contractor shall not make any claim for drawback of UK import duty on any part of the Contract Deliverables supplied which may be
for shipment outside of the UK.

36.Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims for payment under
clause 36.b the Contractor will be required to register their details (Supplier on-boarding) on the Contracting, Purchasing and
Finance (CP&F) electronic procurement tool.

b.  Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the Authority will consider and verify
that invoice in a timely fashion.

c.  The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days from the date on
which the Authority has determined that the invoice is valid and undisputed.

d.  Where the Authority fails to comply with clause 36.a and there is undue delay in considering and verifying the invoice, the
invoice shall be regarded as valid and undisputed for the purpose of clause 36.c after a reasonable time has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as acceptance by the
Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and remedies under the Contract.

f.  Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any time from the
Contractor to the Authority against any amount payable by the Authority to the Contractor under the Contract or under any other
contract with the Authority, or with any other Government Department.

37. Value Added Tax and other Taxes

a. The Contract Price excludes any UK output Value Added Tax (VAT) chargeable on the supply of Contractor Deliverables by
the Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in respect of their
business activities at the time of any supply, and the circumstances of any supply are such that the Contractor is liable to pay the
tax due to HM Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or any
other sum due to the Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of Contractor
Deliverables, and all other payments under the Contract according to the law at the relevant tax point.

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their Client Relationship
Manager or the HMRC Enquiries Desk (and not the Authority’s Representative (Commercial)) in cases of doubt. The Contractor
shall notify the Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract, and any changes to it,
within twenty (20) Business Days of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt
about the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to the Authority, a
formal ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling
from HMRC, they shall supply a copy to the Authority within three (3) Business Days of receiving that ruling unless they propose to
challenge the ruling. Where the Contractor challenges the ruling they shall supply to the Authority a copy of any final decisions
issued by HMRC on completion of the challenge within three (3) Business Days of receiving the decision.

d.  Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not required by UK VAT
law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be responsible for assessing and paying
over directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be responsible for
ensuring they take into account any changes in VAT law regarding registration.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor may be required

by the laws of the country where the supply takes place to register there for tax purposes. In that event, it is the Contractor’s
responsibility to ensure the Contract Price captures this tax.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall not be required to pay any sum in
respect of the Contractor’s input VAT (or similar non-UK input taxes). However, these input taxes will be allowed where they were
included in the Contract Price and it is established that, despite the Contractor having taken all reasonable steps to recover them, it
has not been possible to do so. Where there is any doubt that the Contractor has complied with this requirement the matter shall be
resolved in accordance with Condition 40 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance with clause 37.b above,
the Authority will pay the VAT assessed by HMRC. In the event that HMRC so determines, the Contractor shall pay any interest
charged on any assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not be recoverable from



the Authority under the Contract or any other contract. The Contractor shall supply the Authority with a copy of all correspondence
between HMRC and the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a written request
from the Authority for such correspondence.

38.Debt Factoring
a.  Subject to the Contractor obtaining the prior written consent of the Authority in accordance with Condition 10 (Assignment of
Contract), the Contractor may assign to a third Party (“the Assignee”) the right to receive payment of the Contract Price or any part
thereof due to the Contractor under the Contract (including interest which the Authority incurred through late payment under the
Late Payment of Commercial Debts (Interest) Act 1998 (“the Act”)). Any assignment of the right to receive payment of the Contract
Price (or any part thereof) under this Condition 38 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery under clause 36.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but unpaid; and

(3) the Authority receiving naotification under both clauses 38.b and 38.c.(2).
b.  Inthe event that the Contractor obtains from the Authority the consent to assign the right to receive the Contract Price (or any
part thereof) under clause 38.a, the Contractor shall notify the Authority in writing of the assignment and the date upon which the
assignment becomes effective.
c.  The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 38.a.(1) and 38.a.(2); and

(2) notifies the Authority of the Assignee’s contact information and bank account details to which the Authority shall make

payment, subject to any reduction made by the Authority in accordance with clauses 38.a.(1) and 38.a.(2).
d.  The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all other respects after the
assignment and shall not be amended without the prior approval of the Authority.

39.Subcontracting and Prompt Payment

a.  Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s obligations, duties or

liabilities under the Contract.

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in such subcontract:
(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will consider and verify that
invoice in a timely fashion;
(2)  providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no later than a period of
thirty (30) days from the date on which the Contractor has determined that the invoice is valid and undisputed;
(3)  providing that where the Contractor fails to comply with clause 39.b.(1) above, and there is an undue delay in
considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the purposes of clause
39.b.(2) after a reasonable time has passed; and
(4) requiring the counterparty to that subcontract to include in any subcontract which it awards, provisions having the same
effect as clauses 39.b.(1) to 39.b.(4).

Termination

40.Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract through
negotiations between the respective representatives of the Parties having authority to settle the matter, which attempts may include
the use of any alternative dispute resolution procedure on which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred to arbitration.
Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall be governed by the Arbitration Act 1996.
For the purposes of the arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 39 of the
Arbitration Act 1996.

c.  For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process (including any awards)
shall be confidential between the Parties, except as may be lawfully required in judicial proceedings relating to the arbitration or
otherwise.

41. Termination for Insolvency or Corrupt Gifts
Insolvency:
a.  The Authority may terminate the Contract, without paying compensation to the Contractor, by giving written Notice of such
termination to the Contractor at any time after any of the following events:
Where the Contractor is an individual or a firm:
(1) the application by the individual or, in the case of a firm constituted under English law, any partner of the firm to the
court for an interim order pursuant to Section 253 of the Insolvency Act 1986; or
(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or
(3) theindividual, the firm or, in the case of a firm constituted under English law, any partner of the firm making a
composition or a scheme of arrangement with them or their creditors; or
(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm constituted under
English law, any partner of the firm unless it is withdrawn within three (3) Business Days from the date on which the Contractor
is notified of the presentation; or
(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm constituted under English law,
any partner of the firm; or
(6) where the Contractor is either unable to pay their debts as they fall due or has no reasonable prospect of being able to
pay debts which are not immediately payable. The Authority shall regard the Contractor as being unable to pay their debts if:
(@) they have failed to comply with or to set aside a Statutory demand under Section 268 of the Insolvency Act 1986
within twenty-one (21) days of service of the Statutory Demand on them; or
(b)  execution or other process to enforce a debt due under a judgement or order of the court has been returned



unsatisfied in whole or in part.
(7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it is withdrawn within three
(3) Business Days from the date on which the Contractor is notified of the presentation; or
(8) the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:
(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn within three (3) Business
Days from the date on which the Contractor is notified of the presentation; or
(10)  the court making an administration order in relation to the company; or
(11) the presentation of a petition for the winding-up of the company unless it is withdrawn within three (3) Business Days
from the date on which the Contractor is notified of the presentation; or
(12) the company passing a resolution that the company shall be wound-up; or
(13)  the court making an order that the company shall be wound-up; or
(14) the appointment of a Receiver or manager or administrative Receiver.
Where the Contractor is a company registered other than in England, events occur or are carried out which, within the jurisdiction to
which they are subject, are similar in nature or effect to those specified in clauses 41.a.(9) to 41.a.(14) inclusive above.
b.  Such termination shall be without prejudice to and shall not affect any right of action or remedy which shall have accrued or
shall accrue thereafter to the Authority and the Contractor.
Corrupt Gifts:
c.  The Contractor shall not do, and warrants that in entering the Contract they have not done any of the following (hereafter
referred to as 'prohibited acts"):
(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind as an inducement or
reward;
(@) for doing or not doing (or for having done or not having done) any act in relation to the obtaining or execution of
this or any other Contract with the Crown; or
(b)  for showing or not showing favour or disfavour to any person in relation to this or any other Contract with the
Crown.
(2) enterinto this or any other Contract with the Crown in connection with which commission has been paid or has been
agreed to be paid by them or on their behalf, or to their knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any such agreement for the payment thereof have been disclosed in writing to
the Authority.
d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or any of their employees)
does any of the prohibited acts or commits any offence under the Bribery Act 2010 with or without the knowledge or authority of the
Contractor in relation to this Contract or any other contract with the Crown, the Authority shall be entitled:
(1) toterminate the Contract and recover from the Contractor the amount of any loss resulting from the termination;
(2) torecover from the Contractor the amount or value of any such gift, consideration or commission; and
(3) torecover from the Contractor any other loss sustained in consequence of any breach of this Condition, where the
Contract has not been terminated.
e. In exercising its rights or remedies under this Condition, the Authority shall:
(1) actin areasonable and proportionate manner having regard to such matters as the gravity of, and the identity of the
person performing, the prohibited act;
(2) give all due consideration, where appropriate, to action other than termination of the Contract, including (without being
limited to):
(@) requiring the Contractor to procure the termination of a subcontract where the prohibited act is that of a
Subcontractor or anyone acting on their behalf;
(b)  requiring the Contractor to procure the dismissal of an employee (whether their own or that of a Subcontractor or
anyone acting on their behalf) where the prohibited act is that of such employee.
f.  Recovery action taken against any person in His Majesty's service shall be without prejudice to any recovery action taken
against the Contractor pursuant to this Condition.

42.Termination for Convenience
a.  The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the Contractor at least
twenty (20) Business Cays written notice (or such other period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry
of the notice period the Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties already
accrued up to the date of termination. Where only part of the Contract is being terminated, the Authority and the Contractor shall
owe each other no further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their respective
obligations on all other parts of the Contract not being terminated.
b.  Following the above notification the Authority shall be entitled to exercise any of the following rights in relation to the Contract
(or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started,;

(2) complete in accordance with the Contract the provision of any element of the Contractor Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the production rate of the Contractor

Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor Deliverables that have not been

completed, taking into account any direction given under clauses 42.b.(2) and 42.b.(3) of this Condition.
c.  Where this Condition applies (and subject always to the Contractor's compliance with any direction given by the Authority
under clause 42.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and undamaged materiel and

any Contractor Deliverables in the course of manufacture that are:

(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,
except such materiel and Contractor Deliverables in the course of manufacture as the Contractor shall, with the agreement of



the Authority, choose to retain;
(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such agreement within a period as
the Authority may specify, a list of:
(@ all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,
that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such materiel and Contractor
Deliverables in accordance with the directions of the Authority;
(3) inrespect of Services, the Authority shall pay the Contractor fair and reasonable prices for each Service performed, or
partially performed, in accordance with the Contract.
d.  The Authority shall (subject to clause 42.e below and to the Contractor's compliance with any direction given by the Authority
in clause 42.b above) indemnify the Contractor against any commitments, liabilities or expenditure which would otherwise represent
an unavoidable loss by the Contractor by reason of the termination of the Contract, subject to:
(1) the Contractor taking all reasonable steps to mitigate such loss; and
(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, reasonably and actually
incurred by the Contractor as a result of the termination of the Contract or relevant part.
e.  The Authority’s total liability under the provisions of this Condition shall be limited to the total price of the Contractor
Deliverables payable under the contract (or relevant part), including any sums paid, due or becoming due to the Contractor at the
date of termination.
f.  The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose of the Contract, the right
to terminate the subcontract under the terms of clauses 42.a to 42.e except that:
(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c.(1);
(2) the naotice period for termination shall be as specified in the subcontract, or if no period is specified twenty (20) Business
Days; and
(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main Contract, or relevant part, has
been terminated by the Authority in accordance with the provisions of this Condition 42.
g. Claims for payment under this Condition shall be submitted in accordance with the Authority’s direction.

43.Material Breach
a. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole or in part)
with immediate effect by giving written Notice to the Contractor where the Contractor is in material breach of their obligations under
the Contract.
b.  Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right to claim such damages
as may have been sustained as a result of the Contractor's material breach of the Contract, including but not limited to any costs
and expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply with the Contract; or

(2)  obtaining the Contractor Deliverable in substitution from another supplier.

44.Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either Party accrued prior to
termination. The Conditions that expressly or by implication have effect after termination shall continue to be enforceable even after
termination.

Additional Conditions

45. The project specific DEFCONS and DEFCON SC variants that apply to the Contract are:
DEFCON 5J (Edn 11/16) - Unique Identifiers
DEFCON 76 SC2 (Edn 11/22) - Contractor's Personnel at Government Establishments
DEFCON 82 (Edn 06/21) — Special Procedure for Initial Spares
DEFCON 117 (Edn 09/24) — Supply of Information for NATO Caodification and Defence Inventory Introduction
DEFCON 532A SC2 (Edn 05/22) - Protection of Personal Data (Where Personal Data is not being processed on behalf of the
Authority)
DEFCON 540 SC2 (Edn 05/23) — Conflicts of Interest
DEFCON 565 (Edn 07/23) - Supply Chain Resilience and Risk Awareness
DEFCON 611 SC2 (Edn 12/22) — Issued Property
DEFCON 624 SC2 (Edn 08/22) - Use Of Asbestos
DEFCON 658 SC2 (Edn 10/22) - Cyber
Further to DEFCON 658 the Cyber Risk Level of the Contract is Very Low, as defined in Def Stan 05-138
DEFCON 674 (Edn 03/21) — Advertising Subcontracts
DEFCON 678 (Edn 09/19) — SME Spend Data Collection
DEFCON 694 SC2 (Edn 07/21) - Accounting For Property of the Authority
DEFCON 707 (Edn 10/23) — Rights In Technical Data

46. The special Conditions that apply to the Contract are:

46.1 The Contractor shall, and shall procure that their Sub-contractors shall, notify the Authority in writing as soon as they become
aware that:

a. the Contract Deliverables and/or Services contain any Russian/Belarussian products and/or services; or

b. that the Contractor or any part of the Contractor’s supply chain is linked to entities who are constituted or organised under the law
of Russia or Belarus, or under the control (full or partial) of a Russian/Belarusian person or entity. Please note that this does not
include companies:



(2) registered in the UK or in a country with which the UK has a relevant international agreement providing reciprocal rights of
access in the relevant field of public procurement; and/or

(2) which have significant business operations in the UK or in a country with which the UK has a relevant international agreement
providing reciprocal rights of access in the relevant field of public procurement.

46.2 The Contractor shall, and shall procure that their Sub-contractors shall, include in such notification (or as soon as reasonably
practicable following the natification) full details of the Russian products, services and/or entities and shall provide all reasonable
assistance to the Authority to understand the nature, scope and impact of any such products, services and/or entities on the
provision of the Contract Deliverables and/or Services.

46.3 The Authority shall consider the notification and information provided by the Contractor and advise the Contractor in writing of
any concerns the Authority may have and/or any action which the Authority will require the Contractor to take. The Contractor shall
be required to submit a response to the concerns raised by the Authority, including any plans to mitigate those concerns, within 14
business days of receipt of the Authority’s written concerns, for the Authority’s consideration.

46.4 The Contractor shall include provisions equivalent to those set out in this clause in all relevant Sub-contracts.

46.5 Security
The Contractor shall ensure that they arrange for any relevant security clearances (including BPSS or SC) to be in place when their
personnel are required deliver any goods or services on Authority sites.

If Contractor personnel are required to access any classified information at MOD sites or on a MoD provided laptop, they must
ensure that this information remains at those sites or on that laptop, unless otherwise agreed and detailed on a Security Aspects
Letter. If Contractor personnel are working with any sensitive information they may be required to sign a Non-Disclosure Agreement
and/or a Conflicts of Interest statement.

The Contractor and/or Contractor personnel shall return any Buyer Property (including passes and laptops) within 7 calendar days
of a request from the Buyer, unless otherwise agreed. Where Contractor personnel still hold any Buyer Property which contains
sensitive information (including passes and laptops), beyond the requested date of return, this may be considered a security
breach.

46.6 Options

In addition to the requirements detailed at Item 1 to 6 of the Schedule of Requirements, the Contractor hereby grants to the
Authority the following irrevocable options to purchase the requirements detailed at Item 7 to 19 of the Schedule of Requirements,
in accordance with the terms and conditions set out in this contract or any such subsequent contract or contracts where such
options are taken up, it being agreed that the Authority has no obligation to exercise such options.

Option 1: Purchase and Install of additional modular ranges complexes at a firm price of £ETBC, in accordance with the delivery
schedule at Schedule of Requirements line 7, provided that the Authority exercises such an option by no later than TBC (3 months
prior to requirement date).

Options 2-14: at a firm price of £TBC, in accordance with the delivery schedule at Schedule of Requirements lines 8-19, provided
that the Authority exercises such an option by no later than TBC (3 months prior to requirement date).

The Authority may exercise any of the options above for any quantities and/or durations up to those stated in the Schedule of
Requirements and the per item option prices shall apply (or apply pro-rata where the full duration is not invoked).

The Authority shall have the right to exercise the options by the specified dates or within such further period as corresponds to the
aggregate of any period(s):

a. of delay in the delivery programme whether constituting any breach of the Contract or resulting from any force majeure event, or
b. for the duration of which the Authority is prevented from exercising any such option due to any other breach of the Contract by
the Contractor.

The Authority shall not be obliged to exercise the options.

The option prices detailed are firm prices.

46.7 Variation of Price
a. The prices stated in the Schedule of Requirements are FIXED at 1 January 2025 price levels. The prices do not include provision
beyond this date for increases or decreases in the market price of the Articles being purchased. Any such variation shall be
calculated in accordance with the following formula:

V =P (atb (Oi/00)) - P

Where:

V represents the variation of price

P represents the FIXED price as stated in the Schedule of Requirements

O represents the index Top Level SPPI, Sections H to U excl. Section K

OO0 represents the average OUTPUT Price Index figure for the base period

Oi represents the average OUTPUT Price Index figure for the period in which variation is being made

a represents the Non- Variable Element (NVE)

b represents the Variable Element

a+b=1
b. The Index referred to in Clause 1 above shall be taken from the following Tables:

ONS - Top Level SPPI, Sections H to U excl. Section K
c. Indices published with a ‘B’ or ‘F’ marker, or a suppressed value, in the last 3 years are not valid for Variation of Price clauses
and shall not be used. Where the price index has an ‘F’ marker or suppression applied to it during the term of the Contract, the
Authority and the Contractor shall agree an appropriate replacement index or indices. The replacement index or indices shall cover,
to the maximum extent possible, the same economic activities as the original index or indices.
d. In the event that any material changes are made to the indices (e.g. a revised statistical base date) during the period of the



contract and before final adjustment of the final contract price, then the re-basing methodology outlined by the Office for National
Statistics (ONS, the series providers) to match the original index to the new series shall be applied.

e. In the event the agreed index or indices cease to be published (e.g. because of a change in the Standard Industrial
Classification) the Authority and the Contractor shall agree an appropriate replacement index or indices, which shall cover to the
maximum extent possible the same economic activities as the original index or indices. The methodology outlined by the Office for
National Statistics used for rebasing indices (as in Clause d above) shall then be applied.

f. Notwithstanding the above, any extant index / indices agreed in the Contract shall continue to be used as long as it is / they are
available and subject to ONS revisions policy. Payments calculated using the extant index / indices during its / their currency shall
not be amended retrospectively as a result of any change to the index or indices.

g. The Contractor shall notify the Authority of any significant changes in the purchasing / manufacturing plan on the basis of which
these provisions were drawn up and agreed, or of any other factor having a material bearing on the operation of these provisions
such as to cause a significant divergence from their intended purpose, in order that both parties may consider whether any change
in this provision would be appropriate.

h. Prices shall be adjusted taking into account the effect of the above formula as soon as possible after publication of the relevant
indices or at a later date if so agreed between the Authority and the Contractor. Where an index value is subsequently amended,
the Authority and the Contractor shall agree a fair and reasonable adjustment to the price, as necessary.

i. Claims under this Condition shall be submitted to the Bill Paying Branch, certified to the effect that the “requirements of this
Clause [insert the VOP clause number]” have been met.

47. The processes that apply to the Contract are:

Contractor Representative

Name: TBC

Email: TBC

The Contractor shall notify the Authority if their representative changes to allow any requests from the Authority to be dealt with

promptly.

Key Subcontractors
The Contractor has advised that the following key sub-contractors will be used in delivery of this contract:

Name Work Undertaken Approximate Value

TBC

The Contractor shall notify the Authority before engaging any further Sub-Contractors.

If the Contractor is using a Sub-Contractor in order to meet any deliverables and they cease working with that Sub-Contractor, for
any reason, the Contractor will still be responsible for meeting those deliverables.

Payment
In relation to previous clauses regarding payment, Supplier on-boarding for CP&F shall include completing the full MOD registration
process in Exostar and an invoice shall only be valid if it has been submitted for the correct amount and tax treatment in Exostar.

The Contractor shall confirm the amount they consider to be due for payment, for any month or period, within 31 calendar days of
the end of that month or period and shall submit invoices through CP&F/Exostar no later than 7 calendar days after that payment
amount has been confirmed, unless otherwise agreed. All final amounts due under the contract must be confirmed by the Supplier
within 31 calendar days of the end date of the contract, unless otherwise agreed.

The Contractor shall provide a full breakdown of any amounts invoiced, to show how the invoices have been calculated in
accordance with the agreed prices, should the Authority request this at any time.

Impediments
The Contractor shall notify the Authority as soon as they become aware of any circumstance which will impact on their ability to
deliver any of the requirements or meet any of the stated timescales.

Tender Proposal
Requirements to be delivered in accordance with this contract and, where it does not conflict with this contract, in line with proposal
included in tender.

Performance Management
The following shall apply in addition to any specific Publishable Performance Information or Key Performance Indicators detailed in
Schedule 9.

Where the Contractor is required to provide information, reports or attend meetings in order to support delivery and management of
the contract but does not meet those requirements by any required dates (unless the Authority accepts that circumstances were
outside of the control of the Contractor), the Authority reserves the right to deduct 1% of the next payment that becomes due for
each week or portion of a week that passes before the supplier meets those requirements.

If, at any time, any of the goods or services provided under the Contract do not meet the required delivery timescales, standards or
quality, then the Authority will not be obligated to buy any more goods or services unless it is satisfied that the required timescale,
standard or quality will be met. Where these are not met on multiple occasions the Authority shall be entitled to terminate the
contract as Material Breach.



Where the Contractor is unable to provide the required goods/services within the timescales required, the Authority shall be entitled
to procure those goods/services from other providers, including the cancellation of any orders that have been made with no costs
incurred by the Authority.

If the Authority is able to procure goods/services, which are similar to those listed in this contract, at significantly lower prices than
those listed in this contract then the Authority shall be entitled to ask the Contractor to provide a reduced price and/or shall be
entitled to procure those goods/services from other providers.

If, in order to deliver the goods/services, the Contractor sources anything through their supply chain subcontractors they shall not
charge any additional mark up or profit, on those costs they have paid, when calculating prices to be charged to the Authority.

Social Value

The Supplier has stated they will deliver the following Social Value Commitments through the duration of the Contract:
Suppliers’ Commitments: Numeric Value
Commitment for MAC'’s TBC

The Authority shall be able to request that the supplier provide evidence that they are meeting these commitments. The supplier
shall provide evidence of this within 10 working days. If the supplier is unable to provide sufficient evidence or is not meeting their
commitments, the Authority reserves the right to deduct 5% of the next payment that becomes due for each week or portion of a
week that passes before the supplier can evidence that those commitments are being met.

48. Limitations on Liability

Definitions
1.1 In this Condition [1] the following words and expressions shall have the meanings given to them, except where the context
requires a different meaning:
“Charges” means any of the charges for the provision of the Services, Contractor Deliverables and the performance of any of the
Contractor’s other obligations under this Contract, as determined in accordance with this Contract;
“Data Protection Legislation” means all applicable Law in force from time to time in the UK relating to the processing of personal
data and privacy, including but not limited to:
(1) UK GDPR;
(2) DPA 2018; and
(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (S| 2003/2426) as amended, each to the extent
that it relates to the processing of personal data and privacy;
“Default” means any breach of the obligations of the relevant Party (including fundamental breach or breach of a fundamental term)
or any other default, act, omission, negligence or statement of the relevant Party, its employees, servants, agents or sub-
contractors in connection with or in relation to the subject matter of this Contract and in respect of which such Party is liable to the
other. In no event shall a failure or delay in the delivery of an Authority responsibility or an activity to be carried out by the Authority
or its representatives in accordance with the Contract be considered a Default;
‘DPA 2018’ means the Data Protection Act 2018;
“Law” means any applicable law, subordinate legislation within the meaning of section 21(1) of the Interpretation Act 1978,
regulation, order, regulatory policy, mandatory guidance or code of practice judgment of a relevant court of law, or directives or
requirements of any regulatory body, delegated or subordinate legislation or notice of any regulatory body.
“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in the event of a failure by the Contractor
to meet the agreed Service Levels as set out/referred to in [cross refer to service credit regime in the contract];
“Term” means the period commencing on [the commencement date / the date on which this Contract is signed / the date on which
this Contract takes effect] and ending [on the expiry of x years /on x date] or on earlier termination of this Contract.
‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as retained in UK law by the EU
(Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic Communications (Amendments etc) (EU Exit) Regulations
2019;
Unlimited liabilities
1.2 Neither Party limits its liability for:
1.2.1  death or personal injury caused by its negligence, or that of its employees, agents or sub-contractors (as applicable);
1.2.2  fraud or fraudulent misrepresentation by it or its employees;
1.2.3  breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 of the Supply of
Goods and Services Act 1982; or
1.2.4  any liability to the extent it cannot be limited or excluded by law.
1.3  The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the following:
1.3.1  for any indemnity given by the Contractor to the Authority under this Contact, including but not limited to:
1.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Software) and Condition 34
(Third Party IP — Rights and Restrictions);
1.3.1.2 the Contractor's indemnity in relation to TUPE at Schedule [(TUPE)];
1.3.2 for any indemnity given by the Authority to the Contractor under this Contract, including but not limited to:
1.3.2.1  the Authority’s indemnity under DEFCON 514A (Failure of Performance under Research and Development
Contracts);
1.3.2.2  the Authority’s indemnity in relation to TUPE under Schedule [(TUPE)];
1.3.3  breach by the Contractor of DEFCON 532A (SC2) and Data Protection Legislation; and
1.3.4 tothe extent it arises as a result of a Default by either Party, any fine or penalty incurred by the other Party pursuant
to Law and any costs incurred by such other Party in defending any proceedings which result in such fine or penalty.



1.3.5 For the avoidance of doubt any payments due from either of the Parties to the other in accordance with DEFCON 811
(SC2) or the Defence Reform Act 2014 and/or the Single Source Contract Regulations 2014, as amended from time to time,
shall not be excluded or limited under the provisions of Clauses 1.4 and/or 1.5 below.
Financial limits
1.4  Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:
1.4.1 throughout the Term the Contractor's total liability in respect of losses that are caused by Defaults of the Contractor
shall in no event exceed:
1.4.1.1 in respect of DEFCON 76 (SC2) £25,000,000 in aggregate;
1.4.1.2 in respect of condition 43b £25,000,000 in aggregate;
1.4.1.3 in respect of DEFCON 611 (SC2) £8,333,333.33 in aggregate; and
1.4.1.4 in respect of condition 28d £25,000,000 in aggregate;
1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3, the Contractor's total liability
throughout the Term in respect of all other liabilities (but excluding any Service Credits paid or payable in accordance with any
service credit or performance provisions), whether in contract, in tort (including negligence), arising under warranty, under
statute or otherwise under or in connection with this Contract shall be £25,000,000 in aggregate.
1.4.3 on the exercise of any and, where more than one, each option period or agreed extension to the Term, the limitation
of the Contractor's total liability (in aggregate) set out in Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that on
and from each such exercise or extension of the Term, the Authority shall be able to claim up to the full value of the limitation
set out in Clauses 1.4.1 and 1.4.2 of this Contract.
1.5 Subjectto Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the Authority's total liability (in aggregate)
whether in contract, in tort (including negligence), under warranty, under statute or otherwise under or in connection with this
Contract shall in respect of all liabilities (taken together) be limited to the Charges paid by the Authority in the relevant Contract Year
in respect of any and all claims in that Contract Year.
1.6  Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for the Charges.
Consequential loss
1.7  Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to any third party, whether in contract
(including under any warranty), in tort (including negligence), under statute or otherwise for or in respect of:
1.7.1 indirect loss or damage;
1.7.2  special loss or damage;
1.7.3  consequential loss or damage;
1.7.4  loss of profits (whether direct or indirect);
1.7.5 loss of turnover (whether direct or indirect);
1.7.6  loss of business opportunities (whether direct or indirect); or
1.7.7  damage to goodwill (whether direct or indirect),
even if that Party was aware of the possibility of such loss or damage to the other Party.
1.8  The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the following losses incurred by the
Authority to the extent that they arise as a result of a Default by the Contractor:
1.8.1 any additional operational and administrative costs and expenses arising from the Contractor's Default, including any
costs paid or payable by the Authority:
1.8.1.1 to any third party;
1.8.1.2  for putting in place workarounds for the Contractor Deliverables and other deliverables that are reliant on the
Contractor Deliverables; and
1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with the consequences of the Default;
1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's Default, including
wasted management time;
1.8.3 the additional cost of procuring and maintaining in place transitional assistance and replacement deliverables for the
remainder of the Term and any option period or agreed extension to the Term (including legal and other consultants' fees, re-
procurement project costs, other expenses associated with such exercise and any increase in the fees for the replacement
services over and above the Contract Price that would have been payable for the relevant Contractor Deliverables);
1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation of Authority data, or
other data or software, including, to the extent the Authority data, other data or software can be recovered or reconstituted, the
fees, costs and expenses of reconstituting such Authority data, data or software;
1.8.5 damage to the Authority's physical property and tangible assets, including damage under DEFCONs 76 (SC2) and
611 (SC2);
1.8.6  costs, expenses and charges arising from, or any damages, account of profits or other award made for, infringement
of any third-party Intellectual Property Rights or breach of any obligations of confidence;
1.8.7 any additional costs incurred by the Authority in relation to the Authority's contracts with a third party (including any
compensation or interest paid to a third party by the Authority) as a result of the Default (including the extension or
replacement of such contracts);
1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the Authority in defending any
proceedings which result in such fine or penalty; or
1.8.9 any savings, discounts or price reductions during the Term and any option period or agreed extension to the Term
committed to by the Contractor pursuant to this Contract.
Invalidity
1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is held to be invalid under any Law, it
will be deemed to be omitted to that extent, and if any Party becomes liable for loss or damage to which that limitation or
provision applied, that liability will be subject to the remaining limitations and provisions set out in this Condition [1].
Third party claims or losses
1.10  Without prejudice to any other rights or remedies the Authority may have under this Contract (including but not limited
to any indemnity claim under DEFCONSs 91 and Condition 34 or at Law), the Authority shall be entitled to make a claim under
this Contract against the Contractor in respect of any losses incurred by the Authority which arise out of a claim made against



the Authority by a third party under any contract with that third party provided that such third party claim:
1.10.1  arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor Deliverables or
failure to perform any of its obligations under this Contract; and
1.10.2 s atype of claim or loss that would have been recoverable under this Contract if the third party were a party
to this Contract (whether as the Authority or the Contractor), such claim to be construed as direct losses for the
purpose of this Contract.
No double recovery
1.11  Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover more than once in
respect of the same loss, but the Authority shall be entitled to use (singly or together) such rights and remedies available to the
Authority so as to recover the full extent of any recoverable losses suffered or incurred, including any remedies the Authority may
have against any guarantor.
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