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Standardised Contracting Terms 

1 Definitions – In the Contract: 

The Authority means the Secretary of State for Defence of the United Kingdom of Great Britain and 

Northern Ireland, (referred to in this document as "the Authority"), acting as part of the Crown; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays; 

Control        means the power of a person to secure that the affairs of the Contractor (or Subcontractor) 

are conducted in accordance with the wishes of that person by the means of holding shares, or possession 

of voting powers in, or in relation to the Contractor; or by virtue of any powers conferred by the constitutional 

or corporate documents, or by any other document regulating the Contractor (or Subcontractor, as the case 

may be); and a change of Control occurs if a person who Controls the Contractor ceases to do so or if 

another person acquires Control of the Contractor; 

Contract means the agreement concluded between the Authority and the Contractor, including all terms 

and conditions, , specifications, plans, drawings, schedules and other documentation, expressly made part 

of the agreement in accordance with Clause 2.b; 

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive 

of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper 

performance by the Contractor of its obligations under the Contract; 

Contractor means the person, firm or company specified as such in the Contract. Where the Contractor is 

an individual or a partnership, the expression shall include the personal representatives of the individual or 

of the partners, as the case may be; 

Contractor Commercially Sensitive Information means the information listed as such in Schedule 4 

(Contractor's Commercially Sensitive Information Form), which is information notified by the Contractor to 

the Authority, which is acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and / or services including packaging (and supplied in 

accordance with any QA requirements if specified) which the Contractor is required to provide under the 

Contract in accordance with the schedule of requirements. 

Effective Date of Contract means the date stated on the Contract or, if there is no such date stated, 

the date upon which both Parties have signed the Contract; 

Firm Price means a price excluding Value Added Tax (VAT) which is not subject to variation; 

Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a Contractor 

Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, 

disposal, or in the event of an accident, release one or more hazardous materials or substances and each 

material or substance that may be so released; 

Legislation means in relation to the United Kingdom any Act of Parliament, any subordinate legislation 

within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any 

enforceable community right within the meaning of Section 2 of the European Communities Act 1972; 

Notices means all notices, orders, or other forms of communication required to be given in writing under or 

in connection with the Contract; 

Parties means the Contractor and the Authority, and Party shall be construed accordingly; 
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Subcontractor means any subcontractor engaged by the Contractor or by any other subcontractor of the 

Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the 

purpose of performing (or contributing to the performance of) the whole or any part of this Contract and 

'Subcontract' shall be interpreted accordingly 

Transparency Information means the content of this Contract in its entirety, including from time to time 

agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under 

the Contract; and 

Quality Assurance Requirements means those requirements specified in Schedule 3 – Contract Data 

Sheet. 

2 General 

a. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this 

Contract or not 

b. If there is any inconsistency between these terms and conditions and the associated documents 

expressly referred to therein, the conflict shall be resolved according to the following descending order 

of priority: 

(1) the terms and conditions; 

(2) the schedules; and 

(3) the documents expressly referred to in the agreement. 

c. Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written 

consent of the other Party. 

d. Failure or delay by either Party in enforcing or partially enforcing any provision of the Contract shall not 

be construed as a waiver of its rights or remedies. No waiver in respect of any right or remedy shall 

operate as a waiver in respect of any other right or remedy. 

e. The Parties to the Contract do not intend that any term of the Contract shall be enforceable by virtue 

of the Contracts (Rights of Third Parties) Act 1999 by any person that is not a Party to it. 

f. The Contract and any non-contractual obligations arising out of or in connection with it shall be 

governed by and construed in accordance with English Law, and subject to Clause 15 and without 

prejudice to the dispute resolution procedure set out therein, the Parties submit to the exclusive 

jurisdiction of the English courts. Other jurisdictions may apply solely for the purpose of giving effect to 

this Clause 2.f and for enforcement of any judgement, order or award given under English jurisdiction. 

g. This Contract comes into effect on the Effective Date of Contract and will expire automatically on the 

date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with 

the provisions of the Contract, or otherwise lawfully terminated. 

h. This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 

Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations, 

representations and undertakings, whether written or oral, except that this condition shall not exclude 

liability in respect of any fraudulent misrepresentation. 

i. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract 

(in whole or in part) with immediate effect by giving written notice to the Contractor where the Contractor 

is in material breach of its obligations under the Contract. Where the Authority has terminated the 
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Contract under Clause 2.i the Authority shall have the right to claim such damages as may have been 

sustained as a result of the Contractor's material breach of the Contract. 

j. The Authority shall have the right to terminate the contract if the Contractor is declared bankrupt or 

goes into liquidation or administration. This is without prejudice to any other rights or remedies under 

this Contract. 

3 Severability 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 

effect and shall be deemed not to be included in the Contract but without invalidating any of the 

remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 

unenforceable provision by a valid, legal and enforceable substitute provision the effect of which is 

as close as possible to the intended effect of the invalid, illegal or unenforceable provision. 

4 Transparency 

a. Subject to Clause 4.b, but notwithstanding Clause 5, the Contractor understands that the Authority may 

publish the Transparency Information to the general public. The Contractor shall assist and cooperate 

with the Authority to enable the Authority to publish the Transparency Information. 

b. Before publishing the Transparency Information to the general public in accordance with Clause 4.a, 

the Authority shall redact any information that would be exempt from disclosure if it was the subject of 

a request for information under the Freedom of Information Act 2000 or the Environmental Information 

Regulations 2004, including the Contractor Commercially Sensitive Information. 

c. The Authority may consult with the Contractor before redacting any information from the Transparency 

Information in accordance with Clause 4.b. The Contractor acknowledges and accepts that its 

representations on redactions during consultation may not be determinative and that the decision 

whether to redact information is a matter in which the Authority shall exercise its own discretion, subject 

always to the provisions of the Freedom of Information Act 2000 or the Environmental Information 

Regulations 2004. 

d. For the avoidance of doubt, nothing in this Clause 4 shall affect the Contractor's rights at law. 

5 Disclosure of Information 

a. Information received or in connection with the Contract shall be managed in accordance with DEFCON 

531 (ISC) and Clause 4. 

6 Publicity and Communications with the Media 

a. The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate 

with representatives of the press, television, radio or other media on any matter concerning the Contract 

unless the Authority has given its prior written consent. 
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7 Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English Language; 

(2) authenticated by signature or such other method as may be agreed between the Parties; 

(3) sent for the attention of the other Party's representative, and to the address set out in the 

Contract; 

(4) marked with the number of the Contract; and 

(5) delivered by hand, prepaid post (or airmail), or, if agreed in the Contract, by electronic mail. 

b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day in the place of 

receipt, and otherwise on the first Business Day of the recipient immediately following the day 

of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of 

airmail) after the day of posting; 

(3) if sent by electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's time) on 

completion of receipt by the sender of verification of the transmission from the receiving 

instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) 

following the completion of receipt by the sender of verification of transmission from the 

receiving instrument. 

8 Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in Clause 8.b, 

as soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, 

including any Sub-contractors. The Contractor shall not be required to submit any notice which is unlawful 

or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the conduct 

of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal sanction 

arising from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices 

shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b #1301 

MOD Abbey Wood, 

Bristol, BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

The Representative of the Authority shall consider the notice of change of control and advise the Contractor 

in writing of any concerns the Authority may have. Such concerns may include but are not limited to potential 
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threats to national security, the ability of the Authority to comply with its statutory obligations or matters 

covered by the declarations made by the Contractor prior to Effective day of Contract. 

c. The Authority may terminate the Contract by giving written notice to the Contractor within six 

months of the Authority being notified in accordance with Clause 8.a. The Authority shall act reasonably in 

exercising its right of termination under this condition. 

d. If the Authority exercises its right to terminate in accordance with Clause 8.c the Contractor shall 

be entitled to request the Authority to consider making a payment representing any commitments, liabilities 

or expenditure incurred by the Contractor in connection with the Contract up to the point of termination. 

Such commitments, liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, 

and shall otherwise represent an unavoidable loss by the Contractor by reason of the termination of the 

Contract. Any payment under this Clause 8.d must be fully supported by documentary evidence. The 

decision whether to make such a payment shall be at the Authority's sole discretion. 

e. Notification by the Contractor of any intended, planned or actual change of control shall not 

prejudice the existing rights of the Authority or the Contractor under the Contract nor create or imply any 

rights of either the Contractor or the Authority additional to the Authority's rights set out in this condition. 

9 Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings and deliver reports at the frequency or times (if any) 

specified in the Contract and shall ensure that its Contractor's representatives are suitably qualified to 

attend such meetings. Any additional meetings reasonably required shall be at no cost to the Authority. 

10 Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall supply the Contractor Deliverables to the Authority at Contract Price. Unless 

otherwise stated in Schedule 3, the Contract Price shall be a Firm Price. b. The Contractor shall ensure 

that the Contractor Deliverables: 

(1) correspond with Schedule 2; 

(2) are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as amended) 

except that fitness for purpose shall be limited to the goods being fit for the particular purpose 

held out expressly by or made known expressly to the Contractor and in this respect the 

Authority relies on the Contractor's skill and judgement; and 

(3) comply with any applicable Quality Assurance Requirements specified in the Contract. 

c. The Contractor shall apply for and obtain any licences required to import any material required for the 

performance of the Contract in the UK. The Authority shall provide to the Contractor reasonable assistance 

with regard to any relevant defence or security matter arising in the application for any such licence. 

11 Delivery / Collection 

a. The Contract shall specify whether the Contractor Deliverables are to be delivered to the consignee 

by the Contractor or collected from the consignor by the Authority. 

b. Title and risk in the Contractor Deliverables shall pass from the Contractor to the Authority on 

delivery or on collection in accordance with Clause 11.a. 



Request for Quotation 701579388 

 Page 8 of 35 

OFFICIAL-SENSITIVE COMMERCIAL 

OFFICIAL-SENSITIVE COMMERCIAL 

c. The Authority shall be deemed to have accepted the Contractor Deliverables within a reasonable 

time after title and risk has passed to the Authority unless it has rejected the Contractor Deliverables within 

the same period. 

12 Third Party Intellectual Property 

a. Claims, liabilities and indemnities in respect of infringements or alleged infringements of Third Party 

Intellectual Property Rights shall be handled in accordance with the provisions of DEFCON 632 (Edn 

b. 06/21).Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 

of the Contract by the Authority and placement of any contract task under it does not constitute an 

authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 

Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the Authority 

under its statutory powers must be expressly provided in writing, with reference to the acts authorised and 

the specific intellectual property involved. 

13 Payment 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any 

claims for payment under Clause 13.b the Contractor will be required to register their details (Supplier 

onboarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with Clause 13.a, the 

Authority will consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period 

of 30 days from the date on which the Authority has determined that the invoice is valid and undisputed. 

d. Where the Authority fails to comply with Clause 13.b and there is undue delay in considering and 

verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of Clause 13.c 

after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed 

as acceptance by the Authority of the performance of the Contractor's obligations nor as a waiver of its 

rights and remedies under this Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount 

owing at any time from the Contractor to the Authority against any amount payable by the Authority to the 

Contractor under the Contract or under any other contract with the Authority, or with any other Government 

Department. 

14 Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor's 

obligations, duties or liabilities under the Contract. 

b. Where the Contractor enters into a Subcontract he shall cause a term to be included in such 

Subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor 

will consider and verify that invoice in a timely fashion; 
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(2) providing that the Contractor shall pay the Subcontractor any sums due under such an 

invoice no later than a period of thirty (30) days from the date on which the Contractor has 

determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with Clause 14.b(1) above, and there is 

an undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid 

and undisputed for the purposes of Clause 14.b(2) after a reasonable time has passed; and 

(4) requiring the counterparty to that Subcontract to include in any Subcontract which it 

awards, provisions having the same effect as Clauses 14.b(1) to 14.b(4). 

15 Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the 

Contract through negotiations between the respective representatives of the Parties having authority to 

settle the matter, which attempts may include the use of any alternative dispute resolution procedure on 

which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to Clause 15.a the dispute shall be 

referred to arbitration and shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, 

the arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 

1996. 

c. For the avoidance of doubt it is agreed between the Parties that the arbitration process and anything 

said, done or produced in or in relation to the arbitration process (including any awards) shall be confidential 

as between the Parties, except as may be lawfully required in judicial proceedings related to the arbitration 

or otherwise. No report relating to the same shall be made beyond the tribunal, the Parties, their legal 

representative and any person necessary to the conduct of the arbitration, without the concurrence of all 

the Parties to the arbitration. 

16 Termination for Corrupt Gifts 

The Authority may terminate the Contract with immediate effect, without compensation, by giving written 

notice to the Contractor at any time after any of the following events: 

a. where the Authority becomes aware that the Contractor, its employees, agents or any sub-contractor 

(or anyone acting on its behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant any gift or financial or other advantage 

of any kind as an inducement or reward; 

(2) commits or has committed any prohibited act or any offence under the Bribery Act 2010 

with or without the knowledge or authority of the Contractor in relation to this Contract or any other 

contract with the Crown; 

(3) has entered into this or any other contract with the Crown in connection with which 

commission has been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, 

unless before the contract is made particulars of any such commission and of the terms and 

conditions of any such agreement for the payment thereof have been disclosed in writing to the 

Authority. 

b. In exercising its rights or remedies to terminate the Contract under Clause 16.a. the Authority shall: 
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(1) act in a reasonable and proportionate manner having regard to such matters as the gravity 

of, and the identity of the person committing the prohibited act; 

(2) give due consideration, where appropriate, to action other than termination of the Contract, 

including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where the prohibited 

act is that of a Subcontractor or anyone acting on its or their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that 

of a Subcontractor or anyone acting on its behalf) where the prohibited act is that of such 

employee. 

c. Where the Contract has been terminated under Clause 16.a. the Authority shall be entitled to purchase 

substitute Contractor Deliverables from elsewhere and recover from the Contractor any costs and 

expenses incurred by the Authority in obtaining the Contractor Deliverables in substitution from another 

supplier. 

17 Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving 

the Contractor at least 20 (twenty) business days written notice (or such other period as may be stated 

Schedule 3 – Contract Data Sheet). 

b. Subject to Clause 17.d, the Authority shall indemnify the Contractor against any commitments, 

liabilities or expenditure which would otherwise represent an unavoidable loss by the Contractor, subject 

to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, 

reasonably and actually incurred by the Contractor as a result of the termination of the Contract 

or relevant part thereof. 

c. The Contractor shall include in any sub-contract over £250,000 which it may enter into for the 

purpose of the Contract the right to terminate the sub-contract under the terms of Clauses 17.a to 17.b 

except that 

(1) the notice period for termination shall be as specified in the sub-contract, or if no period is 

specified 20 (twenty) business days; and 

(2) the Contractor's right to terminate shall be restricted by including the following additional clause 

"Provided that this right is not exercised unless the main contract, or relevant part, has been 

terminated by the Secretary of State for Defence in accordance with the provisions of Clause 

17". 

d. The Authority's total liability under the provisions of this Clause 17 shall be limited to the total price 

of the Contractor Deliverables payable under the Contract (or relevant part), including any sums paid, due 

or becoming due to the Contractor at the date of termination. 

18 Contractor's Records 

a. The Contractor and its Subcontractors shall maintain all records specified in and connected with 

the Contract (expressly or otherwise) and make them available to the Authority when requested on 

reasonable notice. 
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b. The Contractor and its Subcontractors shall also permit access to relevant records that relate to 

the contractual obligations to supply goods or services under the Contract, held by or controlled by them 

and reasonably required by the Comptroller and Auditor General, their staff and any appointed 

representative of the National Audit Office, and provide such explanations and information as reasonably 

necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority's statutory audits and to examine 

and/or certify the Authority's annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the National 

Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used 

its resources. 

c. With regard to the records made available to the Authority under Clause 18.a, and subject to the 

provisions of Clause 5, the Contractor shall permit records to be examined and if necessary copied, by the 

Authority, or Representative of the Authority, as the Authority may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained 

for a period of at least 6 years from: 

(1) the end of the Contract term; 

(2) the termination of the Contract; or 

(3) the final payment, whichever occurs latest. 

19  Goods Specific Conditions 

a. Supply of Data for Hazardous Contractor Deliverables 

(1) The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous Goods as 

defined in the Regulations set out in this Clause 19.a(1). Any that do shall be packaged for UK or worldwide 

shipment by all modes of transport in accordance with the following unless otherwise specified in the 

Contract.: 

(a) the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO), IATA 

Dangerous Goods Regulations; 

(b) the International Maritime Dangerous Goods (IMDG) Code; 

(c) the Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); and 

(d) the European Agreement Concerning the International Carriage of Dangerous Goods by Road 

(ADR). 

(2) Certification markings, incorporating the UN logo, the package code and other prescribed 

information indicating that the package corresponds to the successfully designed type shall be marked on 

the packaging in accordance with the relevant regulation. 

(3) As soon as possible and in any event within the period specified in the Contract (or if no such period 

is specified no later than one month prior to the delivery date), the Contractor shall provide to the Authority's 

representatives in the manner and format prescribed in the Contract: 

(a) confirmation as to whether or not to the best of its knowledge any of the Contractor Deliverables 

are Hazardous Contractor Deliverables; and 
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(b) for each Hazardous Contractor Deliverable, a Safety Data Sheet containing the data set out at 

Clause 19.a(4) which shall be updated by the Contractor during the period of the Contract if it 

becomes aware of any new relevant data. 

(4) Safety Data Sheets if required under Clause 19.a(3) shall be provided in accordance with the extant 

UK REACH Regulation and any additional information required by the Health and Safety at Work etc. Act 

1974 and shall contain: 

(a) Information required by the extant Classification, Labelling and Packaging (GB CLP) Regulation 

or any replacement thereof; and 

(b) where the Hazardous Contractor Deliverable is, contains or embodies a radioactive substance 

as defined in the extant Ionising Radiation Regulations, details of the activity, substance and 

form (including any isotope); and 

(c) where the Hazardous Contractor Deliverable has magnetic properties, details of the magnetic 

flux density at a defined distance, for the condition in which it is packed. 

(5) The Contractor shall retain its own copies of the Safety Data Sheets provided to the Authority in 

accordance with Clause 19.a(4) for 4 years after the end of the Contract and shall make them available to 

the Authority's representatives on request. 

(6) Nothing in this Clause 19.a reduces or limits any statutory or legal obligation of the Authority or the 

Contractor. 

(7) Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location 

/ building, the Contractor must comply with the Logistic Commodities and Services Transformation Supplier 

Manual. 

b. Marking of Contractor Deliverables 

(1) Each Contractor Deliverable shall be marked in accordance with the requirements specified in 

Contract, or if no such requirement is specified, the Contractor shall mark each Contractor Deliverable 

clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 05-132 as 

specified in the Contract.. In the absence of such requirements, the Contractor Deliverables shall be 

marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference number 

specified in Schedule 2. 

(2) Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion 

resistance of the Contractor Deliverables. 

(3) The marking shall include any serial numbers allocated to the Contractor Deliverable. 

(4) Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required 

particulars, the required information should be included on the package or carton in which the 

Contractor Deliverable is packed, in accordance with Clause 19.c (Packaging and Labelling (excluding 

Contractor Deliverables containing Ammunition or Explosives)). 

c. Packaging and Labelling of Contractor Deliverables (Excluding Contractor Deliverables 

Containing Ammunition or Explosives) 

(1) The Contractor shall pack or have packed the Contractor Deliverables in accordance with any 

requirements specified in the Contract and Def Stan 81-041 (Part 1 and Part 6).  
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20 Project Specific Conditions 

20 Project Specific Conditions 

21. LIMITATIONS ON LIABILITY 

Definitions 

21.1 In this Condition [1] the following words and expressions shall have the meanings given to them, except 

where the context requires a different meaning: 

"Charges" means any of the charges for the provision of the Services, Contractor  

Deliverables and the performance of any of the Contractor's other obligations under this 

Contract, as determined in accordance with this Contract; 

"Data Protection Legislation" means all applicable data protection and privacy legislation in 

force from time to time in the UK, including but not limited to: 

i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK law 

by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and 

Electronic Communications (Amendments etc) (EU Exit) Regulations 2019 (the 

"UK General Data Protection Regulation" or "UK GDPR");  

 

ii) the Data Protection Act 2018;  

iii) the Privacy and Electronic Communications Directive 2002/58/EC (as 

updated by Directive 2009/136/EC) and the Privacy and Electronic 

Communications Regulations 2003 (SI 2003/2426) as amended; and  

iv) all applicable legislation and regulatory requirements in force from time 

to time which apply to a party relating to the processing of personal data and 

privacy  

[and the guidance and codes of practice issued by the Information Commissioner's 

Office which apply to a party]; 

"Default" means any breach of the obligations of the relevant Party (including fundamental 

breach or breach of a fundamental term) or any other default, act, omission, negligence or 

statement of the relevant Party, its employees, servants, agents or sub-contractors in 

connection with or in relation to the subject matter of this Contract and in respect of which 

such Party is liable to the other. In no event shall a failure or delay in the delivery of an Authority 

responsibility or an activity to be carried out by the Authority or its representatives in 

accordance with the Contract be considered a Default; 
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"Law" means any applicable law, statute, by-law, regulation, order, regulatory policy, guidance 

or industry code that has the equivalent of legal effect, rule of court or directives or 

requirements of any regulatory body, delegated or subordinate legislation or notice of any 

regulatory body; 

"Term" means the period commencing on the commencement date and ending on the expiry 

on earlier termination of this Contract. 

Unlimited liabilities 

21.2 Neither Party limits its liability for: 

21.2.1  death or personal injury caused by its negligence, or that of its employees, agents 

or sub-contractors (as applicable); 

21.2.2            fraud or fraudulent misrepresentation by it or its employees; 

21.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 

1979 or section 2 of the Supply of Goods and Services Act 1982; or 

21.2.4 any liability to the extent it cannot be limited or excluded by law. 

21.3 The financial caps on the Contractor's liability set out in Clause 21.5 below shall not apply to the 

following: 

21.3.1 for any indemnity given by the Contractor to the Authority under this Contact, including 

but not limited to: 

21.3.2  NOT USED 

21.3.3 NOT USED 

21.3.4 breach by the Contractor of DEFCON 532B and Data Protection Legislation;  

 

21.4 The financial caps on the Authority's liability set out in Clause 21.6 below shall not apply to the 

following: 

21.4.1 for any indemnity given by the Authority to the Contractor under DEFCON 514A and 

condition 17 of this Contract; 

21.4.2 NOT USED 

 

Financial limits 

21.5 Subject to Clauses 21.2 and 21.3 and to the maximum extent permitted by Law: 
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21.5.1 [throughout the Term] the Contractor's total liability in respect of losses that are caused 

by Defaults of the Contractor shall in no event exceed:  

i. in respect of DEFCON 514 [REDACTED]  . 

 

21.5.2 without limiting Clause 21.5.1 and subject always to Clauses 21.2, 21.3, 21.3.5 and 

21.5.3, the Contractor's total liability throughout the Term in respect of all other liabilities, 

arising under warranty, under statute or otherwise under or in connection with this Contract 

shall be [REDACTED]  in aggregate. 

 

21.5.3 on the exercise of any and, where more than one, each option period or agreed extension 

to the Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses 

21.5.1 and 21.5.2 above shall be fully replenished such that on and from each such exercise or 

extension of the Term, the Authority shall be able to claim up to the full value of the limitation 

set out in Clauses 21.5.1 and 21.5.2 of this Contract. 

21.6 Subject to Clauses 21.2, 21.4, 21.4.3 and 21.7, and to the maximum extent permitted by Law the 

Authority's total liability (in aggregate) whether in contract, in tort (including negligence), under 

warranty, under statute or otherwise under or in connection with this Contract shall in respect of all 

liabilities (taken together) be limited to the Charges paid by the Authority in the relevant Contract 

Year in respect of any and all claims in that Contract Year. 

 

21.7 Clause 21.6 shall not exclude or limit the Contractor's right under this Contract to claim for the 

Charges. 

 

Consequential loss 

21.8 Subject to Clauses 21.2, 21.3 and 21.9, neither Party shall be liable to the other Party or to any third 

party, whether in contract (including under any warranty), in tort (including negligence), under statute 

or otherwise for or in respect of: 

21.8.1 indirect loss or damage; 

21.8.2 special loss or damage; 

21.8.3 consequential loss or damage; 

21.8.4 loss of profits (whether direct or indirect); 

21.8.5 loss of turnover (whether direct or indirect); 

21.8.6 loss of business opportunities (whether direct or indirect); or 

21.8.7 damage to goodwill (whether direct or indirect), even if that Party was aware of the 

possibility of such loss or damage to the other Party. 
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21.9 The provisions of Clause 21.8 shall not restrict the Authority's ability to recover any of the following 

losses incurred by the Authority to the extent that they arise as a result of a Default by the Contractor: 

 

21.9.1 any additional operational and administrative costs and expenses arising from the Contractor's 

Default, including any costs paid or payable by the Authority: (i) to any third party; 

21.9.1.1 for putting in place workarounds for the Contractor Deliverables and other deliverables 

that are reliant on the Contractor Deliverables; and 

21.9.1.2 relating to time spent by or on behalf of the Authority in dealing with the consequences of 

the Default; 

21.9.2 any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's 

Default, including wasted management time; 

 

21.9.3 the additional cost of procuring and maintaining in place transitional assistance and replacement 

deliverables for the remainder of the Term and any option period or agreed extension to the 

Term (including legal and other consultants' fees, re-procurement project costs, other expenses 

associated with such exercise and any increase in the fees for the replacement services over 

and above the Contract Price that would have been payable for the relevant Contractor 

Deliverables); 

21.9.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation 

of Authority data, or other data or software, including, to the extent the Authority data, other data 

or software can be recovered or reconstituted, the fees, costs and expenses of reconstituting 

such Authority data, data or software; 

21.9.5 NOT USED; 

21.9.6 costs, expenses and charges arising from, or any damages, account of profits or other award 

made for, infringement of any third-party Intellectual Property Rights or breach of any obligations 

of confidence; 

21.9.7 any additional costs incurred by the Authority in relation to the Authority's contracts with a third 

party (including any compensation or interest paid to a third party by the Authority) as a result 

of the Default (including the extension or replacement of such contracts); 

21.9.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the 

Authority in defending any proceedings which result in such fine or penalty; or 

21.9.9 any savings, discounts or price reductions during the Term and any option period or agreed 

extension to the Term committed to by the Contractor pursuant to this Contract. 

Invalidity 

21.10 If any limitation or provision contained or expressly referred to in this Condition [1] is held to 

be invalid under any Law, it will be deemed to be omitted to that extent, and if any Party 
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becomes liable for loss or damage to which that limitation or provision applied, that liability will 

be subject to the remaining limitations and provisions set out in this Condition [1]. 

Third party claims or losses 

21.11 Without prejudice to any other rights or remedies the Authority may have under this Contract 

(including but not limited to any indemnity claim under DEFCONs 91 and Condition 12 or at 

Law), the Authority shall be entitled to make a claim under this Contract against the Contractor 

in respect of any losses incurred by the Authority which arise out of a claim made against the 

Authority by a third party under any contract with that third party provided that such third party 

claim: 

21.11.1 arises naturally and ordinarily as a result of the Contractor's failure to provide the 

Contractor Deliverables or failure to perform any of its obligations under this Contract; 

and 

21.11.2 is a type of claim or loss that would have been recoverable under this Contract if the third 

party were a party to this Contract (whether as the Authority or the Contractor), such claim 

to be construed as direct losses for the purpose of this Contract. 

No double recovery 

21.12 Neither Party shall be entitled to employ such rights and remedies available to it so as to seek 

to recover more than once in respect of the same loss, but the Authority shall be entitled to 

use (singly or together) such rights and remedies available to the Authority so as to recover 

the full extent of any recoverable losses suffered or incurred, including any remedies the 

Authority may have against any guarantor. 

 

22. Intellectual Property Rights 
 

22.1 Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the 
Authority under its statutory powers must be expressly provided in writing, with reference to the acts 
authorised and the specific intellectual property involved. 
 

23. Contract Risk Management 
23.1 Both Parties shall pro-actively manage risks attributed to them under the terms of this Contract. 

 
23.2 The Contractor shall develop, operate, maintain and amend, as agreed with the Authority, 

processes for: 
 

23.2.1 the identification and management of risks; 
23.2.2 the identification and management of issues; and 
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23.2.3 monitoring and controlling project plans. 
 

23.3 The Contractor allows the Authority to inspect at any time within working hours the accounts and 
records which the Contractor is required to keep. 
 

23.4 The Contractor will maintain a risk register of the risks relating to the Contract which the Authority 
and the Contractor have identified. 
 

24. Contractor Performance Measurement   
   

24.1 The Contractor agrees to the delivery requirements for all Items listed in the Schedule of 
Requirements (Schedule 2) in accordance with the Key Performance Indicators (KPIs) 
at Schedule 8.    

 
24.2 The KPIs found at Schedule 8, are jointly agreed between the Authority and the Contractor 

and are deemed to be objectives against which performance can be assessed. The agreed 
KPIs shall be applicable for the duration of the Contract, unless formally amended.  

 
24.3 The Contractor’s performance under the Contract shall be monitored by the Authority and 

measured at regular intervals. The Authority shall assess the Contractor's performance 
against the KPIs in accordance with Schedule 8, as either having met or not 
met the performance target.   

 
24.4 The Authority shall be responsible for measuring the KPIs and evaluating performance 

against all KPIs against the measures and criteria as detailed in Schedule 8.   
 

24.5 To achieve a KPI the Contractor is required to meet or exceed the KPI Achievement 
Criteria by the provided delivery date and/or timescale, the requirements for which are 
detailed at Schedule 8.  
 

24.6 If the Contractor’s performance is below the required KPI threshold, the Authority can 
enforce the Consequence of Not Meeting KPI at Schedule 8. 

 

24.7 Over and above Consequence of Not Meeting KPI the Authority can deem 
it necessary to seek guarantees of improvements from the Contractor and/or enforce 
remedies and retentions.  

 
24.7.1 In the event the Contractor falls significantly below the target threshold, as shown in 

Schedule 8, for a KPI the Authority is entitled to require the Contractor to produce a 
recovery plan to detail how the Contractor intends to remedy the performance drop.   
 

24.7.2 A recovery plan must be presented in advance of the following quarterly progress 
meeting and evidence reasonable and measurable targets to recover performance.  
 

24.7.3 When agreed, the recovery plan will become the performance measurement tool until 
such time when performance is fully recovered.   
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24.7.4 If remedies are not successful and the Contractor continues to not perform at the 
required KPI target thresholds the Authority retain the option terminate the Contract in 
accordance with Clause 17.  

  
25. Research Standards  

  
25.1 The Contractor is to adhere to all research standards that pertains to this research 

project as stated in the project proposal at Schedule 6 which clearly defines the 
boundaries that the Authority expects the Contractor to operate within.  

 
25.2 In the event the Authority feels Research Standards are not in line with Schedule 6 the 

Authority reserves the right to exercise its rights under Clause 17.  
   
26. Complaints   

  

26.1 The Contractor shall operate an unambiguous written procedure for handling complaints 
from the Authority about the service provided under this contract.  

 

26.2 All complaints made by the Authority to the Contractor shall be acknowledged in writing 
within 5 working days by the Contractor.  The Contractor shall keep a full written record 
of the nature of each complaint and details of the action taken as a result of the 
complaint.  The Contractor shall use all reasonable endeavors to ensure that all 
complaints are resolved within 15 days of the complaint being notified to the 
Contractor.    

 

26.3 Should the nature of the complaint require additional investigation or action by a 
Professional and Regulatory Body, or other government organisations in which case the 
Contractor shall use all reasonable endeavors to ensure that the complaint is resolved 
as soon as possible thereafter.  The details of how the complaint has been resolved is 
to be notified to the Authority in writing as soon as possible thereafter and the Contractor 
will, on request from the Authority at any time, provide the Authority with an update as 
to the progress of the resolution of the complaint.   

 

 
27 Progress Meetings & Updates 

  
27.1 The Contractor will be responsible for providing the DO with the 

required PowerPoint presentation on a quarterly basis and forward these within 10 
working days of the provided dates of the Research Defence Academic Working 
Group meetings.  

27.2 The Contractor will provide all relevant information (Performance data against SOR 
Line Items at Schedule 2 and KPIs at Schedule 8) at least 10 days in advance of the 
contract review meeting to allow for onward distribution to relevant parties.    
 

27.3 The agenda and Quarterly Power point presentations will include (but not limited to) 
the following items:  

 
(i) Title of the project and the names of research team  
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(ii) Research progress update  
(iii) Issues update  
(iv) Financial update  
(v) Any other business (AOB)  
  
All publications must be submitted to the Authority for clearance to publish or present 

at least 20 working days before the required date.  

 

28 Freedom of Information and Environmental Information Regulations  

 

28.1 The Authority acknowledges that the Contractor is subject to the same requirements under the 

Freedom of Information Act 2000 (“the Act”) and the Environmental Information Regulations 2004 (“the 

Regulations”) as set out under Clause 4. Although the Contactor is subject to the provisions of these 

clauses, it will not affect the Authority’s position. In no event will the Contractor respond directly to a Request 

for Information under the Act or, the Regulations prior to receiving written approval by the Authority, not to 

be delayed, withheld or denied. The Contractor will provide the Authority with a copy of any request and 

responses prior to publication for review and approval.   
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22 Project Specific DEFCONs 

DEFCON 129J (ISC) (Edn. 12/19) - The use of Electronic Business Delivery Form 

DEFCON 502 (ISC) (Edn. 12/19) - Specification Changes 

DEFCON 531 (ISC) (Edn. 12/19) - Disclosure of Information 

DEFCON 609 (ISC) (Edn. 12/19) - Contractor's Records 

DEFCON 514A (Edn. 03/16) - Failure of Performance under Research and Development Contracts 

DEFCON 532A (ISC) (Edn. 08/20) – Protection of Personal Data (Where Personal Data is not being 

processed on behalf of the Authority) 

Intellectual Property Rights 

DEFCON 705 (Edn. 06/21) - Intellectual Property Rights - Research and Technology 
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Innovation SC Schedules 

Schedule 1 – Additional Definitions of Contract 
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Schedule 2 - Schedule of Requirements for Contract No: 701579388      

 Contractor Deliverables  

Item  

Number 

Specification Delivery Date Total Qty  Price (£) Ex VAT 

 

1      Report 1 - Injury-risk curves for heart 

report  

No later than the 31 

December 2021  
1 

      
[REDACTED]   

 2     Report 2 - Injury-risk curves for liver 

report  

No later than the 31st 

March 2022  
1 

      
[REDACTED]        

 3     Report 3 - Formulation of a mechanical 

surrogate report  

No later than the 30th of 

June 2022  
 1 

      
[REDACTED]   

 4     PhD thesis - Deliver final report of overall 

findings.   

No later than the 30th 

Sep 2022  
1 

      
[REDACTED]   

5 Progress Updates Quarterly  1 [REDACTED]   

 

Total Price 

      

£52,734.50      
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Schedule 3 – Contract Data Sheet 

Condition 2.g - 

Contract  

Period 

Effective date of Contract:  1 Oct 2019     

The Contract expiry date shall be: 31st October 2022   

Condition7 - Notices 

Notices served under the Contract can be transmitted by electronic mail 

Yes         

No            

Notices served under the Contract shall be sent to the following address: 

Authority: [REDACTED]   

Contractor:       

Condition 9 – 

Progress  

Meetings 

The Contractor shall be required to attend the following meetings: 

Type: Progress Meetings       

Frequency: Quarterly      

Location: Virtual by default      

Condition 9 – 

Progress  

Reports 

The Contractor is required to submit the following Reports: 

Type: Progress Updates at Progress Meetings      

Frequency: Quarterly      

Method of Delivery: electronic       
Delivery Address: as per DEFFORM 111        

Condition 10.a – 

Contract  

Price 
All Schedule 2 line items shall be FIRM Price and inclusive of any UK custom 
and excise or other duty payable other than those stated below: 

N/A 
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Condition 10.b – 

Quality  

Assurance Is a Deliverable Quality Plan required for this Contract?  

Yes            

No       

Condition 11 –  

Delivery/Collection Contract Deliverables are to be: Delivered by the Contractor   

 

Special Instructions: All reports should be submitted electronically to Director of 

Research[REDACTED]   

      

Collected by the Authority   

Special Instructions (including consignor address if different from Contractor's 
registered address): 

      

Condition17 – 

Termination for 

Convenience 
The Notice period for terminating the Contract shall be twenty (20) days unless 
otherwise specified here: 

The Notice period for termination shall be 20 Business Days 
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DEFFORM 111 Appendix 1 to Schedule 3- Contact Data Sheet  
DEFFORM 111   
 (Edn 03/21)   

Schedule 3- Appendix A- Addresses and Other Information   
   1. Commercial Officer   

Name: [REDACTED]   
   
Address: DMS Whittington / Coltman House / Lichfield 

/ WS14 9PY  
   
Email:  [REDACTED]   

   8. Public Accounting Authority   
   
1.  Returns under DEFCON 694 (or SC equivalent) should be sent 
to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 
Gate, Store Street, Manchester, M1 2WD    
( 44 (0) 161 233 5397   
   
2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD     
( 44 (0) 161 233 5394   

   

   

   2. Project Manager, Equipment Support Manager or 
PT Leader (from whom technical information is 
available)   
Name: [REDACTED]   
   
Address: Research & Clinical Innovation (MOD)  
ICT Centre|  Vincent Drive| Birmingham| B15 2SQ  
   
   
Email:   [REDACTED]   
   

   9.  Consignment Instructions   
   
The items are to be consigned as follows:   
N/A   

   

   

   3. Packaging Design Authority   
   
Organisation & point of contact:   
DES IMOC SCP TLS Packaging   
MOD Abbey Wood,   
Bristol, BS34 8JH   
   
Email:  DESIMOCSCP-TLS-Pkg@mod.uk   
( +44 (0) 30 679 35353   
   

   10.  Transport. The appropriate Ministry of Defence Transport 
Offices are:   
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH                         
Air Freight Centre   
IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943   
EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943   
Surface Freight Centre   
IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946   
EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946   

   

      

   4. (a) Supply / Support Management Branch or Order 

Manager: Samantha Brown  
Branch/Name:  Research & Clinical Innovation (MOD)  
ICT Centre|  Vincent Drive| Birmingham| B15 2SQ     
   
Email : [REDACTED]   
   
   (b) U.I.N.   D0377A  

   B. JSCS   
   
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 
JSCS Fax No. 01869 256837   
www.freightcollection.com    

   

   

http://www.freightcollection.com/
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   5. Drawings/Specifications are available from   

   
N/A.   
   

   11. The Invoice Paying Authority    
Ministry of Defence ( 0151-242-2000   
DBS Finance   
Walker House, Exchange Flags Fax:  0151-242-2809   
Liverpool, L2 3YL                     Website 
is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing   

   

   

   6.  INTENTIONALLY BLANK      12.  Forms and Documentation are available through *:   
Ministry of Defence, Forms and Pubs Commodity Management    
PO Box 2, Building C16, C Site   
Lower Arncott   
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)   
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk   

   

   

   1. Quality Assurance Representative:   
   
AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of 
the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] 
or https://www.dstan.mod.uk/ [extranet, registration needed].    

   *NOTE   
1.Many DEFCONs and DEFFORMs can be obtained from the MOD 
Internet 
Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm   
2. If the required forms or documentation are not available on the 
MOD Internet site requests should be submitted through the 
Commercial Officer named in Section 1.   

   

 

  

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.uwh.diif.r.mil.uk/
http://www.dstan.dii.r.mil.uk/
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 3.c) for Contract No: 701579388      

1.        Authority Changes 

Subject always to Condition 3 (Amendments to Contract), the Authority shall be entitled, acting 

reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this 

Schedule 4. 

2.        Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") 

on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 

Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor 

Change Proposal") in accordance with clause 3 below. 

3.        Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 

period as the Parties may agree) after having received the Authority Notice of Change, the 

Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor's obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, where 

appropriate, to the Contract Price; and 

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed for 

the Contract and shall include, without double recovery, only such charges that are fairly and 

properly attributable to the Change. 
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4.        Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 

Authority shall: 

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the Contractor 

shall as soon as practicable, and in any event not more than ten (10) Business Days (or 

such other period as the Parties may agree) after receipt of such modification, submit 

an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 

Contract in accordance with Condition 3 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 

withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 

rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 

expense incurred unless a Contractor Change Proposal has been accepted in accordance 

with Clause 4b.(1) above. 

5.        Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 

Authority, which shall include all of the information required by Clause 3b above, and the process at 

Clause 4 above shall apply. 
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Schedule 5 - Contractor's Commercially Sensitive Information Form (i.a.w. Condition 4) for 

Contract No: 701579388      

Contract  No: 701579388       

Description of Contractor's Commercially Sensitive Information: 

       

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

        

Details of potential harm resulting from disclosure: 

       

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:       

Position:       

Address:       

Telephone Number:       

Email Address:       
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Schedule 6- Research Proposal  
 
PhD proposal to RCI [REDACTED] Imperial College London  
  
Title  
Experimental assessment of damage from fragment simulating projectiles (FSP’s) penetrating organs 
comprising essential medical coverage  
  
Aim  
To test experimentally clinically relevant fragment simulating projectiles (FSPs) against a range of 
tissues.  
  
Specific objectives include  
- Develop injury curves for penetrating injury in the liver and heart using a cadaveric animal model and 2 
types of fragment  
- Measure the depth of penetration as a function of striking velocity  
- Carry out histological analysis to identify the irreversible tissue in the liver  
- Estimate the injury severity based on the permanent wound cavity and the irreversible tissue, from which 
injury curves can be produced.  
- Develop a biofidelic tissue surrogate for future experiments, which allows for a large amount of data to 
be generated without having to use live and cadaveric animals  
- Obtain the depth of penetration in ballistic gelatine  
- Adjust the formulation of the tissue surrogate so that the depth of penetration matches with 
reasonable accuracy that observed in the cadaveric animal model.  
  
Rationale  
To improve the validity of numerical simulations of injury used to compare the potential medical 
effectiveness of different designs of personal armour.  
  
Methodology  
Fresh bovine liver and heart will be acquired locally. The lab’s gas gun system will be used to 
accelerate spherial and cylindrical FSPs at various striking velocities to the bovine liver and heart 
specimens. The permanent wound cavity of the bovine liver will be quantified after each shot and the 
tissue surrounding the permanent wound cavity, where tissue disruption also occurs, will undergo 
histological analysis to identify irreversible tissue damage. Survivability analysis will be conducted to 
correlate FSP striking velocity with severity of trauma and develop injury-risk curves.   
  
Similarly, severity of injury to the heart, quantified using an injury score from the depth of FSP 
penetration, will be correlated to FSP striking velocity using survability analysis to develop injury-risk 
curves.  
The formulation of the biofidelic tissue surrogate will be determined based on the depth of penetration of 
the FSPs when fired at the same range of velocities as the tissue tests described above. Probability 
curves will be produced that correlate striking velocity with depth of penetration, and a 1:1 correlation with 
the curves developed using tissue will be sought by altering the concentration of the surrogate.  
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Anticipated outcomes / deliverables  
December 2021. Injury-risk curves for the heart two types of fragment in a form that is readily 
implementable in current government owned human injury algorithms.  
March 2022. Injury-risk curves for liver two types of fragment in a form that is readily implementable in 
current government owned human injury algorithms  
June 2022. Formulation for a mechanical surrogate that can simulate the response of liver and heart 
against a penetrating threat from fragments.  
October 2022. PhD thesis  
  
  
Impact  
This work will increase the fidelity of current numerical simulations, which in turn will enable more 
accurate comparisons between personal armour designs. It will enable greater optimisation of personal 
armour design with a resultant effect upon mortality and morbidity for UK service personnel. 
Dissemination will be direct, with all data produced openly available to government.  
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Schedule 7 - Milestone Payment Plan 

   
   

   

Ser   
Milestone 

Description  
Achievement Criteria  Achievement Date  Value  

1  Updates  
Provide quarterly 
updates to DO for 
RDAWG presentation   

Beginning every 3 
months after Contract 

Start Date  
NIL  

2   Report 1  

Authority to receive and 
receipt Report 2 injury-
risk curves for heart 
report  

Dec 21  [REDACTED]   

3   Report 2  

Authority to receive and 
receipt Report 1 into 
injury-risk curves for 
liver report  

Mar 22  [REDACTED]   

4  Report 3  

Authority to receive and 
receipt Report 3 
formulation of a 
mechanical surrogate 
report  

Jun 22  [REDACTED]   

5   PhD thesis  

Authority to receive and 
receipt Report 4 deliver 
final report of overall 
findings.   

Sep 22  [REDACTED]   
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Schedule 8 – Key Performance Indicators  
 

 

Ser  KPI Description  
KPI Achievement 

Criteria 

KPI 
Achievement 

Date 

Milestone 
Linked To 

SOR Line 
Linked to Consequence of Not Meeting KPI 

1 

Demonstrate 
progress against 
requirements at 
quarterly progress 
meetings with the 
Authority 

Progression 
confirmed by DO at 
each progress 
meeting 

Quarterly from 
the start of the 

Contract 

1 5 
Contractor must furnish the Authority with a 
Recovery Plan if the KPI Achievement 
Criteria is not met at 2 consecutive quarterly 
meetings. 

2 
Submission on time 
of Reports 1, 2 & 3 

Receipt confirmed 
by the Authority 

KPI will be fully 
achieved at 

Report 3 
submission date 

2, 3, & 4 1,2 & 3 Contractor must furnish the Authority with a 
Recovery Plan if the KPI Achievement 
Criteria is not met at submission of Report 1 
and/or Report 2.  If all three Reports fail the 
KPI Achievement Criteria the Authority will 
reserve its right to enforce its rights under 
clause 24.7. 

3 
Submission on time 
of final report 

Receipt of final 
report and request 
to publish 

Contract end 
date 

5 4 
The Authority will reserve its right to enforce 
its rights under clause 24.7. 



Request for Quotation 701579388 

 Page 35 of 35 

OFFICIAL-SENSITIVE COMMERCIAL 

OFFICIAL-SENSITIVE COMMERCIAL 

 


