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Your 

Reference:  

Our Reference:  

C17CSAE/701558417 

 

Date: 30th August 2022 

 

Dear Stephanie Taylor, 

Offer Of Contract C17CSAE/701558417 for the Maritime Modular Platform Post Design Services 

and Spares Contract. 

1. As you are aware, the Authority intends to enter into the above contract with you. 

2. Please sign and return the enclosed final version of the Contract within 10 working days of the 
date of this letter to acknowledge your acceptance of the Terms and Conditions.  

3. Please note that no Contract will come into force until both parties have signed it. The Authority 
will countersign the Contract and return a copy of the same to you. 

4. Payment will be made in accordance with the attached Terms and Conditions.  If your company 
has not already provided its banking details to the Defence Business Services (DBS) Finance Branch, 
please complete the Form CX723, which is available from the Gov.uk 
(https://www.gov.uk/government/publications/dbs-finance-payments-nominate-a-bank-form) and forward 
to DBS Finance, Walker House, Exchange Flags, Liverpool, L2 3YL. 

5. The Authority may publish notification of the Contract and shall publish Contract documents 
under the FOI Act except where publishing such information would hinder law enforcement; would 
otherwise be contrary to the public interest; would prejudice the legitimate commercial interest of any 
person, or might prejudice fair competition in the supply chain. 

6. If you wish to make a similar announcement you must seek approval from the named 
Commercial Officer.    

7. Under no circumstances should you confirm to any third party that you are entering into a legally 
binding contract for the above-mentioned Contract prior to both parties signing the Terms and 
Conditions, or ahead of the Authority's announcement of the Contract award. 

 

Yours sincerely,  

Mrs Faye Hyde 

 

Mrs Faye Hyde 

DES C17CSAE-Commercial1 

C17CSAE Project Team, 

MOD Abbey Wood, NH1 Atrium, #1027, 

Bristol, BS34 8JH 

Email: Faye.hyde200@mod.gov.uk  

 

Defence Systems Technology | Maritime 

& Technology 

Babcock International Group 

Ashton House | Ashton Vale Road 

Bristol, BS3 2HQ 

 

https://www.gov.uk/government/publications/dbs-finance-payments-nominate-a-bank-form
mailto:Faye.hyde200@mod.gov.uk
mailto:Faye.hyde200@mod.gov.uk
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C17CSAE/701558417  

Maritime Modular Platform PDS and Spares 
  

Acceptance of Contract 

Name:  

Position:  

Signature:  

Date:  
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Standardised Contracting Terms  
GENERAL CONDITIONS 

1. General 
a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this 

Contract or not. 
c. The Contractor warrants and represents, that: 
(1) they have the full capacity and authority to enter into, and to exercise their rights and perform 

their obligations under, the Contract; 
(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give 

the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in 
accordance with the terms of the arbitration), administrative or adjudication or mediation 
proceedings before any court, tribunal, arbitrator, administrator or adjudicator or mediator or 
relevant authority against themselves or a Subcontractor which would adversely affect the 
Contractor's ability to perform their obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not 
discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of 
the company or dissolution or for the appointment of a receiver, administrative receiver, 
administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues; 

(4) for so long as the Contract remains in force they shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the 
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or for 
the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any 
of its assets or revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, and the masculine includes the feminine and 

vice versa. 
(2) The words “include”, “includes”, “including” and “included” are to be construed as if they were 

immediately followed by the words “without limitation”, except where explicitly stated otherwise.  
(3) The expression “person” means any individual, firm, body corporate, unincorporated association 

or partnership, government, state or agency of a state or joint venture. 
(4) References to any statute, enactment, order, regulation, or other similar instrument shall be 

construed as a reference to the statute, enactment, order, regulation, or instrument as amended, 
supplemented, replaced or consolidated by any subsequent statute, enactment, order, 
regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that provision. 
(6) Any decision, act or thing which the Authority is required or authorised to take or do under the 

Contract may be taken or done only by the person (or its nominated deputy) authorised in 
Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the 
Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, references to 
submission of documents in writing shall include electronic submission. 

 

2. Duration of Contract 
This Contract comes into effect on the Effective Date of Contract and will expire automatically on the 
date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with 
the provisions of the Contract, or otherwise lawfully terminated. 

 

3. Entire Agreement         
This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 
Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, 
representations and undertakings, whether written or oral, except that this Condition shall not exclude 
liability in respect of any fraudulent misrepresentation. 
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4. Governing Law 
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject 

to English Law.   
b. Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the dispute 

resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the 
Courts of England to resolve, and the laws of England to govern, any actions proceedings, 
controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof.  

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that 
other jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the 
enforcement of any judgment, order or award given under English jurisdiction.  

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following 
amendments shall apply to the Contract:  

 (1) Clause 4.a, 4.b and 4.c shall be amended to read: 
“a.         The Contract shall be considered as a contract made in Scotland and subject to Scots 
Law.  

b.         Subject to Condition 39 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of 
the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, 
controversy or claim of whatever nature arising out of or relating to the Contract or breach 
thereof.  

c.         Any dispute arising out of or in connection with the Contract shall be determined within 
the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions 
may apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of 
any judgment, order or award given under Scottish jurisdiction.” 

 (2) Clause 39.b shall be amended to read: 
“In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this 
clause 39.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration 
shall be Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall 
have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, 
as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the performance of the 
Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, 
judgement, writ, injunction, decree or order applicable to it.  Each Party also warrants that the 
Contract does not conflict with or result in a breach or termination of any provision of, or constitute a 
default under, any mortgage, contract or other liability, charge or encumbrance upon any of its 
properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this Condition 4 shall survive any 
termination of the Contract for any reason whatsoever and shall remain fully enforceable as 
between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties 
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints 
the solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant 
to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their 
agents to accept on their behalf service of all process and other documents of whatever description 
to be served on the Contractor in connection with any litigation or arbitration within the English 
jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to the Contract that Scots Law 
should apply) arising out of or relating to the Contract or any issue connected therewith. 

 

5. Precedence 
a. If there is any inconsistency between the different provisions of the Contract the inconsistency shall 

be resolved according to the following descending order of precedence: 
(1) Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the Contract shall 

be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract 
Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
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(4) any other documents expressly referred to in the Contract. 
b. If either Party becomes aware of any inconsistency within or between the documents referred to in 

clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that 
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to 
reach agreement, and if either Party considers the inconsistency to be material to its rights and 
obligations under the Contract, then the matter will be referred to the dispute resolution procedure in 
accordance with Condition 40 (Dispute Resolution). 

 

6. Formal Amendments to the Contract 
a. Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be amended by 

the written agreement of the Parties (or their duly authorised representatives acting on their behalf). 
Such written agreement shall consist of: 

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) (where 
used); 

(2) the Authority's offer set out in a serially numbered amendment letter issued by the Authority to 
the Contractor; and 

(3) the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's duly 
signed DEFFORM 10B. 

b. Where required by the Authority in connection with any such amendment, the Contractor shall (as 
so required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so 
as to cover and support all of the Contractor's liabilities and obligations under and in connection with 
the Contract (as amended by such amendment) or provide a revised Parent Company Guarantee 
with such DEFFORM 10B to achieve the same purposes.   

c. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the 
time of amendment: 

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle 
with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 
127. Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate 
arrangements with all its Subcontractors affected by the Change or Changes in accordance with 
clause 5 of DEFCON 643 (SC2); or 

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on 
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract 
Regulations 2014 (each as amended from time to time).    

 

 
Changes to the Specification 

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the 
Contractor under the Contract shall conform in all respects with the Specification. 

e. The Contractor shall use a configuration control system to control all changes to the Specification. 
The configuration control system shall be compatible with ISO 9001 (latest published version) or as 
specified in the Contract.  

 

7. Authority Representatives 
a. Any reference to the Authority in respect of: 
(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf 

of the Authority,  
shall be deemed to be references to the Authority's Representatives in accordance with this Condition 
7.  

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated 
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract.  
Unless notified in writing before such act or instruction, the Contractor shall be entitled to treat any 
act of the Authority’s Representatives which is authorised by the Contract as being expressly 
authorised by the Authority and the Contractor shall not be required to determine whether authority 
has in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the Authority shall 
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in 
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accordance with Condition 6 (Formal Amendments to the Contract). 
 

8. Severability 
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect 

and shall be deemed not to be included in the Contract but without invalidating any of the 
remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable 
provision by a valid, legal and enforceable substitute provision the effect of which is as close as 
possible to the intended effect of the invalid, illegal or unenforceable provision. 

 

9. Waiver 
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 

expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or 
remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of 
any other right or remedy. 

 
10. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written 
consent of the other Party. 

 

11. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person 
who is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to 
the Contract declare that they have no intention to grant any such right. 

 

12. Transparency 
a.  

Subject to clause 12.b but notwithstanding Condition 13 (Disclosure of Information), the 
Contractor understands that the Authority may publish the Transparency Information to the 
general public.  The Contractor shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information.  

b.  
Before publishing the Transparency Information to the general public in accordance with clause 
12.a, the Authority shall redact any Information that would be exempt from disclosure if it was the 
subject of a request for Information under the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004, and any Information which has been 
acknowledged by the Authority at Schedule 5 ( Contractor’s Commercially Sensitive Information). 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause 12.b.  The Contractor acknowledges and 
accepts that their representations on redactions during consultation may not be determinative 
and that the decision whether to redact Information is a matter in which the Authority shall 
exercise its own discretion, subject always to the provisions of the Freedom of Information Act 
2000 or the Environmental Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this Condition 12 shall affect the Contractor’s rights at law. 
 

13. Disclosure of Information 
a. Subject to clauses 13.d to i, and Condition 12 each Party: 
(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior written consent of the 

other Party, which consent shall not unreasonably be withheld, except that the Contractor may 
disclose Information in confidence, without prior consent, to such persons and to such extent as 
may be necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and  
(4) shall not copy any of that Information except to the extent necessary for the purpose of 

exercising its rights of use and disclosure under the Contract. 
b. The Contractor shall take all reasonable precautions necessary to ensure that all Information 
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disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract: 
(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; and 
(2) is treated in confidence by them and not disclosed except with the prior written consent of the 
Authority or used otherwise than for the purpose of performing work or having work performed for the 
Authority under the Contract or any subcontract. 
c. The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for 

discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take 
such steps as may be reasonably practical to enforce such arrangements. 

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either 
Party: 
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the 
Contract; 
(2) has the right to use or disclose the Information in accordance with other Conditions of the 
Contract; or  
(3) can show: 
(a) that the Information was or has become published or publicly available for use otherwise than in 
breach of any provision of the Contract or any other agreement between the Parties; 
(b) that the Information was already known to it (without restrictions on disclosure or use) prior to 
receiving the Information under or in connection with the Contract; 
(c) that the Information was received without restriction on further disclosure from a third party 
which lawfully acquired the Information without any restriction on disclosure; or 
(d) from its records that the same Information was derived independently of that received under or 
in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure shall 
ensure that the recipient of the Information is made aware of and asked to respect its confidentiality.  
Such disclosure shall in no way diminish the obligations of the Parties under this Condition. 

f. The Authority may disclose the Information:  
(1) to any Central Government Body for any proper purpose of the Authority or of the relevant 

Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM 
Treasury for the purpose of ensuring effective cross-Government procurement processes, 
including value for money and related purposes. Where such a disclosure is made the Authority 
shall ensure that the recipient is made aware of its confidentiality;  

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting 
requirement;  

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in 
the course of carrying out its public functions;  

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or 
other person engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with the Contract; 

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights 
under the Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, novation or 
disposal of any of its rights, obligations or liabilities under the Contract;  
and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean 
disclosure subject to a confidentiality agreement or arrangement containing terms no less 
stringent than those placed on the Authority under this Condition.  

g. Where the Authority intends to disclose Information to a commercial entity which is not a Central 
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to 
provide the Contractor with 3 Business Days' notice in advance of such disclosure. In relation to a 
disclosure of Information made under clause 13.f.(3) above, if reasonably requested by the Contractor 
within 2 Business Days of such notice being given, where the Authority has not already done so, it will 
endeavour to procure from the intended recipient of the Information an agreement containing 
confidentiality terms the same as, or substantially similar to, those placed on the Authority under this 
Condition. 
h. Before sharing any Information in accordance with clause 13.f, the Authority may redact the 
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Information.  Any decision to redact Information made by the Authority shall be final. 
i. The Authority shall not be in breach of the Contract where disclosure of Information is made solely 

and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the 
Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the 
time for compliance under the Act or the Regulations, the Authority shall consult the Contractor 
where the Authority is considering the disclosure of Information under the Act or the Regulations 
and, in any event, shall provide prior notification to the Contractor of any decision to disclose the 
Information. The Contractor acknowledges and accepts that their representations on disclosure 
during consultation may not be determinative and that the decision whether to disclose Information 
in order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its 
own discretion, subject always to the provisions of the Act or the Regulations.  

j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is 
disclosed orally in confidence. 

 

14. Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate 
with representatives of the press, television, radio or other media on any matter concerning the 
Contract unless the Authority has given its prior written consent. 

 

15. Change of Control of Contractor 
a. The Contractor shall notify the Representative of the Authority at the address given in clause 15.b, 

as soon as practicable, in writing of any intended, planned or actual change in control of the 
Contractor, including any Subcontractors. The Contractor shall not be required to submit any notice 
which is unlawful or is in breach of either any pre-existing non-disclosure agreement or any 
regulations governing the conduct of the Contractor in the UK or other jurisdictions where the 
Contractor may be subject to legal sanction arising from issuing such a notice.  

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices 
shall be submitted to:  

Mergers & Acquisitions Section  

Strategic Supplier Management Team  

Spruce 3b # 1301  

MOD Abbey Wood,  

Bristol, BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

c. The Representative of the Authority shall consider the notice of change of control and advise the 
Contractor in writing of any concerns the Authority may have. Such concerns may include but are 
not limited to potential threats to national security, the ability of the Authority to comply with its 
statutory obligations or matters covered by the declarations made by the Contractor prior to contract 
award. 

d. The Authority may terminate the Contract by giving written notice to the Contractor within six months 
of the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in 
exercising its right of termination under this Condition. 

e. If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be 
entitled to request the Authority to consider making a payment representing any commitments, 
liabilities or expenditure incurred by the Contractor in connection with the Contract up to the point of 
termination. Such commitments, liabilities or expenditure shall be reasonably and properly 
chargeable by the Contractor and shall otherwise represent an unavoidable loss by the Contractor 
by reason of the termination of the Contract. Any payment under this clause 15.e must be fully 
supported by documentary evidence. The decision whether to make such a payment shall be at the 
Authority’s sole discretion. 

f. Notification by the Contractor of any intended, planned or actual change of control shall not 
prejudice the existing rights of the Authority or the Contractor under the Contract nor create or imply 
any rights of either the Contractor or the Authority additional to the Authority’s rights set out in this 
Condition. 

 

16. Environmental Requirements 
The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 
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environmental approach that identifies, considers, and where possible, mitigates the environmental 
impacts of their supply chain.  The Contractor shall provide evidence of so doing to the Authority on 
demand. 

 

17. Contractor’s Records 
a. The Contractor and their Subcontractors shall maintain all records specified in and connected with 

the Contract (expressly or otherwise) and make them available to the Authority when requested on 
reasonable notice.  

b. The Contractor and their Subcontractors shall also permit access to relevant records that relate to 
the contractual obligations to supply goods or services under the Contract, held by or controlled by 
them and reasonably required by the Comptroller and Auditor General, their staff and any appointed 
representative of the National Audit Office, and provide such explanations and information as 
reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine 
and/or certify the Authority’s annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the National 
Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its 
resources. 

c. With regard to the records made available to the Authority under clause 17.a of this Condition, 
and subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit 
records to be examined and if necessary copied, by the Authority, or Representative of the Authority, 
as the Authority may require. 
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for 

a period of at least 6 years from: 
(1) the end of the Contract term; 
(2) the termination of the Contract; or  
(3) the final payment, 
whichever occurs latest. 

 

18. Notices 
a. A Notice served under the Contract shall be: 
(1) in writing in the English language; 
(2) authenticated by signature or such other method as may be agreed between the Parties; 
(3) sent for the attention of the other Party’s Representative, and to the address set out in 

Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and 

otherwise on the first Business Day of the recipient immediately following the day of 
delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case 
of airmail) after the day of posting; 

(3) if sent by facsimile or electronic means:  
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of verification of the transmission from the receiving instrument; or 
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the 
completion of receipt by the sender of verification of transmission from the receiving instrument. 
 

19. Progress Monitoring, Meetings and Reports 
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in 

Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are 
suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the times and in 
the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a 
minimum: 

(1) performance/Delivery of the Contractor Deliverables; 
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(2) risks and opportunities; 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably requested by the Authority. 
 
Supply of Contractor Deliverables 
 
20. Supply of Contractor Deliverables and Quality Assurance 
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 

Schedule of Requirements and the Specification, and shall allocate sufficient resource to the 
provision of the Contractor Deliverables to enable it to comply with this obligation. 

b. The Contractor shall: 
(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract 

Data Sheet) in providing the Contractor Deliverables; and 
(2) discharge their obligations under the Contract with all due skill, care, diligence and operating 

practice by appropriately experienced, qualified and trained personnel. 
c. The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to 

the Contract and shall extend to any remedial services provided by the Contractor. 
d. The Contractor shall: 
(1) observe, and ensure that the Contractor’s Team observe, all health and safety rules and 

regulations and any other security requirements that apply at any of the Authority’s premises; 
(2) notify the Authority as soon as they become aware of any health and safety hazards or issues 

which arise in relation to the Contractor Deliverables; and 
(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times 

maintain, all necessary licences and consents in relation to the Contractor Deliverables. 
 

21. Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in 

Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark 
each Contractor Deliverable clearly and indelibly in accordance with the requirements of the 
relevant DEF-STAN 05-132 as specified in the contract or specification. In the absence of such 
requirements, the Contractor Deliverables shall be marked with the MOD stock reference, NATO 
Stock Number (NSN) or alternative reference number specified in Schedule 2 (Schedule of 
Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, serviceability or 
corrosion resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor 

Deliverable with the required particulars, the required information should be included 
on the package or carton in which the Contractor Deliverable is packed, in 
accordance with Condition 22 (Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions)). 

 
 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 
a. Packaging responsibilities are as follows: 
(1) The Contractor shall be responsible for providing Packaging which fully complies with the 

requirements of the Contract. 
(2) The Authority shall indicate in the Contract the standard or level of Packaging required for each 

Contractor Deliverable, including the PPQ.  If a standard or level of Packaging (including the 
PPQ) is not indicated in the Contract, the Contractor shall request such instructions from the 
Authority before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective performance of 
the Contract is made available to all Subcontractors. 

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the 
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the 
Contractor or Authority, as appropriate.    

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def 
Stan 81-041 (Part 1).  In addition, the following requirements apply: 
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(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor Deliverable may be transported and delivered to the 

consignee named in the Contract in an undamaged and serviceable condition; and 
(b) is labelled to enable the contents to be identified without need to breach the package; and  
(c) is compliant with statutory requirements and this Condition.  
(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to 

commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, 
provided that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be 
contained in an individual package, which has been selected as being the most suitable 
for issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging for 
commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in 
accordance with clauses 22.i to 22.l. References to "PPQ packages" in subsequent text 
shall be taken to include Robust Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain identical 
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i 
to 22.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, 
Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 
(2)  The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 (as 

amended); 
(3)  The REACH Regulations 2007 (as amended); and 
(4)  The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 
d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or 

similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the 
regulations relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 
e. As soon as possible, and in any event no later than one month before delivery is due, the 

Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance 
with the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as 
amended) and in accordance with Condition 23 (Supply of Hazardous Materials or Substances in 
Contractor Deliverables).  

f. The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f 
and 22.g as follows: 

(1)  
Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an 
MPAS registered organisation, or one that although non-registered is able to demonstrate to the 
Authority that their quality systems and military package design expertise are of an equivalent 
standard. 

(a) The MPAS certification (for individual designers) and registration (for organisations) 
scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk 

(b) The MPAS Documentation is also available on the DStan website. 
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be 

capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).  Packaging 
designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish the 
SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or 
their Status’). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that may be 
easily modified.  
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(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise stated 
by the Contract.  When an SFS is used or replaces a SPIS design, the Contractor shall upload 
this information on to SPIN in Adobe PDF. 

(6)  
All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded by 
the Contractor on to SPIN.  The format shall be Adobe PDF.   

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the Packaging 
manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or if un-
registered, is compliant with MPAS ANNEX A Supplement (Code) M.  The Contractor shall 
ensure, as far as possible, that the SPIS is up to date. 

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g.  
Unless otherwise stated in the Contract, one of the following procedures for the production of new 
or modified SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the PDA they shall: 
(a)  

On receipt of instructions received from the Authority’s representative nominated in Box 2 
Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in 
accordance with clause 22.f. 

(b)  
Where the Contractor or their Subcontractor is registered, they shall, on completion of any 
design work, provide the Authority with the following documents electronically: 

i. a list of all SPIS which have been prepared or revised against the Contract; 
and 

ii. a copy of all new / revised SPIS, complete with all continuation sheets and 
associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval for their 
design from a registered organisation before proceeding, then follow clause 22.g.(1)(b). 

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not 
produce, modify, or update SPIS designs.  They shall obtain current SPIS design(s) from the 
Authority or a registered organisation before proceeding with manufacture of Packaging.  To 
allow designs to be provided in ample time, they should apply for SPIS designs as soon as 
practicable. 

(3) Where the Contractor or their Subcontractor is un-registered and has been given authority to 
produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their 
design from a registered organisation using DEFFORM 129a before proceeding, then follow 
clause 22.g.(1)(b). 

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow 
clauses 22.g.(1)(a) and 22.g.(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written 
approval from the Commercial Officer before providing them.  Any approval given will be subject to 
the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i.  
In addition to any marking required by international or national legislation or regulations, the 
following package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in 
accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may 
be clearly seen when the items are stacked during storage. 

(b) Each consignment package shall be marked with details as follows: 
i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee's address, normally either: 

(i).  delivery destination / address; or 
(ii).  transit destination, where delivery address is a point for aggregation / 
disaggregation and / or onward shipment elsewhere, e.g. railway station, 
where that mode of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which shall be 
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prepared in accordance with DEFFORM 129J. 
(i). If aggregated packages are used, their consignment marking and identification requirements are 
stated at clause 22.l. 
(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ package and 

each consignment package, if it contains identical PPQ packages, shall be marked, using details 
of the Contractor Deliverables as shown in the Contract schedule, to state the following: 

(a) description of the Contractor Deliverable; 
(b) the full thirteen digit NATO Stock Number (NSN);  
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade 

packages, and BLACK in respect of export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or 

manufacture of the rubber product or component (marked in accordance with Def Stan 81-
041); 

(i) any statutory hazard markings and any handling markings, including the mass of any 
package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 
j. Bar code marking shall be applied to the external surface of each consignment package and to 

each PPQ package contained therein.  The default symbologyshall be as specified in Def Stan 81-
041 (Part 6).  As a minimum the following information shall be marked on packages:  

(1) the full 13-digit NSN; 
(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch number, if one has been allocated; and 
(5) the CP&F-generated unique order identifier. 
k.  

Requirements for positioning bar codes in relation to related text, as well as positioning on package 
etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not allow a label to be 
directly attached, then a tag may be used.  Any difficulties over size or positioning of barcode 
markings shall initially be referred to the organisation nominated in Box 3 of Annex A to Schedule 3 
(Contract Data Sheet). 

l.  
The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the 
consignee shown in the Contract may be used by the consignor to aggregate a number of 
packages to different Packaging levels, provided that the package contains Contractor 
Deliverables of only one NSN or class group.  Over-packing shall be in the cheapest commercial 
form consistent with ease of handling and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the following: 
(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or order); 
(d) destination if it differs from the consignee's address, normally either: 
i. delivery destination / address; or 
ii. transit destination, if the delivery address is a point of aggregation / disaggregation 

and / or onward shipment e.g. railway station, where that mode of transport is 
used;  

(e) where applicable, the reference number of the delivery note produced by CP&F relating to the 
contents.  The consignee's copy of each delivery note shall be placed in the case / container.  If the 
Contractor Deliverables listed in the delivery note are packed in several cases, the consignee's copy 
shall be placed in the first case and a separate list detailing the contents shall be prepared for each 
case after the first and placed in the case to which it relates.  Each case is to be numbered to indicate 
both the number of the case and the total number of cases concerned e.g. 1/3, 2/3, 3/3;  
(f) the CP&F-generated shipping label; and 
(g) any statutory hazard markings and any handling markings. 
m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that 
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was not part of the original requirement under the Contract, shall be considered as an alteration to 
the specification in accordance with Condition 6 (Formal Amendments to the Contract). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the Contract 
comply with the provisions of Condition 24 (Timber and Wood-Derived Products) and Annex I and 
Annex II of the International Standards for Phytosanitary Measures, "Guidelines for Regulating 
Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).  

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 
2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations 
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  Evidence of 
compliance shall be a contractor record in accordance with Condition 17 (Contractor’s Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, 
transport and storage of specified items.  Where there is a failure of suitable Packaging (a design 
failure), or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be 
liable for the cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, 
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of 
Defence Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), and further 
information are available from the DStan internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any 
standard including Def Stans or STANAGs in any invitation to tender or Contract document means 
the edition and all amendments extant at the date of such tender or Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 
precedence. 

 

23. Supply of Data for Hazardous Materials or Substances in Contractor Deliverables 
a. The Contractor shall provide to the Authority:  
(1)  

for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 
accordance the extant Classification, Labelling and Packaging (GB CLP) Regulation; and 

(2) for each Contractor Deliverable containing hazardous materials or substances, safety 
information as required by the Health and Safety at Work, etc Act 1974, at the time of 
supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or 
the Contractor.  

b. If the Contractor Deliverable contains hazardous materials or substances, or is a substance falling 
within the scope of the extant UK REACH Regulation: 

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance with the 
Regulation. If the Contractor becomes aware of new information which may affect the risk 
management measures or new information on the hazard, the Contractor shall update the 
SDS and forward it to the Authority and to the address listed in clause 23.h below; and 

(2) the Authority, if it becomes aware of new information regarding the hazardous properties of 
the substance, or any other information that might call into question the appropriateness of 
the risk management measures identified in the SDS supplied, shall report this information in 
writing to the Contractor.  

c. If the Contractor is required, under, or in connection with the Contract, to supply Contractor 
Deliverables or components of Contractor Deliverables that, in the course of their use, maintenance, 
disposal, or in the event of an accident, may release hazardous materials or substances, they shall 
provide to the Authority a list of those hazardous materials or substances, and for each hazardous 
material or substance listed, provide an SDS. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor 
Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in 
accordance with Schedule 3 (Contract Data Sheet). 

e.  
If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in 
addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard 
reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated 
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Systems. 
f.  

If the Contractor Deliverables, materials or substances are or contain or embody a radioactive 
substance as defined in the extant Ionising Radiation Regulations, the Contractor shall additionally 
provide details of: 

(1) activity; and 
(2) the substance and form (including any isotope);  
g.  

If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor 
shall additionally provide details of the magnetic flux density at a defined distance, for the condition 
in which it is packed.  

h.  
Any SDS to be provided in accordance with this Condition, including any related information to be 
supplied in compliance with the Contractor’s statutory duties under clause 23.a.(1) and 23.b.(1), any 
information arising from the provisions of clauses 23.e, 23.f and 23.g and the completed Schedule 
6, shall be sent directly to the Authority’s Representative (Commercial) as soon as practicable, and 
no later than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 
3 (Contract Data Sheet). In addition, so that the safety information can reach users without delay, a 
copy shall be sent preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, 
if only hardcopy is available, to the addresses below: 

(1) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS)  

Department of Safety & Environment, Quality and Technology (DS & EQT)  

Spruce 2C, #1260,  

MOD Abbey Wood (South)  

Bristol BS34 8JH 

(2) Emails to be sent to:  
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

i. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for 
rejecting the affected Contractor Deliverables. Any withholding of information concerning Hazardous 
Contractor Deliverables, materials or substances shall be regarded as a material breach of Contract 
under Condition 42 (Material Breach) for which the Authority reserves the right to require the Contractor 
to rectify the breach immediately at no additional cost to the Authority or to terminate the Contract in 
accordance with Condition 42. 
j. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos 
location / building, the Contractor must comply with the Logistic Commodities and Services 
Transformation (LCST) Supplier Manual.    
 

24. Timber and Wood-Derived Products 
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  
(1) shall comply with the Contract Specification; and  
(2) must originate either:  
(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent source. 
b. In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products supplied by 

the Contractor under the Contract shall originate from a forest source where management of the 
forest has full regard for: 

(1) identification, documentation and respect of legal, customary and traditional tenure and use 
rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to tenure and use 
rights, to forest management practices and to work conditions; and  

(3) safeguarding the basic labour rights and health and safety of forest workers. 
c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber 

and Wood-Derived Products supplied to the Authority under the Contract comply with the 
requirements of clause 24.a or 24.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a period of 
five (5) years from final Delivery under the Contract to require the Contractor to produce the 
Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s request. 
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e. If the Contractor has already provided the Authority with the Evidence required under clause 24.c, 
the Contractor may satisfy these requirements by giving details of the previous notification and 
confirming the Evidence remains valid and satisfies the provisions of clauses 24.a or 24.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and 
accepted by the Authority, in accordance with Condition 17 (Contractor’s Records). 

g. Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for the 
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the 
Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or as part of 
a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of 
timber origin. 

h. The Authority reserves the right to decide, except where in the Authority’s opinion the timber 
supplied is incidental to the requirement and from a low risk source, whether the Evidence 
submitted to it demonstrates compliance with clause 24.a or 24.b, or both.  In the event that the 
Authority is not satisfied, the Contractor shall commission and meet the costs of an Independent 
Verification and resulting report that will: 

(1) verify the forest source of the timber or wood; and  
(2) assess whether the source meets the relevant criteria of clause 24.b. 
i. The statistical reporting requirement at clause 24.j applies to all Timber and Wood-Derived Products 

delivered under the Contract.  The Authority reserves the right to amend the requirement for 
statistical reporting, in the event that the UK Government changes the requirement for reporting 
compliance with the Government Timber Procurement Policy.  Amendments to the statistical 
reporting requirement will be made in accordance with Condition 6 (Formal Amendments to the 
Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived 
Products Supplied under the Contract: Data Requirements), the data or Information the Authority 
requires in respect of Timber and Wood-Derived Products delivered to the Authority under the 
Contract, or in respect of each order in the case of a Framework Agreement, or at such other 
frequency as stated in the Contract.  The Contractor shall send all completed Schedule 7s (Timber 
and Wood-Derived Products Supplied under the Contract: Data Requirements), including nil returns 
where appropriate, to the Authority’s Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with Condition 6 
(Formal Amendments to the Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 
(1) companies that have a full registered status under the Forestry Commission and Timber 

Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more 
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated 
for the elimination of raw wood pests and marked in accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II of the 
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging 
Material in International Trade”, Publication No 15 published by the Food and Agricultural 
Organisation of the United Nations (ISPM15) (more detailed information can be accessed at  
www.fao.org). 

 
 

25. Certificate of Conformity 
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of 

Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable 
Quality Plan.  One copy of the CofC shall be sent to the Authority’s Representative (Commercial) 
upon Delivery, and one copy shall be provided to the Consignee upon Delivery. 

b. The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s 
Records). 

c. The Information provided on the CofC shall include: 
(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 

http://www.fao.org/
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(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and configuration 

status; 
(9) identification marks, batch and serial numbers in accordance with the Specification; 
(10) quantities; 
(11) a signed and dated statement by the Contractor that the Contractor Deliverables comply with the 

requirements of the Contract and approved concessions. 
Exceptions or additions to the above are to be documented. 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor shall 
include in any relevant subcontract the requirement for the Information called for at clause 25.c. The 
Contractor shall ensure that this Information is available to the Authority through the supply chain 
upon request in accordance with Condition 17 (Contractor Records). 

 

26. Access to Contractor’s Premises 
a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice, 

relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to 
their premises for the purpose of monitoring the Contractor’s progress and quality standards in 
performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 26.a are 
included in their subcontracts with those suppliers identified in the Contract. The Authority, through 
the Contractor, shall arrange access to such Subcontractors. 

 

27. Delivery / Collection 
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be 

Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority. 
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on 

behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 
(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in 

advance of the Delivery Date in order to agree administrative arrangements for Delivery and 
provide any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet); 
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in 

Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;  
(4) be responsible for all costs of Delivery; and 
(5)  

Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 
(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on 
behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1)  
contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to Schedule 
3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements 
for Collection and provide any Information pertinent to the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data 
Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in 
Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;  

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the 
Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the 
hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All Customs clearance shall be the 
responsibility of the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 
(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance 

with clause 27.b; or 
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(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority once they 
have been made available for Collection by the Contractor in accordance with clause 27.c. 

 

28. Acceptance 
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 

procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so 
specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the 
Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 29.b 
has elapsed. 
 

 
29. Rejection and Counterfeit Materiel 
 

Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification 
or any other terms of the Contract, then (without limiting any other right or remedy that the Authority 
may have) the Authority may reject the Contractor Deliverables (in whole or in part).  The Authority 
shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.   

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit 
for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the 
Contractor Deliverables shall be deemed to be accepted within a reasonable period of time. 

 

Counterfeit Materiel: 

c. Where the Authority suspects that any Contractor Deliverable or consignment of Contractor 
Deliverables contains Counterfeit Materiel, it shall: 

(1) notify the Contractor of its suspicion and reasons therefore; 
(2) where reasonably possible, and if requested by the Contractor within 10 Business Days of such 

notification, (at the Contractor’s own risk and expense and subject to any reasonable controls 
specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor 
Deliverable or consignment and/or (ii) obtain a sample thereof for validation or testing purposes. 

(3) give the Contractor a further 20 Business Days or such other reasonable period agreed by the 
Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a sample at 
29.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment meets the 
definition of Counterfeit Materiel; and 

(4) determine, on the balance of probabilities and strictly on the evidence available to it at the time, 
whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel 
Where the Authority has determined that the Contractor Deliverable, part or consignment of 
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor 
Deliverable, part or consignment under 29.a-29.b (Rejection). 

d. In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably believes 
that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit 
Materiel, it shall be entitled to: 

(1) retain any Counterfeit Materiel; and/or 
(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not 

possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or 
consignment; 
and such retention shall not constitute acceptance under Condition 28 (Acceptance).  

e. Where the Authority intends to exercise its rights under clause 29.d, it shall where reasonable 
permit the Contractor, within a period specified by the Authority, to arrange at their own risk and 
expense and subject to any reasonable controls specified by the Authority, for: 

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor 
Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority is 
satisfied does not contain Counterfeit Materiel. 

f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance 
with clause 29.d, including where the Authority permits the Contractor to remove non-Counterfeit 
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Materiel under clause 29.e but the Contractor fails to do so within the period specified by the 
Authority and subject to clause 29.j, the Authority shall be entitled to exercise any, all, or any 
combination of, the following rights: 

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into the 
supply chain or market; 

(2) to pass it to a relevant investigatory or regulatory authority; 
(3) to retain conduct or have conducted further testing including destructive testing, for further 

investigatory, regulatory or risk management purposes. Results from any such tests shall be 
shared with the Contractor; and/or 

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it from the 
Contractor. 

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute acceptance under 
Condition 28 (Acceptance). 

g. Any scrap or other disposal payment received by the Authority shall be off set against any amount 
due to the Authority under clause 29.f.(4). If the value of the scrap or other disposal payment 
exceeds the amount due to the Authority under clause 29.f.(4) then the balance shall accrue to the 
Contractor. 

h. The Authority shall not use a retained Article or consignment other than as permitted in  clauses  
29.c – 29.j. 

i. The Authority may without restriction report a discovery of Counterfeit Materiel and disclose 
information necessary for the identification of similar materiel and its possible sources.  

j. The Contractor shall not be entitled to any payment or compensation from the Authority as a result 
of the Authority exercising the rights set out in clauses 29.c – 29.j except where it has been 
determined in accordance with Condition 39 (Dispute Resolution) that the Authority has made an 
incorrect determination in accordance with clause 20.c.(4). In such circumstances the Authority shall 
reimburse the Contractors reasonable costs of complying with clause 29.c. 

 

30. Diversion Orders 
a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware 

that a Contractor Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables 

identified in it. These Contractor Deliverables are to be delivered by the Contractor using the 
quickest means available as agreed by the Authority.  

c. The Authority reserves the right to cancel the Diversion Order.  
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 

Representative of the Authority who issued it for clarification and/or further instruction.  
e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the 

Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate 
explanation.  

 
f. The Contractor shall be entitled to reasonable additional delivery and packaging 
costs incurred in complying with the Diversion Order or cancellation. Claims are to be 
submitted by the Contractor to the Authority’s Commercial Officer together with 
applicable receipts and agreed as an amendment to the Contract in accordance with 
Condition 6 (Formal Amendments to the Contract). The Contractor shall comply with the 
requirements of the Diversion Order upon receipt of the Diversion Order. 

 
 

31. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be 
Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), 
the risk in such a Contractor Deliverable shall remain vested in the Contractor until such time as it is 
handed over to the Authority. 

 
Licences and Intellectual Property 

 
 

32. Import and Export Licences 
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a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the 
UK anything not supplied by or on behalf of the Authority and for which a UK import or export 
licence is required, the responsibility for applying for the licence shall rest with the Contractor.  The 
Authority shall provide the Contractor with sufficient information, certification, documentation and 
other reasonable assistance in obtaining any necessary UK import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in combination is 
required from a foreign government for the performance of the Contract, the Contractor shall as 
soon as reasonably practicable consult with the Authority on the licence requirements.  Where the 
Contractor is the applicant for the licence or authorisation the Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor 
Deliverable (which for the purposes of this Condition shall also include information, technical 
data and software), the Contractor, unless otherwise agreed with the Authority, shall identify in 
the application: 

(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great 
Britain and Northern Ireland (hereinafter “HM Government”); and 

(b) the end use as: For the Purposes of HM Government; and 
(2) include in the submission for the licence or authorisation a statement that "information on the 

status of processing this application may be shared with the Ministry of Defence of the United 
Kingdom". 

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel 
not previously supplied by or on behalf of the Authority for which an export licence or import licence 
or authorisation from a foreign government is required, the responsibility for instituting expeditious 
action to apply for and obtain the licence shall rest with the Contractor or that Subcontractor.  For 
the purposes of this Condition materiel shall mean information, technical data and items, including 
Contractor Deliverables, components of Contractor Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign export licence or 
import licence or authorisation is required, the Contractor shall include the dependencies for the 
export licence or import licence or authorisation application, grant and maintenance in the Contract 
risk register and in the risk management plan for the Contract, with appropriate review points.  
Where there is no requirement under the Contract for a risk management plan the Contractor shall 
submit this information to the Authority’s representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, 
the Authority may make a written request to the Contractor to seek a variation to the conditions to a 
foreign export licence or import licence or authorisation to enable the Authority to re-export or re-
transfer a licensed or authorised item or licensed or authorised information from the UK to a non-
licensed or unauthorised third party.  If the Authority makes such a request it will consult with the 
Contractor before making a determination of whether the Authority or the Contractor is best placed 
in all the circumstance to make the request.  Where, subsequent to such consultation the Authority 
notifies the Contractor that the Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously consider 
whether or not there is any reason why it should object to making the request and, where it has 
no objection, file an application to seek a variation of the applicable export licence or import 
licence or authorisation in accordance with the procedures of the licensing authority.  Where the 
Contractor has an objection, the Parties shall meet within five (5) working days to resolve the 
issue and should they fail the matter shall be escalated to an appropriate level within both 
Parties’ organisations, to include their respective export licensing subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested 
variation.  

f. Where the Authority determines that it is best placed to make such request the Contractor shall 
provide sufficient information, certification, documentation and other reasonable assistance as may 
be necessary to support the Authority to make the application for the requested variation. 

g. Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair and 
reasonable charge for this service based on the cost of providing it.   

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign 
export control, import control or both the Contractor shall use reasonable endeavours to incorporate 
in each subcontract equivalent obligations to those set out in this Condition.  Where it is not possible 
to include equivalent terms to those set out in this Condition, the Contractor shall report that fact 
and the circumstances to the Authority. 
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i. Without prejudice to HM Government's position on the validity of any claim by a foreign government 
to extra-territoriality, the Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance to facilitate the granting of export 
licences or import licences or authorisations by a foreign Government in respect of the performance 
of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in obtaining 
any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is 
subject to:  

(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, 
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on 
disclosure to individuals based upon their nationality.  This does not include the Intellectual Property-
specific restrictions of the type referred to in Condition 33 (Third Party Intellectual Property – Rights 
and Restrictions). 

l. If at any time during the term of the Contract the Contractor becomes aware that all or any part of 
the Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall notify the Authority 
of this as soon as reasonably practicable by providing details in the DEFFORM 528 or other 
mutually agreed alternative format. Such notification shall be no later than thirty (30) days of 
knowledge of any affected Contractor Deliverable and in any event such notification shall be not 
less than thirty (30) days prior to delivery of the Contractor Deliverables. 

m. If the information to be provided under clause 32.l has been provided previously to the Authority by 
the Contractor under the Contract, the Contractor may satisfy these requirements by giving details 
of the previous notification and confirming they remain valid and satisfy the provisions of clause 32.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under clauses 32.l or 32.m of which 
they become or are aware that would affect the Authority’s ability to use, disclose, re-transfer or re-
export an item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 
to the Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific request 
by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any 
changes in the information notified previously under clause 32.l or 32.m of which they become 
aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part 
of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions 
are notified to the Contractor by that Subcontractor, supplier or other third party or are identified by 
the Contractor, the Contractor shall immediately inform the Authority by issuing an updated 
DEFFORM 528.  Within  days of such notification, the Contractor shall propose to the Authority 
actions to mitigate the impact of such restrictions.  Such proposals may include, where appropriate, 
mutually supported attempts to obtain removal or modification to the restrictions or to obtain 
appropriate authorisations from the relevant foreign government. The Authority shall notify the 
contractor within  days of receipt of a proposal whether it is acceptable and where appropriate the 
Contract shall be modified in accordance with its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing their obligations under the Contract and 
have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the 
Authority may at its absolute discretion elect to amend the contract in accordance with Condition 6 
or as otherwise may be provided by the Contract, or to terminate the Contract.  Except as set out in 
clause 32.r, in the event of termination in these circumstances termination shall be on fair and 
reasonable terms having regard to all the circumstances including payments already made and that 
would otherwise be due under the Contract, costs incurred by the Contractor and benefits received 
by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree such 
fair and reasonable terms failing which either Party may refer the matter to dispute resolution in 
accordance with the provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to clause 32.l were known or 
ought reasonably have been known by the Contractor (but were not disclosed) at contract award or 
if restrictions notified to the Authority pursuant to clauses 32.n or 32.p were known or ought 
reasonably to have been known by the Contractor at the date of submission of the most recent 
DEFFORM 528 submitted to the Authority in accordance with clause 32.l, termination under clause 
32.t will be in accordance with Condition 42 (Material Breach) and the provisions of clause 33.v will 
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not apply.  
s. The Authority shall use reasonable endeavours to identify any export control restrictions applying to 

materiel to be provided to the Contractor as Government Furnished Assets (GFA).  Where the 
Authority is to provide materiel necessary to enable the Contractor to perform the Contract or in 
respect of which the Services are to be provided, and that materiel is subject to a non-UK export 
licence, authorisation, exemption or other related transfer or export control as described in the 
provisions of clause 32.k, the Authority shall provide a completed DEFFORM 528 or will provide a 
new or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of knowledge 
and in any case not later than thirty (30) days prior to the delivery of such materiel to the Contractor.     

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or 
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as 
soon as reasonably practicable a new or revised DEFFORM 528.  In the event that the Authority 
becomes aware that a prior disclosure included in DEFFORM 528 submitted to the Contractor was 
incomplete or inaccurate less than thirty (30) days prior to the delivery to the Contractor of any 
material to which the updated or new disclosure relates, the Parties will meet as soon as reasonably 
practicable to discuss how to mitigate the impact of the incomplete or inaccurate disclosure.  

u. Where: 
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant 
to clauses 32.s or 32.t or both; or  
(2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect or 
inaccurate;  
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or 
incorrect or inaccurate information.  Such mitigation shall include, where appropriate, mutually 
supported attempts to obtain removal or modification to the restrictions or to obtain appropriate 
authorisations from the relevant foreign government.  If the restrictions or incorrect or inaccurate 
information adversely affect the ability of the Contractor to perform their obligations under the Contract, 
the matter shall be handled under the terms of Condition 6 (Formal Amendments to the Contract) or as 
may otherwise be provided by the Contract as appropriate and if no alternative solution satisfies the 
essential terms of the Contract and the restrictions have not been removed, modified or otherwise 
satisfactorily managed within a reasonable time the Authority may terminate the Contract.  Termination 
under these circumstances will be under the terms of Condition 41 (Termination for Convenience) and 
as referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u, provided 
the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be 
relieved from their obligations to perform those elements of the Contract directly affected by the 
restrictions or provision of incorrect or incomplete information. 

 
33. Third Party Intellectual Property – Rights and Restrictions 
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon 

as they become aware of: 
(1) any invention or design the subject of patent or registered Design Rights (or application thereof) 

owned by a third party which appears to be relevant to the performance of the Contract or to use 
by the Authority of anything required to be done or delivered under the Contract;  

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other 
intellectual property (including technical Information) required for the purposes of the Contract or 
subsequent use by the Authority of anything delivered under the Contract and, where 
appropriate, the notification shall include such Information as is required by Section 2 of the 
Defence Contracts Act 1958;  

(3) any allegation of infringement of intellectual property rights made against the Contractor and 
which pertains to the performance of the Contract or subsequent use by the Authority of anything 
required to be done or delivered under the Contract. 

clause 33.a does not apply in respect of Contractor Deliverables normally available from the Contractor 
as a Commercial Off The Shelf (COTS) item or service. 

b. If the Information required under clause 33.a has been notified previously, the Contractor may meet 
their obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any 
question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the 
manufacture or provision under the Contract of Contractor Deliverables normally available from the 
Contractor as a COTS item or service is an infringement of a UK patent or registered design not 
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owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the 
agreement of the third party owning such patent or registered design, be given exclusive conduct of 
any and all negotiations for the settlement of any claim or the conduct of any litigation arising out of 
such question.  The Contractor shall indemnify the Authority, its officers, agents and employees 
against any liability and cost arising from such allegation.  This Condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such question;  
(2) the Authority has entered or enters into any discussions on such question with any third party 

without the prior written agreement of the Contractor;  
(3) the Authority has entered or enters into negotiations in respect of any relevant claim for 

compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 
of the Registered Designs Act 1977;  

(4) legal proceedings have been commenced against the Authority or the Contractor in respect of 
Crown Use, but only to the extent of such Crown Use that has been properly authorised.  

d. The indemnity in clause 33.c does not extend to use by the Authority of anything supplied under the 
Contract where that use was not reasonably foreseeable at the time of the Contract.  

e.  In the event that the Authority has entered into negotiation in respect of a claim for compensation, 
or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith 
authorise the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a 
relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949 and to use any model, document or information 
relating to any such invention or design which may be required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant 
invention or design has been notified to the Authority by the Contractor prior to the Effective Date of 
Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of 
the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby 
authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK 
Patent or UK Registered Design, for the purpose of performing the Contract.  

g. If, under clause 33.a, a relevant invention or design is notified to the Authority by the Contractor 
after the Effective Date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action 
against the Contractor, the Authority shall issue to the Contractor a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of 
the Registered Designs Act 1949, and  

(2) in any event, unless the Contractor and the Authority can agree an alternative course of action, 
the Authority shall not unreasonably delay the issue of a written authorisation in accordance with 
the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949.  

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and 
employees against liability, including the Contractor’s costs, as a result of infringement by the 
Contractor or their suppliers of any patent, utility model, registered design or like protection outside 
the United Kingdom in the performance of the Contract when such infringement arises from or is 
incurred by reason of the Contractor following any specification, statement of work or instruction in 
the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the 
Contract in accordance with the Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and 
employees against liability, including the Authority’s costs, as a result of infringement by the 
Contractor or their suppliers of any patent, utility model, registered design or like protection outside 
the UK in the performance of the Contract when such infringement arises from or is incurred 
otherwise than by reason of the Contractor following any specification, statement of work or 
instruction in the Contract or using, keeping or disposing of any item given by the Authority for the 
purpose of the Contract in accordance with the Contract.  

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar 
expense incurred in respect of anything to be done under the Contract, where:  

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or 
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 
of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 
1988 in respect of any intellectual property; or  

(2) any obligation to make payments for intellectual property has not been promptly notified to the 
Authority under clause 33.a.  
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k. Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the extent permitted 
by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 
240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be:  

(1) released from payment whether by way of royalties, licence fees or similar expenses in respect 
of the Contractor's use of the relevant invention or design, or the use of any relevant model, 
document or information for the purpose of performing the Contract; and  

(2) authorised to use any model, document or information relating to any such invention or design 
which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents and 
employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item 
to be supplied under the Contract or otherwise in the performance of the Contract;  

(2) misuse of any confidential information, trade secret or the like by the Contractor in performing 
the Contract;  

(3) provision to the Authority of any Information or material which the Contractor does not have the 
right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents and 
employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item 
provided by the Authority for the purpose of the Contract but only to the extent that the item is 
used for the purpose of the Contract;  

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a 
result of use of Information provided by the Authority for the purposes of the Contract, but only to 
the extent that Contractor’s use of that Information is for the purposes intended when it was 
disclosed by the Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 33.a – 33.m represents the total liability of each Party to the other under the Contract in 

respect of any infringement or alleged infringement of patent or other Intellectual Property Right 
(IPR) owned by a third party;  

(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as a 
result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or 
other IPR owned by a third party;  

(3) a Party against whom a claim is made or action brought, shall promptly notify the other Party in 
writing if such claim or action appears to relate to an infringement which is the subject of an 
indemnity or authorisation given under this Condition by such other Party.  The notification shall 
include particulars of the demands, damages and liabilities claimed or made of which the 
notifying Party has notice;  

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own 
expense, to conduct any negotiations for the settlement of the same, and any litigation that may 
arise therefrom and shall provide such information as the other Party may reasonably require;  

(5) following a notification under clause 33.n.(3), the Party notified shall advise the other Party in 
writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations 
or litigation.  In that case the Party against whom a claim is made or action brought shall not 
make any statement which might be prejudicial to the settlement or defence of such a claim 
without the written consent of the other Party;  

(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if 
requested, keep the other Party fully informed of the conduct and progress of such negotiations.  

o. If at any time a claim or allegation of infringement arises in respect of copyright, database right, 
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by 
the Contractor to the Authority, the Contractor may at their own expense replace the item with an 
item of equivalent functionality and performance so as to avoid infringement or breach.  The Parties 
will co-operate with one another to mitigate any claim or damage which may arise from use of third 
party IPR.  

p. Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation under 
Section 240 of the Copyright, Designs and Patents Act 1988. 

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an 
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authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the 
Authority under its statutory powers must be expressly provided in writing, with reference to the acts 
authorised and the specific intellectual property involved. 

 
 
Pricing and Payment 

 

34. Contract Price 
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  The 

Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 
b. Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise or other 

duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any part 
of the Contract Deliverables supplied which may be for shipment outside of the UK. 

 

35. Payment and Recovery of Sums Due 
a.        Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting 
any claims for payment under clause 35.b the Contractor will be required to register their details 
(Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement 
tool. 

b.       Where the Contractor submits an invoice to the Authority in accordance with clause 35.a, the 
Authority will consider and verify that invoice in a timely fashion. 

c.        The Authority shall pay the Contractor any sums due under such an invoice no later than a 
period of 30 days from the date on which the Authority has determined that the invoice is valid and 
undisputed. 

d.        Where the Authority fails to comply with clause 35.a and there is undue delay in considering and 
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 
35.c after a reasonable time has passed. 

e.       The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a 
waiver of its rights and remedies under the Contract. 

f.        Without prejudice to any other right or remedy, the Authority reserves the right to set off any 
amount owing at any time from the Contractor to the Authority against any amount payable by the 
Authority to the Contractor under the Contract or under any other contract with the Authority, or with 
any other Government Department. 

 

36.Value Added Tax 
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) 

taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 
b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 

voluntarily) in respect of their business activities at the time of any supply, and the circumstances of 
any supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs 
(HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or any other sum 
due to the Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of 
Contractor Deliverables, and all other payments under the Contract according to the law at the 
relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult 
their Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s 
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s 
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any changes to 
it, within twenty (20) Business Days of becoming aware the liability is other than at the standard rate 
of VAT. In the event of any doubt about the applicability of the tax in such cases, the Authority may 
require the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The 
Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling 
from HMRC, they shall supply a copy to the Authority within three (3) Business Days of receiving 
that ruling unless they propose to challenge the ruling. Where the Contractor challenges the ruling 
they shall supply to the Authority a copy of any final decisions issued by HMRC on completion of the 
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challenge within three (3) Business Days of receiving the decision. 
d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is 

not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the 
Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT 
due in respect of the Contractor Deliverables. The Contractor shall be responsible for ensuring they 
take into account any changes in VAT law regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the 
Contractor may be required by the laws of the country where the supply takes place to register there 
for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in 
addition to the Contract Price (and any other sum due to the Contractor under the Contract) a sum 
equal to the tax the Contractor is liable to pay to the tax authorities of the country in question in 
relation to the Contractor Deliverables within thirty (30) calendar days of a written request for 
payment of any such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be 
required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both 
input taxes). However, these input taxes will be allowed where it is established that, despite the 
Contractor having taken all reasonable steps to recover them, it has not been possible to do so. 
Where there is any doubt that the Contractor has complied with this requirement the matter shall be 
resolved in accordance with Condition 39 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance 
with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC 
so determines, the Contractor shall pay any interest charged on any assessment or penalties or 
both directly to HMRC. Such interest or penalties or both shall not be recoverable from the Authority 
under the Contract or any other contract. The Contractor shall supply the Authority with a copy of all 
correspondence between HMRC and the Contractor’s advisors regarding the VAT assessment 
within three (3) Business Days of a written request from the Authority for such correspondence. 

 

37. Debt Factoring 
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 

Condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) 
the right to receive payment of the Contract Price or any part thereof due to the Contractor under 
the Contract (including interest which the Authority incurred through late payment under the Late 
Payment of Commercial Debts (Interest) Act 1998 (“the Act”)).  Any assignment of the right to 
receive payment of the Contract Price (or any part thereof) under this Condition 37 shall be subject 
to: 

(1) reduction of any sums in respect of which the Authority exercises its right of recovery under 
clause 35.f; 

(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but 
unpaid; and 

(3) the Authority receiving notification under both clauses 37.b and 37.c.(2). 
b. In the event that the Contractor obtains from the Authority the consent to assign the right to receive 

the Contract Price (or any part thereof) under clause 37.a, the Contractor shall notify the Authority in 
writing of the assignment and the date upon which the assignment becomes effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2); and 
(2) notifies the Authority of the Assignee’s contact information and bank account details to which the 

Authority shall make payment, subject to any reduction made by the Authority in accordance with 
clauses 37.a.(1) and 37.a.(2).  

d. The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to apply in all 
other respects after the assignment and shall not be amended without the prior approval of the 
Authority. 

 

38. Subcontracting and Prompt Payment 
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s 

obligations, duties or liabilities under the Contract. 
b. Where the Contractor enters into a subcontract, they shall cause a term to be included in such 

subcontract: 
(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will 

consider and verify that invoice in a timely fashion; 
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(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice 
no later than a period of thirty (30) days from the date on which the Contractor has determined 
that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 38.b.(1) above, and there is an 
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid 
and undisputed for the purposes of clause 38.b.(2) after a reasonable time has passed; and 

(4) requiring the counterparty to that subcontract to include in any subcontract which it awards, 
provisions having the same effect as clauses 38.b.(1) to 38.b.(4). 

 

 
Termination 

 
39. Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the 

Contract through negotiations between the respective representatives of the Parties having 
authority to settle the matter, which attempts may include the use of any alternative dispute 
resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this 
clause 39.b shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the 
arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration 
Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to 
the arbitration process (including any awards) shall be confidential between the Parties, 
except as may be lawfully required in judicial proceedings relating to the arbitration or 
otherwise. 
 

 
40. Termination for Insolvency or Corrupt Gifts 
 
Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving 
written Notice of such termination to the Contractor at any time after any of the following events:  

Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under English law, any 
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 
1986; or  

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or  
(3) the individual, the firm or, in the case of a firm constituted under English law, any partner of the 

firm making a composition or a scheme of arrangement with them or their creditors; or  
(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm 

constituted under English law, any partner of the firm unless it is withdrawn within three (3) 
Business Days from the date on which the Contractor is notified of the presentation; or  

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; or  

(6) where the Contractor is either unable to pay their debts as they fall due or has no reasonable 
prospect of being able to pay debts which are not immediately payable. The Authority shall 
regard the Contractor as being unable to pay their debts if: 

(a) they have failed to comply with or to set aside a Statutory demand under Section 268 of 
the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand 
on them; or  

(b) execution or other process to enforce a debt due under a judgement or order of the court 
has been returned unsatisfied in whole or in part.  

(7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(8) the court making an award of sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company registered in England: 
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(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn 
within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(10) the court making an administration order in relation to the company; or  
(11) the presentation of a petition for the winding-up of the company unless it is withdrawn within 

three (3) Business Days from the date on which the Contractor is notified of the presentation; or  
(12) the company passing a resolution that the company shall be wound-up; or 
(13) the court making an order that the company shall be wound-up; or  
(14)  

the appointment of a Receiver or manager or administrative Receiver.  
Where the Contractor is a company registered other than in England, events occur or are carried out 
which, within the jurisdiction to which they are subject, are similar in nature or effect to those specified 
in clauses 40.a.(9) to 40.a.(14) inclusive above.  

b. Such termination shall be without prejudice to and shall not affect any right of action or remedy 
which shall have accrued or shall accrue thereafter to the Authority and the Contractor. 

 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract they have not done any of 
the following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind as 
an inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in relation to the 
obtaining or execution of this or any other Contract with the Crown; or  

(b) for showing or not showing favour or disfavour to any person in relation to this or any other 
Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which commission has 
been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, 
unless before the Contract is made particulars of any such commission and of the terms and 
conditions of any such agreement for the payment thereof have been disclosed in writing to the 
Authority.  

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or 
any of their employees) does any of the prohibited acts or commits any offence under the Bribery 
Act 2010 with or without the knowledge or authority of the Contractor in relation to this Contract or 
any other contract with the Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss resulting from 
the termination;  

(2) to recover from the Contractor the amount or value of any such gift, consideration or 
commission; and  

(3) to recover from the Contractor any other loss sustained in consequence of any breach of this 
Condition, where the Contract has not been terminated.  

e. In exercising its rights or remedies under this Condition, the Authority shall: 
(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, 

and the identity of the person performing, the prohibited act; 
(2) give all due consideration, where appropriate, to action other than termination of the Contract, 

including (without being limited to):  
(a) requiring the Contractor to procure the termination of a subcontract where the prohibited 

act is that of a Subcontractor or anyone acting on their behalf;  
(b) requiring the Contractor to procure the dismissal of an employee (whether their own or 

that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of 
such employee.  

f. Recovery action taken against any person in Her Majesty's service shall be without prejudice to any 
recovery action taken against the Contractor pursuant to this Condition. 

 

41. Termination for Convenience 
a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving 

the Contractor at least twenty (20) Business Cays written notice (or such other period as may be 
stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or 
relevant part thereof, shall terminate without prejudice to the rights of the parties already accrued up 
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to the date of termination.  Where only part of the Contract is being terminated, the Authority and 
the Contractor shall owe each other no further obligations in respect of the part of the Contract 
being terminated, but will continue to fulfil their respective obligations on all other parts of the 
Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the following rights 
in relation to the Contract (or part being terminated) to direct the Contractor to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the Contractor 

Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the production rate of 

the Contractor Deliverables is reduced as quickly as possible; 
(4) terminate on the best possible terms any subcontracts in support of the Contractor Deliverables 

that have not been completed, taking into account any direction given under clauses 41.b.(2) and 
41.b.(3) of this Condition. 

c. Where this Condition applies (and subject always to the Contractor’s compliance with any direction 
given by the Authority under clause 41.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and 
undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and 
(b) provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor 
shall, with the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such 
agreement within a period as the Authority may specify, a list of: 

(a) all such unused and undamaged materiel; and 
(b) Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such 
materiel and Contractor Deliverables in accordance with the directions of the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for each 
Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 41.e below and to the Contractor’s compliance with any 
direction given by the Authority in clause 41.b above) indemnify the Contractor against any 
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by the 
Contractor by reason of the termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, 

reasonably and actually incurred by the Contractor as a result of the termination of the Contract 
or relevant part. 

e. The Authority’s total liability under the provisions of this Condition shall be limited to the total price of 
the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, 
due or becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the 
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 41.a to 
41.e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in clause 41.c.(1); 
(2) the notice period for termination shall be as specified in the subcontract, or if no period is 

specified twenty (20) Business Days; and 
(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main 

Contract, or relevant part, has been terminated by the Authority in accordance with the 
provisions of this Condition 41.  

g. Claims for payment under this Condition shall be submitted in accordance with the Authority’s 
direction. 

 

42. Material Breach 
a. In addition to any other rights and remedies, the Authority shall have the right to terminate the 

Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where 
the Contractor is in material breach of their obligations under the Contract. 

b. Where the Authority has terminated the Contract under clause 42.a the Authority shall have the right 
to claim such damages as may have been sustained as a result of the Contractor’s material breach 
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of the Contract, including but not limited to any costs and expenses incurred by the Authority in: 
(1) carrying out any work that may be required to make the Contractor Deliverables comply with the 

Contract; or 
(2) obtaining the Contractor Deliverable in substitution from another supplier. 
 

43. Consequences of Termination 
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of 
either Party accrued prior to termination.  The Conditions that expressly or by implication have effect 
after termination shall continue to be enforceable even after termination. 

 

Additional Conditions  
 

44 – Not Used 

 

45 Project specific DEFCONs and DEFCON SC variants that apply to this contract 

DEFCON 076 (SC2) DEFCON 076 (SC2) (Edn. 06/21) - Contractor's Personnel at Government 
Establishments 
 
DEFCON 082 (SC2) DEFCON 082 (SC2) (Edn. 06/21) - Special Procedure For Initial Spares 
 
DEFCON 117 (SC2) DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Information For NATO Codification 
And Defence Inventory Introduction 
 
DEFCON 532A (SC2) DEFCON 532A (SC2) (Edn. 08/20) – Protection of Personal Data (Where 
Personal Data is not being processed on behalf of the Authority) 
 
DEFCON 624 (SC2) DEFCON 624 (SC2) (Edn. 11/17) - Use of Asbestos 
 
DEFCON 637 DEFCON 637 (Edn. 05/17) - Defect Investigation and Liability 
 
DEFCON 658 (SC2) DEFCON 658 (SC2) (Edn. 09/21) - Cyber 
  
DEFCON 695 DEFCON 695 (Edn. 02/15) - Contract Costs Statement - Post-Costing (Non-qualifying 
contract)  
 
DEFCON 647 (SC2) DEFCON 647 (SC2) (Edn. 05/21) - Financial Management Information 
  
DEFCON 658 - Cyber Risk Profile - Very Low Note: Further to DEFCON 658 the Cyber Risk Profile 
of the Contract is Very Low, as defined in Def Stan 05-138. 
  
DEFCON 524A DEFCON 524A (Edn. 02/20) – Counterfeit Materiel 

 

General Conditions 
Third Party IPR Authorisation 

AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL 
PROPERTY RIGHTS 

 Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 
of the Contract by the Authority and placement of any contract task under it does not 
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such 
authorisation by the Authority under its statutory powers must be expressly provided in 
writing, with reference to the acts authorised and the specific intellectual property involved. 
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Intellectual Property Rights 

  

DEFCON 014 DEFCON 014 (Edn. 06/21) - Inventions and Designs Crown Rights and 

Ownership of Patents and Registered Designs 

 

  DEFCON 090 DEFCON 090 (Edn. 06/21) - Copyright 

 

Should any work under this Contract result in any design changes, both parties agree that 

DEFCON 15 (Edn. 06/21) shall apply. The relevant DEFFORM 315 shall be populated at the 

time of submitting the Work Authorisation Form detailing the task where a design change 

occurs. 
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DEFFORM 177 

DEFFORM 177 

(Edn06/21) 

 

Ministry of Defence 

 

Design Rights and Patents 

(Sub-Contractor’s Agreement) 

 

 

THIS AGREEMENT is made the                         day of                                 20  

 

BETWEEN 

 

whose registered office is at  

 

 

 

(hereinafter called "the Sub-Contractor") of the one part and THE SECRETARY OF STATE 
FOR DEFENCE (hereinafter called "the Secretary of State") of the other part 

 

        WHEREAS:- 

 

1.        The Secretary of State has placed 
with                                                                         (hereinafter called "the main 
contractor") a contract bearing the reference 
number                                                 (hereinafter called "the main contract") for the 
design and development of                                                                                 the effect 
of which is that the costs of such design and development (including the cost referable 
to any sub-contracts hereinafter referred to) will be substantially borne by the Secretary 
of State. 

 

2.        The main contractor contemplates that the design development and supply of 
certain components needed for performance of the main contract will be undertaken by 
various third parties in pursuance of sub-contracts made between them and the main 
contractor. 

 

3.        With a view to securing to the Secretary of State rights as regards inventions 
designs and other related matters in respect of any sub-contract the main contract 
provides that the main contractor shall not enter into any sub-contract for any 
component aforesaid without obtaining the prior approval of the Secretary of State. 

 

4.        The main contractor has now informed the Secretary of State that for the 
purpose of performing the main contract they wish to place with the Sub-Contractor a 
sub-contract for the design and development of the items described in the First 
Schedule (hereinafter called "the sub-contracted items") and has requested the 
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Secretary of State's approval of the sub-contract accordingly. 

 

5.        The Secretary of State has signified its willingness to approve the sub-contract 
on condition that in consideration of it giving approval the Sub-Contractor enters into a 
direct Agreement with the Secretary of State concerning the matters hereinafter 
appearing and the Sub-Contractor has signified their willingness to enter into such an 
agreement. 

 

NOW THIS AGREEMENT made in consideration of the premises and of the rights and 
liabilities hereunder mutually granted and undertaken WITNESSETH AND IT IS HEREBY 
AGREED AND DECLARED as follows:- 

 

1.        The Sub-Contractor and the Secretary of State hereby agree to be bound to 
each other by the provisions of the Conditions as set out in the Second Schedule 
hereto. 

2.        No extension alteration or variation in the terms of the sub-contract between the 
main contractor and the sub-contractor and no other agreement between the main 
contractor and the sub-contractor relating to the work to be done under the sub-contract 
or any modification now or hereafter made thereto shall prejudice the operation of this 
Agreement which shall in all respects apply to the sub-contract as so extended altered 
varied supplemented or modified as if such extension alteration variation 
supplementation or modification had been originally provided for in the sub-contract and 
the expression "the sub-contract items" shall have effect accordingly. 

 

 

IN WITNESS whereof the parties hereto have set their hands the day and years first before 
written 

 

 

 

Signed on behalf of 

the Sub-Contractor 

 

(in capacity of                        ) 

 

 

 

Signed on behalf of 

The Secretary of 

State for Defence 
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THE FIRST SCHEDULE 

 

The Sub-Contract Items are:- 

 

 

 

 

 

 

 

 

 

 

 

 

----------------------------------------------------------------------------------------------------------------------------
---- 

THE SECOND SCHEDULE 

 

The Clauses which apply to this Agreement are:- 

 

 

 

To be 

inserted as 

appropriate 

 

 

except that: 

 

(i)        Where "the Contractor" is stated "the Sub-Contractor" shall be substituted. 

 

(ii)        Where "the Authority" is stated "the Secretary of State" shall be substituted. 

 

(iii)        Where "Contract" is stated "sub-contract" shall be substituted. 

 

(iv)        Where "sub-contractor" is stated "further sub-contractor" shall be substituted. 

 

(v)        Where "sub-contract" is stated "further sub-contract" shall be substituted. 
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Note 

Notes: [The Contractor is hereby requested to declare any relevant self-standing background 

IP.] 

DEFFORM 177 Narrative 

The Contractor shall not place any subcontract or order involving the design or development of 
equipment required under this contract without the prior written consent of the Authority.  

Unless otherwise agreed, such consent will be conditional on the proposed subcontractor concluding a 
direct agreement with the Authority in the form set out in Annex to the Contract. Wherever possible the 
request for approval should be accompanied by two copies of the agreement signed by the 
subcontractor. If, in any case the Contractor is unable to comply with this condition they shall report the 
matter to Emma Beattie (emma.beattie@mod.gov.uk) and await further instructions before placing the 
subcontract or order. 

 

  

mailto:emma.beattie@mod.gov.uk
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46 Special conditions that apply to this Contract 

  

a. SCOPE OF CONTRACT  

 

1. The Contractor shall deliver all requirements of the Contract in accordance with the Schedule 
of Requirements at Schedule 2. This shall include all the requirements and obligations as set 
out in Annex A to this Condition 46.  

 
b. LIMITATIONS ON LIABILITY 

 

Unlimited liabilities  

1.1. Neither Party limits its liability for:  

 

1.1.1 death or personal injury caused by its negligence, or hat of its employees agents 

or sub-contractors (as applicable); 

 

1.1.2 fraud or fraudulent misrepresentation by it or its employees; 

 

1.1.3 breach of any obligation as to title implied by section 12 of the Sale of Goods 

Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or 

 

1.1.4 any liability to the extent it cannot be limited or excluded by law. 

 

1.2. The financial caps on the Contractor's liability set out in Clause 1.4 below shall not apply to 

the following: 

 

1.2.1. for any indemnity given by the Contractor to the Authority under this Contact, including 

but not limited to; 

 

1.2.2. the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Software) 

and condition 34 (Third Party IP – Rights and Restrictions);  

 

1.2.3. breach by the Contractor of DEFCON 532A (SC2) and Data Protection Legislation; and  

 

1.3. The financial caps on the Authority's liability set out in Clause 1.5 below shall not apply to the 

following:  

 

1.3.1 for any indemnity given by the Authority to the Contractor under this Contract, including 

but not limited to Condition 42. 

Financial limits  

1.4.  Subject to Clauses 1.1 and 1.2 and to the maximum extent permitted by Law:  

 

1.4.1 Throughout the Term the Contractor's total liability in respect of losses that are caused by 

Defaults of the Contractor shall in no event exceed: 

 

i. in respect of DEFCON 76 (SC2) (£1,500,000) in aggregate; 

ii. in respect of condition 42 (£1,500,000) in aggregate;  



OFFICIAL – SENSITIVE COMMERCIAL   
  C17CSAE/701558417 – SC2 

 
 

38 
 

iii. in respect of DEFCON 611 (SC2) (£1,500,000) in aggregate;  

iv. and in respect of condition 28d (£2,000,000) in aggregate;  

 

1.4.2 without limiting Clause 1.4.1 and subject always to Clauses 1.1, 1.2, 1.2.5 and 1.4.3, the 

Contractor's total liability throughout the Term in respect of all other liabilities (but excluding any 

Service Credits paid or payable whether in contract, in tort (including negligence), arising under 

warranty, under statute or otherwise under or in connection with this Contract shall be £2,000,000 in 

aggregate.  

1.4.3 on the exercise of any and, where more than one, each option period or agreed extension to the 

Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.4.1 and 1.4.2 

above shall be fully replenished such that on and from each such exercise or extension of the Term, 

the Authority shall be able to claim up to the full value of the limitation set out in Clauses 1.4.1 and 

1.4.2 of this Contract.  

 

1.5. Subject to Clauses 1.1, 1.3, 1.3.3 and 1.6, and to the maximum extent permitted by Law the 

Authority's total liability (in aggregate) whether in contract, in tort (including negligence), under 

warranty, under statute or otherwise under or in connection with this Contract shall in respect of 

all liabilities (taken together) be limited to the Charges paid by the Authority in the relevant 

Contract Year in respect of any and all claims in that Contract Year. 

 

1.6. Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for the 

Charges. 

 

Consequential loss  

1.7.  Subject to Clauses 1.1, 1.2 and 1.8, neither Party shall be liable to the other Party or to 

any third party, whether in contract (including under any warranty), in tort (including 

negligence), under statute or otherwise for or in respect of:  

 

1.7.1 indirect loss or damage;  

1.7.2 special loss or damage;  

1.7.3 consequential loss or damage;  

1.7.4 loss of profits (whether direct or indirect);  

1.7.5 loss of turnover (whether direct or indirect);  

1.7.6 loss of business opportunities (whether direct or indirect); or  

1.7.7 damage to goodwill (whether direct or indirect),  

 

even if that Party was aware of the possibility of such loss or damage to the other Party.  

 

1.8.  The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of 

the following losses incurred by the Authority to the extent that they arise as a result of a 

Default by the Contractor:  

 

1.8.1 any additional operational and administrative costs and expenses arising from 

the Contractor's Default, including any costs paid or payable by the Authority:  

 

i. to any third party;  
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ii. for putting in place workarounds for the Contractor Deliverables and other 

deliverables that are reliant on the Contractor Deliverables; and  

 

iii. relating to time spent by or on behalf of the Authority in dealing with the 

consequences of the Default;  

 

1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from 

the Contractor's Default, including wasted management time;  

 

1.8.3 the additional cost of procuring and maintaining in place transitional assistance 

and replacement deliverables for the remainder of the Term and any option period or agreed 

extension to the Term (including legal and other consultants' fees, re-procurement project 

costs, other expenses associated with such exercise and any increase in the fees for the 

replacement services over and above the Contract Price that would have been payable for the 

relevant Contractor Deliverables); 

 

 1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy 

or degradation of Authority data, or other data or software, including, to the extent the Authority 

data, other data or software can be recovered or reconstituted, the fees, costs and expenses of 

reconstituting such Authority data, data or software;  

 

1.8.5 damage to the Authority's physical property and tangible assets, including 

damage under DEFCONs 76 (SC2) and 611 (SC2);  

 

1.8.6 costs, expenses and charges arising from, or any damages, account of profits or 

other award made for, infringement of any third-party Intellectual Property Rights or breach of 

any obligations of confidence;  

 

1.8.7 any additional costs incurred by the Authority in relation to the Authority's 

contracts with a third party (including any compensation or interest paid to a third party by the 

Authority) as a result of the Default (including the extension or replacement of such contracts);  

 

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs 

incurred by the Authority in defending any proceedings which result in such fine or penalty; or  

 

1.8.9 any savings, discounts or price reductions during the Term and any option period 

or agreed extension to the Term committed to by the Contractor pursuant to this Contract.  

 

Invalidity  

 

1.9.  If any limitation or provision contained or expressly referred to in this Clause 46 (b) is 

held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any 

Party becomes liable for loss or damage to which that limitation or provision applied, that 

liability will be subject to the remaining limitations and provisions set out in this Clause 46 (b).  

 

Third party claims or losses  

 

1.10. Without prejudice to any other rights or remedies the Authority may have under this 
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Contract (including but not limited to any indemnity claim under DEFCONs 91 and condition 

34 or at Law), the Authority shall be entitled to make a claim under this Contract against the 

Contractor in respect of any losses incurred by the Authority which arise out of a claim made 

against the Authority by a third party under any contract with that third party provided that such 

third party claim:  

 

1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to provide 

the Contractor Deliverables or failure to perform any of its obligations under this Contract; and  

 

1.10.2 is a type of claim or loss that would have been recoverable under this Contract if 

the third party were a party to this Contract (whether as the Authority or the Contractor), such 

claim to be construed as direct losses for the purpose of this Contract.  

 

No double recovery  

 

1.11. Neither Party shall be entitled to employ such rights and remedies available to it so as 

to seek to recover more than once in respect of the same loss, but the Authority shall be 

entitled to use (singly or together) such rights and remedies available to the Authority so as to 

recover the full extent of any recoverable losses suffered or incurred, including any remedies 

the Authority may have against any guarantor.  

c. Repair Process (Loans) 

 
i. The Contractor shall comply with the following loans process for all items subject to repair in 

accordance with Section 5 of Annex A (Statement of Requirement).    

ii. In the event an asset is returned to the contractor for repair the Authority will follow this 

procedure as relevant to the Contractor: 

iii. The Authority shall raise a CP&F Purchase Order and arrange transportation to the 

Contractor’s NCAGE site. The Authorities Operations Manager will inform Contractor of 

inbound assets. 

iv. On receipt of the assets the Contractor will record the assets and their associated serial 

numbers on the DEFCON 694 Loans report. 

 

Returning items to Authority Following Repair  

v. Once repair or other authorised activity is complete the Contractor shall ensure all associated 

paperwork containing NSNs and serial numbers of the returning assets are provided with the 

consignment. 

vi. The Contractor shall inform the Authority’s Operations Manager and arrange return delivery of 

the asset to originating unit, unless otherwise stated in writing. 

vii. The Contractor shall deliver assets and obtain proof of delivery before removing the assets 

from DEFCON 694 Loans Register. In the event of a delivery not being processed through the 

Inventory system in reasonable time, the Authority may utilise the proof of delivery as evidence 

of delivery in order for an invoice to be submitted. 

viii. The Contractor shall deliver assets and obtain proof of delivery before removing the assets 

from DEFCON 694 Loans Register. In the event of a delivery not being processed through the 

Inventory system in reasonable time, the Authority may utilise the proof of delivery may be used 

as evidence of delivery in order for an invoice to be submitted. 
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d. Contract Management 

 
i. At contract award the Contractor shall appoint individuals with the necessary skills and 

experience, responsibility, and authority to the following: 

 

1. A primary Commercial point of contact to manage the overall contract. 

 

2. A primary Project Management/Delivery Management point of contact 

to oversee both PDS tasking, repair, maintenance and supply of 

equipment and spares. 

 

ii. The Authority shall appoint a single Commercial point of contact to manage the overall 

contract and a single Delivery Management point of contact within the ADE DT. 

 

iii. The Contractor shall be responsible for managing and tasking any sub-contractors including 

the attendance of sub-contractors at any meetings, as required. 

 

 
e. Technical Publications 

 
i. The Contractor shall ensure that the Authority has the right to copy, amend, extend or 

circulate any technical publication or part thereof or any part thereof including any such part 
when incorporated in any amended or extended version of such technical publication, and 
to circulate, use or have used said technical publication including any amended or extended 
version and any copies thereof for any United Kingdom Government purpose but not for the 
purpose of manufacturing equipment to which the technical publication relates. 

 
 

f. Payment  

 

i. Payment for work carried out under Item 1 (Provision of Core PDS Services) of the 
Schedule of Requirements (Schedule 2) shall include an initial set up cost payment. The 
payment relates to costs incurred in the set up of the Core Services relating to this Contract 
and will total 10% of the overall firm price of Item 1 of the Schedule of Requirements 
(Schedule 2). The Contractor shall submit evidence of these actual costs, including a 
sufficient level of breakdown, to the Authority’s Commercial Officer within a Contract Kick 
Off Meeting no later than four weeks after Contract Award. Subject to the Authority’s 
agreement that the costs are attributable, appropriate and reasonable, the initial set up cost 
payment shall be paid to the Contractor one month after Contract Award in accordance with 
Condition 35 (Payment and Recovery of Sums Due).  

 
ii. Payment of the remaining balance of the firm price at Item 1 (Provision of Core PDS 

Services) of the Schedule of Requirements (Schedule 2) shall be made quarterly in arrears 

in accordance with Condition 35 (Payment and Recovery of Sums Due) and upon 

Acceptance of the items and services in accordance with Condition 28 and Schedule 8 

(Acceptance). The value of each of the following quarterly payments shall be an average of 

the remaining balance following the initial set up cost payment. The Payment Plan can be 

found at the Table below: 

 

Date of Payment Price (£ ex VAT) 

30th September 2022 (redacted) 

30th December 2022 (redacted) 

31st March 2023 (redacted) 

30th June 2023 (redacted) 

29th September 2023 (redacted) 
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29th December 2023 (redacted) 

29th March 2024 (redacted) 

 

 

iii. Payment for all Contractor Deliverables detailed in the Schedule of Requirements 

(Schedule 2) Items 2 and 3 shall be made in accordance with Condition 35 (Payment and 

Recovery of Sums Due) and upon Acceptance of the items and services in accordance with 

Condition 28 and Schedule 8 (Acceptance). 

 

iv. Payment for Emergent Tasking in accordance with Schedule of Requirements (Schedule 2) 

Item 4 shall be made in accordance with Condition 35 (Payment and Recovery of Sums 

Due) and upon Authority acceptance of Part 4 of the WAF.  

 

v. For the purposes of Condition 35.b. of this Contract, a timely fashion is defined as 30 

Calendar days. 

 

vi. For the purposes of Condition 35.d. of this Contract, a reasonable time is defined as 30 

Calendar days. 

 

g. Pricing of Spares  

 

i. The Firm Pricing for Spares articles detailed in Annex B to this Contract expire on 31st 

March 2023. Three months prior to expiry of this pricing the Authority will request a 

quotation for Firm pricing for the period 1st April 2023-31st March 2024. This shall be 

provided by the Contractor within a reasonable timeframe to allow the Authority to establish 

whether the proposed pricing is fair and reasonable and is subject to agreement from both 

parties.  

 

ii. The agreed pricing will be added to Annex B via a Contract Amendment in accordance with 

Condition 6 of this Contract. 
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Annex A - Statement of Requirement  

 

 

For: in-service support, including fulfilling the role of the Coordinating Design Organisation, provision of spares and post design services, in relation to the 

Maritime Modular Platform Aerial Delivery System. 

 

 

This Annex is provided as a separate document.
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Consumable Spares Price List  

The following consumable spares are to be purchased through this contract:  

This Annex is provided as a separate document.
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 SC2 Schedules  

Schedule 1 - Definitions of Contract 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding incidentals 
outside Schedule 2 (Schedule of Requirements) such as progress 
reports. (This definition only applies when DEFCONs are added to 
these Conditions); 

 
Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 

 
Authority’s 
Representative(s) 

shall be those person(s) defined in Schedule 3 (Contract Data Sheet) 
who will act as the Authority’s Representative(s) in connection with the 
Contract.  Where the term “Authority’s Representative(s)” in the 
Conditions is immediately followed by a functional description in 
brackets, the appropriate Authority’s Representative(s) shall be the 
designated person(s) for the purposes of Condition 7; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays; 

 
Central Government Body a body listed in one of the following sub-categories of the Central 

Government classification of the Public Sector Classification Guide, as 
published and amended from time to time by the Office for National 
Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

d. Executive Agency; 

 
Collect means pick up the Contractor Deliverables from the Consignor.  This 

shall include loading, and any other specific arrangements, agreed in 
accordance with Clause 28.c and Collected and Collection shall be 
construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def Stan 

81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this document; 

 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be Delivered 
or on whose behalf they are to be Collected at the address specified in 
Schedule 3 (Contract Data Sheet) or such other part of the Authority 
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as may be instructed by the Authority by means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract Data 

Sheet) from whom the Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 ( Formal 
Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) 

to be paid (inclusive of Packaging and exclusive of any applicable 
VAT) by the Authority to the Contractor, for the full and proper 
performance by the Contractor of its obligations under the Contract. 

 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, the 
expression shall include the personal representatives of the individual 
or of the partners, as the case may be, and the expression shall also 
include any person to whom the benefit of the Contract may be 
assigned by the Contractor with the consent of the Authority; 

 
Contractor Commercially 
Sensitive Information 

means the Information listed in the completed Schedule 5 
(Contractor’s Commercially Sensitive Information Form), which is 
Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to provide 
under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 

a. by means of the holding of shares, or the possession of voting 
powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of the 
Contractor; 

 
CPET means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

 
Crown Use in relation to a patent means the doing of anything by virtue of 
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Sections 55 to 57 of the Patents Act 1977 which otherwise would be 
an infringement of the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the First Schedule to the 
Registered Designs Act 1949;  

 

Dangerous Goods means those substances, preparations and articles that are capable of 
posing a risk to health, safety, property or the environment which are 
prohibited by regulation, or classified and authorised only under the 
conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of Transportable Pressure 
Equipment Regulations 2009 (CDG) (as amended 2011); 

b. European Agreement Concerning the International Carriage of 
Dangerous Goods by Road (ADR); 

c. Regulations Concerning the International Carriage of Dangerous 
Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) Code; 

e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 

f. International Air Transport Association (IATA) Dangerous Goods 
Regulations. 

 
DBS Finance means Defence Business Services Finance, at the address stated in 

Schedule 3 (Contract Data Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to the Consignee.  This 

shall include unloading, and any other specific arrangements, agreed 
in accordance with Condition 28 and Delivered and Delivery shall be 
construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the relevant 
portion of them are to be Delivered or made available for Collection; 

 
Denomination of Quantity 
(D of Q) 

means the quantity or measure by which an item of material is 
managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically given by MOD Form 

199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 

 

 
Evidence means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product supplied 
to the Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or FLEGT licensed origin, 
as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject to variation; 

 
FLEGT means the Forest Law Enforcement, Governance and Trade initiative 

by the European Union to use the power of timber-consuming 
countries to reduce the extent of illegal logging; 

 
Government Furnished 
Assets (GFA) 

is a generic term for any MOD asset such as equipment, information 
or resources issued or made available to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

 
Hazardous Contractor 
Deliverable 

means a Contractor Deliverable or a component of a Contractor 
Deliverable that is itself a hazardous material or substance or that may 
in the course of its use, maintenance, disposal, or in the event of an 
accident, release one or more hazardous materials or substances and 
each material or substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and reported by an individual 

or body whose organisation, systems and procedures conform to “ISO 
Guide 65:1996 (EN 45011:1998) General requirements for bodies 
operating product certification systems or equivalent”, and who is 
accredited to audit against forest management standards by a body 
whose organisation, systems and procedures conform to “ISO 17011: 
2004 General Requirements for Providing Assessment and 
Accreditation of Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form disclosed 

to one Party by or on behalf of the other Party under or in connection 
with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including 

any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the day 
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the Contract documents are issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging 
(MLP) 

means Packaging that provides enhanced protection in accordance 
with Def Stan 81-041 (Part 1), beyond that which Commercial 
Packaging normally provides for the military supply chain; 

 
  Military Packager 

Approval Scheme (MPAS) 

 

is a MOD sponsored scheme to certify military Packaging designers 
and register organisations, as capable of producing acceptable 
Services Packaging Instruction Sheet (SPIS) designs in accordance 
with Defence Standard (Def Stan) 81-041 (Part 4); 

 

Military Packaging Level 
(MPL) 

shall have the meaning described in Def Stan 81-041 (Part 1); 

 

 
MPAS Registered 
Organisation 

is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs.  A company capable of 
both Military Level and commercial Packaging designs including MOD 
labelling requirements; 

 
MPAS Certificated 
Designer 

shall mean an experienced Packaging designer trained and certified to 
MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user;  

Noun.  The materials and components used for the preparation of the 
Contractor Deliverables for transportation and storage in accordance 
with the Contract; 

Packaging Design 
Authority (PDA) 

shall mean the organisation that is responsible for the original design 
of the Packaging except where transferred by agreement.  The PDA 
shall be identified in the Contract, see Annex A to Schedule 3 
(Appendix – Addresses and Other Information), Box 3; 

Parties means the Contractor and the Authority, and Party shall be construed 
accordingly; 

Primary Packaging means the quantity of an item of material to be contained in an 
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Quantity(PPQ) individual package, which has been selected as being the most 
suitable for issue(s) to the ultimate user, as described in Def Stan 81-
041 (Part 1); 

Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial by-
products;  

b. post-consumer reclaimed wood and wood fibre, and driftwood;  

c. reclaimed timber abandoned or confiscated at least ten years 
previously; 

it excludes sawmill co-products; 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be provided, 
the quantities and dates involved and the price or pricing terms in 
relation to each Contractor Deliverable; 

Short-Rotation Coppice means a specific management regime whereby the poles of trees are 
cut every one to two years and which is aimed at producing biomass 
for energy.  It is exempt from the UK Government timber procurement 
policy.  For avoidance of doubt, Short-Rotation Coppice is not 
conventional coppice, which is subject to the timber policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, and shall include 
any document or item which, individually or collectively is referred to in 
Schedule 2 (Schedule of Requirements). The Specification forms part 
of the Contract and all Contractor Deliverables to be supplied by the 
Contractor under the Contract shall conform in all respects with the 
Specification. 

STANAG4329 means the publication NATO Standard Bar Code Symbologies which 
can be sourced at https://www.dstan.mod.uk/faqs.html; 

Subcontractor means any subcontractor engaged by the Contractor or by any other 
subcontractor of the Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or substantially for the purpose 
of performing (or contributing to the performance of) the whole or any 
part of this Contract and ‘Subcontract’ shall be interpreted accordingly; 

Timber and Wood-Derived 
Products 

means timber (including Recycled Timber and Virgin Timber but 
excluding Short-Rotation Coppice) and any products that contain wood 
or wood fibre derived from those timbers.  Such products range from 
solid wood to those where the manufacturing processes obscure the 
wood element; 

Transparency Information means the content of this Contract in its entirety, including from time to 
time agreed changes to the Contract, and details of any payments 
made by the Authority to the Contractor under the Contract; 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

http://www.dstan.mod.uk/faqs.html
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Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional Conditions) 

 

Acronym Title Definition (If required) 

ADE Aerial Delivery Equipment The Authority 

AIL Advanced Information Leaflet   

AP Air Publication 

Documentation provided to support an Air System. Various 

numbered Topics within an AP contain descriptive or 

procedural information. 

C17CSAE 
C17 CSAT and Airborne 

Equipment  
The Delivery Team 

CDO 
Coordinating Design 

Organisation 
  

CED Contract Effective Date 
Means the date the Contractor signs Acceptance of Offer of 

Contract (DEFFORM 10)   

DE&S  Defence Equipment and Support   

DEFSTAN Defence Standard 

Defence Standard means a technical specification the 

observance of which is not compulsory, and which is 

approved by a standardisation body specialising in the 

production of technical specifications for repeated or 

continuous application in the field of defence. 

DO Design Organisation   

DT Delivery Team   

F760A Form 760A Form for the completion and reporting of Fault Investigations 

F765 Form 765 Form for the completion and reporting of Technical Queries 

HRB  Hazard Review Board   

HWG Hazard Working Group   

IPC Illustrated Parts Catalogue   

LoAA Letter of Airworthiness Authority   

LoAN Letter of Air safety Notification   

LTC  Local Technical Committee   

MAA Military Aviation Authority 

The Military Aviation Authority (MAA) is an independent 

organization responsible for the regulation, surveillance, 

inspection and assurance of the Defence Air operating and 

technical domains. It ensures the safe design and use of 

military air systems. 

MMP Maritime Modular Platform   
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MOD Ministry of Defence   

MRP 
Military Aviation Authority 

Regulatory Publications 
  

OM Operations Manager can be used in place of Project Manager 

PDS  Post Design Services   

PHIA 
Preliminary Hazard Identification 

& Analysis 
  

PM  Project Manager can be used in place of Operations Manager 

PO  Purchase Order 

A purchase order is a commercial document and first official 

offer issued by a buyer to a seller indicating types, quantities, 

and agreed prices for products or services. 

RA Regulatory Article   

RAF  Royal Air Force   

SAL Service Amendment Leaflet   

SAR Safety Assessment Report   

SCM Supply Chain Manager 

Supply chain Management (SCM), is the management and 

supply of goods and services by optimising availability and 

cost, process and policy developments, compliance, 

assurance, analysis, and modelling. 

SI Servicing Instructions 

Produced by either the Delivery Team (DT) or the Design 

Organization on behalf of the DT and distributed by the DT. It 

gives details of a recurrent scheduled maintenance operation 

to repair or prevent a potential fault. It is usually a temporary 

measure that is normally superseded by amendment of the 

maintenance schedule. 

SOR Statement of Requirement   

STI  Special Technical Instructions 

Produced by either the Delivery Team (DT) or the Design 

Organisation on behalf of the DT and distributed by the DT. It 

gives instructions to undertake a non-recurrent work package 

to repair or prevent a potential fault. It is usually a temporary 

measure, normally superseded by a cover modification. 

TDOL Technical Documents On-Line   

UFR Unsatisfactory Feature Report 

Report used to notify unsatisfactory features and to document 

subsequent actions relating to proposed amendments to 

Technical Information (TI) and forms used in the Defence Air 

Environment 

WAF Work Authorisation Form   
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Schedule 2 - Schedule of Requirements 
 

Contractor Deliverables 

Item 
Number 

MOD Stock 
Reference 
No. 

Part No. 
(where 
applicable) 

Description 
 

Packaging 
Requirements inc. 
PPQ and DofQ (as 
detailed in 
DEFFORM 96) 

Delivery 
Date 

Total 
Qty 

Price (£) Ex VAT 

Per 
Item 

Total inc. Packaging 
(and Delivery if specified in Schedule 3 
(Contract Data Sheet)) 

1 n/a n/a Provision of Core PDS Services in 
accordance with Condition 46 - Annex A 
(Statement of Requirement) 

n/a  Core Services in 
accordance with Condition 
46 – Annex A (Statement of 
Requirement) 

(redacted) in accordance with the Payment 
Plan detailed at Special Condition f. 

2 n/a n/a Provision of consumable spares in 
accordance with Condition 46- Annex A 
(Statement of Requirement) and Annex B to 
Condition 46  

Various As stated at Annex B to 
condition 46 

The cumulative total of all consumable 
spare’s orders Accepted in accordance with 
Condition 46 - Annex B to Condition 46  

3 n/a n/a Provision of repair and maintenance services 
in accordance with Condition 46- Annex A 
(Statement of Requirement)  

Various Non-core Services in 
accordance with Condition 
46 – Annex A (Statement of 
Requirement) 

Firm Priced in accordance with Emergent 
Tasking process within Condition 46- Annex 
A (Statement of Requirement) and agreed 
labour rates at Annex C of this Contract. 

4 n/a n/a Provision of Emergent Tasking in 
accordance with Condition 46- Annex A 
(Statement of Requirement), 

Various Non-core Services in 
accordance with Condition 
46 – Annex A (Statement of 
Requirement) 

Firm Priced in accordance with Emergent 
Tasking process within Condition 46- Annex 
A (Statement of Requirement) and agreed 
labour rates at Annex C of this Contract. 

       
Total Price 

 
Not Applicable 
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Schedule 3 - Contract Data Sheet 
General Conditions 

Condition 2 – Duration of Contract: 

        The Contract expiry date shall be: 31st March 2024. 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with:  

 English Law   

 Scots Law      clause 4.d shall apply   

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 

Condition 7 – Authority’s Representatives: 

The Authority’s Representatives for the Contract are as follows: 

Commercial: DES C17CSAE-Commercial1 (as per DEFFORM 111) 

  Project Manager: DES C17CSAE-ADE-OM1a (as per DEFFORM 111) 

Condition 18 – Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority: MOD Abbey Wood, NH1, Walnut 2b, #1027, Bristol, BS34 8JH (as per DEFFORM 111) 

Contractor: (as per DEFFORM 111) 
 

Notices can be sent by electronic mail 

Condition 19.a – Progress Meetings: 

The Contractor shall be required to attend the following meetings: Please refer to Section 9 & 10 (Meetings & 
Management Information) to Annex A to Condition 46 SoR 

 

Condition 19.b – Progress Reports: 

 

The Contractor is required to submit the following Reports: 

   All reports as detailed in Section 10 (Management Information) to Annex A to Condition 46 SoR 

 

Reports shall be delivered to the following address: 

Lucinda.Chamberlain108@mod.gov.uk  

 

 

Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? YES 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within Business Days of Contract Award.  Once agreed by the Authority the Quality 
Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely responsible 
for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: 

mailto:Lucinda.Chamberlain108@mod.gov.uk
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DEFSTANS 

Reference Name 

DEF STAN 00-40 Part 1 Availability, Reliability and Maintainability Programme 

DEF STAN 00-56 Part 1  Safety Management Requirements for Defence Systems 

DEF STAN 00-251 Parts 1-3 Human Factors Integration for Defence Systems 

DEF STAN 00-051      Environmental Management Requirements For Defence System 

DEF STAN 05-057 Configuration Management of Defence Materiel 

DEF STAN 05-061 Part 1 Issue 6 Concessions 

DEF STAN 05-061 Part 4 Issue 3 Contractors Working Parties – QA Requirements 

DEF STAN 05-061 Part 9 Issue 5 Independent Inspection Requirements for Safety Critical Items 

DEF STAN 05-061 Part 18  
Aircraft and Munitions Parachutes and Parachute assemblies, 
Harnesses and Personnel Restraint Harness for use in Aircraft 

DEF STAN 05-99 Managing Government Furnished Assets in Industry Issue 4 

DEF STAN 05-135 Avoidance of Counterfeit Material Issue 1 

DEF STAN 05-138 Cyber Security for Defence Suppliers 

DEF STAN 59-411  Electromagnetic Compatibility 

DEF STAN 81-41 Packaging of Defence Materiel 

DEF STAN 05-132 
Marking of Service Materiel items using a unique item identifier (UII 

Caps) 

OTHER QA CONDITIONS 

BS EN ISO 9001:2015  

Quality Management Systems Certification or AS9100 Quality Systems 
– Aerospace – Model for Quality Assurance In Design, Development, 

Production, Installation and Servicing certification. 

BS EN 62402:2007  Obsolescence Management Application Guide 

ISO 14001 Environmental Management 

ISO 17025:2017 
General Requirements for the competence of testing and calibration 

laboratories 

ISO 9001:2015/AS9100   Appropriate Quality Management System (QMS) 

AQAP 2105 
North Atlantic Treaty Organization (NATO) Requirements for 

Deliverable Quality Plans Edition 2 

AQAP 2009 NATO Guidance on the use of the AQAP Edition 3 

AQAP 2070 NATO Mutual Government Quality Assurance (GQA) Process Version 2 

AQAP 2310 NATO QMS Requirements for Aviation, Space and Defence 

STANAG 4107 NATO Guide for the Delegation of Government Quality Assurance 

5J (Edition 18/11/16) Unique Identifiers 

 
REGULATORY ARTICLES  

RA 1005(2) Design Organizations 

RA 1014(1) Responsibilities of a Design or Co-ordinating Design Organization 

RA 1014(2) Responsibilities of an Air System Co-ordinating Design Organization 

RA 1018(1) Responsibilities of the Production Organization 

RA 1130(2) Standards 

RA 1150(1) Airborne Equipment and Airborne Forces 

RA 1200(1) Defence Air Safety Management 

RA 1207(2) Air Safety Data Exploitation Procedures 

RA 1220(2) Project Safety Management 
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RA 1220(3) Equipment Safety Assessment 

RA1223(2) Airworthiness Information Management 

RA 1225(1) Air Safety Documentation Audit Trail 
RA 1230(1) Design Safety Target Criteria 

RA 1300(1) Requirement for a Release To Service 

RA 1345(1) The Compendium of Airborne Equipment Release Certificates 

RA 1440(1) Air Safety Training 

RA 2370(3) Test and Evaluation Activity 

RA 4809(1) Component Classification 

RA 4809(2) Suitability of Components 

RA 4811(2) Human Factors Limitations 

RA 5103(1) Requirement and Scope for Certificate of Design 

RA 5103(2) Management and Authorization of Certificates of Design 

RA 5220(1) Issue of Special Flying Instructions 

RA 5301(1) Configuration Management Principles 

RA 5301(2) Configuration Management Under Contractor Control 

RA 5301(3) Configuration Management under Ministry Control 

RA 5305(1) In-Service Design Changes – General 

RA 5305(2) In-Service Design Changes – Safety 

RA 5305(3) In-Service Design Changes – Modification Procedure 

RA 5320(1) Air System Maintenance Schedule – Design and Validation 

RA 5405(1) Special Instructions (Technical) 

RA 5406(1) Aircrew Publications 

RA 5406(2) Amendments to Aircrew Publications 

RA 5726(1) Integrity Management 

RA 5726(3) Sustaining Integrity Management 

RA 5810(11) Inspections and Tests  

RA 5810(16) Record Keeping 

RA 5815(1) 
Provision and Amendments to Instructions for Sustaining Type 

Airworthiness (ISTA) 

RA 5820(1) Classification of Changes in Type Design 

RA 5820(3) Approval of Minor Changes 

RA 5820(4) Approval of Major Changes 

RA 5820(6) Record Keeping 

RA 5825(1) Fault Reporting & Investigation 

RA 5835(1) Production Organizations 

RA 5850(1) Responsibilities of a Design Organization 

RA 5850(2) Scheme Inclusion and Approval Award 

RA 5850(3) Design Management System 

RA 5850(2) Scheme Inclusion and Approval Award 

RA 5850(3) Design Management System 

RA 5850(4) Design Organization Exposition 

RA 5850(5) Approval Requirements 

RA 5850(6) Changes in Design Management System 

RA 5850(7) Investigations and Inspections 

RA 5850(8) Failures, Malfunctions and Defects 

RA 5850(9) Findings 

RA 5850(10) Validity of Approval 
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RA 5850(11) Privileges 

RA 5850(12) Designs using Government Furnished Equipment 

RA 5850(13) Record Keeping 

RA 5855(1) Compliance with Applicable Requirements 

RA 5855(2) Release of Newly Produced Parts and Appliances for Installation 

RA 5865(2) Demonstration of Capability 

RA 5865(4) Repair Design 

RA 5865(6) Production of Repair Parts 

RA 5865(7) Repair Embodiment 

RA 5865(8) Limitations 

RA 5865(9) Unrepaired Damage 

RA 5865(10) Record Keeping 

RA 5875(1) (European) Technical Standard Order 

RA 5885(3) Identification of Parts and Appliances 

RA 5885(4) Identification of Critical Parts 

 

 

Condition 21 – Marking of Contractor Deliverables: 

 

        Special Marking requirements: N/A 

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:  

Condition 24 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 

 

to be Delivered by the following date: 1 month from each Spares Order 

Condition 25 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract?  

Yes - to be delivered electronically 

Applicable to Line Items:  

All 

If required, does the Contractor Deliverables require traceability throughout the supply chain?      

Yes 
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Applicable to Line Items: 

All 

Condition 27.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 

All line items 

       

Special Delivery Instructions: 

The Contractor shall send all equipment and spares orders to the address specified by the Authority at 
the time of ordering (from the following): 

 

DEFENCE FULFILMENT CENTRE (DFC), DONNINGTON 
Defence Fulfilment Centre, 
Hortonwood 50, 
Donnington,  
Telford,  
TF1 7AE 
(Please note, postcode for SatNav purposes is: TF1 7GZ) 
 ----------------------------------------------------------------------------------------------------------------------------- ---- 
MOD DONNINGTON 
West Gate,  
MOD Donnington,  
Telford,  
TF2 8JT 
 (Please note, for DFC / MOD Donnington deliveries only: 
• The access road to the DFC site, Hortonwood Road, is not a suitable parking location. 
• Suppliers are requested to advise their carriers that there is no short term or overnight parking in 
the immediate vicinity of the DFC or MOD Donnington sites.) 
----------------------------------------------------------------------------------------------------------------------------- ----- 
RECEIPT & DESPATCH, LOGS SQN 
RAF Brize Norton 
Carterton  
Oxon 
OX18 3LX 
---------------------------------------------------------------------------------------------------------------------------------- 
BICESTER DEPOT 
Bicester Depot 
MOD Bicester 
Lower Arncott 
Bicester 
OX25 2LP 
 

Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 27.c - Collection by the Authority: 

The following Line Items are to be Collected by the Authority: 

 
N/A. However, the Authority reserves the right to collect any delivery ex-works given notice 3 working 
days prior to the scheduled delivery date. Out of hours delivery or collection may be requested and the 
Contractor shall make reasonable endeavours to facilitate such a request. 
 

Special Delivery Instructions: 

n/a         

 

Each consignment is to be accompanied by a DEFFORM 129J. 
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Consignor details (in accordance with 28.c.(4)): 

 

Line Items:    Address provided at time of order  

 

Consignee details (in accordance with condition 23): 

 

Line Items:  Address provided at time of order 

Condition 29 – Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 

 

The time limit for rejection shall be 20 Business Days. 

Condition 31 – Self-to-Self Delivery: 

Self-to-Self Delivery required?  No   

 

If required, Delivery address applicable: N/A 

 

 

Pricing and Payment 

Condition 34 – Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

 

Line Items: N/A 

 

Clause 46.  refers 

 

Termination 

Condition 41 – Termination for Convenience: 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified 
here: 

 

The Notice period for termination shall be 20 Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official use 
information) 

See DEFFORM 111 
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Schedule 4 - Contract Change Control Procedure  
(i.a.w. Clause 6b) 

Contract No: C17CSAE/701558417 

 

Authority Changes 

 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to 
Clause 2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 
Change in any single proposal, provided that such changes are related to the same or similar matter 
or matters. 

 

Notice of Change 

 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority 
Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient 
detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in 
accordance with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if 
such change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 
Contract in a manner that infringes any applicable law relevant to such delivery; and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in 
connection with their obligations under the Contract to be revoked (or would require a new necessary 
consent to be obtained to implement the Change(s) which, after using reasonable efforts, the 
Contractor has been unable to obtain or procure and reasonably believes it will be unable to obtain or 
procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement (including its 
risk profile) under the Contract;    

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as 
shall have been agreed in writing by the parties) after the date of the Authority Notice of Change that 
the relevant proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 
5.b and/or 5.c providing written evidence for the Contractor's reasoning on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 
(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance 
with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant Change(s) 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the 
Authority fails to make sufficient adjustments to the relevant Authority Notice of 
Change (and issue a revised Authority Notice of Change) to remove the 
Contractor's grounds for refusing to implement the relevant Change under Clauses 
5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period as shall 
have been agreed in writing by the parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that 
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the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or  

ii) the date of such determination.  
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment.  

 

Contractor Change Proposal 

 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are 
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen 
(15) Business Days (or such other period as the Parties agree (acting reasonably) having regard to the 
nature of the Change(s)) after the date on which the Contract shall have received the Authority Notice 
of Change; or  
b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant 
Authority Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the 
Contractor's grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 
5.c) fifteen (15) Business Days (or such other period as the parties shall have agreed (both parties 
acting reasonably) having regard to the nature of the Change(s)) after the date on which the Contractor 
shall have received such revised Authority Notice of Change; or   
(2) the Authority has disputed such conclusion and it has been determined in accordance with 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties 
shall have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after 
the date of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of 
doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change 
Proposal where the Contractor notifies the Authority, and the Authority agrees or it is determined 
further to such notification in accordance with Clause 5, that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, where 
appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the 
Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s). 

 

Contractor Change Proposal – Process and Implementation 

 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall:  

a. evaluate the Contractor Change Proposal; and 
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b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) 
proposed by the Authority) following such discussions the Authority may modify the Authority Notice of 
Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties shall have agreed in writing) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the Contract 
in accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall 
promptly issue to the Authority the Contractor's DEFFORM 10B indicating their unqualified acceptance 
of such amendment in accordance with, and otherwise discharge their obligations under, such 
Condition and implement the relevant Change(s) in accordance with such proposal; or 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing 
(where issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of 
Change (in which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons 
for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred in connection with the implementation of any Change(s), unless a Contractor Change 
Proposal has been accepted by the Authority in accordance with Clause11.a and then subject only 
to the terms of the Contractor Change proposal so accepted. 

 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change 
Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and 
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. 

condition 12) 

Contract No:       

 

Contract No: CS17CSAE/701558417    

Description of Contractor’s Commercially Sensitive Information: 

(redacted) 

Cross Reference(s) to location of sensitive information: 

(redacted) 

Explanation of Sensitivity: 

(redacted) 

Details of potential harm resulting from disclosure: 

As above.       

Period of Confidence (if applicable): Pre contract award, and if successful, for the duration of the contract and 
for 5 years afterwards.    

Contact Details for Transparency / Freedom of Information matters: 

Name:         Karen Mitchell  

Position:   Communications Director 

Address:  HMNB Clyde, Faslane, Helensburgh, G84 8H 

Telephone Number:   01436 674321 Ext. 7738    

Email Address:   Karen.mitchell@babcockinternational.com 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances 

Supplied under the Contract 
 

Data Requirements for Contract No: C17CSAE/701558417 

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor has been filed separately to this Contract and shows a NIL 
response.
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 
 
 
Data Requirements for Contract No: C17CSAE701558417    

 

The following information is provided in respect of condition 24 (Timber and Wood-Derived 
Products): 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of 

compliance with 
Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 
 
Schedule of Requirements – Item 1  
a. Acceptance of Contractor Deliverables supplied under Schedule of Requirements (Schedule 2) Item 
1, occurs upon written concurrence from the Authority, that all associated Contract Articles and 
Contractor actions in supplying said Articles have been achieved in accordance with the Contract 
terms, notably (but not limited to) conditions 21-26 and 46(a).  
 
Schedule of Requirements – Item 2   
 
a. Acceptance of Consumable Contractor Deliverables completed under Schedule of Requirements 

(Schedule 2) Item 2, occurs upon completion, to the satisfaction of the Authority’s Project Manager 
(Box 2 of DEFFORM 111 at Annex A to Schedule 3), of all associated Contractor actions as stated 
in this Contract, notably (but not limited to) condition 21-26 and 46(a).  

 
Schedule of Requirements – Item 3 

a. Acceptance shall occur upon written concurrence from the Authority, that all associated Contract 

Articles and Contractor actions in supplying said Articles have been achieved in accordance with 

the WAF and terms of this Contract.  

b. For the purpose of Item 3, the Authority’s Project Manager shall notify the Contractor of 
Acceptance by the issue of a WAF Part 4 in accordance with Condition 46 Annex A, Section 4 
(Emergent Tasking Process).  

 

 
Schedule of Requirements – Item 4 

a. Acceptance shall occur upon written concurrence from the Authority, that all associated Contract 
Articles and Contractor actions in supplying said Articles have been achieved in accordance with 
the WAF and terms of this Contract.  

b. For the purpose of Item 4, the Authority’s Project Manager shall notify the Contractor of 
Acceptance by the issue of a WAF Part 4 in accordance with Condition 46 Annex A, Section 4 
(Emergent Tasking Process).  
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Quality Assurance Conditions 

  

No Specific QMS 

Notwithstanding the Quality Assurance requirements listed in Condition 20 to Schedule 3, 

No Specific Quality Management System requirements are defined. This does not relieve the 

Supplier of providing conforming Products under this Contract. 
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DEFFORM 111 
Appendix - Addresses and Other Information 

1. Commercial Officer: Samantha Wall 

Address: Nh1 Atrium #1027, MOD Abbey Wood (South), BRISTOL, BS34 8JH 

Email: samantha.wall444@mod.gov.uk  07929 837372 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information 
is available): Lucy Chamberlain 

Address: Nh1 Atrium #1027, MOD Abbey Wood (South), BRISTOL, BS34 8JH 

Email: Lucinda.chamberlain108@mod.gov.uk  07584 553161 

3. Packaging Design Authority Organisation & point of contact: As per Box 2 
(Where no address is shown please contact the Project Team in Box 2)  
4. (a) Supply / Support Management Branch or Order Manager: As per Box 2 

(b) U.I.N.   As per Box 2 
5. Drawings/Specifications are available from: As per Box 2 
6. Intentionally Blank 
7. Quality Assurance Representative:  James Monteith 
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General 
Contract Conditions.  

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents 
and details of the helpdesk visit http://dstan.gateway.isg-r.r.mil.uk [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 
8. Public Accounting Authority 

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets in 
Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 
2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, 

Manchester, M1 2WD 
 44 (0) 161 233 5394 
9. Consignment Instructions - The items are to be consigned as follows: As detailed in Schedule 2. 

  
10. Transport - The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                       
Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS 030 679 81113 / 81114   Fax 0117 913 8943 
Surface Freight Centre 
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B. JSCS 
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 
JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection Service should contact UKStratCom-
DefSp-RAMP@mod.gov.uk in the first instance. 
11. The Invoice Paying Authority 
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     
 0151-242-2000 Fax:  0151-242-2809 
Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site, Lower 
Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 
Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

* NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
2. If the required forms or documentation are not available on the MOD Internet site requests 

should be submitted through the Commercial Officer named in Section 1.

mailto:samantha.wall444@mod.gov.uk
mailto:Lucinda.chamberlain108@mod.gov.uk
http://dstan.gateway.isg-r.r.mil.uk/
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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