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General Conditions   

1. General  

a. The defined terms in the Contract shall be as set out in Schedule 1.  

b. The Contractor shall comply with all applicable Legislation, whether specifically 

referenced in this Contract or not.  

c. The Contractor warrants and represents, that:  

(1) they have the full capacity and authority to enter into, and to exercise their rights 

and perform their obligations under, the Contract;  

(2) from the Effective Date of Contract and for so long as the Contract remains in force 

it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited 

from doing so in accordance with the terms of the arbitration), administrative or 

adjudication or mediation proceedings before any court, tribunal, arbitrator, 

administrator or adjudicator or mediator or relevant authority against themselves or a 

Subcontractor which would adversely affect the Contractor's ability to perform their 

obligations under the Contract;  

(3) as at the Effective Date of Contract no proceedings or other steps have been taken 

and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for 

the winding-up of the company or dissolution or for the appointment of a receiver, 

administrative receiver, administrator, liquidator, trustee or similar officer in relation to 

any of its assets or revenues;  

(4) for so long as the Contract remains in force they shall give the Authority Notice of 

any proceedings or other steps that have been taken but not discharged (nor to the best 

of the knowledge of the Contractor, threatened) for the winding-up of the company or 

dissolution or for the appointment of a receiver, administrator, liquidator, trustee or 

similar officer in relation to any of its assets or revenues.  

d. Unless the context otherwise requires:  

(1) The singular includes the plural and vice versa, and the masculine includes the 

feminine and vice versa.  

(2) The words “include”, “includes”, “including” and “included” are to be construed as if 

they were immediately followed by the words “without limitation”, except where explicitly 

stated otherwise.   

(3) The expression “person” means any individual, firm, body corporate, 

unincorporated association or partnership, government, state or agency of a state or 

joint venture.  

(4) References to any statute, enactment, order, regulation, or other similar instrument 

shall be construed as a reference to the statute, enactment, order, regulation, or 
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instrument as amended, supplemented, replaced or consolidated by any subsequent 

statute, enactment, order, regulation, or instrument.  

(5) The heading to any Contract provision shall not affect the interpretation of that 

provision.  

(6) Any decision, act or thing which the Authority is required or authorised to take or do 

under the Contract may be taken or done only by the person (or its nominated deputy) 

authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing 

on behalf of the Authority.  

(7) Unless excluded within the Conditions of the Contract or required by law, 

references to submission of documents in writing shall include electronic submission.  

2.     Duration of Contract  

This Contract comes into effect on the Effective Date of Contract and will expire 

automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is 

otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully 

terminated.  

3.     Entire Agreement  

This Contract constitutes the entire agreement between the Parties relating to the subject 

matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any 

prior negotiations, representations and undertakings, whether written or oral, except that this 

Condition shall not exclude liability in respect of any fraudulent misrepresentation.  

4.     Governing Law    

a. Subject to clause 4.d, the Contract shall be considered as a contract made in 

England and subject to English Law.    

b. Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice 

to the dispute resolution process set out therein, each Party submits and agrees to the 

exclusive jurisdiction of the Courts of England to resolve, and the laws of England to govern, 

any actions proceedings, controversy or claim of whatever nature arising out of or relating to 

the Contract or breach thereof.   

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract 

shall be determined within the English jurisdiction and to the exclusion of all other 

jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to 

this Condition 4 and for the enforcement of any judgment, order or award given under 

English jurisdiction.  d.      If the Parties pursuant to the Contract agree that Scots Law 

should apply then the following amendments shall apply to the Contract:   

(1) Clause 4.a, 4.b and 4.c shall be amended to read:  

“a.     The Contract shall be considered as a contract made in Scotland and subject 

to Scots Law.   
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b. Subject to Condition 40 (Dispute Resolution) and without prejudice to the  

dispute resolution process set out therein, each Party submits and agrees to the 

exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to 

govern, any actions, proceedings, controversy or claim of whatever nature arising 

out of or relating to the Contract or breach thereof.   

c. Any dispute arising out of or in connection with the Contract shall be determined 

within the Scottish jurisdiction and to the exclusion of all other jurisdictions save 

that other jurisdictions may apply solely for the purpose of giving effect to this 

Condition 4 and for the enforcement of any judgment, order or award given under 

Scottish jurisdiction.”  

(2) Clause 40.b shall be amended to read:  

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the 

dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the  

Parties, the arbitration and this clause 40.b shall be governed by the Arbitration 

(Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the avoidance 

of doubt, for the purpose of arbitration the tribunal shall have the power to make 

provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in 

Schedule 1 to the Arbitration (Scotland) Act 2010.”  

e. Each Party warrants to each other that entry into the Contract does not, and the 

performance of the Contract will not, in any way violate or conflict with any provision of law, 

statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each 

Party also warrants that the Contract does not conflict with or result in a breach or 

termination of any provision of, or constitute a default under, any mortgage, contract or other 

liability, charge or encumbrance upon any of its properties or other assets.  

f. Each Party agrees with each other Party that the provisions of this Condition 4 shall 

survive any termination of the Contract for any reason whatsoever and shall remain fully 

enforceable as between the Parties notwithstanding such a termination.  

g. Where the Contractor’s place of business is not in England or Wales (or Scotland 

where the Parties agree pursuant to the Contract that Scots Law should apply), the 

Contractor irrevocably appoints the solicitors or other persons in England and Wales (or 

Scotland where the Parties agree pursuant to the Contract that Scots Law should apply) 

detailed in Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf 

service of all process and other documents of whatever description to be served on the 

Contractor in connection with any litigation or arbitration within the English jurisdiction (or 

Scottish jurisdiction where the Parties agree pursuant to the Contract that Scots Law should 

apply) arising out of or relating to the Contract or any issue connected therewith.  
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5.     Precedence  

a. If there is any inconsistency between the different provisions of the Contract the 

inconsistency shall be resolved according to the following descending order of precedence: 

(1)     Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the 

Contract shall be given equal precedence with Schedule 1 (Definitions of  

Contract) and Schedule 3 (Contract Data Sheet);  

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance  

Procedure);  

(3) the remaining Schedules; and  

(4) any other documents expressly referred to in the Contract.  

b. If either Party becomes aware of any inconsistency within or between the 

documents referred to in clause 5.a such Party shall notify the other Party forthwith and the 

Parties will seek to resolve that inconsistency on the basis of the order of precedence set 

out in clause  

5.a. Where the Parties fail to reach agreement, and if either Party considers the 

inconsistency to be material to its rights and obligations under the Contract, then the matter 

will be referred to the dispute resolution procedure in accordance with Condition 40 (Dispute 

Resolution).  

6.     Formal Amendments to the Contract  

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only 

be amended by the written agreement of the Parties (or their duly authorised representatives 

acting on their behalf). Such written agreement shall consist of:  

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control  

Procedure) (where used) and;  

(2) the Contractor's unqualified acceptance of the contractual amendments as 

evidenced by the DEFFORM 10B duly signed by the Contractor.  

b. Where required by the Authority in connection with any such amendment, the 

Contractor shall (as so required) confirm that any existing Parent Company Guarantee is 

sufficiently comprehensive so as to cover and support all of the Contractor's liabilities and 

obligations under and in connection with the Contract (as amended by such amendment) or 

provide a revised Parent Company Guarantee with such DEFFORM 10B to achieve the 

same purposes.    

c. Where the Authority wishes to amend the Contract to incorporate any work that is 

unpriced at the time of amendment:  

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have 

the right to settle with the Contractor a price for such work under the terms of 

DEFCON 643 (SC2) or DEFCON 127. Where DEFCON 643 (SC2) is used, the 
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Contractor shall make all appropriate arrangements with all its Subcontractors 

affected by the Change or Changes in accordance with clause 5 of DEFCON 643 

(SC2); or  

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be 

redetermined on amendment in accordance with the Defence Reform Act 2014 and 

Single Source Contract Regulations 2014 (each as amended from time to time).     

Changes to the Specification  

d. The Specification forms part of the Contract and all Contract Deliverables to be 

supplied by the Contractor under the Contract shall conform in all respects with the 

Specification.  

e. The Contractor shall use a configuration control system to control all changes to 

the Specification. The configuration control system shall be compatible with ISO 9001 

(latest published version) or as specified in the Contract.   

7.     Authority Representatives  

a. Any reference to the Authority in respect of:  

(1) the giving of consent;  

(2) the delivering of any Notices; or  

(3) the doing of any other thing that may reasonably be undertaken by an individual 

acting on behalf of the Authority,   

shall be deemed to be references to the Authority's Representatives in accordance with this 

Condition 7.   

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 

nominated deputy) shall have full authority to act on behalf of the Authority for all 

purposes of the Contract.  Unless notified in writing before such act or instruction, the 

Contractor shall be entitled to treat any act of the Authority’s Representatives which is 

authorised by the Contract as being expressly authorised by the Authority and the 

Contractor shall not be required to determine whether authority has in fact been given.  

c. In the event of any change to the identity of the Authority’s Representatives, the 

Authority shall provide written confirmation to the Contractor, and shall update 

Schedule 3  

(Contract Data Sheet) in accordance with Condition 6 (Formal Amendments to the Contract).  

8.     Severability  

a.      If any provision of the Contract is held to be invalid, illegal or unenforceable to any 

extent then:  

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be 

given no effect and shall be deemed not to be included in the Contract but without 

invalidating any of the remaining provisions of the Contract; and  
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(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 

unenforceable provision by a valid, legal and enforceable substitute provision the effect 

of which is as close as possible to the intended effect of the invalid, illegal or 

unenforceable provision.  

9.     Waiver  

a. No act or omission of either Party shall by itself amount to a waiver of any right or 

remedy unless expressly stated by that Party in writing.  In particular, no reasonable delay 

in exercising any right or remedy shall by itself constitute a waiver of that right or remedy.  

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of 

any other right or remedy.  

10.   Assignment of Contract  

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 

written consent of the other Party.  

11.   Third Party Rights  

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to 

any person who is not a Party to the Contract to enforce any term of the Contract in its own 

right and the Parties to the Contract declare that they have no intention to grant any such 

right.  

12.   Transparency  

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of  

Information), the Contractor understands that the Authority may publish the Transparency 

Information and Publishable Performance Information to the general public.   

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of 

the Transparency Information and Publishable Performance Information in a format 

readily accessible and reusable by the general public under an open licence where 

applicable.  

c. If, in the Authority's reasonable opinion, publication of any element of the 

Transparency Information and Publishable Performance Information would be contrary 

to the public interest, the Authority shall be entitled to exclude such Information from 

publication. The Authority acknowledges that it would expect the public interest by 

default to be best served by publication of the Transparency Information and 

Publishable Performance Information in its entirety. Accordingly, the Authority 

acknowledges that it shall only exclude Transparency Information and Publishable 

Performance Information from publication in exceptional circumstances and agrees 

that where it decides to exclude Information from publication on that basis, it will 

provide a clear statement to the general public explaining the categories of information 

that have been excluded from publication and reasons for withholding that information.  
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d. The Contractor shall assist and co-operate with the Authority as reasonably required to 

enable the Authority to publish the Transparency Information and Publishable 

Performance Information, in accordance with the principles set out above, including 

through compliance with the requirements relating to the preparation of Publishable 

Performance Information set out in clause 12.e to 12.i.  Where the Authority publishes 

Transparency Information, it shall:  

(1) before publishing, redact any Information that would be exempt from disclosure if it 

was the subject of a request for information under the Freedom of Information Act 

2000 (FOIA) or the Environmental Information Regulations 2004 (EIR),  for the 

avoidance of doubt, including Sensitive information;  

(2) taking account the Sensitive Information set out in Schedule 5, consult with the  

Contractor where the Authority intends to publish Information which has been identified as 

Sensitive Information. For the avoidance of doubt the Authority, acting reasonably, shall 

have absolute discretion to decide what information shall be published or be exempt from 

disclosure in accordance with the FOIA and/or the EIR; and  

(3) present information in a format that assists the general public in understanding the 

relevance and completeness of the information being published to ensure the public 

obtain a fair view on how this Contract is being performed.  

Publishable Performance Information  

e. Within three (3) months of the effective date of Contract the Contractor shall 

provide to the Authority for its approval (such approval shall not be unreasonably withheld or 

delayed) a draft Publishable Performance Information KPI Data Report consistent with the 

content requirements of Schedule 9.  

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall 

submit a revised version of the relevant KPI Data Report for further approval by the Authority 

with five (5) business days of receipt of any notice or rejection, taking account of any 

recommendations for revision and improvement to the report provided by the Authority.  

This process shall be repeated until the parties have an agreed version of the Publishable 

Performance Information.  

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data 

Report to the Authority for each quarter at the frequency referred to in the agreed Schedule  

9.  

h. Any dispute in connection with the preparation and/or approval of Publishable 

Performance Information, other than under clause 12.f, shall be resolved in accordance with 

the dispute resolution procedure provided for in this Contract.  

i. The requirements of this Condition are in addition to any other reporting requirements in 

this Contract.      
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13.    Disclosure of Information  

a. Subject to clauses 13.d to 13.i and Condition 12 each Party:  

(1) shall treat in confidence all Information it receives from the other;  

(2) shall not disclose any of that Information to any third party without the prior written 

consent of the other Party, which consent shall not unreasonably be withheld, 

except that the Contractor may disclose Information in confidence, without prior 

consent, to such persons and to such extent as may be necessary for the 

performance of the Contract;  

(3) shall not use any of that Information otherwise than for the purpose of the  

Contract; and   

(4) shall not copy any of that Information except to the extent necessary for the 

purpose of exercising its rights of use and disclosure under the Contract.  

b. The Contractor shall take all reasonable precautions necessary to ensure that all 

Information disclosed to the Contractor by or on behalf of the Authority under or in 

connection with the Contract:  

(1) is disclosed to their employees and Subcontractors, only to the extent necessary 

for the performance of the Contract; and  

(2) is treated in confidence by them and not disclosed except with the prior written 

consent of the Authority or used otherwise than for the purpose of performing 

work or having work performed for the Authority under the Contract or any 

subcontract.  

c. The Contractor shall ensure that their employees are aware of the Contractor’s 

arrangements for discharging the obligations at clauses 13.a and 13.b before receiving 

Information and shall take such steps as may be reasonably practical to enforce such 

arrangements.  

d. A Party shall not be in breach of Clauses 13.a,  13.b, 13.f, 13.g and 13.h to the extent 

that either Party:  

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 

under, the Contract;  

(2) has the right to use or disclose the Information in accordance with other 

Conditions of the Contract; or   

(3) can show:  

(a) that the Information was or has become published or publicly available for use 

otherwise than in breach of any provision of the Contract or any other agreement 

between the Parties;  

(b) that the Information was already known to it (without restrictions on disclosure or 

use) prior to receiving the Information under or in connection with the Contract; (c)      
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that the Information was received without restriction on further disclosure from a third 

party which lawfully acquired the Information without any restriction on disclosure; or  

(d)      from its records that the same Information was derived independently of that 

received under or in connection with the Contract;  

provided that the relationship to any other Information is not revealed.  
e. Neither Party shall be in breach of this Condition where it can show that any disclosure 

of Information was made solely and to the extent necessary to comply with a statutory, 

judicial or parliamentary obligation.  Where such a disclosure is made, the Party 

making the disclosure shall ensure that the recipient of the Information is made aware 

of and asked to respect its confidentiality.  Such disclosure shall in no way diminish the 

obligations of the Parties under this Condition.  

f. The Authority may disclose the Information:   

(1) to any Central Government Body for any proper purpose of the Authority or of the 

relevant Central Government Body, which shall include: disclosure to the Cabinet 

Office and/or HM Treasury for the purpose of ensuring effective cross-

Government procurement processes, including value for money and related 

purposes.  Where such a disclosure is made the Authority shall ensure that the 

recipient is made aware of its confidentiality;   

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 

reporting requirement;   

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 

appropriate in the course of carrying out its public functions;   

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, 

consultant or other person engaged by any of the entities defined in Schedule 1 

(including benchmarking organisations) for any purpose relating to or connected 

with the Contract;  

(5) subject to clause 13.g below, on a confidential basis for the purpose of the 

exercise of its rights under the Contract; or  

(6) on a confidential basis to a proposed body in connection with any assignment, 

novation or disposal of any of its rights, obligations or liabilities under the Contract;   

and for the purposes of the foregoing, references to disclosure on a confidential basis shall 

mean disclosure subject to a confidentiality agreement or arrangement containing terms no 

less stringent than those placed on the Authority under this Condition.   

g. Where the Authority intends to disclose Information to a commercial entity which is not 

a Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the 

Authority will endeavour to provide the Contractor with 3 Business Days' notice in 

advance of such disclosure.  In relation to a disclosure of Information made under 
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clause 13.f.(3) above, if reasonably requested by the Contractor within 2 Business 

Days of such notice being given, where the Authority has not already done so, it will 

endeavour to procure from the intended recipient of the Information an agreement 

containing confidentiality terms the same as, or substantially similar to, those placed on 

the Authority under this Condition. h.      Before sharing any Information in accordance 

with clause 13.f, the Authority may redact the Information.  Any decision to redact 

Information made by the Authority shall be final.  

i.      The Authority shall not be in breach of the Contract where disclosure of Information is 

made solely and to the extent necessary to comply with the Freedom of Information Act  

2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To 

the extent permitted by the time for compliance under the Act or the Regulations, the 

Authority shall consult the Contractor where the Authority is considering the disclosure of 

Information under the Act or the Regulations and, in any event, shall provide prior 

notification to the Contractor of any decision to disclose the Information. The Contractor 

acknowledges and accepts that their representations on disclosure during consultation may 

not be determinative and that the decision whether to disclose Information in order to comply 

with the Act or the Regulations is a matter in which the Authority shall exercise its own 

discretion, subject always to the provisions of the Act or the Regulations.   

j.      Nothing in this Condition shall affect the Parties' obligations of confidentiality where 

Information is disclosed orally in confidence.  

14.   Publicity and Communications with the Media  

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 

communicate with representatives of the press, television, radio or other media on any 

matter concerning the Contract unless the Authority has given its prior written consent.  

15.   Change of Control of Contractor  

a. The Contractor shall notify the Representative of the Authority at the address given 

in clause 15.b, as soon as practicable, in writing of any intended, planned or actual change 

in control of the Contractor, including any Subcontractors. The Contractor shall not be 

required to submit any notice which is unlawful or is in breach of either any pre-existing 

nondisclosure agreement or any regulations governing the conduct of the Contractor in the 

UK or other jurisdictions where the Contractor may be subject to legal sanction arising from 

issuing such a notice.   

b. Each notice of change of control shall be taken to apply to all contracts with the 

Authority. Notices shall be submitted to:   

        Mergers & Acquisitions Section   

        Strategic Supplier Management Team   

        Spruce 3b # 1301   
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        MOD Abbey Wood,          

Bristol, BS34 8JH  

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk  

c. The Representative of the Authority shall consider the notice of change of control 

and advise the Contractor in writing of any concerns the Authority may have. Such concerns 

may include but are not limited to potential threats to national security, the ability of the 

Authority to comply with its statutory obligations or matters covered by the declarations 

made by the Contractor prior to contract award.  

d. The Authority may terminate the Contract by giving written notice to the Contractor 

within six months of the Authority being notified in accordance with clause 15.a. The 

Authority shall act reasonably in exercising its right of termination under this Condition. e.     

If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor 

shall be entitled to request the Authority to consider making a payment representing any 

commitments, liabilities or expenditure incurred by the Contractor in connection with the 

Contract up to the point of termination. Such commitments, liabilities or expenditure shall be 

reasonably and properly chargeable by the Contractor, and shall otherwise represent an 

unavoidable loss by the Contractor by reason of the termination of the Contract. Any 

payment under this clause 15.e must be fully supported by documentary evidence. The 

decision whether to make such a payment shall be at the Authority’s sole discretion.  

f.      Notification by the Contractor of any intended, planned or actual change of control shall 

not prejudice the existing rights of the Authority or the Contractor under the Contract nor 

create or imply any rights of either the Contractor or the Authority additional to the  

Authority’s rights set out in this Condition.  

16.    Environmental Requirements  

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 

environmental approach that identifies, considers, and where possible, mitigates the 

environmental impacts of their supply chain.  The Contractor shall provide evidence of so 

doing to the Authority on demand.  

17.    Contractor’s Records  

a. The Contractor and their Subcontractors shall maintain all records specified in and 

connected with the Contract (expressly or otherwise) and make them available to the 

Authority when requested on reasonable notice.   

b. The Contractor and their Subcontractors shall also permit access to relevant 

records that relate to the contractual obligations to supply goods or services under the 

Contract, held by or controlled by them and reasonably required by the Comptroller and 

Auditor General, their staff and any appointed representative of the National Audit Office, 
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and provide such explanations and information as reasonably necessary for the following 

purposes:  

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and 

to examine and/or certify the Authority’s annual and interim report and accounts; 

and (2)      to enable the National Audit Office to carry out an examination 

pursuant to Part II of the National Audit Act 1983 of the economy, efficiency and 

effectiveness with which the Authority has used its resources.  

c. With regard to the records made available to the Authority under clause 17.a of this 

Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the 

Contractor shall permit records to be examined and if necessary copied, by the Authority, or 

Representative of the Authority, as the Authority may require.  

d. Unless the Contract specifies otherwise the records referred to in this Condition 

shall be retained for a period of at least 6 years from:  

(1) the end of the Contract term;  

(2) the termination of the Contract; or   

(3) the final payment, whichever occurs latest.  

18.    Notices  

a. A Notice served under the Contract shall be:  

(1) in writing in the English language;  

(2) authenticated by signature or such other method as may be agreed between the 

Parties;  

(3) sent for the attention of the other Party’s Representative, and to the address set 

out in Schedule 3 (Contract Data Sheet);  

(4) marked with the number of the Contract; and  

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail.  

b. Notices shall be deemed to have been received:  

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and 

otherwise on the first Business Day of the recipient immediately following the day 

of delivery;  

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 

the case of airmail) after the day of posting; (3)     if sent by facsimile or electronic 

means:   

(a) if transmitted between 09:00 and 17:00 hours on a Business Day 

(recipient’s time) on completion of receipt by the sender of verification of the 

transmission from the receiving instrument; or  
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(b) if transmitted at any other time, at 09:00 on the first Business Day 

(recipient’s time) following the completion of receipt by the sender of verification of 

transmission from the receiving instrument.  

19.    Progress Monitoring, Meetings and Reports  

a. The Contractor shall attend progress meetings at the frequency or times (if any) 

specified in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s 

representatives are suitably qualified to attend such meetings.  

b. The Contractor shall submit progress reports to the Authority’s Representatives at 

the times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The 

reports shall detail as a minimum:  

(1) performance/Delivery of the Contractor Deliverables;  

(2) risks and opportunities;  

(3) any other information specified in Schedule 3 (Contract Data Sheet); and  

(4) any other information reasonably requested by the Authority.  

Supply of Contractor Deliverables   

20.    Supply of Contractor Deliverables and Quality Assurance  

a. The Contractor shall provide the Contractor Deliverables to the Authority, in 

accordance with the Schedule of Requirements and the Specification, and shall 

allocate sufficient resource to the provision of the Contractor Deliverables to enable it 

to comply with this obligation.  

b. The Contractor shall:  

(1) comply with any applicable quality assurance requirements specified in Schedule  

3 (Contract Data Sheet) in providing the Contractor Deliverables; and  

(2) discharge their obligations under the Contract with all due skill, care, diligence 

and operating practice by appropriately experienced, qualified and trained 

personnel.  

c. The provisions of clause 20.b. shall survive any performance, acceptance or payment 

pursuant to the Contract and shall extend to any remedial services provided by the 

Contractor.  

d. The Contractor shall:  

(1) observe, and ensure that the Contractor’s Team observe, all health and safety 

rules and regulations and any other security requirements that apply at any of the  

Authority’s premises;  

(2) notify the Authority as soon as they become aware of any health and safety 

hazards or issues which arise in relation to the Contractor Deliverables; and  
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(3) before the date on which the Contractor Deliverables are to start, obtain, and at 

all times maintain, all necessary licences and consents in relation to the 

Contractor Deliverables.  

21.    Marking of Contractor Deliverables  

a. Each Contractor Deliverable shall be marked in accordance with the requirements 

specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 

Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance 

with the requirements of the relevant DEF-STAN 05-132 as specified in the contract or 

specification. In the absence of such requirements, the Contractor Deliverables shall 

be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative 

reference number specified in Schedule 2 (Schedule of Requirements).  

b. Any marking method used shall not have a detrimental effect on the strength, 

serviceability or corrosion resistance of the Contractor Deliverables.  

c. The marking shall include any serial numbers allocated to the Contractor Deliverable.  

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable 

with the required particulars, the required information should be included on the 

package or carton in which the Contractor Deliverable is packed, in accordance with 

Condition 22 (Packaging and Labelling (excluding Contractor Deliverables containing 

Munitions)).  

22.    Packaging and Labelling (excluding Contractor Deliverables containing Munitions)  

a. Packaging responsibilities are as follows:  

(1) The Contractor shall be responsible for providing Packaging which fully complies 

with the requirements of the Contract.  

(2) The Authority shall indicate in the Contract the standard or level of Packaging 

required for each Contractor Deliverable, including the PPQ.  If a standard or level 

of Packaging (including the PPQ) is not indicated in the Contract, the Contractor 

shall request such instructions from the Authority before proceeding further.  

(3) The Contractor shall ensure all relevant information necessary for the effective 

performance of the Contract is made available to all Subcontractors.  

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 

appropriateness of the Packaging design and or MPL prior to manufacture or 

supply of the Contractor Deliverables they shall use DEFFORM 129B to feedback 

these concerns to the Contractor or Authority, as appropriate.     

b. The Contractor shall supply Commercial Packaging meeting the standards and 

requirements of Def Stan 81-041 (Part 1).  In addition, the following requirements 

apply:  

(1) The Contractor shall provide Packaging which:  
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(a) will ensure that each Contractor Deliverable may be transported and delivered to 

the consignee named in the Contract in an undamaged and serviceable condition; 

and  

(b) is labelled to enable the contents to be identified without need to breach the 

package; and   

(c) is compliant with statutory requirements and this Condition.   

(2) The Packaging used by the Contractor to supply identical or similar Contractor 

Deliverables to commercial customers or to the general public (i.e. point of sale 

packaging) will be acceptable, provided that it complies with the following criteria:  

(a) reference in the Contract to a PPQ means the quantity of a Contractor  

Deliverable to be contained in an individual package, which has been selected as 

being the most suitable for issue(s) to the ultimate user;  

(b) Robust Contractor Deliverables, which by their nature require minimal or no 

packaging for commercial deliveries, shall be regarded as "PPQ packages" and 

shall be marked in accordance with clauses 22.i to 22.l. References to "PPQ 

packages" in subsequent text shall be taken to include Robust Contractor 

Deliverables; and (c)     for ease of handling, transportation and delivery, 

packages which contain identical Contractor Deliverables may be bulked and 

overpacked, in accordance with clauses 22.i to 22.k.  

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, 

or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance 

with:  

(1) The Health and Safety At Work Act 1974 (as amended);  

(2) The Classification Hazard Information and Packaging for Supply Regulations  

(CHIP4) 2009 (as amended);  

(3) The REACH Regulations 2007 (as amended); and  

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as 

amended).  

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 

quantities or similar derogations, for UK or worldwide shipment by all modes of 

transport in accordance with the regulations relating to the Dangerous Goods and:  

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and  

(2) The Air Navigation (Amendment) Order 2019.  

e. As soon as possible, and in any event no later than one month before delivery is due, 

the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good 

in accordance with the REACH Regulations 2007 (as amended) and the Health and 

Safety At  
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Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of Hazardous 

Materials or Substances in Contractor Deliverables).   

f. The Contractor shall comply with the requirements for the design of MLP which include 

clauses 22.f and 22.g as follows:  

(1) Where there is a requirement to design UK or NATO MLP, the work shall be 

undertaken by an MPAS registered organisation, or one that although non-

registered is able to demonstrate to the Authority that their quality systems and 

military package design expertise are of an equivalent standard.  

(a) The MPAS certification (for individual designers) and registration (for 

organisations) scheme details are available from:  

DES LSOC SpSvcs--SptEng-Pkg1  

MOD Abbey Wood   
Bristol, BS34 8JH   

Tel. +44(0)30679-35353  

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk  

(b) The MPAS Documentation is also available on the DStan website.  

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 

81041, and be capable of meeting the appropriate test requirements of Def Stan 

81-041 (Part 3).  Packaging designs shall be prepared on a SPIS, in accordance 

with Def Stan 81-041 (Part 4).  

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out 

to establish the SPIS status of each requirement (using DEFFORM 129a 

‘Application for Packaging Designs or their Status’).  

(4) New designs shall not be made where there is an existing usable SPIS, or one 

that may be easily modified.   

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 

otherwise stated by the Contract.  When an SFS is used or replaces a SPIS 

design, the Contractor shall upload this information on to SPIN in Adobe PDF.  

(6) All SPIS, new or modified (and associated documentation), shall, on completion, 

be uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.    

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure 

the Packaging manufacturer is a registered organisation in accordance with clause 

22.f.(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement 

(Code) M.  The Contractor shall ensure, as far as possible, that the SPIS is up to 

date.  

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract 

data requirement and be subject to the terms of DEFCON 15 and DEFCON 21.  
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g. Unless otherwise stated in the Contract, one of the following procedures for the 

production of new or modified SPIS designs shall be applied:  

(1) If the Contractor or their Subcontractor is the PDA they shall:  

(a) On receipt of instructions received from the Authority’s representative 

nominated in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the 

required package design in accordance with clause 22.f.  

(b) Where the Contractor or their Subcontractor is registered, they shall, on 

completion of any design work, provide the Authority with the following documents 

electronically:  

i. a list of all SPIS which have been prepared or revised against the Contract; 

and  

ii. a copy of all new / revised SPIS, complete with all continuation sheets and 

associated drawings, where applicable, to be uploaded onto SPIN.  

(c)      Where the PDA is not a registered organisation, then they shall obtain 

approval for their design from a registered organisation before proceeding, then 

follow clause 22.g.(1)(b).  

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall 

not produce, modify, or update SPIS designs.  They shall obtain current SPIS design(s) from 

the Authority or a registered organisation before proceeding with manufacture of Packaging.  

To allow designs to be provided in ample time, they should apply for SPIS designs as soon as 

practicable.  

(3) Where the Contractor or their Subcontractor is un-registered and has been given authority 

to produce, modify, and update SPIS designs by the Contract, they shall obtain approval for 

their design from a registered organisation using DEFFORM 129a before proceeding, then 

follow clause 22.g.(1)(b).  

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow 

clauses 22.g.(1)(a) and 22.g.(1)(b).  

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 

obtain written approval from the Commercial Officer before providing them.  Any 

approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent 

condition, as appropriate.  

i. In addition to any marking required by international or national legislation or 

regulations, the following package labelling and marking requirements apply:  

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages 

shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:  

(a) Labels giving the mass of the package, in kilograms, shall be placed such that 

they may be clearly seen when the items are stacked during storage.  
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(b) Each consignment package shall be marked with details as follows:  

i. name and address of consignor;  

ii. name and address of consignee (as stated in the Contract or order); iii.     

destination where it differs from the consignee's address, normally either:  

(i).    delivery destination / address; or  

(ii).   transit destination, where delivery address is a point for aggregation / 

disaggregation and / or onward shipment elsewhere, e.g. railway station, 

where that mode of transport is used;  

iv.     the unique order identifiers and the CP&F Delivery Label / Form which shall 

be prepared in accordance with DEFFORM 129J.  

(i).     If aggregated packages are used, their consignment marking and 

identification requirements are stated at clause 22.l.  

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 

package and each consignment package, if it contains identical PPQ packages, 

shall be marked, using details of the Contractor Deliverables as shown in the 

Contract schedule, to state the following:  

(a) description of the Contractor Deliverable;  

(b) the full thirteen digit NATO Stock Number (NSN);   

(c) the PPQ;  

(d) maker's part / catalogue, serial and / or batch number, as appropriate;  

(e) the Contract and order number when applicable;  

(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade 

packages, and BLACK in respect of export trade packages;  

(g) shelf life of item where applicable;  

(h) for rubber items or items containing rubber, the quarter and year of vulcanisation 

or manufacture of the rubber product or component (marked in accordance with 

Def  

Stan 81-041);  

(i) any statutory hazard markings and any handling markings, including the mass of 

any package which exceeds 3kg gross; and  

(j) any additional markings specified in the Contract.  

j. Bar code marking shall be applied to the external surface of each consignment 

package and to each PPQ package contained therein.  The default symbology shall be 

as specified in Def Stan 81-041 (Part 6).  As a minimum the following information shall 

be marked on packages:   

(1) the full 13-digit NSN;  

(2) denomination of quantity (D of Q);  



  
  

SC2 (Edn 09/23)  

 

REDACTED  

REDACTED  

(3) actual quantity (quantity in package);  

(4) manufacturer's serial number and / or batch number, if one has been allocated; 

and  

(5) the CP&F-generated unique order identifier.  

k. Requirements for positioning bar codes in relation to related text, as well as positioning 

on package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does 

not allow a label to be directly attached, then a tag may be used.  Any difficulties over 

size or positioning of barcode markings shall initially be referred to the organisation 

nominated in Box 3 of Annex A to Schedule 3 (Contract Data Sheet).  

l. The requirements for the consignment of aggregated packages are as follows:  

(1) With the exception of packages containing Dangerous Goods, over-packing for 

delivery to the consignee shown in the Contract may be used by the consignor to 

aggregate a number of packages to different Packaging levels, provided that the 

package contains Contractor Deliverables of only one NSN or class group.  Over-

packing shall be in the cheapest commercial form consistent with ease of handling 

and protection of overpacked items.  

(2) Two adjacent sides of the outer container shall be clearly marked to show the 

following:  

(a) class group number;  

(b) name and address of consignor;  

(c) name and address of consignee (as stated on the Contract or order); (d)      

destination if it differs from the consignee's address, normally either:  

i. delivery destination / address; or  

ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where 

that mode of transport is used;   

(e) where applicable, the reference number of the delivery note produced by 

CP&F relating to the contents.  The consignee's copy of each delivery note 

shall be placed in the case / container.  If the Contractor Deliverables listed in 

the delivery note are packed in several cases, the consignee's copy shall be 

placed in the first case and a separate list detailing the contents shall be 

prepared for each case after the first and placed in the case to which it 

relates.  Each case is to be numbered to indicate both the number of the 

case and the total number of cases concerned e.g.  

1/3, 2/3, 3/3;   

(f) the CP&F-generated shipping label; and  

(g) any statutory hazard markings and any handling markings.  
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m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 

design, that was not part of the original requirement under the Contract, shall be 

considered as an alteration to the specification in accordance with Condition 6 (Formal 

Amendments to the Contract).  

n. The Contractor shall ensure that timber and wood-containing products supplied under 

the Contract comply with the provisions of Condition 25 (Timber and Wood-Derived 

Products) and Annex I and Annex II of the International Standards for Phytosanitary 

Measures, "Guidelines for Regulating Wood Packaging Material in International 

Trade", Publication No 15 (ISPM 15).   

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 

Regulations 2003 (as amended) where applicable.  

p. In any design work the Contractor shall comply with the Producer Responsibility 

Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent 

legislation.   

Evidence of compliance shall be a contractor record in accordance with Condition 17  

(Contractor’s Records).  

q. This Condition is concerned with the supply of Packaging suitable to protect and ease 

handling, transport and storage of specified items.  Where there is a failure of suitable 

Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 

supplier, then the supplier shall be liable for the cost of replacing the Packaging.  

r. Liability for other losses resulting from Packaging failure or resulting from damage to 

Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere 

in the Contract.  

s. General requirements for service Packaging, including details of UK and NATO MLP 

and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1)  

"Packaging of Defence Materiel".  Def Stans, NATO Standardisation Agreements 

(STANAGs), and further information are available from the DStan internet site at:  

https://www.dstan.mod.uk/   

t. Unless specifically stated otherwise in the invitation to tender or the Contract, 

reference to any standard including Def Stans or STANAGs in any invitation to tender 

or Contract document means the edition and all amendments extant at the date of 

such tender or Contract.  

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall 

take precedence.   

23. Plastic Packaging Tax  

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in 

accordance with the PPT Legislation.  
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b. The Contract Price includes any PPT that may be payable by the Contractor in 

relation to the Contract.  

c. On reasonable notice being provided by the Authority, the Contractor shall provide 

and make available to the Authority details of any PPT they have paid that relates to the 

Contract.  

d. The Contractor shall notify the Authority, in writing, in the event that there is any 

adjustment required to the Contract Price in accordance with section 70 of the Finance Act 

2021 and, on reasonable notice being provided by the Authority, the Contractor shall provide 

any such information that the Authority requires in relation to any such adjustment.   

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall 

maintain all records relating to PPT and make them available to the Authority when 

requested on reasonable notice for reasons related to the Contract.  

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic 

Packaging Component in relation to the Contract the Contractor shall, on reasonable notice 

being given, provide the Authority with such information and documentation that it requires 

to enable the Authority to carry out due diligence checks and satisfy itself that the Contractor 

has complied with the requirements of the PPT Legislation. This shall include, but is not 

limited to the Contractor providing:   

(1) confirmation of the tax status of any Plastic Packaging Component;  

(2) documents to confirm that PPT has been properly accounted for;   

(3) product specifications for the packaging components, including, but not limited to, 

the weight and composition of the products and any other product specifications 

that may be required; and   

(4) copies of any certifications or audits that have been obtained or conducted in 

relation to the provision of Plastic Packaging Components.  

g. The Authority shall have the right, on providing reasonable notice, to physically 

inspect or conduct an audit on the Contractor, to ensure any information that has been 

provided in accordance with clause 23.f above is accurate.  

h. In the event the Contractor is not required to register for PPT they (and to the 

extent applicable, their sub-contractors) shall provide the Authority with a statement to this 

effect and, to the extent reasonably required by the Authority on reasonable notice, 

supporting evidence for that statement.  

i. The Contractor shall provide, on the Authority providing reasonable notice, any information 

that the Authority may require from the Contractor for the Authority to comply with any 

obligations it may have under the PPT Legislation.  

  

24.   Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in  
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Contractor Deliverables  

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of 

the Authority or the Contractor.   

b. The Contractor shall provide to the Authority:  

(1) for each Substance, Mixture or Article supplied in meeting the criteria of 

classification as hazardous in accordance with the GB Classification, Labelling 

and  

Packaging (GB CLP) a UK REACH compliant Safety Data Sheet (SDS);  

(2) where Mixtures supplied do not meet the criteria for classification as hazardous 

according to GB CLP but contain a hazardous Substance an SDS is to be made 

available on request; and  

(3) for each Article whether supplied on its own or part of an assembly that contains 

a Substance on the UK REACH Authorisation List, Restriction List and/or the 

Candidate List of Substances of Very High Concern (SVHC) in a proportion 

greater than 0.1% w/w of the Article, sufficient information, available to the 

Contractor, to allow safe use of the Article including, as a minimum, the name of 

that Substance.  

c. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:  

(1) if the Contractor becomes aware of new information which may affect the risk 

management measures or new information on the hazard, the Contractor shall 

update the SDS/safety information and forward it to the Authority and to the 

address listed in clause 24.i below; and  

(2) if the Authority becomes aware of new information that might call into question 

the appropriateness of the risk management measures identified in the safety 

information supplied, shall report this information in writing to the Contractor.   

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 

Substances, Mixtures and Articles in Contractor Deliverables Supplied under the 

Contract:  

Data Requirements) in accordance with Schedule 3 (Contract Data Sheet).  

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, 

Munitions or Explosives (OME), in addition to the requirements of the GB CLP and UK 

REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 

07085 Design Requirements for Weapons and Associated Systems.  

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or 

embody a radioactive substance as defined in the Ionising Radiation Regulations SI 

2017/1075, the Contractor shall additionally provide details in Schedule 6 of: (1)      

activity; and  
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(2)      the substance and form (including any isotope).   

g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic 

properties which emit a magnetic field, the Contractor shall additionally provide details 

in Schedule 6 of the magnetic flux density at a defined distance, for the condition in 

which it is packed.   

h. Any SDS to be provided in accordance with this Condition, including any related 

information to be supplied in compliance with the Contractor’s statutory duties under 

clause 24.b.(1) and 24.c.(1), any information arising from the provisions of clauses 24.f 

and 24.g and the completed Schedule 6, shall be sent directly to the Authority’s Point 

of Contact as  specified in the Schedule 3 as soon as practicable, and no later than 

one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 

3 (Contract Data Sheet).   

i. So that the safety information can reach users without delay, the Authority shall send a 

copy preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, 

if only hardcopy is available, to the addresses below:  

(1) Hard copies to be sent to:   

Hazardous Stores Information System (HSIS)   

Spruce 2C, #1260,   

MOD Abbey Wood (South)   

Bristol BS34 8JH  

(2) Emails to be sent to:   
DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk  

j. SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets 

(EHDS) for OME are not to be sent to HSIS and must be held by the respective 

Authority Delivery Team.  

k. Failure by the Contractor to comply with the requirements of this Condition shall be 

grounds for rejecting the affected Substances, Mixtures and Articles in Contractor  

Deliverables. Any withholding of information concerning hazardous Substances, Mixtures or  

Articles in Contractor Deliverables shall be regarded as a material breach of Contract under  

Condition 43 (Material Breach) for which the Authority reserves the right to require the 

Contractor to rectify the breach immediately at no additional cost to the Authority or to 

terminate the Contract in accordance with Condition 43.  

l. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team  

Leidos location / building, the Contractor must comply with the Logistic Commodities and 

Services Transformation (LCST) Supplier Manual.     
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25.    Timber and Wood-Derived Products  

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  

(1)     shall comply with the Contract Specification; and   

(2)     must originate either:   

(a) from a Legal and Sustainable source; or  

(b) from a FLEGT-licensed or equivalent source.  

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 

supplied by the Contractor under the Contract shall originate from a forest source where 

management of the forest has full regard for:  

(1) identification, documentation and respect of legal, customary and traditional 

tenure and use rights related to the forest;  

(2) mechanisms for resolving grievances and disputes including those relating to 

tenure and use rights, to forest management practices and to work conditions; 

and   

(3) safeguarding the basic labour rights and health and safety of forest workers.  

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 

the Timber and Wood-Derived Products supplied to the Authority under the Contract 

comply with the requirements of clause 25.a or 25.b or both.  

d. The Authority reserves the right at any time during the execution of the Contract and for 

a period of five (5) years from final Delivery under the Contract to require the Contractor 

to produce the Evidence required for the Authority’s inspection within fourteen (14) days 

of the Authority’s request.  

e. If the Contractor has already provided the Authority with the Evidence required under 

clause 25.c, the Contractor may satisfy these requirements by giving details of the 

previous notification and confirming the Evidence remains valid and satisfies the 

provisions of clauses  

25.a or 25.b or both.  

f. The Contractor shall maintain records of all Timber and Wood-Derived Products 

delivered to and accepted by the Authority, in accordance with Condition 17 

(Contractor’s Records).  

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical 

for the Contractor to record Evidence of proof of timber origin for previously used 

Recycled Timber, the Contractor shall support the use of this Recycled Timber with:  

(1) a record tracing the Recycled Timber to its previous end use as a standalone object 

or as part of a structure; and  

(2) an explanation of the circumstances that rendered it impractical to record Evidence 

of proof of timber origin.  
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h. The Authority reserves the right to decide, except where in the Authority’s opinion the 

timber supplied is incidental to the requirement and from a low risk source, whether the 

Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both.  In 

the event that the Authority is not satisfied, the Contractor shall commission and meet 

the costs of an Independent Verification and resulting report that will:  

(1) verify the forest source of the timber or wood; and   

(2) assess whether the source meets the relevant criteria of clause 25.b.  

i. The statistical reporting requirement at clause 25.j applies to all Timber and 

WoodDerived Products delivered under the Contract.  The Authority reserves the right 

to amend the requirement for statistical reporting, in the event that the UK Government 

changes the requirement for reporting compliance with the Government Timber 

Procurement Policy.   

Amendments to the statistical reporting requirement will be made in accordance with 

Condition 6 (Formal Amendments to the Contract).  

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 

Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 

Information the Authority requires in respect of Timber and Wood-Derived Products 

delivered to the Authority under the Contract, or in respect of each order in the case of a 

Framework Agreement, or at such other frequency as stated in the Contract.  The 

Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products 

Supplied under the Contract: Data Requirements), including nil returns where 

appropriate, to the Authority’s Representative (Commercial).  

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 

Requirements) may be amended by the Authority from time to time, in accordance with 

Condition 6 (Formal Amendments to the Contract).  

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging 

from:  

(1) companies that have a full registered status under the Forestry Commission and  

Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 

Programme (more detailed information can be accessed at www.forestry.gov.uk) and all 

such wood shall be treated for the elimination of raw wood pests and marked in 

accordance with that Programme; or  

(2) sources supplying wood treated and marked so as to conform to Annex I and  

Annex II of the International Standard for Phytosanitary Measures, “Guidelines for  

Regulating Wood Packaging Material in International Trade”, Publication No 15 

published by the Food and Agricultural Organisation of the United Nations (ISPM15) 

(more detailed information can be accessed at www.fao.org).   
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26.    Certificate of Conformity  

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 

Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 

Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent to 

the Authority’s  

Representative (Commercial) upon Delivery, and one copy shall be provided to the 

Consignee upon Delivery.  

b. Each CofC should include the wording "Certificate of Conformity" in the title of the 

document to allow for easy identification.  One CofC is to be used per NSN/part 

number; a CofC must not cover multiple line items.  

c. The Contractor shall consider the CofC to be a record in accordance with Condition 17  

(Contractor’s Records).  

d. The Information provided on the CofC shall include:  

(1) Contractor’s name and address;  

(2) Contractor unique CofC number;  

(3) Contract number and where applicable Contract amendment number;  

(4) details of any approved concessions;  

(5) acquirer name and organisation;  

(6) Delivery address;   

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);  

(8) description of Contractor Deliverable, including part number, specification and 

configuration status;  

(9) NATO Stock Number (NSN) (where allocated);  

(10) identification marks, batch and serial numbers in accordance with the  

Specification;  

(11) quantities;  

(12) a signed and dated statement by the Contractor that the Contractor Deliverables 

comply with the requirements of the Contract and approved concessions.  

Exceptions or additions to the above are to be documented.  

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan 

require demonstration of traceability and design provenance through the supply chain 

the Contractor shall include in any relevant subcontract the requirement for the 

Information called for at clause 26.d. The Contractor shall ensure that this Information 

is available to the Authority through the supply chain upon request in accordance with 

Condition 17 (Contractor Records).  
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27.    Access to Contractor’s Premises  

a. The Contractor shall provide to the Authority’s Representatives following reasonable 

Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 

reasonable access to their premises for the purpose of monitoring the Contractor’s 

progress and quality standards in performing the Contract.  

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause  

27.a are included in their subcontracts with those suppliers identified in the Contract. The 

Authority, through the Contractor, shall arrange access to such Subcontractors.   

28.    Delivery / Collection  

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables 

are to be Delivered to the Consignee by the Contractor or Collected from the Consignor by 

the Authority.  

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third 

party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in 

writing:  

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data 

Sheet) in advance of the Delivery Date in order to agree administrative 

arrangements for Delivery and provide any Information pertinent to Delivery 

requested; (2)      comply with any special instructions for arranging Delivery in 

Schedule 3  

(Contract Data Sheet);  

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in 

accordance with the instructions;   

(4) be responsible for all costs of Delivery; and  

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 

Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours 

agreed by the Parties.  

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third 

party acting on behalf of the Authority), the Contractor shall, unless otherwise stated in 

writing:  

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex 

A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to 

agree specific arrangements for Collection and provide any Information pertinent 

to the  

Collection requested;  

(2) comply with any special instructions for arranging Collection in Schedule 3  
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(Contract Data Sheet);  

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in 

accordance with the instructions;   

(4) ensure that the Contractor Deliverables are available for Collection by the  

Authority from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the  

Delivery Date between the hours agreed by the Parties; and  

(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables 

are accompanied by the necessary transit documentation.  All Customs 

clearance shall be the responsibility of the Authority’s Representative (Transport).  

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to 

the Authority:  

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee 

in accordance with clause 28.b; or  

(2) on the Collection of the Contractor Deliverables from the Consignor by the 

Authority once they have been made available for Collection by the Contractor in 

accordance with clause 28.c.   

29.    Acceptance   

a.      Acceptance of the Contractor Deliverables shall occur in accordance with any 

acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance 

procedure is so specified acceptance shall occur when either:  

(1) the Authority does any act in relation to the Contractor Deliverable which is 

inconsistent with the Contractor’s ownership; or  

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b 

has elapsed.   

30.    Rejection and Counterfeit Materiel   

Rejection:  

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to 

the Specification or any other terms of the Contract, then (without limiting any other right or 

remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in 

whole or in part).  The Authority shall return these Contractor Deliverables to the Contractor 

at the Contractor’s risk and cost.    

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place 

by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such 

period is specified, the Contractor Deliverables shall be deemed to be accepted within a 

reasonable period of time. Counterfeit Materiel:  
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c. Where the Authority suspects that any Contractor Deliverable or consignment of 

Contractor Deliverables contains Counterfeit Materiel, it shall:  

(1) notify the Contractor in writing of its suspicion and reasons therefore;  

(2) where reasonably practicable, and if requested by the Contractor within 10  

Business Days of such notification, (at the Contractor’s own risk and expense and 

subject to any reasonable controls specified by the Authority) afford the Contractor the 

facility to (i) inspect the Contractor Deliverable or consignment and/or (ii) obtain a 

sample thereof for validation or testing purposes.  

(3) at its discretion, provide the Contractor with a sample of the Contractor  

Deliverable or consignment for validation or testing purposes by the Contractor (at the  

Contractor`s own risk and expense);  

(4) give the Contractor a further 20 Business Days or such other reasonable period 

agreed by the Authority, from the date of the inspection at 30.c.(2).(i) or the 

provision of a sample at 30.c.(2).(ii), to comment on whether the Contractor 

Deliverable or consignment meets the definition of Counterfeit Materiel; and  

(5) determine, on the balance of probabilities and strictly on the evidence available to 

it at the time, whether the Contractor Deliverable or consignment meets the 

definition of Counterfeit Materiel.  

d. Where the Authority has determined that the Contractor Deliverable, part or 

consignment of Contractor Deliverables contain Counterfeit Material then it may reject the 

Contractor Deliverable, part or consignment under 30.a and 30.b (Rejection),and provide 

written notification to the Contractor of the rejection.  

e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has 

determined that any Contractor Deliverable or consignment of Contractor Deliverables 

contains Counterfeit Materiel, it shall be entitled to:  

(1) retain any Counterfeit Materiel; and/or  

(2) retain the whole or any part of such Contractor Deliverable or consignment where 

it is not possible to separate the Counterfeit Materiel from the rest of the 

Contractor  

Deliverable, or consignment; and such retention shall not constitute acceptance 

under Condition 29 (Acceptance).   

f. Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, 

subject to the agreement of the Authority (and at the Contractor`s own risk and expense and 

subject to any reasonable controls and timeframe agreed), arrange for:  

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a  

Contractor Deliverable; and/or  
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(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that 

the Authority is reasonably satisfied does not contain Counterfeit Materiel.  

g. In respect of any Contractor Deliverable, consignment or part thereof that is 

retained in accordance with clause 30.e, including where the Authority permits the 

Contractor to remove non-Counterfeit Materiel under clause 30.f but the Contractor fails to 

do so within the period agreed and subject to clause 30.k, the Authority shall be entitled to 

exercise any, all, or any combination of, the following rights:  

(1) to dispose of it responsible, and in a manner that does not permit its 

reintroduction into the supply chain or market;  

(2) to pass it to a relevant investigatory or regulatory authority;  

(3) to retain conduct or have conducted further testing including destructive testing, 

for further investigatory, regulatory or risk management purposes. Results from 

any such tests shall, at the discretion of the Authority, be shared with the 

Contractor; and/or (4)      to recover the appropriate, attributable, and reasonable 

costs incurred by the  

Authority in respect of testing, storage, access, and/or disposal of it from the Contractor; 

and exercise of the rights granted at clauses 30.g.(1) to 30.g.(3) shall not constitute 

acceptance under Condition 29 (Acceptance).  

h. Any scrap or other disposal payment received by the Authority shall be off set 

against any amount due to the Authority under clause 30.g.(4). If the value of the scrap or 

other disposal payment exceeds the amount due to the Authority under clause 30.g.(4) then 

the balance shall accrue to the Contractor.  

i. The Authority shall not use a retained Contract Deliverable or consignment other than as 

permitted in clauses 30.c – 30.k.  

j. The Authority may report a discovery of Counterfeit Materiel and disclose information 

necessary for the identification of similar materiel and its possible sources.   

k. The Contractor shall not be entitled to any payment or compensation from the 

Authority as a result of the Authority exercising the rights set out in clauses 30.c – 30.k 

except:  

(1) in relation to the balance that may accrue to the Contractor in accordance with 

clause 30.h; or  

(2) where it has been determined in accordance with Condition 40 (Dispute 

Resolution) that the Authority has made an incorrect determination in accordance 

with clause 30.c.(5). In such circumstances the Authority shall reimburse the 

Contractors reasonable costs of complying with clause 30.c.  
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31.    Diversion Orders  

a.      The Authority shall notify the Contractor at the earliest practicable opportunity if it 

becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. b.      

The Authority may issue a Diversion Order for the urgent delivery of the Contractor  

Deliverables identified in it. These Contractor Deliverables are to be delivered by 

the Contractor using the quickest means available as agreed by the Authority.  c.      

The Authority reserves the right to cancel the Diversion Order.   

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately 

contact the Representative of the Authority who issued it for clarification and/or further 

instruction.   

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the 

scope of the Contract, it is to be returned immediately to the Authority’s Commercial Officer 

with an appropriate explanation.   

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 

incurred in complying with the Diversion Order or cancellation. Claims are to be submitted 

by the Contractor to the Authority’s Commercial Officer together with applicable receipts and 

agreed as an amendment to the Contract in accordance with Condition 6 (Formal 

Amendments to the Contract). The Contractor shall comply with the requirements of the 

Diversion Order upon receipt of the Diversion Order.   

32.    Self-to-Self Delivery  

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to 

be Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-

toself delivery’), the risk in such a Contractor Deliverable shall remain vested in the 

Contractor until such time as it is handed over to the Authority.  

Licences and Intellectual Property   

33.    Import and Export Licences  

a. If, in the performance of the Contract, the Contractor needs to import into the UK or 

export out of the UK anything not supplied by or on behalf of the Authority and for which a 

UK import or export licence is required, the responsibility for applying for the licence shall 

rest with the Contractor.  The Authority shall provide the Contractor with sufficient 

information, certification, documentation and other reasonable assistance in obtaining any 

necessary UK import or export licence.  

b. When an export licence or import licence or authorisation either singularly or in 

combination is required from a foreign government for the performance of the Contract, the 

Contractor shall as soon as reasonably practicable consult with the Authority on the licence 

requirements.  Where the Contractor is the applicant for the licence or authorisation the 

Contractor shall:  
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(1) ensure that when end use or end user restrictions, or both, apply to all or part of 

any Contractor Deliverable (which for the purposes of this Condition shall also include 

information, technical data and software), the Contractor, unless otherwise agreed with 

the Authority, shall identify in the application:  

(a) the end user as: His Britannic Majesty’s Government of the United Kingdom 

of Great Britain and Northern Ireland (hereinafter “HM Government”); and  

(b) the end use as: For the Purposes of HM Government; and  

(2) include in the submission for the licence or authorisation a statement that 

"information on the status of processing this application may be shared with the Ministry 

of Defence of the United Kingdom".  

c. If the Contractor or any Subcontractor in the performance of the Contract needs to 

export materiel not previously supplied by or on behalf of the Authority for which an export 

licence or import licence or authorisation from a foreign government is required, the 

responsibility for instituting expeditious action to apply for and obtain the licence shall rest 

with the Contractor or that Subcontractor.  For the purposes of this Condition materiel shall 

mean information, technical data and items, including Contractor Deliverables, components 

of Contractor Deliverables and software.  

d. Where the Contract performance requires the export of materiel for which a foreign 

export licence or import licence or authorisation is required, the Contractor shall include the 

dependencies for the export licence or import licence or authorisation application, grant and 

maintenance in the Contract risk register and in the risk management plan for the Contract, 

with appropriate review points.  Where there is no requirement under the Contract for a risk 

management plan the Contractor shall submit this information to the Authority’s 

representative.  

e. During the term of the Contract and for a period of up to 2 years from completion of 

the Contract, the Authority may make a written request to the Contractor to seek a variation 

to the conditions to a foreign export licence or import licence or authorisation to enable the 

Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised 

information from the UK to a non-licensed or unauthorised third party.  If the Authority makes 

such a request it will consult with the Contractor before making a determination of whether 

the Authority or the Contractor is best placed in all the circumstance to make the request.   

Where, subsequent to such consultation the Authority notifies the Contractor that the 

Contractor is best placed to make such request:  

(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall, 

expeditiously consider whether or not there is any reason why it should object to making 

the request and, where it has no objection, file an application to seek a variation of the 

applicable export licence or import licence or authorisation in accordance with the 
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procedures of the licensing authority.  Where the Contractor has an objection, the 

Parties shall meet within five (5) working days to resolve the issue and should they fail 

the matter shall be escalated to an appropriate level within both Parties’ organisations, 

to include their respective export licensing subject matter experts; and  

(2) the Authority shall provide sufficient information, certification, documentation and 

other reasonable assistance as may be necessary to support the application for the 

requested variation.   

f. Where the Authority determines that it is best placed to make such request the Contractor 

shall provide sufficient information, certification, documentation and other reasonable 

assistance as may be necessary to support the Authority to make the application for the 

requested variation.  

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the 

Contractor a fair and reasonable charge for this service based on the cost of providing it.    

h. Where the Contractor subcontracts work under the Contract, which is likely to be 

subject to foreign export control, import control or both the Contractor shall use reasonable 

endeavours to incorporate in each subcontract equivalent obligations to those set out in this  

Condition.  Where it is not possible to include equivalent terms to those set out in this 

Condition, the Contractor shall report that fact and the circumstances to the Authority. i.        

Without prejudice to HM Government's position on the validity of any claim by a foreign 

government to extra-territoriality, the Authority shall provide the Contractor with 

sufficient information, certification, documentation and other reasonable assistance to 

facilitate the granting of export licences or import licences or authorisations by a foreign 

Government in respect of the performance of the Contract.  

j. The Authority shall provide such assistance as the Contractor may reasonably require in 

obtaining any UK export licences necessary for the performance of the Contract.  

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 

Deliverable is subject to:   

(1) a non-UK export licence, authorisation or exemption; or  

(2) any other related transfer or export control, that imposes or will impose end 

use, end user or re-transfer or re-export restrictions, or restrictions on disclosure to 

individuals based upon their nationality.  This does not include the Intellectual Property-

specific restrictions of the type referred to in Condition 34 (Third Party Intellectual 

Property – Rights and Restrictions).  

l. If at any time during the term of the Contract the Contractor becomes aware that all or any 

part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify 

the Authority of this as soon as reasonably practicable by providing details in the DEFFORM 

528 or other mutually agreed alternative format. Such notification shall be no later than thirty 
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(30) days of knowledge of any affected Contractor Deliverable and in any event such 

notification shall be not less than thirty (30) days prior to delivery of the Contractor 

Deliverables.  

m. If the information to be provided under clause 33.l has been provided previously to 

the Authority by the Contractor under the Contract, the Contractor may satisfy these 

requirements by giving details of the previous notification and confirming they remain valid 

and satisfy the provisions of clause 33.l.  

n. During the term of the Contract, the Contractor shall notify the Authority as soon as 

reasonably practicable of any changes in the information notified previously under clauses  

33.l or 33.m of which they become or are aware that would affect the Authority’s ability to 

use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses 

by issuing an updated DEFFORM 528 to the Authority.  

o. For a period of up to 2 years from completion of the Contract and in response to a 

specific request by the Authority, the Contractor shall notify the Authority as soon as 

reasonably practicable of any changes in the information notified previously under clause  

33.l or 33.m of which they become aware that would affect the Authority’s ability to use, 

disclose, re-transfer or re-export   

an item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 

to the Authority.  

p. Where following receipt of materiel from a Subcontractor or any of their other 

suppliers restrictions are notified to the Contractor by that Subcontractor, supplier or other 

third party or are identified by the Contractor, the Contractor shall immediately inform the 

Authority by issuing an updated DEFFORM 528.  Within 10 business days of such 

notification, the Contractor shall propose to the Authority actions to mitigate the impact of 

such restrictions.  Such proposals may include, where appropriate, mutually supported 

attempts to obtain removal or modification to the restrictions or to obtain appropriate 

authorisations from the relevant foreign government. The Authority shall notify the contractor 

within 10 business days of receipt of a proposal whether it is acceptable and where 

appropriate the Contract shall be modified in accordance with its terms to implement the 

proposal.  

q. If the restrictions prevent the Contractor from performing their obligations under the 

Contract and have not been removed, modified or otherwise satisfactorily managed within a 

reasonable time, the Authority may at its absolute discretion elect to amend the contract in 

accordance with Condition 6 or as otherwise may be provided by the Contract, or to 

terminate the Contract.  Except as set out in clause 33.r, in the event of termination in these 

circumstances termination shall be on fair and reasonable terms having regard to all the 

circumstances including payments already made and that would otherwise be due under the  
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Contract, costs incurred by the Contractor and benefits received by the Authority. The 

Parties, acting in good faith, will use all reasonable endeavours to agree such fair and 

reasonable terms failing which either Party may refer the matter to dispute resolution in 

accordance with the provisions in the Contract.  

r. In the event that the restrictions notified to the Authority pursuant to clause 33.l were 

known or ought reasonably have been known by the Contractor (but were not disclosed) at 

contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p 

were known or ought reasonably to have been known by the Contractor at the date of 

submission of the most recent DEFFORM 528 submitted to the Authority in accordance with 

clause 33.l, termination under clause 33.q will be in accordance with Condition 43 (Material 

Breach) and the provisions of clause 33.v will not apply.   

s. The Authority shall use reasonable endeavours to identify any export control 

restrictions applying to materiel to be provided to the Contractor as Government Furnished 

Assets (GFA).  Where the Authority is to provide materiel necessary to enable the 

Contractor to perform the Contract or in respect of which the Services are to be provided, 

and that materiel is subject to a non-UK export licence, authorisation, exemption or other 

related transfer or export control as described in the provisions of clause 32.k, the Authority 

shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 

to the Contractor within thirty (30) days of the date of knowledge and in any case not later 

than thirty (30) days prior to the delivery of such materiel to the Contractor.      

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 

incomplete or inaccurate or in the event additional such materiel is identified then the 

Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.   

In the event that the Authority becomes aware that a prior disclosure included in DEFFORM 

528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior 

to the delivery to the Contractor of any material to which the updated or new disclosure relates, 

the Parties will meet as soon as reasonably practicable to discuss how to mitigate the impact 

of the incomplete or inaccurate disclosure.  u.       Where:  

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to clauses 33.s or 33.t or both; or   

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be 

incorrect or inaccurate;   

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions 

or incorrect or inaccurate information.  Such mitigation shall include, where appropriate, 

mutually supported attempts to obtain removal or modification to the restrictions or to obtain 

appropriate authorisations from the relevant foreign government.  If the restrictions or 

incorrect or inaccurate information adversely affect the ability of the Contractor to perform 
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their obligations under the Contract, the matter shall be handled under the terms of Condition 

6 (Formal Amendments to the Contract) or as may otherwise be provided by the  

Contract as appropriate and if no alternative solution satisfies the essential terms of the 

Contract and the restrictions have not been removed, modified or otherwise satisfactorily 

managed within a reasonable time the Authority may terminate the Contract.  Termination 

under these circumstances will be under the terms of Condition 42 (Termination for 

Convenience) and as referenced in the Contract.  

v.      Pending agreement of any amendment of the Contract as set out in clause 33.q or 

33.u, provided the Contractor takes such steps as are reasonable to mitigate the impact, the 

Contractor shall be relieved from their obligations to perform those elements of the Contract 

directly affected by the restrictions or provision of incorrect or incomplete information.   

34.    Third Party Intellectual Property – Rights and Restrictions  

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 

Authority as soon as they become aware of:  

(1) any invention or design the subject of patent or registered Design Rights (or 

application thereof) owned by a third party which appears to be relevant to the 

performance of the Contract or to use by the Authority of anything required to be 

done or delivered under the Contract;   

(2) any restriction as to disclosure or use, or obligation to make payments in respect 

of any other intellectual property (including technical Information) required for the 

purposes of the Contract or subsequent use by the Authority of anything 

delivered under the Contract and, where appropriate, the notification shall include 

such Information as is required by Section 2 of the Defence Contracts Act 1958;   

(3) any allegation of infringement of intellectual property rights made against the 

Contractor and which pertains to the performance of the Contract or subsequent 

use by the Authority of anything required to be done or delivered under the 

Contract.  

clause 34.a does not apply in respect of Contractor Deliverables normally available from the 

Contractor as a Commercial Off The Shelf (COTS) item or service.  

b. If the Information required under clause 34.a has been notified previously, the 

Contractor may meet their obligations by giving details of the previous notification.  

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in 

respect of any question arising (by way of an allegation made to the Authority or 

Contractor, or otherwise) that the manufacture or provision under the Contract of 

Contractor Deliverables normally available from the Contractor as a COTS item or 

service is an infringement of a UK patent or registered design not owned or controlled 

by the Contractor or the Authority, the Contractor shall, subject to the agreement of the 
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third party owning such patent or registered design, be given exclusive conduct of any 

and all negotiations for the settlement of any claim or the conduct of any litigation 

arising out of such question.  The Contractor shall indemnify the Authority, its officers, 

agents and   

employees against any liability and cost arising from such allegation.  This Condition shall 

not apply if:  

(1) the Authority has made or makes an admission of any sort relevant to such 

question;   

(2) the Authority has entered or enters into any discussions on such question with 

any third party without the prior written agreement of the Contractor;   

(3) the Authority has entered or enters into negotiations in respect of any relevant 

claim for compensation in respect of Crown Use under Section 55 of the Patents 

Act  

1977 or Section 12 of the Registered Designs Act 1949;   

(4) legal proceedings have been commenced against the Authority or the Contractor 

in respect of Crown Use, but only to the extent of such Crown Use that has been 

properly authorised.   

d. The indemnity in clause 34.c does not extend to use by the Authority of anything 

supplied under the Contract where that use was not reasonably foreseeable at the time 

of the Contract.   

e. In the event that the Authority has entered into negotiation in respect of a claim for 

compensation, or legal proceedings in respect of the Crown Use have commenced, the 

Authority shall forthwith authorise the Contractor for the purposes of performing the 

Contract (but not otherwise) to utilise a relevant invention or design in accordance with 

Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs 

Act 1949 and to use any model, document or information relating to any such invention 

or design which may be required for that purpose.  

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 

relevant invention or design has been notified to the Authority by the Contractor prior to 

the Effective Date of Contract, then unless it has been otherwise agreed, under the 

provisions of  

Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 

1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding 

the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of 

performing the Contract.   

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 

Contractor after the Effective Date of Contract, then:   
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(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 

relevant action against the Contractor, the Authority shall issue to the Contractor 

a written authorisation in accordance with the provisions of Sections 55 and 56 of 

the  

Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and   
(2) in any event, unless the Contractor and the Authority can agree an alternative 

course of action, the Authority shall not unreasonably delay the issue of a written 

authorisation in accordance with the provisions of Sections 55 and 56 of the 

Patents Act 1977 or Section 12 of the Registered Designs Act 1949.   

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, 

agents and employees against liability, including the Contractor’s costs, as a result of 

infringement by the Contractor or their suppliers of any patent, utility model, registered 

design or like protection outside the United Kingdom in the performance of the 

Contract when such infringement arises from or is incurred by reason of the Contractor 

following any specification, statement of work or instruction in the Contract or using, 

keeping or disposing of any item given by the Authority for the purpose of the Contract 

in accordance with the Contract.  

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 

agents and employees against liability, including the Authority’s costs, as a result of 

infringement by the Contractor or their suppliers of any patent, utility model, registered 

design or like protection outside the UK in the performance of the Contract when such 

infringement arises from or is incurred otherwise than by reason of the Contractor 

following any specification, statement of work or instruction in the Contract or using, 

keeping or disposing of any item given by the Authority for the purpose of the Contract 

in accordance with the Contract.   

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 

similar expense incurred in respect of anything to be done under the Contract, where:   

(1) a relevant discharge has been given under Section 2 of the Defence Contracts  

Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents  

Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the  

Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or  (2)      

any obligation to make payments for intellectual property has not been promptly 

notified to the Authority under clause 34.a.   

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the 

extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered 

Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the 

Contractor shall also be:   
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(1) released from payment whether by way of royalties, licence fees or similar 

expenses in respect of the Contractor's use of the relevant invention or design, or 

the use of any relevant model, document or information for the purpose of 

performing the  

Contract; and   

(2) authorised to use any model, document or information relating to any such  

invention or design which may be required for that purpose.   

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 

agents and employees against liability, including costs as a result of:   

(1) infringement or alleged infringement by the Contractor or their suppliers of any 

copyright, database right, Design Right or the like protection in any part of the 

world in respect of any item to be supplied under the Contract or otherwise in the 

performance of the Contract;   

(2) misuse of any confidential information, trade secret or the like by the Contractor 

in performing the Contract;   

(3) provision to the Authority of any Information or material which the Contractor 

does not have the right to provide for the purpose of the Contract.   

m. The Authority shall assume all liability and indemnify the Contractor, their officers, 

agents and employees against liability, including costs as a result of:   

(1) infringement or alleged infringement by the Contractor or their suppliers of any 

copyright, database right, Design Right or the like protection in any part of the 

world in respect of any item provided by the Authority for the purpose of the 

Contract but only to the extent that the item is used for the purpose of the 

Contract;   

(2) alleged misuse of any confidential Information, trade secret or the like by the 

Contractor as a result of use of Information provided by the Authority for the 

purposes of the Contract, but only to the extent that Contractor’s use of that 

Information is for the purposes intended when it was disclosed by the Authority.   

n. The general authorisation and indemnity is:  

(1) clauses 34.a – 34.m represents the total liability of each Party to the other under 

the Contract in respect of any infringement or alleged infringement of patent or 

other  

Intellectual Property Right (IPR) owned by a third party;   

(2) neither Party shall be liable, one to the other, for any consequential loss or 

damage arising as a result, directly or indirectly, of a claim for infringement or 

alleged infringement of any patent or other IPR owned by a third party;   
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(3) a Party against whom a claim is made or action brought, shall promptly notify the 

other Party in writing if such claim or action appears to relate to an infringement 

which is the subject of an indemnity or authorisation given under this Condition by 

such other Party.  The notification shall include particulars of the demands, 

damages and liabilities claimed or made of which the notifying Party has notice;   

(4) the Party benefiting from the indemnity or authorisation shall allow the other 

Party, at its own expense, to conduct any negotiations for the settlement of the 

same, and any litigation that may arise therefrom and shall provide such 

information as the other Party may reasonably require;   

(5) following a notification under clause 34.n.(3), the Party notified shall advise the 

other Party in writing within thirty (30) Business Days whether or not it is 

assuming conduct of the negotiations or litigation.  In that case the Party against 

whom a claim is made or action brought shall not make any statement which 

might be prejudicial to the settlement or defence of such a claim without the 

written consent of the other Party;  (6)      the Party conducting negotiations for 

the settlement of a claim or any related litigation shall, if requested, keep the 

other Party fully informed of the conduct and progress of such negotiations.   

o. If at any time a claim or allegation of infringement arises in respect of copyright, 

database right, Design Right or breach of confidence as a result of the provision of any 

Contractor Deliverable by the Contractor to the Authority, the Contractor may at their 

own expense replace the item with an item of equivalent functionality and performance 

so as to avoid infringement or breach.  The Parties will co-operate with one another to 

mitigate any claim or damage which may arise from use of third party IPR.   

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an 

authorisation under Section 240 of the Copyright, Designs and Patents Act 1988.  

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 

award of the Contract by the Authority and placement of any contract task under it 

does not constitute an authorisation by the Crown under Sections 55 and 56 of the 

Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor 

acknowledges that any such authorisation by the Authority under its statutory powers 

must be expressly provided in writing, with reference to the acts authorised and the 

specific intellectual property involved.   

Notification of Intellectual Property Rights (IPR) Restrictions   

r. Where any of the conditions listed below (1 to 3) have been added to the Conditions of 

the Contract as project specific DEFCONs at Clause 45, or where required by Clauses 

34.a. - 34.q., the Contractor warrants and confirms that all Intellectual Property Rights 

restrictions and associated export restrictions relating to the use or disclosure of the 
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Contractor Deliverables that are notifiable under those Conditions, or of which the 

Contractor is or should reasonably be aware as at Effective Date of Contract, are 

disclosed in Schedule 10 (Notification of Intellectual Property Rights (IPR) 

Restrictions).  

(1) DEFCON 15 - including notification of any self-standing background Intellectual 

Property;   

(2) DEFCON 90 - including copyright material supplied under clause 5;   

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.   

s. The Contractor shall promptly notify the Authority in writing if they become aware 

during the performance of the Contract of any required additions, inaccuracies or 

omissions in Schedule 10.  

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.  

Pricing and Payment   

35.    Contract Price  

a. The Contractor shall provide the Contractor Deliverables to the Authority at the  

Contract Price.  The Contract Price shall be a Firm Price unless otherwise stated in 

Schedule 3 (Contract Data Sheet).  

b. Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and 

excise or other duty payable.  The Contractor shall not make any claim for drawback of 

UK import duty on any part of the Contract Deliverables supplied which may be for 

shipment outside of the UK.   

36.    Payment and Recovery of Sums Due  

a.      Payment for Contractor Deliverables will be made by electronic transfer and prior to 

submitting any claims for payment under clause 36.b the Contractor will be required to 

register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance 

(CP&F) electronic procurement tool.  

c. The Authority shall pay the Contractor any sums due under such an invoice no later 

than a period of 30 days from the date on which the Authority has determined that the 

invoice is valid and undisputed.  

d. Where the Authority fails to comply with clause 36.a and there is undue delay in 

considering and verifying the invoice, the invoice shall be regarded as valid and undisputed 

for the purpose of clause 36.c after a reasonable time has passed.  

e. The approval for payment of a valid and undisputed invoice by the Authority shall 

not be construed as acceptance by the Authority of the performance of the Contractor’s 

obligations nor as a waiver of its rights and remedies under the Contract.  

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off 

any amount owing at any time from the Contractor to the Authority against any amount 
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payable by the Authority to the Contractor under the Contract or under any other contract 

with the Authority, or with any other Government Department.  

37. Value Added Tax  

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar 

EU (or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor 

to the Authority.  

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 

registered voluntarily) in respect of their business activities at the time of any supply, and the 

circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 

Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the  

Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 

chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 

under the Contract according to the law at the relevant tax point.  

c. The Contractor is responsible for the determination of VAT liability. The Contractor 

shall consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the  

Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the  

Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract, 

and any changes to it, within twenty (20) Business Days of becoming aware the liability is 

other than at the standard rate of VAT. In the event of any doubt about the applicability of 

the tax in such cases, the Authority may require the Contractor to obtain, and pass to the 

Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 

requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to 

the Authority within three (3) Business Days of receiving that ruling unless they propose to 

challenge the ruling. Where the Contractor challenges the ruling they shall supply to the 

Authority a copy of any final decisions issued by HMRC on completion of the challenge 

within three (3) Business Days of receiving the decision.  

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but 

the Contractor is not required by UK VAT law to be registered for UK VAT (and has not 

registered voluntarily), the Authority shall be responsible for assessing and paying over 

directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The 

Contractor shall be responsible for ensuring they take into account any changes in VAT law 

regarding registration.  

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside 

the UK, the Contractor may be required by the laws of the country where the supply takes 

place to register there for EU (or non-EU) turnover or similar tax. In that event, the Authority 

shall pay to the Contractor in addition to the Contract Price (and any other sum due to the 

Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the 
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tax authorities of the country in question in relation to the Contractor Deliverables within 

thirty (30) calendar days of a written request for payment of any such sum by the Contractor. 

f.      In relation to the Contractor Deliverables supplied under the Contract the Authority shall 

not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or 

non-EU or both input taxes). However, these input taxes will be allowed where it is 

established that, despite the Contractor having taken all reasonable steps to recover them, it 

has not been possible to do so. Where there is any doubt that the Contractor has complied 

with this requirement the matter shall be resolved in accordance with Condition 40 (Dispute 

Resolution).  

g.      Should HMRC decide that the Contractor has incorrectly determined the VAT liability, 

in accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In 

the event that HMRC so determines, the Contractor shall pay any interest charged on any 

assessment or penalties or both directly to HMRC. Such interest or penalties or both shall 

not be recoverable from the Authority under the Contract or any other contract. The 

Contractor shall supply the Authority with a copy of all correspondence between HMRC and 

the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a 

written request from the Authority for such correspondence.  

38.    Debt Factoring  

a. Subject to the Contractor obtaining the prior written consent of the Authority in 

accordance with Condition 10 (Assignment of Contract), the Contractor may assign to 

a third  

Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof 

due to the Contractor under the Contract (including interest which the Authority incurred 

through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the  

Act”)).  Any assignment of the right to receive payment of the Contract Price (or any part 

thereof) under this Condition 38 shall be subject to:  

(1) reduction of any sums in respect of which the Authority exercises its right of 

recovery under clause 36.f;  

(2) all related rights of the Authority under the Contract in relation to the recovery of 

sums due but unpaid; and  

(3) the Authority receiving notification under both clauses 38.b and 38.c.(2).  

b. In the event that the Contractor obtains from the Authority the consent to assign the 

right to receive the Contract Price (or any part thereof) under clause 38.a, the 

Contractor shall notify the Authority in writing of the assignment and the date upon 

which the assignment becomes effective.  

c. The Contractor shall ensure that the Assignee:  



  
  

SC2 (Edn 09/23)  

 

REDACTED  

REDACTED  

(1) is made aware of the Authority’s continuing rights under clauses 38.a.(1) and 

38.a.(2); and  

(2) notifies the Authority of the Assignee’s contact information and bank account 

details to which the Authority shall make payment, subject to any reduction made 

by the Authority in accordance with clauses 38.a.(1) and 38.a.(2).   

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to 

apply in all other respects after the assignment and shall not be amended without the 

prior approval of the Authority.  

39.    Subcontracting and Prompt Payment  

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the  

Contractor’s obligations, duties or liabilities under the Contract.  

b. Where the Contractor enters into a subcontract, they shall cause a term to be included 

in such subcontract:  

(1) providing that where the Subcontractor submits an invoice to the Contractor, the  

Contractor will consider and verify that invoice in a timely fashion;  

(2) providing that the Contractor shall pay the Subcontractor any sums due under 

such an invoice no later than a period of thirty (30) days from the date on which 

the  

Contractor has determined that the invoice is valid and undisputed;  

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, 

and there is an undue delay in considering and verifying the invoice, that the 

invoice shall be regarded as valid and undisputed for the purposes of clause 

39.b.(2) after a reasonable time has passed; and  

(4) requiring the counterparty to that subcontract to include in any subcontract which 

it awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4).   

Termination   

40.    Dispute Resolution  

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of 

or relating to the Contract through negotiations between the respective representatives of 

the Parties having authority to settle the matter, which attempts may include the use of any 

alternative dispute resolution procedure on which the Parties may agree.  

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the 

dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, 

the arbitration and this clause 40.b shall be governed by the Arbitration Act 1996.  For the 

purposes of the arbitration, the arbitrator shall have the power to make provisional awards 

pursuant to Section 39 of the Arbitration Act 1996.  
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c. For the avoidance of doubt, anything said, done or produced in or in relation to the 

arbitration process (including any awards) shall be confidential between the Parties, except 

as may be lawfully required in judicial proceedings relating to the arbitration or otherwise.  

41. Termination for Insolvency or Corrupt Gifts  Insolvency:  

a. The Authority may terminate the Contract, without paying compensation to the 

Contractor, by giving written Notice of such termination to the Contractor at any time 

after any of the following events:   

Where the Contractor is an individual or a firm:  

(1) the application by the individual or, in the case of a firm constituted under English 

law, any partner of the firm to the court for an interim order pursuant to Section 253 of 

the Insolvency Act 1986; or   

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 

1986; or   

(3) the individual, the firm or, in the case of a firm constituted under English law, any 

partner of the firm making a composition or a scheme of arrangement with them or their 

creditors; or   

(4) the presentation of a petition for bankruptcy order against the individual or, in the 

case of a firm constituted under English law, any partner of the firm unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is 

notified of the presentation; or   

(5) the court making a bankruptcy order in respect of the individual or, in the case of a 

firm constituted under English law, any partner of the firm; or   

(6) where the Contractor is either unable to pay their debts as they fall due or has no 

reasonable prospect of being able to pay debts which are not immediately payable. The 

Authority shall regard the Contractor as being unable to pay their debts if:  

(a) they have failed to comply with or to set aside a Statutory demand under 

Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of 

the Statutory Demand on them; or   

(b) execution or other process to enforce a debt due under a judgement or 

order of the court has been returned unsatisfied in whole or in part.   

(7) the presentation of a petition for sequestration in relation to the Contractor's estates 

unless it is withdrawn within three (3) Business Days from the date on which the 

Contractor is notified of the presentation; or   

(8) the court making an award of sequestration in relation to the Contractor’s estates. 

Where the Contractor is a company registered in England:  
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(9) the presentation of a petition for the appointment of an administrator; unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is 

notified of the presentation; or   

(10) the court making an administration order in relation to the company; or  (11)      the 

presentation of a petition for the winding-up of the company unless it is withdrawn within 

three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or   

(12) the company passing a resolution that the company shall be wound-up; or  

(13) the court making an order that the company shall be wound-up; or   

(14) the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or 

are carried out which, within the jurisdiction to which they are subject, are similar in 

nature or effect to those specified in clauses 41.a.(9) to 41.a.(14) inclusive above.   

b. Such termination shall be without prejudice to and shall not affect any right of action or 

remedy which shall have accrued or shall accrue thereafter to the Authority and the 

Contractor.  

Corrupt Gifts:  

c. The Contractor shall not do, and warrants that in entering the Contract they have not 

done any of the following (hereafter referred to as 'prohibited acts'):  

(1) offer, promise or give to any Crown servant any gift or financial or other advantage 

of any kind as an inducement or reward;  

(a) for doing or not doing (or for having done or not having done) any act in 

relation to the obtaining or execution of this or any other Contract with the Crown; 

or   

(b) for showing or not showing favour or disfavour to any person in relation to 

this or any other Contract with the Crown.  

(2) enter into this or any other Contract with the Crown in connection with which 

commission has been paid or has been agreed to be paid by them or on their behalf, or 

to their knowledge, unless before the Contract is made particulars of any such 

commission and of the terms and conditions of any such agreement for the payment 

thereof have been disclosed in writing to the Authority.   

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on 

their behalf or any of their employees) does any of the prohibited acts or commits any 

offence under the Bribery Act 2010 with or without the knowledge or authority of the 

Contractor in relation to this Contract or any other contract with the Crown, the 

Authority shall be entitled:  
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(1) to terminate the Contract and recover from the Contractor the amount of any loss 

resulting from the termination;   

(2) to recover from the Contractor the amount or value of any such gift, consideration 

or commission; and   

(3) to recover from the Contractor any other loss sustained in consequence of any 

breach of this Condition, where the Contract has not been terminated.   

e. In exercising its rights or remedies under this Condition, the Authority shall:  

(1) act in a reasonable and proportionate manner having regard to such matters as the 

gravity of, and the identity of the person performing, the prohibited act;  

(2) give all due consideration, where appropriate, to action other than termination of the 

Contract, including (without being limited to):   

(a) requiring the Contractor to procure the termination of a subcontract where 

the prohibited act is that of a Subcontractor or anyone acting on their behalf;  (b)      

requiring the Contractor to procure the dismissal of an employee (whether their 

own or that of a Subcontractor or anyone acting on their behalf) where the 

prohibited act is that of such employee.   

f. Recovery action taken against any person in His Majesty's service shall be without 

prejudice to any recovery action taken against the Contractor pursuant to this 

Condition.  

42.    Termination for Convenience   

a. The Authority shall have the right to terminate the Contract in whole or in part at any 

time by giving the Contractor at least twenty (20) Business Cays written notice (or such 

other period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of 

the notice period the Contract, or relevant part thereof, shall terminate without 

prejudice to the rights of the parties already accrued up to the date of termination.  

Where only part of the Contract is being terminated, the Authority and the Contractor 

shall owe each other no further obligations in respect of the part of the Contract being 

terminated, but will continue to fulfil their respective obligations on all other parts of the 

Contract not being terminated.  

b. Following the above notification the Authority shall be entitled to exercise any of the 

following rights in relation to the Contract (or part being terminated) to direct the 

Contractor to:  

(1) not start work on any element of the Contractor Deliverables not yet started;  

(2) complete in accordance with the Contract the provision of any element of the  

Contractor Deliverables;  

(3) as soon as may be reasonably practicable take such steps to ensure that the 

production rate of the Contractor Deliverables is reduced as quickly as possible;  
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(4) terminate on the best possible terms any subcontracts in support of the  

Contractor Deliverables that have not been completed, taking into account any direction 

given under clauses 42.b.(2) and 42.b.(3) of this Condition.  

c. Where this Condition applies (and subject always to the Contractor’s compliance with 

any direction given by the Authority under clause 42.b):  

(1) The Authority shall take over from the Contractor at a fair and reasonable price 

all unused and undamaged materiel and any Contractor Deliverables in the 

course of manufacture that are:  

(a) in the possession of the Contractor at the date of termination; and  

(b) provided by or supplied to the Contractor for the performance of the Contract,  

except such materiel and Contractor Deliverables in the course of manufacture 

as the Contractor shall, with the agreement of the Authority, choose to retain; (2)       

the Contractor shall deliver to the Authority within an agreed period, or in absence of 

such agreement within a period as the Authority may specify, a list of:  

(a) all such unused and undamaged materiel; and  

(b) Contractor Deliverables in the course of manufacture, that are liable to be 

taken over by, or previously belonging to the Authority, and shall deliver such 

materiel and Contractor Deliverables in accordance with the directions of the 

Authority;  

(3)        in respect of Services, the Authority shall pay the Contractor fair and reasonable 

prices for each Service performed, or partially performed, in accordance with the 

Contract.  

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance 

with any direction given by the Authority in clause 42.b above) indemnify the 

Contractor against any commitments, liabilities or expenditure which would otherwise 

represent an unavoidable loss by the Contractor by reason of the termination of the 

Contract, subject to:  

(1) the Contractor taking all reasonable steps to mitigate such loss; and  

(2) the Contractor submitting a fully itemised and costed list of such loss, with 

supporting evidence, reasonably and actually incurred by the Contractor as a 

result of the termination of the Contract or relevant part.  

e. The Authority’s total liability under the provisions of this Condition shall be limited to the 

total price of the Contractor Deliverables payable under the contract (or relevant part), 

including any sums paid, due or becoming due to the Contractor at the date of 

termination.  
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f. The Contractor shall include in any subcontract over £250,000 which it may enter into 

for the purpose of the Contract, the right to terminate the subcontract under the terms 

of clauses 42.a to 42.e except that:  

(1) the name of the Contractor shall be substituted for the Authority except in clause 

42.c.(1);  

(2) the notice period for termination shall be as specified in the subcontract, or if no 

period is specified twenty (20) Business Days; and  

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless 

the main Contract, or relevant part, has been terminated by the Authority in 

accordance with the provisions of this Condition 42.   

g. Claims for payment under this Condition shall be submitted in accordance with the  

Authority’s direction.  

43.    Material Breach  

a. In addition to any other rights and remedies, the Authority shall have the right to 

terminate the Contract (in whole or in part) with immediate effect by giving written Notice to 

the Contractor where the Contractor is in material breach of their obligations under the 

Contract.  

b. Where the Authority has terminated the Contract under clause 43.a the Authority 

shall have the right to claim such damages as may have been sustained as a result of the  

Contractor’s material breach of the Contract, including but not limited to any costs and 

expenses incurred by the Authority in:  

(1) carrying out any work that may be required to make the Contractor Deliverables 

comply with the Contract; or  

(2) obtaining the Contractor Deliverable in substitution from another supplier.  

44.      Consequences of Termination  

The termination of the Contract, however arising, shall be without prejudice to the rights and 

duties of either Party accrued prior to termination.  The Conditions that expressly or by 

implication have effect after termination shall continue to be enforceable even after 

termination.  

45. Project Specific DEFCONS and DEFCON SC Variants that apply to this Contract  

DEFCON 15 (Edn 06/21) – Design Rights and Rights to Use Design Information  

This DEFCON will only be applicable to any MOD funded design changes iaw CDR 1.  
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DEFCON 16 (Edn 06/21) – Repair and Maintenance Information DEFCON 21 (Edn 06/21) 

– Retention of Records DEFCON 90 (Edn 06/21) – Copyright DEFCON 117 (SC2) (Edn 

11/17) – Supply of Information for NATO Codification Purposes DEFCON 532A (SC2) 

(Edn 05/22) – Protection of Personal Data (Where Personal Data is not being processed 

on behalf of the Authority) DEFCON 540 (SC2) (Edn 05/23) – Conflicts of Interest 
DEFCON 601 (SC) (Edn 03/15) – Redundant Material  

The condition will apply to the extent that the redundant materiel derives from the property 

owned by the MOD and issued to the contractor. This includes scrap, redundant materiel 

arising on repair contracts, and items subject to the provisions of DEFCON 23 (Edn 08/09)  

- Special Jigs, Tooling and Test Equipment where title in the items has passed to the MOD.  

DEFCON 611 (SC2) (Edn 12/22) – Issued Property DEFCON 624 (SC2) (Edn 08/22) – Use 

of Asbestos DEFCON 637 (Edn 05/17) – Defect Investigation and Liability DEFCON 643 

(SC2) (Edn 12/21) – Price Fixing (Non-Qualifying Contracts)  

DEFCON 654 (Edn 10/98) – Government Reciprocal Audit Arrangements DEFCON 658 

(SC2) (Edn 09/21) – Cyber  

Further to DEFCON 657 the Cyber Risk Profile of the Contract is ‘Very Low’, as defined in  

Def Stan 05-138  

DEFCON 660 (Edn 12/15) – Official-Sensitive Security Requirements  DEFCON 694 (SC2) 

(Edn 07/21) – Accounting for Property of the Authority DEFCON 812 (Edn 04/15) – Single 

Source Open Book DEFCON 814 (SC2) (11/17) – Single Source Confidentiality of Open 

Book Reporting Information DEFCON 815 (Edn 04/15) - Contract Pricing Statement – 

Single Source NonQualifying Contracts  

46. Special Conditions that apply to this Contract  

46.1 Supply Chain Data  

1. Definitions   

1.1 In this Condition ‘Subcontractor’ means any subcontractor engaged by the 

Contractor or by any other subcontractor of the Contractor at any level of subcontracting to 

provide Contractor Deliverables wholly or substantially for the purpose of performing (or 

contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ 

shall be interpreted accordingly.   

2. Contractor Obligations   

2.1 The Contractor shall provide a list in Microsoft Excel format of each 

Subcontract worth more than £1m. For each Subcontract, the list shall include, in so far as is 

reasonably practicable:   

a. The registered name of the Sub-contractor;   

b. The company registration number and DUNS number;   

c. Value, for all Subcontracts over £1m;   

d. A description of the goods or services provided;   

e. In respect of the DEFCONs that are included in this Contract and which 

require the Contractor to include equivalent terms in Subcontracts, confirmation, in 

respect of each such  

DEFCON, that such terms have been so included; and    
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f. In respect of the DEFCONs that are included in this Contract and which 

require  

information to be provided by the Contractor to the Authority, such information may be 

provided by being included in this list unless it is specifically stated in the DEFCON or 

elsewhere in this Contract that it should be provided separately, or through a specified tool, 

or online portal.   

2.2 The information listed in Condition 2.1 above shall be provided within 30 days 

of the Contract start date and thereafter updated annually to reflect any changes to the 

accuracy of the information.   

46.2 Intellectual Property  

1. Third Party IPR Authorisation   

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 

of the Contract by the Authority and placement of any contract task under it does not 

constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 

or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any 

such authorisation by the Authority under its statutory powers must be expressly provided in 

writing, with reference to the acts authorised and the specific intellectual property involved.  

46.3 Limitation of Contractor’s Liability  

1. Limitations on Liability  

Definitions  

1.1     In this Condition 46.3 the following words and expressions shall have the meanings 

given to them, except where the context requires a different meaning:  

“Charges” means any of the charges for the provision of the Services, Contractor  

Deliverables and the performance of any of the Contractor’s other obligations under this 

Contract, as determined in accordance with this Contract;  

“Data Protection Legislation” means all applicable Law in force from time to time in the UK 

relating to the processing of personal data and privacy, including but not limited to:   

(1) UK GDPR;   

(2) DPA 2018; and  

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (SI 

2003/2426) as amended, each to the extent that it relates to the processing of personal 

data and privacy;   

“Default” means any breach of the obligations of the relevant Party (including fundamental 

breach or breach of a fundamental term) or any other default, act, omission, negligence or 

statement of the relevant Party, its employees, servants, agents or sub-contractors in 

connection with or in relation to the subject matter of this Contract and in respect of which 

such Party is liable to the other. In no event shall a failure or delay in the delivery of an 
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Authority responsibility or an activity to be carried out by the Authority or its representatives 

in accordance with the Contract be considered a Default;  

‘DPA 2018’ means the Data Protection Act 2018;  

“Law” means any applicable law, subordinate legislation within the meaning of section 21(1) 

of the Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or 

code of practice judgment of a relevant court of law, or directives or requirements of any 

regulatory body, delegated or subordinate legislation or notice of any regulatory body.  

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in 

the event of a failure by the Contractor to meet the agreed Service Levels  

“Term” means the period commencing on the date on which this Contract is signed and 

ending on the expiry date listed at Schedule 3 or on earlier termination of this Contract.  

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as 

retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and  

Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;  

Unlimited liabilities  

1.2     Neither Party limits its liability for:  

1.2.1      death or personal injury caused by its negligence, or that of its employees, 

agents or sub-contractors (as applicable);  

1.2.2      fraud or fraudulent misrepresentation by it or its employees;  

1.2.3      breach of any obligation as to title implied by section 12 of the Sale of Goods  

Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or  

1.2.4      any liability to the extent it cannot be limited or excluded by law.  

1.3     The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to 

the following:   

1.3.1      for any indemnity given by the Contractor to the Authority under this Contact, 

including but not limited to:  

1.3.1.1      the Contractor's indemnity in relation to DEFCON 91 (Intellectual  

Property in Software) and Condition 34 (Third Party IP – Rights and  

Restrictions);  

1.3.1.2      the Contractor's indemnity in relation to TUPE at Annex I;  

1.3.2      for any indemnity given by the Authority to the Contractor under this Contract, 

including but not limited to:  

1.3.2.1      the Authority’s indemnity under DEFCON 514A (Failure of 

Performance under Research and Development Contracts);  

1.3.2.2      the Authority’s indemnity in relation to TUPE under Annex I;  

1.3.3      breach by the Contractor of DEFCON 532A (SC2) and Data Protection  

Legislation; and  
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1.3.4      to the extent it arises as a result of a Default by either Party, any fine or 

penalty incurred by the other Party pursuant to Law and any costs incurred by such 

other Party in defending any proceedings which result in such fine or penalty.  

1.3.5      For the avoidance of doubt any payments due from either of the Parties to the 

other in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or 

the Single Source Contract Regulations 2014, as amended from time to time, shall not 

be excluded or limited under the provisions of Clauses 1.4 and/or 1.5 below.  

Financial limits  

1.4     Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:  

1.4.1      throughout the Term the Contractor's total liability in respect of losses that are 

caused by Defaults of the Contractor shall in no event exceed:  

1.4.1.2      in respect of Condition 43b five million pounds (£5,000,000.00) in 

aggregate;  

1.4.1.3      in respect of DEFCON 611 (SC2) two hundred and forty-five 

thousand pounds (£245,000.00) in aggregate; and  

1.4.1.4      in respect of condition 28d five hundred thousand pounds 

(£500,000.00) in aggregate;  

1.4.2      without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 

1.4.3, the Contractor's total liability  throughout the Term in respect of all other 

liabilities (but excluding any Service Credits paid or payable and Condition 47.3 (Key 

Performance Indicators), whether in contract, in tort (including negligence), arising 

under warranty, under statute or otherwise under or in connection with this Contract 

shall be one hundred and twenty-three thousand pounds (£123,000.00) in aggregate.  

1.4.3      on the exercise of any and, where more than one, each option period or 

agreed extension to the Term, the limitation of the Contractor's total liability (in 

aggregate) set out in Clauses 1.4.1 and 1.4.2 above shall be fully replenished such 

that on and from each such exercise or extension of the Term, the Authority shall be 

able to claim up to the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of 

this Contract.  

1.5     Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the 

Authority's total liability (in aggregate) whether in contract, in tort (including negligence), 

under warranty, under statute or otherwise under or in connection with this Contract shall in 

respect of all liabilities (taken together) be limited to the Charges paid by the Authority in the 

relevant Contract Year in respect of any and all claims in that Contract Year.  

1.6     Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim 

for the Charges.  
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Consequential loss  

1.7     Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or 

to any third party, whether in contract (including under any warranty), in tort (including 

negligence), under statute or otherwise for or in respect of:  

1.7.1      indirect loss or damage;  

1.7.2      special loss or damage;  

1.7.3      consequential loss or damage;  
1.7.4      loss of profits (whether direct or indirect);  

1.7.5      loss of turnover (whether direct or indirect);  

1.7.6      loss of business opportunities (whether direct or indirect); or  

1.7.7      damage to goodwill (whether direct or indirect), even if that Party was 

aware of the possibility of such loss or damage to the other Party.  

1.8     The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of 

the following losses incurred by the Authority to the extent that they arise as a result of a 

Default by the Contractor:  

1.8.1      any additional operational and administrative costs and expenses arising from 

the Contractor's Default, including any costs paid or payable by the Authority:  

1.8.1.1      to any third party;  

1.8.1.2      for putting in place workarounds for the Contractor Deliverables and 

other deliverables that are reliant on the Contractor Deliverables; and  

1.8.1.3      relating to time spent by or on behalf of the Authority in dealing with 

the consequences of the Default;  

1.8.2      any or all wasted expenditure and losses incurred by the Authority arising 

from the Contractor's Default, including wasted management time;  

1.8.3      the additional cost of procuring and maintaining in place transitional 

assistance and replacement deliverables for the remainder of the Term and any option 

period or agreed extension to the Term (including legal and other consultants' fees, 

reprocurement project costs, other expenses associated with such exercise and any 

increase in the fees for the replacement services over and above the Contract Price 

that would have been payable for the relevant Contractor Deliverables);  

1.8.4      any losses arising in connection with the loss, destruction, corruption, 

inaccuracy or degradation of Authority data, or other data or software, including, to the 

extent the Authority data, other data or software can be recovered or reconstituted, the 

fees, costs and expenses of reconstituting such Authority data, data or software;  1.8.5      

damage to the Authority's physical property and tangible assets, including damage 

under DEFCONs 76 (SC2) and 611 (SC2);  
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1.8.6      costs, expenses and charges arising from, or any damages, account of profits 

or other award made for, infringement of any third-party Intellectual Property Rights or 

breach of any obligations of confidence;  

1.8.7      any additional costs incurred by the Authority in relation to the Authority's 

contracts with a third party (including any compensation or interest paid to a third party 

by the Authority) as a result of the Default (including the extension or replacement of 

such contracts);  

1.8.8      any fine or penalty incurred by the Authority pursuant to Law and any costs  

incurred by the Authority in defending any proceedings which result in such fine or 

penalty; or  

1.8.9      any savings, discounts or price reductions during the Term and any option 

period or agreed extension to the Term committed to by the Contractor pursuant to this 

Contract.  

Invalidity  

1.9     If any limitation or provision contained or expressly referred to in this Condition 46.3 is 

held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any 

Party becomes liable for loss or damage to which that limitation or provision applied, that 

liability will be subject to the remaining limitations and provisions set out in this Condition  

46.3.  

Third party claims or losses  

1.10     Without prejudice to any other rights or remedies the Authority may have under this  

Contract (including but not limited to any indemnity claim under DEFCONs 91 and Condition  

34 or at Law), the Authority shall be entitled to make a claim under this Contract against the 

Contractor in respect of any losses incurred by the Authority which arise out of a claim made 

against the Authority by a third party under any contract with that third party provided that 

such third party claim:  

1.10.1      arises naturally and ordinarily as a result of the Contractor's failure to 

provide the Contractor Deliverables or failure to perform any of its obligations under 

this Contract; and  

1.10.2      is a type of claim or loss that would have been recoverable under this  

Contract if the third party were a party to this Contract (whether as the Authority or the 

Contractor), such claim to be construed as direct losses for the purpose of this 

Contract.  

No double recovery  

1.11     Neither Party shall be entitled to employ such rights and remedies available to it so 

as to seek to recover more than once in respect of the same loss, but the Authority shall be 

entitled to use (singly or together) such rights and remedies available to the Authority so as 
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to recover the full extent of any recoverable losses suffered or incurred, including any 

remedies the Authority may have against any guarantor.  

  

46.4 Variation of Price  

1. The prices under for Schedule 2 line items and rates at Annexes B, C and D for 

Contract Years 4 – 5 and Option Years 6 - 7 shall be calculated as follows:   

1.1. The prices under for Schedule 2 line items and rates at Annexes B, C and D for 

Contract Years 4 – 5 and Option Years 6 - 7 shall be Fixed Prices at Contract Year  

1 price levels. The prices do not include provision beyond this date for increases or 

decreases in the market price of the services being purchases. Any such variation 

shall be calculated in accordance with the following formula:   

V = P (a+b (Oi/O0)) – P   

 Where:   V represents the variation of price   

P represents the Fixed Price as stated in the Schedule of requirements for Year 

4 or 5 of the In-Service Support Phase of the Contract.   

O represents the index HQTI – Top Level SPPI, Sections H to U excl. Section  

K.   

O0 represents the average OUTPUT Price Index figure for the base period 
(2023)   

Oi represents the average OUTPUT Price Index figure for the Fixed Price  

period to which the VOP condition is to be applied (i.e. Years 4 & 5, and Option Years 6 &  

7)  a represents the Non-Variable Element (NVE) – 0  b 

represents the Variable Element – 1  a + b = 1   

   

2. The Index referred to in Clause 1.1 above shall be taken from the following 

Tables:    

OUTPUT Price Index - e.g. ONS Publication MM22 Table 2 'Price Indices of UK OUTPUT:  

All Manufacturing and Selected Industries', or, Table 4 'Price Indices of Products 

Manufactured in the UK'.    

3. For the purposes of Rates for Spares at Annex C the same formula applies 

as above, but the O index shall be G6VF – PPI Index Output Domestic – C27 

Electrical Equipment 2015=100, ‘a’ for non-variable element shall be 0.1 and ‘b’ for 

variable element shall be 0.9.   

4. Indices published with a ‘B’ or ‘F’ marker, or a suppressed value, in the last 

3 years are not valid for Variation of Price clauses and shall not be used.  

Where the price index has an ‘F’ marker or suppression applied to it during the term 

of the Contract, the Authority and the Contractor shall agree an appropriate 

replacement index or indices. The replacement index or indices shall cover, to the 

maximum extent possible, the same economic activities as the original index or 

indices.    
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5. In the event that any material changes are made to the indices (e.g. a 

revised statistical base date) during the period of the contract and before final 

adjustment of the final contract price, then the re-basing methodology outlined by the 

Office for National Statistics (ONS, the series providers) to match the original index 

to the new series shall be applied.   

6. In the event the agreed index or indices cease to be published (e.g.  

because of a change in the Standard Industrial Classification) the Authority and the 

Contractor shall agree an appropriate replacement index or indices, which shall 

cover to the maximum extent possible the same economic activities as the original 

index or indices. The methodology outlined by the Office for National Statistics used 

for rebasing indices (as in Clause 1.5 1.4 above) shall then be applied.    

7. Notwithstanding the above, any extant index / indices agreed in the  

Contract shall continue to be used as long as it is / they are available and subject to  

ONS revisions policy. Payments calculated using the extant index / indices during its 

/ their currency shall not be amended retrospectively as a result of any change to the 

index or indices.    

8. The Contractor shall notify the Authority of any significant changes in the 

purchasing / manufacturing plan on the basis of which these provisions were drawn 

up and agreed, or of any other factor having a material bearing on the operation of 

these provisions such as to cause a significant divergence from their intended 

purpose, in order that both parties may consider whether any change in this 

provision would be appropriate.    

9. Prices shall be adjusted taking into account the effect of the above formula 

as soon as possible after publication of the relevant indices or at a later date if so 

agreed between the Authority and the Contractor. Where an index value is 

subsequently amended, the Authority and the Contractor shall agree a fair and 

reasonable adjustment to the price, as necessary.   

1.10 Claims under this Condition shall be submitted to the Authority, certified to the effect 

that the “requirements of this Clause 46.4 – Variation of Price have been met.”    

  

46.5 Government Furnished Assets  

The GFA Log at Annex H is a working document and shall be updated as and when GFA 

request are submitted. An amendment will be undertaken quarterly to formally uplift the 

version of the GFA Log on the Contract.   

Government Furnished Information  

The Authority does not give any warranty or undertaking as to the completeness, accuracy, 

or fitness for any purpose of any of the Authority provided information. Neither the Authority 
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nor its agents or employees shall be liable to the contractor in contract (save as expressly 

provided elsewhere in the Contract), tort, statute nor otherwise, as a result of any 

inaccuracy, omission, unfitness for any purpose, or inadequacy of any kind, in the Authority 

provided information.  

  

46.6 Travel and Subsistence  

1. Any claims for Travel and Subsistence resulting from the Tasking Authorisation Form 

Process shall be capped at a maximum of £400 per person per claim unless alternatively 

agreed by the Authority.   

  

46.7 Transfer of Undertakings (Protection of Employment)  

1. If TUPE applies at the expiry or termination (in whole or in part) of this Contract the 

Contractor shall provide the information set out at Annex I. Consideration of TUPE shall be 

made in the Contractor’s Exit Plan.   

 46.8  Business Continuity  

1. In the event of an incident which impacts on the Contractor’s processes used in the 

support provided under this Contract, the Contractor shall maintain continuity of the support 

in accordance with its Business Continuity Plan (BCP). The Contractor shall maintain the 

BCP for the duration of the Contract and shall deliver a copy of the BCP in accordance with 

the Statement of Work at Annex A.     

2. The Contractor’s BCP shall set out the arrangements that are to be invoked to 

ensure that the business processes and operations, required by the Contractor to provide 

the services covered under this Contract remain supported, including but not limited to:   

1. the alternative processes, (including business processes), options and 

responsibilities that may be adopted in the event of a failure in or disruption to the 

business processes and operations; and   

2. the steps to be taken by the Contractor upon resumption of the business processes 

and operations in order to address any prevailing effect of the failure or disruption 

including a root cause analysis of the failure or disruption.   

3. The Disaster Recovery Plan shall only be invoked upon the occurrence of a 

disaster. In the event of a complete loss of service or in the event of a disaster, the 

Contractor shall immediately invoke the BCP (and shall inform the Authority promptly of 

such invocation).  4. The Contractor shall review part or all of the BCP (and the risk analysis 

on which it is based):   

1. on a regular basis and as a minimum once every 6 (six) calendar months; or   

2. within 3 (three) calendar months of the BCP (or any part) having been invoked.   
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46.9 Exit Strategy  

1. In the event of expiry or earlier termination of this Contract for any reason, the 

Contractor shall ensure:    

1.1. an efficient and effective transition of the work to the Authority or a 

replacement  

Contractor, whilst maintaining required Contract outputs; or   

1.2. an efficient and effective rundown of the work and closure of the Contract 

whilst maintaining any required Contract outputs during the Exit Period.   

2. This Clause sets out the principles of the exit arrangements that are intended to 

facilitate such transition or rundown.   

Exit Plan   

3. Within 3 (three) months from the Effective Date of the Contract the Parties shall agree an  

Exit Plan, this document shall include the Contractor’s proposed methodology:    

3.1. for an efficient and effective transition of the work to the Authority or an 

alternative contractor; and   

3.2. for the arrangements for the transfer, disposal or retention arrangements for 

all GFA held in connection with the Contract.  All such GFA shall be reconciled with 

requirements set out in DEFCON 694 (SC2) (Accounting of Government Property) and 

associated timescales for action. These arrangements shall include the identification and 

transfer of any remaining incomplete repairs back to the Authority at no cost to the  

Authority; and   

3.3. For the arrangement for the transfer of all Information required solely for the 

purpose of performing that part of the Contract remaining unperformed.  Subject to the 

preexisting rights of the Authority, where this includes proprietary IP belonging to the 

Contractor or a third party to the Contract, the Authority and the Contractor shall agree (as 

necessary) a royalty free licensing agreement between the Parties. Where the Authority 

intends to place a contract with an alternative contractor to complete the work remaining to 

be performed, then the Authority shall disclose the Information provided in confidence and 

place the recipient contractor under an obligation which restricts copying, disclosure and use 

of the information to the said purpose;   

3.4. Details of the major sub-contracts related to the execution of the Contract 

and any exclusive suppliers or necessary licences and arrangements for the provision of any 

necessary Information related to the supply chain;   

3.5. Arrangements for the provision of any training to be provided to the 

Authority or any Replacement Contractor to enable the efficient transition and operation of 

the work under Contract and any Management Information.   

4. Details of those assets which would be required to support the operation of an alternative 

solution to meet the requirement as set out at Annex A (Statement of Technical 

Requirement) or continuation of the extant solution, together with the timing and 

arrangements for their transfer.  Such assets shall be categorised as Deliverable Assets 

or Non-Deliverable Assets as below:   
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4.1. Deliverable Assets shall, unless otherwise agreed, be subject to the 

provisions of the Contract.   

4.2. Non Deliverable Assets are those items identified as being used by the 

Contractor solely for the purpose of administering and managing this Contract and not used 

for any other contract, services activity or work performed by the Contractor. Such items 

would be provided to the Authority by the Contractor at book value and sold as seen (i.e. no 

warranty or implied fitness for purpose).   

5. The Parties shall review and if appropriate update the Exit Plan on an annual basis.  6. 

The Parties shall appoint appropriately qualified and empowered representatives to 

manage the Exit Plan.    

Exit Notice   

7. No later than six months prior to expiry of this Contract or in the case of termination, as 

soon as reasonably practicable after service of notice of termination pursuant to Condition 

42 - Material Breach or Condition 40 Termination for Insolvency or Corrupt Gifts the  

Authority shall serve a written notice (“the Exit Notice”) on the Contractor.    

8. The Exit Notice shall specify:   

8.1. the basis on which the Authority wishes to exit the Contract; and   

8.2. the Exit Period, being the date from which any Exit Services are 

required to the date of contract expiry or termination; and   

8.3. the Exit Services required from the Contractor during the Exit Period.   

Exit Services   

9. During the Exit Period the Contractor shall:   

9.1. continue to perform the work (unless otherwise directed by the Authority) 

and comply with its obligations under the Contract; and    

9.2. provide any Exit Services as set out in the Exit Notice; and    

9.3. use reasonable endeavours to ensure continuity of its management team 
with responsibility for execution of the Contract.   

10. During the Exit Period, the Authority will be deemed to have overall responsibility 

for managing implementation of the Exit Plan and the Exit Services.    

Continuity during Transition   

11. In the event that the Authority transfers performance of the work to the Authority 

or a replacement contractor, the Contractor may be required to support an implementation 

handover period after the date of contract expiry or termination to enable the smooth 

transition of business to the Authority or Replacement Contractor.  The extent of support 

required of the Contractor will be agreed between the Contractor, the Authority and, where 

applicable, the Replacement Contractor and will be subject to negotiation of a fair and 

reasonable price and payment provision.    

12. Unless otherwise agreed with the Authority, the Contractor shall use reasonable 

endeavours to ensure that they keep the same team performing the work throughout the 

transition period.   

  

46.10 Earned Value Management   

1. Planning, Scheduling and Budgeting   
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1.1. Level 5 Contractors are not required to produce a detailed master schedule 

but shall provide a single page plan that reflects the scope of work and time frame required 

to complete delivery to the Authority.  A table of milestones based on payment milestones 

may be agreeable with the Authority.   

2. Analysis and Reporting   

2.2. The Contractor shall provide an in-year spending forecast and shall indicate 

to the Authority within five days if at any time the Contractor expects that the funds required 

to complete the contract will exceed the agreed contract value. Additionally, if the funds 

required within any fiscal year are expected to exceed the amount authorised by the 

Authority, the Contractor shall notify the Authority within no more than five days.   

  

46.11 Russian and Belarusian Exclusion  

1. The Contractor shall, and shall procure that their Sub-contractors shall, notify the 

Authority in writing as soon as they become aware that:  

a. the Contract Deliverables and/or Services contain any Russian/Belarussian 

products and/or services; or  

b. that the Contractor or any part of the Contractor’s supply chain is linked to 

entities who are constituted or organised under the law of Russia or Belarus, or 

under the control (full or partial) of a Russian/Belarusian person or entity. Please 

note that this does not include companies:  

(1) registered in the UK or in a country with which the UK has a relevant 

international agreement providing reciprocal rights of access in the relevant field 

of public procurement; and/or  

(2) which have significant business operations in the UK or in a country with 

which the UK has a relevant international agreement providing reciprocal rights of 

access in the relevant field of public procurement.  

2. The Contractor shall, and shall procure that their Sub-contractors shall, include in 

such notification (or as soon as reasonably practicable following the notification) full details 

of the Russian products, services and/or entities and shall provide all reasonable assistance 

to the Authority to understand the nature, scope and impact of any such products, services 

and/or entities on the provision of the Contract Deliverables and/or Services.  

3. The Authority shall consider the notification and information provided by the 

Contractor and advise the Contractor in writing of any concerns the Authority may have 

and/or any action which the Authority will require the Contractor to take. The Contractor shall 

be required to submit a response to the concerns raised by the Authority, including any 

plans to mitigate those concerns, within 14 business days of receipt of the Authority’s written 

concerns, for the Authority’s consideration.  
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4. The Contractor shall include provisions equivalent to those set out in this clause in 

all relevant Sub-contracts.  

46.12 Cyber Implementation Plan  

1. The Cyber Implementation Plan (CIP) at Annex M shall be reviewed annually by both 

parties. If there are any changes to the information, the CIP shall be updated accordingly 

and resubmitted to the Authority for approval.  

47. Special Processes that apply to this Contract  

47.1 Options  

1. The Contractor, in consideration of award of the Contract, hereby grants to the 

Authority the irrevocable options detailed at Clause 47.1.3 below in accordance with the 

terms and conditions set out in this Contract provided that the options are exercised at least 

three months prior to Contract expiry through a Contract Amendment.    

2. The Authority shall be under no obligation to exercise the options at Clause 47.1.3 

below. The Authority shall not be liable for any advance commitment that the Contractor 

may enter into in pursuance of the options referred to.  

3. OPTION 1 – Extension of Contract duration for a further 2 (two) years to a 

Contract Expiry date of Contract Effective Date + 7 years. Exercising this option year will 

uptake Schedule of Requirement Line Items 1c, 2b, 4c, 5b, 6b and 7b.  

47.2 Ad Hoc Tasking  

1. All tasks under this Contract (708706450) shall be raised and placed using Tasking 

Authorisation Form at Annex E to this Contract and in accordance with the following 

procedure. All agreed Tasks shall be recorded at the Tasking Log at Annex F.  

2. All tasks shall be Firm priced on a case-by-case basis.   

3. Part 1 of the tasking form shall be raised by the Authority's Project Manager for specific 

tasks and shall be completed to show the Task Number, Task Title and details of the task 

requirement. It shall also record any telephone conversation/emails etc. where the scope 

of work has been agreed between the Authority's Project Manager and Contractor and 

issued to the Contractor. Part 1 shall be approved by the Authority’s Project Manager and 

Commercial Officer.  

4. After receiving the initial tasking, the Contractor shall submit any  

Requests For Information (RFI) within 5 working days to the Authority, the Authority will then 

have up to 5 working days to respond. Within 5 working days a meeting should be held 

between the Contractor and the Authority to agree on the content of the task.   

5. Part 2 of the form shall be completed and signed on behalf of the Contractor by an 

authorised officer. It shall include a Firm Price offer, supported by a breakdown of pricing 

as applicable. The original form together with the price breakdown should be returned to 

the  
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Project Manager for authorisation.    

6. Part 3 of the form shall be completed by the authorised Authority's Project Manager 

before being passed to the relevant Authority's Finance Branch and Commercial Branch 

for final authorisation. No work is to be undertaken by the Contractor until a Price has 

been agreed by the relevant Authority's Commercial Branch. This will then constitute the  

Contractor’s authority to proceed with the task.    

7. Part 4 of the form is for Task Closure/Revision/Cancellation request. It will be completed 

by an authorised representative of the Contractor and is to list total expenditure and 

comments. It can also be used in the event of any significant task changes requiring a 

revised Price; in this case the Task Form will be re-issued. Where a Task is revised due to 

a significant change of circumstances requiring a revised Price Offer then a revised Task 

form will be prepared by the Authority's Project Manager. Part 2 shall be completed by the 

Contractor where applicable / when instructed to do so by the Authority.   

8. The tasking form shall be either completed in paper form or in electronic format. If the 

form is completed electronically, the form shall be printed at the Contract Amendment 

Stage and shall become a paper form for the remainder of the task.    

9. On completion of the task, the Contractor shall notify the Authority. When the Authority's 

Project Manager is content that the task is complete, he shall sign part 4 and return the 

form to the Contractor. The Contractor shall then claim payment.   

47.3 Key Performance Indicators  

1. Performance Measurement and Monitoring  

1.1 Actual performance for each KPI will be assessed quarterly using data 

submitted by the Contractor on the Progress Reports and in accordance with the KPIs at 

Schedule 9 to the Contract.  This score shall determine the relevant KPI performance band.  

1.2 If the KPI Performance Band indicates an AMBER or RED level of 

performance for the Contract period that the KPI applies, then the performance payment 

value for each AMBER or RED indication shall not be claimed by the Contractor.  

1.3 Where a KPI shows a GREEN level of performance and the previous 

Contract period KPI was GREEN then the Contractor may claim full payment.   

1.4 Where a KPI shows a GREEN level of performance and the previous 

Contract quarter KPI was AMBER then the Contractor may claim payment of the amount not 

claimed in the previous period.  

1.5 Where a KPI Performance Band shows an AMBER level of performance 

and the previous Contract period KPI Performance Band was AMBER the value of the 

performance payment not claimed in the previous period shall cease to be available for 

payment and shall be permanently deducted from the total Contract Price.  
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1.6 Where a KPI Performance Band shows a RED level of performance in the 

Contract period for which the KPI applies, the value of the performance payment shall cease 

to be available for payment and shall be permanently deducted from the total Contract Price.  

1.7 The Authority and the Contractor agree that any deduction in any quarterly 

payment calculated in accordance with this Clause 47.3 (Key Performance Indicators) has 

been calculated as, and is, a genuine pre-estimate of the loss likely to be suffered by the 

Authority in relation to each or any breach by the Contractor of any KPI.  

1.8 The abatement value held for an AMBER performance is 5% of the quarterly 

core payment value and the abatement value deducted for a RED performance is 5% of the 

quarterly core payment value, in accordance with the Core Payment Plan at Annex B to the 

Contract.  

2. Unsatisfactory Performance  

2.1 The Contractor’s performance shall be judged unsatisfactory where any or 

all KPI(s) are RED for a period of 2 (two) or more consecutive periods.  This shall constitute 

a Material Breach of the Contract.  

2.2 Where unsatisfactory performance occurs, the Contractor shall deliver a 

report to the Authority within 3 (three) Working Days of the event causing the breach 

detailing the circumstances and any mitigating factors, together with a plan for improvement.  

The Authority reserves the right to call a meeting, at no cost to the Authority, within 5 (five) 

Working Days following the report to discuss the failure and agree a programme for 

resolution with the Contractor.  

2.3 The Authority may exercise its further rights of remedy under the Contract if 

the Contractor remains in breach, and for the purposes of Condition 43 -  Material Breach in 

the event of persistent unsatisfactory performance, as described in Clause 47.3, this shall 

constitute a Material Breach.  

2.4 Performance payments in any quarterly will be dependent on the latest 

quarterly’s performance and comparison with the previous quarterly as follows:  

Indicator for 

latest 

reported 

quarter  

Effect on Performance 

Payment for latest 

reported quarter  

Indicator 

for 

previous 

quarter  

Effect of this quarter’s 

performance on previous 

quarterly withheld 

performance payment.  

GREEN  Full payment of  G  Performance payment was  

paid in full last quarter  
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Performance payment 

element for the KPI  

A  Abatement for Amber 

performance held last quarter 

is now released and claimed 

by Contractor   

R  Abatement for Red 

performance is deducted from 

Contract Price.  

AMBER  Authority retains 

abatement for “Amber” 

performance pending 

assessment of next 

quarter performance.  

G  Performance payment was  

paid in full last quarter  

A  Abatement for Amber 

performance held last quarter 

is now deducted from Contract 

Price.  

R  Abatement for Red 

performance is deducted from 

Contract Price.  

RED  Authority retains 

abatement for “Red” 

performance and is 

deducted from Contract  

Price  

G  Performance payment was  

paid in full last quarter  

A  Abatement for Amber 

performance held last quarter 

is now deducted from Contract  

Price  

R  Abatement for Red  

performance is deducted from 

Contract Price  

  

47.4 Repairs and Spares  

1. The process for ordering spares and tasking repairs can be found in Annex A SOW at 

SOW Line 16 and SOW Line 18.   
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Schedule 1 - Definitions of Contract  
  

Article  means, in relation to clause 24 and Schedule 6 only, an 

object which during production is given a special shape, 
surface or design which determines its function to a greater 

degree than does its chemical composition;  

  

Articles  means (except in relation to Schedule 10) the Contractor 
Deliverables (goods and/or the services), including  

Packaging (and Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if specified) which 
the Contractor is required to provide under the Contract in 
accordance with Schedule 2 (Schedule of Requirements), 
but excluding incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This definition 
only applies when DEFCONs are added to these 
Conditions);  

  

Authority  means the Secretary of State for Defence acting on behalf 

of the Crown;  

  

Authority’s Representative(s)  shall be those person(s) defined in Schedule 3 (Contract 
Data Sheet) who will act as the Authority’s  
Representative(s) in connection with the Contract.  Where 
the term “Authority’s Representative(s)” in the Conditions is 
immediately followed by a functional description in brackets, 
the appropriate Authority’s Representative(s) shall be the 
designated person(s) for the purposes of Condition 7;  

  

Business Day  means 09:00 to 17:00 Monday to Friday, excluding public 

and statutory holidays;  

  

Central Government Body  a body listed in one of the following sub-categories of the 

Central Government classification of the Public Sector 

Classification Guide, as published and amended from time 

to time by the Office for National Statistics: a.      

Government Department;  

b.      Non-Departmental Public Body or Assembly 

Sponsored Public Body (advisory, executive, or tribunal); 

c.      Non-Ministerial Department; or  

d.      Executive Agency;  

  

Collect  means pick up the Contractor Deliverables from the 
Consignor.  This shall include loading, and any other 
specific arrangements, agreed in accordance with Clause 
28.c and Collected and Collection shall be construed 

accordingly;  
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Commercial Packaging  means commercial Packaging for military use as described  

 

 in Def Stan 81-041 (Part 1)  

  

Conditions  means the terms and conditions set out in this document;  

  

Consignee  means that part of the Authority identified in Schedule 3 
(Contract Data Sheet) to whom the Contractor 
Deliverables are to be Delivered or on whose behalf they 
are to be Collected at the address specified in Schedule 3 
(Contract Data Sheet) or such other part of the Authority 
as may be instructed by the Authority by means of a 
Diversion Order;  

  

Consignor  means the name and address specified in Schedule 3  

(Contract Data Sheet) from whom the Contractor  

Deliverables will be dispatched or Collected;  

  

Contract  means the Contract including its Schedules and any 
amendments agreed by the Parties in accordance with 
condition 6 (Formal Amendments to the Contract);  

  

Contract Price  means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and 
exclusive of any applicable VAT) by the Authority to the 
Contractor, for the full and proper performance by the 

Contractor of its obligations under the Contract.  

  

Contractor  means the person who, by the Contract, undertakes to 
supply the Contractor Deliverables, for the Authority as is 
provided by the Contract.  Where the Contractor is an 
individual or a partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression shall 
also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the 
consent of the Authority;  

  

Contractor Deliverables  means the goods and/or the services, including Packaging  

(and Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if specified) which 
the Contractor is required to provide under the Contract;  
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Control  means the power of a person to secure that the affairs of 

the Contractor are conducted in accordance with the 

wishes of that person:  

a.      by means of the holding of shares, or the possession 

of voting powers in, or in relation to, the Contractor; or b.      

by virtue of any powers conferred by the constitutional or 

corporate documents, or any other document, regulating 

the Contractor;  

and a change of Control occurs if a person who Controls 

the Contractor ceases to do so or if another person 

acquires Control of the Contractor;  

 

   

CPET  means the UK Government’s Central Point of Expertise on 
Timber, which provides a free telephone helpline and 
website to support implementation of the UK Government 
timber procurement policy;  

  

Crown Use  in relation to a patent means the doing of anything by virtue 
of Sections 55 to 57 of the Patents Act 1977 which 
otherwise would be an infringement of the patent and in 
relation to a Registered Design has the meaning given in 
paragraph 2A(6) of the First Schedule to the Registered 
Designs Act 1949;   

  

Dangerous Goods  means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified 
and authorised only under the conditions prescribed by the:  

a. Carriage of Dangerous Goods and Use of 

Transportable Pressure Equipment Regulations 2009  

(CDG) (as amended 2011);  

b. European Agreement Concerning the International  

Carriage of Dangerous Goods by Road (ADR);  

c. Regulations Concerning the International Carriage of  

Dangerous Goods by Rail (RID);  

d. International Maritime Dangerous Goods (IMDG)  

Code;  

e. International Civil Aviation Organisation (ICAO) 
Technical Instructions for the Safe Transport of Dangerous  

Goods by Air;  

f. International Air Transport Association (IATA) 

Dangerous Goods Regulations.  

  

DBS Finance  means Defence Business Services Finance, at the address 

stated in Schedule 3 (Contract Data Sheet);  
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DEFFORM  means the MOD DEFFORM series which can be found at 

https://www.kid.mod.uk;  

  

DEF STAN  means Defence Standards which can be accessed at 

https://www.dstan.mod.uk;  

  

Deliver  means hand over the Contractor Deliverables to the 
Consignee.  This shall include unloading, and any other 
specific arrangements, agreed in accordance with 
Condition 28 and Delivered and Delivery shall be 

construed accordingly;  

  

Delivery Date  means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the  

 

 relevant portion of them are to be Delivered or made 

available for Collection;  

  

Denomination of Quantity (D 

of Q)  
means the quantity or measure by which an item of material 

is managed;  

  

  

Design Right(s)  has the meaning ascribed to it by Section 213 of the 

Copyright, Designs and Patents Act 1988;  

  

Diversion Order  means the Authority’s written instruction (typically given by 
MOD Form 199) for urgent Delivery of specified quantities 
of Contractor Deliverables to a Consignee other than the 
Consignee stated in Schedule 3 (Contract Data Sheet);  

  

Effective Date of Contract  means the date upon which both Parties have signed the 

Contract;  

  

  

Evidence  means either:  

a. an invoice or delivery note from the timber supplier 

or Subcontractor to the Contractor specifying that the 

product supplied to the Authority is FSC or PEFC certified; 

or  

b. other robust Evidence of sustainability or FLEGT 

licensed origin, as advised by CPET;  

  

Firm Price  means a price (excluding VAT) which is not subject to 

variation;  

  

https://www.kid.mod.uk/
https://www.kid.mod.uk/
http://www.dstan.mod.uk/
http://www.dstan.mod.uk/
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FLEGT  means the Forest Law Enforcement, Governance and 
Trade initiative by the European Union to use the power of 
timber-consuming countries to reduce the extent of illegal 

logging;  

  

Government Furnished 

Assets (GFA)  
is a generic term for any MOD asset such as equipment, 
information or resources issued or made available to the 
Contractor in connection with the Contract by or on behalf 
of the Authority;  

  

Hazardous Contractor 

Deliverable  
means a Contractor Deliverable or a component of a 
Contractor Deliverable that is itself a hazardous material or 
substance or that may in the course of its use, 
maintenance, disposal, or in the event of an accident, 
release one or more hazardous materials or substances 
and each material or substance that may be so released;  

  

Independent Verification  means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and 
procedures conform to “ISO Guide 65:1996 (EN  

45011:1998) General requirements for bodies operating  

 

 product certification systems or equivalent”, and who is 
accredited to audit against forest management standards 
by a body whose organisation, systems and procedures 
conform to “ISO 17011: 2004 General Requirements for 
Providing Assessment and Accreditation of Conformity  

Assessment Bodies or equivalent”;  

  

Information  means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party 

under or in connection with the Contract;  

  

Issued Property  means any item of Government Furnished Assets (GFA), 
including any materiel issued or otherwise furnished to the 
Contractor in connection with the Contract by or on behalf 
of the Authority;  

  

Legal and Sustainable  means production and process methods, also referred to 
as timber production standards, as defined by the 
document titled “UK Government Timber Production Policy: 
Definition of legal and sustainable for timber procurement".  
The edition current on the day the Contract documents are 
issued by the Authority shall apply;  

  

Legislation  means in relation to the United Kingdom any Act of  

Parliament, any subordinate legislation within the meaning 

of section 21 of the Interpretation Act 1978, or any exercise 

of Royal Prerogative;  
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Military Level Packaging 

(MLP)  
means Packaging that provides enhanced protection in 
accordance with Def Stan 81-041 (Part 1), beyond that 
which Commercial Packaging normally provides for the 

military supply chain;  

  

Military Packager Approval 

Scheme (MPAS)  

  

is a MOD sponsored scheme to certify military Packaging 
designers and register organisations, as capable of 
producing acceptable Services Packaging Instruction  

Sheet (SPIS) designs in accordance with Defence  

Standard (Def Stan) 81-041 (Part 4);  

Military Packaging Level 

(MPL)  

shall have the meaning described in Def Stan 81-041 (Part 

1);  

  

  

Mixture  means a mixture or solution composed of two or more 

substances;  

  

MPAS Registered 

Organisation  

is a packaging organisation having one or more MPAS 
Certificated Designers capable of Military Level designs.  A 
company capable of both Military Level and commercial 
Packaging designs including MOD labelling requirements;  

  

 

MPAS Certificated Designer  shall mean an experienced Packaging designer trained and 

certified to MPAS requirements;  

  

NATO  means the North Atlantic Treaty Organisation which is an 
inter-governmental military alliance based on the North 
Atlantic Treaty which was signed on 4 April 1949;  

  

Notices  shall mean all Notices, orders, or other forms of 

communication required to be given in writing under or in 

connection with the Contract;  

  

Overseas  shall mean non UK or foreign;  

  

Packaging  Verb.  The operations involved in the preparation of 
materiel for; transportation, handling, storage and Delivery 
to the user;   

Noun.  The materials and components used for the 
preparation of the Contractor Deliverables for  

transportation and storage in accordance with the Contract; 

  

Packaging Design Authority 

(PDA)  

shall mean the organisation that is responsible for the 
original design of the Packaging except where transferred 
by agreement.  The PDA shall be identified in the Contract, 
see Annex A to Schedule 3 (Appendix – Addresses and 
Other Information), Box 3;  
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Parties  means the Contractor and the Authority, and Party shall be 

construed accordingly;  

  

Plastic Packaging  

Components  

shall have the same meaning as set out in Part 2 of the 
Finance Act 2021 together with any associated secondary 
legislation;  

  

PPT  means a tax called “plastic packaging tax” charged in 

accordance with Part 2 of the Finance Act 2021;   

  

PPT Legislation  means the legislative provisions set out in Part 2 and 
Schedule 9-15 of the Finance Act 2021 together with any 
secondary legislation made under powers contained in Part 
2 of the Finance Act 2021. This includes, but is not limited 
to, The Plastic Packaging Tax (Descriptions of Products)  
Regulations 2021 and The Plastic Packaging Tax  

(General) Regulations 2022;  

  

Primary Packaging Quantity 

(PPQ)  

means the quantity of an item of material to be contained in 
an individual package, which has been selected as being 
the most suitable for issue(s) to the ultimate user, as 

described in Def Stan 81-041 (Part 1);  

  

 

Publishable Performance 

Information  

means any of the Information in Schedule 9 (KPI Data 

Report) as it relates to Key Performance Indicator where it 

is expressed as publishable in the table in Schedule 9 

which shall not contain any Information which is exempt 

from disclosure which shall be determined by the Authority; 

and which shall not constitute Sensitive Information;  

Recycled Timber  means recovered wood that prior to being supplied to the 
Authority had an end use as a standalone object or as part 
of a structure.  Recycled Timber covers:  

a. pre-consumer reclaimed wood and wood fibre and 

industrial by-products;   

b. post-consumer reclaimed wood and wood fibre, and 

driftwood;   

c. reclaimed timber abandoned or confiscated at least 

ten years previously; it excludes sawmill co-products;  

  

Robust Contractor 

Deliverables  

shall mean Robust items as described in Def Stan 81-041 

(Part 2)  

Safety Data Sheet  has the meaning as defined in the Registration, Evaluation,  

Authorisation and Restriction of Chemicals (REACH)  

Regulations 2007 (as amended);  

  



  
708706450 - Schedule 1  

 

[REDACTED] 

 

[REDACTED] 

 

Schedule of Requirements  means Schedule 2 (Schedule of Requirements), which 
identifies, either directly or by reference, Contractor 
Deliverables to be provided, the quantities and dates 
involved and the price or pricing terms in relation to each 
Contractor Deliverable;  

  

Sensitive Information  means the Information listed in the completed Schedule 5  

(Contractor’s  Sensitive Information), which is Information 
notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being sensitive, at the 
point at which the Contract is entered into or amended (as 
relevant) and remains sensitive information at the time of 
publication;  

  

Short-Rotation Coppice  means a specific management regime whereby the poles 
of trees are cut every one to two years and which is aimed 
at producing biomass for energy.  It is exempt from the UK 
Government timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional coppice, 
which is subject to the timber policy;  

  

Specification  means the description of the Contractor Deliverables, 

including any specifications, drawings, samples and / or 

patterns, and shall include any document or item which, 

individually or collectively is referred to in Schedule 2 

(Schedule of Requirements). The Specification forms part 

of the Contract and all Contractor Deliverables to be  

 supplied by the Contractor under the Contract shall conform 

in all respects with the Specification;  

  

STANAG4329  means the publication NATO Standard Bar Code  

Symbologies which can be sourced at 

https://www.dstan.mod.uk/faqs.html;  

  

Subcontractor  means any subcontractor engaged by the Contractor or by 
any other subcontractor of the Contractor at any level of 
subcontracting to provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or contributing 
to the performance of) the whole or any part of this  

Contract and ‘Subcontract’ shall be interpreted accordingly; 

  

Substance  means a chemical element and its compounds in the 

natural state or obtained by any manufacturing process, 

including any additive necessary to preserve its stability 

and any impurity deriving from the process used, but 

excluding any solvent which may be separated without 

affecting the stability of the substance or changing its 

composition;  

http://www.dstan.mod.uk/faqs.html
http://www.dstan.mod.uk/faqs.html
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Timber and Wood-Derived 

Products  

means timber (including Recycled Timber and Virgin 
Timber but excluding Short-Rotation Coppice) and any 
products that contain wood or wood fibre derived from 
those timbers.  Such products range from solid wood to 
those where the manufacturing processes obscure the 
wood element;  

  

Transparency Information  means the content of this Contract in its entirety, including 
from time to time agreed changes to the Contract, except 
for (i) any Information which is exempt from disclosure in 
accordance with the provisions of the Freedom of 
Information Act 2000 (FOIA) or the Environmental 
Information Regulations 2004 (EIR), which shall be 
determined by the Authority, and (ii) any Sensitive 
Information;  

  

 Virgin Timber  means Timber and Wood-Derived Products that do not 

include Recycled Timber.  

  

Where project specific DEFCONs are included under Condition 45 definitions shall be in 

accordance with DEFCON 501. 
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Schedule 1 Annex A – Additional Definitions of Contract 
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Schedule 2 - Schedule of Requirements  

  
MINISTRY OF DEFENCE  

Item Number  Description  Delivery Date  Deliver To  Quantity  Price £ (Ex-VAT)  
1  Core Support (SOW Line Items 1-9, 11-12 & 15-16)     

1a)  Contract Years 1 – 3  N/A  N/A  N/A  REDACTED 

1b)  Contract Years 4 – 5  N/A  N/A  N/A  REDACTED 

2  Servicing of LOCATOR Equipment (SOW Line Item 13)     

2a)  Servicing of LOCATOR Servicing for Contract Year 1  In accordance 

with Annex A  
N/A  200  REDACTED  

3  Servicing of Borehole Kit (SOW Line Item 14)     

3a)  Servicing of Borehole Kit Contract Year 1  In accordance 

with Annex A  
N/A  20  REDACTED 

4  Training (SOW Line Item 10)     

4a)  Provision of Training Contract Year 1  TBC  REDACTED 1  REDACTED 

4b)  Provision of Training Contract Year 4  TBC  REDACTED 1  REDACTED 

5  Delivery of Ad-Hoc Spares     

5a)   Delivery of ad-hoc spares Contract Years 1 - 5  N/A  N/A  N/A  REDACTED  

6  Provision of Repairs      

6a)  Provision of repairs Contract Years 1 - 5  N/A  N/A  N/A  REDACTED   

7  Ad Hoc and PDS Tasking in line with line items Annex B SOW 22     

7a)  Contract Years 1 - 5  N/A  N/A  N/A  REDACTED  



 

 

[REDACTED] 

 

[REDACTED] 

 

  

Name and Address of Tenderer  
Foerster UK Ltd  
Unit 2 Bonehill Mews  
Fazeley  
Staffordshire  
B78 3QU  

  

  
Schedule of Requirements for LOCATOR In-Service 

Support  

  

Contract No. 708706450  

  

  

  
Issued with  
DEFFORM 47  

    
Issued With  

  
DEFFORM 47  

On  
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Item Number  Description  Delivery Date  Deliver To  Quantity  Price £ (Ex-VAT)  

 OPTION 1 Contract Years 6 - 7    

1c)  Core Support for Contract Years 6 – 7   N/A  N/A  N/A  REDACTED  

2b)  Servicing of LOCATOR Servicing for Contract Year 6         REDACTED  

4c)  Provision of Training Contract Year 7  TBC  DEMS Training 

Regiment  
1  REDACTED  

5b)  Delivery of ad hoc spares for Contract Years 6 – 7  N/A  N/A  N/A  REDACTED   

6b)  Provision of Repairs for Contract Years 6 - 7  N/A  N/A  N/A  REDACTED 

7b)  Ad Hoc and PDS Tasking for Contract Years 6 – 7   N/A  N/A  N/A  REDACTED   
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Schedule 3 - Contract Data Sheet  
  

 General Conditions  

 Condition 2 – Duration of Contract:  

 The Contract effective date shall be: 01st April 2024  

The Contract expiry date shall be: 31st March 2029  

  

 Condition 4 – Governing Law:  

 Contract to be governed and construed in accordance with:  

English  

   

  

 Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:  

  

 Solicitors Appointed: [                                   ]  

  

Condition 7 – Authority’s Representatives:  

The Authority’s Representatives for the Contract are as follows:  

  

Commercial: Toni.Stadon100@mod.gov.uk (as per Schedule 3 Annex A (DEFFORM 111))  

  
Project Manager: Hannah.Jordan102@mod.gov.uk (as per Schedule 3 Annex A) 

(DEFFORM 111))  

  

 Condition 18 – Notices:  

 Notices served under the Contract shall be sent to the following address:  

  

 Authority: Toni.Stadon100@mod.gov.uk  (as per Schedule 3 Annex A (DEFFORM 111))  

  

 Contractor: Andrew.Ryan@foerstergroup.com   

  

 Notices can be sent by electronic mail?  

 Yes   

  

Condition 19.a – Progress Meetings:  

  

The Contractor shall be required to attend the following meetings:  

  

Progress Meetings Details:  Please see SOW Annex A  

Condition 19.b – Progress Reports:  
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The Contractor is required to submit the following Reports:  

  

Progress Reports: Please see SOW Annex A  

  

Reports shall be Delivered to the following address:  

  Please see box 2 of Schedule 3 Annex A (DEFFORM 111)  

  

  

Supply of Contractor Deliverables  

Condition 20 – Quality Assurance:  

  

Is a Deliverable Quality Plan required for this Contract?  

  

No  

  

Other Quality Requirements:  

  

AQAP 2110 Edition D Version 1 NATO Quality Assurance Requirements for Design, 

Development and Production. CoC shall be provided in accordance with DEFCON 627.  

Concessions shall be managed in accordance with Def Stan. 05-061 Part 1, Issue 7 – 

Quality Assurance Procedural Requirements – Concessions.   

Processes and controls for the avoidance of counterfeit materiel shall be established and 

applied in accordance with Def Stan. 05-135, Issue 2 – Avoidance of Counterfeit Materiel 

For guidance on the application and interpretation of AQAPs refer to the appropriate 

AQAP Standards Related Document (SRD)  

Where GQA is performed against this contract it will be in accordance with AQAP 2070 

Edition B Version 4.  

  

Condition 21 – Marking of Contractor Deliverables  

  

Special Marking requirements: N/A  
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Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in 

Contractor Deliverables:  

  
 A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles 

Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be 

provided by e-mail with attachments in Adobe PDF or MS WORD format to:  

  

a) The Authority’s Representative (Commercial)  

  

b) Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  

  to be Delivered no later than one (1) month prior to the Delivery Date for the 

Contract Deliverable or by the following date: within 1 month of CED  

 

  

 Condition 25 – Timber and Wood-Derived Products:  

 A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:  

Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD 

format to the Authority’s Representative (Commercial)  

  

 to be Delivered by the following date: 01st May 2024  

  

 Condition 26 – Certificate of Conformity:  

 Is a Certificate of Conformity required for this Contract? (delete as appropriate)  

  

 Yes  

  

Applicable to Line Items: 2, 3, 5 & 6  

  

 If required, does the Contractor Deliverables require traceability throughout the supply 

chain?  

  

 Yes   

  

 Applicable to Line Items: Line Items 2, 3, 5 & 6  
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Condition 28.b – Delivery by the Contractor:  

  

 The following Line Items are to be Delivered by the Contractor:  

 N/A  

          

 Special Delivery Instructions:  

 N/A  

  

 Each consignment is to be accompanied by a DEFFORM 129J.  

  

Condition 28.c - Collection by the Authority:  

  

 The following Line Items are to be Collected by the Authority:  

  

 2, 3, 5 & 6  

  

 Special Delivery Instructions:  

          

 Please see SOW Line Item 17  

  

 Each consignment is to be accompanied by a DEFFORM 129J.  

  

 Consignor details (in accordance with Condition 28.c.(4)):  

  

 Line Items:  [                           ]  Address:  [                                         ]   

 Line Items:  [                           ]  Address:  [                                         ]   

 Consignee details (in accordance with condition 22):  

  

 Line Items:  [                           ]  Address:  [                                         ]   

 Line Items:  [                           ]  Address:  [                                         ]  

  

Condition 30 – Rejection:  

  

 The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 

otherwise specified here.  
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Condition 32 – Self-to-Self Delivery:  

  

 Self-to-Self Delivery required?   

   

 No   

  

 If required, Delivery address applicable: N/A  

Pricing and Payment  

Condition 35 – Contract Price:  

  

 All Schedule 2 line items shall be REDACTED other than those stated below:  

  

 Line Items REDACTED  

  

 Clause 46.4 (Variation of Price) applies to these line items.  

  

Termination  

Condition 42 – Termination for Convenience:  

  

 The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 

specified here.  

  

  

  
Other Addresses and Other Information (forms and publications addresses and official 

use information)  
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See Schedule 3 Annex A (DEFFORM 111)  
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Schedule 3 Annex A – DEFFORM 111  

1. Commercial Officer  

Name: Toni Stadon (Commercial Manager)  

Address: Rowan 2C REDACTED, MoD Abbeywood, Bristol, BS34 8JH  

Email: Toni.Stadon100@mod.gov.uk    030 679 34113  

  
2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 

information is available)  

Name: Hannah Punchard (Operations Manager)  

Address: Rowan 0C REDACTED, MoD Abbey Wood, Bristol, BS34 8JH  

Email: Hannah.Punchard102@mod.gov.uk 

  

3. Packaging Design Authority Organisation & point of contact:  

  

(Where no address is shown please contact the Project Team in Box 2)   

  

  

4. (a) Supply / Support Management Branch or Order Manager: Branch/Name:   

  

(b) U.I.N.     

  

5. Drawings/Specifications are available from  

  

6. Intentionally Blank  

  

7. Quality Assurance Representative:    

Commercial staff are reminded that all Quality Assurance requirements should be listed 
under the General Contract Conditions.   

  

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to 
the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] 
or https://www.dstan.mod.uk/ [extranet, registration needed].  

  

9.  Consignment Instructions   

The items are to be consigned as follows:   

  

10.  Transport.   

The appropriate Ministry of Defence Transport Offices are:  
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL  

BS34 8JH                        

Air Freight Centre  

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943  

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre  
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IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946  

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 B.JSCS  

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)  

JSCS Fax No. 01869 256837  

www.freightcollection.com  

  

11. The Invoice Paying Authority  

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                      

 0151-242-2000 Fax:  0151-242-2809  
Website is: https://www.gov.uk/government/organisations/ministry-

ofdefence/about/procurement#invoice-processing  

  

12.  Forms and Documentation are available through *:  

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C  

Site, Lower Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk  

  

* NOTE  

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:   

https://www.kid.mod.uk/maincontent/business/commercial/index.htm  
  

2. If the required forms or documentation are not available on the MOD Internet site 

requests should be submitted through the Commercial Officer named in Section 1.    

  

  

  

http://www.freightcollection.com/
http://www.freightcollection.com/


  

  
708706450 – Schedule 4  

 

[REDACTED] 

 

[REDACTED] 

 

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)  
  

Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No: 708706450  

  

Authority Changes  

  

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or 
(subject to Clause 2) Changes in accordance with this Schedule 4.    

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more 
than one Change in any single proposal, provided that such changes are related to the same 
or similar matter or matters.  

  

Notice of Change  

  

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice 
(an "Authority Notice of Change") on the Contractor.  

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority 
in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor 
Change Proposal") in accordance with clauses 7 to 9 (inclusive).   

5. The Contractor may only refuse to implement a Change or Changes proposed by the 

Authority, if such change(s):   

a. would, if implemented, require the Contractor to deliver any Contractor  

Deliverables under the Contract in a manner that infringes any applicable law relevant 

to such delivery; and/or  

b. would, if implemented, cause any existing consent obtained by or on behalf of the 
Contractor in connection with their obligations under the Contract to be revoked 
(or would require a new necessary consent to be obtained to implement the 
Change(s) which, after using reasonable efforts, the Contractor has been unable 
to obtain or procure and reasonably believes it will be unable to obtain or procure 
using reasonable efforts); and/or  

c. would, if implemented, materially change the nature and scope of the requirement 

(including its risk profile) under the Contract;    and:  

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer 
period as shall have been agreed in writing by the parties) after the date of the 
Authority Notice of Change that the relevant proposed Change or Changes is/are 
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing 
written evidence for the Contractor's reasoning on the matter; and   

e. further to such notification:   
(1) either the Authority notifies the Contractor in writing that the Authority agrees, 
or (where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance 
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with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and  

(2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 
5.c) the Authority fails to make sufficient adjustments to the relevant Authority 
Notice of Change (and issue a revised Authority Notice of Change) to remove the  

Contractor's grounds for refusing to implement the relevant Change under Clauses 
5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period as shall 
have been agreed in writing by the parties) after:   

i)      the date on which the Authority notifies in writing the Contractor that the 

Authority agrees that the relevant Change(s) is/are a Change(s) falling within 

the scope of Clauses 5.a, 5.b and/or 5.c); or  ii)      the date of such 

determination.   

6. The Contractor shall at all times act reasonably, and shall not seek to raise 

unreasonable objections, in respect of any such adjustment.   

  

Contractor Change Proposal  

7.As soon as practicable, and in any event within:  

a.      (where the Contractor has not notified the Authority that the relevant Change or 

Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 

accordance with Clause 5) fifteen (15) Business Days (or such other period as the 

Parties agree (acting reasonably) having regard to the nature of the Change(s)) after 

the date on which the Contract shall have received the Authority Notice of Change; or  
b.      (where the Contractor has notified the Authority that the relevant Change or 

Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 

accordance with Clause 5 and:  

(1) the Authority has agreed with the Contractor's conclusion so notified or it is 
determined under Condition 40 (Dispute Resolution) that the relevant Change(s) 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the  

Authority has made sufficient adjustments to the relevant Authority Notice of  

Change (and issued a revised Authority Notice of Change(s)) to remove the  

Contractor's grounds for refusing to implement the relevant Change(s) under 
Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as 
the parties shall have agreed (both parties acting reasonably) having regard to 
the nature of the Change(s)) after the date on which the Contractor shall have 
received such revised Authority Notice of Change; or    

(2) the Authority has disputed such conclusion and it has been determined in 
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) 
is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) 
fifteen (15) Business Days (or such other period as the parties shall have agreed 
(both parties acting reasonably) having regard to the nature of the Change(s)) 
after the date of such determination,  
the Contractor shall deliver to the Authority a Contractor Change Proposal. For 
the avoidance of doubt, the Contractor shall not be obliged to deliver to the 
Authority a Contractor Change Proposal where the Contractor notifies the 
Authority, and the  



  

  
708706450 – Schedule 4  

 

[REDACTED] 

 

[REDACTED] 

 

Authority agrees or it is determined further to such notification in accordance with 
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within 
the scope of Clauses 5.a, 5.b and/or 5.c.    

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) 
proposed:  

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;  

b. a detailed breakdown of any costs which result from the Change(s);  

c. the programme for implementing the Change(s);  

d. any amendment required to this Contract as a result of the Change(s), including, 

where appropriate, to the Contract Price; and   

e. such other information as the Authority may reasonably require.  

9. The price for any Change(s) shall be based on the prices (including rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that 

are fairly and properly attributable to the Change(s).  

  

Contractor Change Proposal – Process and Implementation  

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:   

a. evaluate the Contractor Change Proposal; and  

b. where necessary, discuss with the Contractor any issues arising (and (in relation 
to a Change(s) proposed by the Authority) following such discussions the 
Authority may modify the Authority Notice of Change) and the Contractor shall as 
soon as practicable, and in any event not more than ten (10) Business Days (or 
such other period as the Parties shall have agreed in writing) after receipt of such 
modification, submit an amended Contractor Change Proposal.  

11. As soon as practicable after the Authority has evaluated the Contractor Change 

Proposal (amended as necessary) the Authority shall:  

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B 
in accordance with Condition 6 (Formal Amendments to the Contract), whereupon 
the Contractor shall promptly sign and return to the Authority the Contractor's 
DEFFORM 10B indicating their unqualified acceptance of such amendment in 
accordance with, and otherwise discharge their obligations under, such Condition 
and implement the relevant  

Change(s) in accordance with such proposal; or  

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the 
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Authority) the Authority Notice of Change (in which case such notice of change 
shall have no further effect).  

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give 
its reasons for such rejection.  

13. The Authority shall not be liable to the Contractor for any additional work undertaken 
or expense incurred in connection with the implementation of any Change(s), unless a 
Contractor Change Proposal has been accepted by the Authority in accordance with Clause 
11a. and then subject only to the terms of the Contractor Change proposal so accepted.  

  

Contractor Changes  

14.     If the Contractor wishes to propose a Change or Change(s), they shall serve a 

Contractor Change Proposal on the Authority. Such proposal shall be prepared and reviewed 

in accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).  
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Schedule 5 

Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 

12)  

Contract No: 708706450       

  

Contract  No:   708706450      

Description of Contractor’s Sensitive Information: REDACTED         

Cross Reference(s) to location of Sensitive Information: REDACTED 

        

Explanation of Sensitivity: REDACTED  

         

Details of potential harm resulting from disclosure: Competitors informed   

        

Period of Confidence (if applicable):      Duration of Contract 708706450  

Contact Details for Transparency / Freedom of Information matters:  

Name:  Andrew Ryan      

Position:  General Manager      

   Address:   Foerster UK Limited,2 Bonehill Mews, Fazeley, Tamworth, Staffordshire, UK, B78    3QU    

Telephone Number:     01827 831290   

Email Address:    andrew.ryan@foerstergroup.com    
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OFFICIAL-SENSITIVE - COMMERCIAL 

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 

under the Contract  
Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied 

under the Contract (i.a.w. Condition 24): Data Requirements for Contract No:  

708706450  

  

Hazardous and Non-Hazardous Substances, Mixtures or Articles 

Statement by the Contractor  

  

Contract No: 708706450  

  

Contract Title: LOCATOR In-Service Support  

  

Contractor: Foerster UK Limited, 2 Bonehill Mews, Fazeley, Tamworth, Staffordshire, 
England, B78 3QU   

  

Date of Contract: 6th Nov 23  

  
To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in 

the Contractor Deliverables to be supplied.  

  

Contractor’s Signature: Signed on Original   

  

Name: Andrew Ryan   

  

Job Title: General Manager   

  

Date: 06/11/2023   

  

 ...................................................................................  
  

To be completed by the Authority   

  

Domestic Management Code (DMC): [                     ]   

  

NATO Stock Number: [                     ]   

  

Contact Name: [                     ]    

Contact Phone Number: [                     ]  

  

Contact Address: [                     ]   

708706450 – Schedule 7  

Copy to be forwarded to:  

  

Hazardous Stores Information System (HSIS)  

Spruce 2C, #1260  



  

  
 708706450 –    

 

[REDACTED] 

 

[REDACTED] 

 

MOD Abbey Wood (South)  

Bristol BS34 8JH  

  

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk  



  

 

[REDACTED] 

 

[REDACTED] 

 

708706450 – Schedule 7  

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract  
  
  

Timber and Wood- Derived Products Supplied under the Contract: Data Requirements 

for Contract No: 708706450  

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products):  

  

Schedule of  

Requirements 
item and  

timber 

product type  

Volume of 

timber  
Delivered to 
the Authority  

with FSC,  

PEFC or 

equivalent 

evidence  

Volume of 

timber  
Delivered to 
the Authority  
with other 

evidence  

Volume (as Delivered 
to the Authority) of 
timber without 
evidence of  

compliance with  

Government Timber 

Procurement Policy  

Total volume 

of timber  
Delivered to 
the 
Authority 
under the  

Contract  

N/A        N/A  N/A  N/A  N/A  

[                     ]  [                     ]  [                     ]  [                     ]  [                      

]  

[                     ]  [                     ]  [                     ]  [                     ]  [                      

]  

[                     ]  [                     ]  [                     ]  [                     ]  [                      

]  

[                     ]  [                     ]  [                     ]  [                     ]  [                      

]  

[                     ]  [                     ]  [                     ]  [                     ]  [                      

]  

  



  

  

 

[REDACTED] 

[REDACTED] 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29)  
  

Acceptance Procedure (i.a.w. Condition 29) for Contract No: 708706450  

Please see Annex A SOW for acceptance procedure.  
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[REDACTED] 

[REDACTED] 

Schedule 9 – Publishable Performance Information  
  

Schedule 9 - Publishable Performance Information - Key Performance Indicator Data Report (i.a.w. Condition 12) for Contract No: 

708706450  

  

  

KPI 

Description* 

Rating Thresholds  
  

Frequency of 

Measurement  
Quarter and 

Year*  
Average for 

Reporting Period  
Rating*  Comment*  

PDS and 
AdHoc Tasking  
Part 2 Delivery 
and Task  

Delivery   

Green – Iaw Annex G  Quarterly  [        ]  Quarterly  [        ]  [        ]  

Amber – Iaw Annex G  

Red – Iaw Annex G  

Delivery of 

AdHoc Spares  

Green – Iaw Annex G  Quarterly  [        ]  Quarterly  [        ]  [        ]  

Amber – Iaw Annex G  
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[REDACTED] 

[REDACTED] 

 Red – Iaw Annex G       

Completion of 

Repairs  
Green – Iaw Annex G  Quarterly  [        ]  Quarterly  [        ]  [        ]  

Amber – Iaw Annex G  

Red – Iaw Annex G  

  

*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.   
Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report. 

Schedule 10 – Notification of Intellectual Property Rights (IPR) Restrictions  
  

PART A – Notification of IPR Restrictions  

1. ITT / Contract Number     

2.  ID 

#   
3.    

Unique Technical Data  

Reference Number / Label  

4.   
Unique Article(s)*  

Identification Number / Label  

5.   
Statement   

  
Describing IPR Restriction  

6.   
Ownership of the Intellectual Property 

Rights  

1  N/A  N/A  N/A  N/A  

https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
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[REDACTED] 

[REDACTED] 

2          

3          

4          

5          

6          

7          

8          

9          

10          

  



 

 

[REDACTED] 

[REDACTED] 

  
708706450 – Schedule 

10 Please continue on additional sheets where necessary.  

*      Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Contractor is required 
under the Contract to supply or in connection with which it is required under the Contract to carry out any service and any other article or part 
thereof to the same design as that article.  

  



 

 

[REDACTED] 

[REDACTED] 

     



 

 

[REDACTED] 

[REDACTED] 
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PART B – System / Product Breakdown Structure (PBS)  

The Contractor should insert their PBS here. For Software, please provide a Modular Breakdown Structure.  

(Please see the DEFFORM 711 Completion Notes for guidance on completing the Notification of Intellectual Property Rights (IPR) Restrictions 

form)  



 

 

[REDACTED] 

[REDACTED] 
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Offer and Acceptance  

  

Offer and Acceptance Contract 708706450 for the Provision of LOCATOR In-Service 

Support  

  

This Contract shall come into effect on the date of signature by both parties.  

  

For and on behalf of the Contractor:  

  

Name and Title  

  

  

Andrew Ryan - General Manager 

Signature  

  

  
Date  

  

  

04/04/2024 

  

For and on behalf of the Secretary of State for Defence:  

  

Name and Title  

  

 Stuart Carr – SEEC Commercial Lead 

Signature  

  

  

Date  

  

 4 April 2024 

  

  

  

  



 

 

[REDACTED] 

[REDACTED] 

 

  

  

  


