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This agreement is made between the Client, the Consultant and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and AECOM for consultancy services (the service).

The Consultant offers to Provide the Services in accordance with these conditions of
contract foranamountto be determined in accordance with these conditions of contract.

The Consultantwas appointed to the framework and executed the framework agreement
(with reference number RM6165).
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ContractData

PART ONE -

Completion of the data in full, according to the Options chosen, is essential to create a

complete contract.

1 General

The conditions of contractare the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option

Secondary Options

The service is

The Clientis
Name Environment Agency
Horizon House
Address for communications Deanery Road
Bristol
BS1 5AH

Option for resolving and avoiding disputes

X2, X9, X11, X18, Y(UK)2, 71, 72, Z3, Z5, 78, 79, Z12, 7125,
7130, 7131

To provide Project Management services to a number of projects|
within the North East Delivery Hub of the Environment Agency as
per the Scope; ‘North East Hub Project Management Services
Version 1’ Dated 8™ August 2024.

This [the contract] is foran initial period of 12 months. The parties
can agree to extend [the contract] through a single extension or
multiple extensions for an additional period of up to 12 months or
a period of time that allows for services to be procured under a
new Environment Agency or alternative framework, which ever
may be the later date.

Address for electronic communications| enquiries@environment-agency.gov.uk |

The Service Manager is

Name I |
Address for communications Lateral House

8 City Walk

Leeds

LS11 9AT

Address for electronic communications| | IIIIIIIIIIHINEEEEEE

The Scope isin
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The language of the contractis English

The law of the contractis the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales
The period for reply is | 2 weeks |except that
The period for reply for | n/a |is | n/a |
The period for reply for | n/a |is | n/a |

The period for retention is Elyear(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

None

Early warning meetings are to be held at intervals no

longerthan 4 weeks

2 The Consultant’s main responsibilities

If the Client has identified The key dates and conditions to be met are
work which is set to meet dition to b i kev dat
a stated condition by a key condition to beme ey date
date
| || |
@ | | |
@ | | |
If Option A is used The Consultant prepares forecasts of the total expenses at
intervals no longer than | 4 weeks
If Option C or E is used The Consultant prepares forecasts of the total Defined Cost
plus Fee and expenses at intervals no longer than | 4 weeks |
3Time
The starting date is 19th October 2024
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If the Client has decided
the completion date for the
whole of the service

If no programme is
identified in part two of the
ContractData

The Client provides access to the following persons, places and things

access access date
1) | ]
s ]
@ | |
@ | |

The Consultant submits revised programmes at intervals no

longerthan | 4 weeks

The completion date for the whole of the service is | 17" October 2025
The period after the Contract Date within which the

Consultant is to submit a first programme for acceptance is 2 weeks

4 Quality manaaement

5 Payment

If the Client states any
expenses

If the period in which
payments are made is not
three weeks and Y(UK)2 is
not used

If Option C or E is used
and the Clientstates any
locations

The period after the Contract Date within which the Consultan

4 weeks, if not
previously provided by
the Consultant

is to submit a quality policy statement and quality planis

The period between Completion of the whole of the service

and the defects date is | 26 weeks
The currency of the contractis the | £ sterling
The assessmentinterval is | Monthly

The expenses stated by the Client are

item amount

The interestrateis | || % perannum (not less than 2) above the

| Base rate of the | Bank of England |bank

The period within which payments are made is | 1 Month

The locations for which the

Consultant provides a charge
for the cost of support people
and office overhead are

All UK offices
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If Option Cis used The Consultant’s share percentages and the share ranges are

share range Consultant’s share percentage
less than % ‘ %
from | | % to | | % | | %
from | | % to I | % | | %
I
greater than % ‘ %
If Option C or E is used The exchange rates are those published in | ] |

on 8M August 2024

6 Compensation events

If there are additional These are additional compensation events

None

8 Liabilities and insurance

If there are additional These are additional Client’s liabilities
Client’s liabilities
(1) ‘ ‘

@) | |
@ | |

The minimum amount of cover and the periods for which the Consultant maintains
insurance are

The Consultant provides these additional insurances
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(1) Insurance against
Minimum amountof cover is

Th

(2) Insurance against
Minimum amount of cover is
The deductibles are

(3) Insurance against
Minimum amount of cover is

The deductibles are

The Consultant's total liability to the Client for all

matters arising under or in connection with the

n/a

n/a

n/a

n/a

n/a

n/a

n/a

n/a

n/a

contract, other than the excluded matter is limited to [
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Resolving and avoiding disputes

The tribunal is | Litigation in the courts |

If the tribunal is arbitration

The arbitration procedure is | n/a |

The place where arbitration is to be
held is | nia |

The person or organisation who will choose an arbitrator if the Parties cannotagree a choice or if the arbitration
procedure does not state who selects an arbitrator is

The Senior Representatives of the Client are Name (1)

Address for communications ]

Horizon House
Deanery Road
Bristol

BS1 5AH

Address for electronic communications | G

Name (2) [ |

Address for communications Horizon House
Deanery Road
Bristol

BS1 5AH

Address for electronic communications I

The Adjudicatoris

Name ‘to be confirmed’

Address for communications ‘to be confirmed’

Address for electronic communications|‘to be confirmed’ |

The Adjudicator nominating body is | Institution of Civil Engineers |
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X2: Changes in the law

The law of England and Wales, subject to the

If Option X2 is used The law of the projectis jurisdiction of the courts of England and Wales
If Option X5 is used The completion date for each section of the service is
section description completion date
M | | |
@ | || |
® | || |
@ | | |
Hbeloycarages
If Option X7 is used without ~ Delay damages for Completion of the whole of the service are perday
Option X5
If Option X7 is used with Delay damages for each section of the service are
Option X5
section description amountper day
& | | |
@ | || |
© | || |
@ | || |

The delay damages for the remainder of the service are

If Option X8is used The undertakings to Others are provided to

X9: Transfer of Intellectual Property Rights

If Option X10is used

If no information
execution plan is

The period after the Contract Date within which the Consultant is to submit a first

) L Information Execution Plan for acceptance is 2 weeks
identified in parttwo of P |

the Contract Data

X Hoermatehrredeling
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If Option X10is used

If no information execution plan is identified in part two of the Contract Data

X11: Termination by the Client

X13-Performance bond

If Option X13is used The amount of the performance bond is
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X18: Limitation of liability

If Option X18is used The Consultant’s liability to the Client for indirector
consequential loss is limited to | I

The Consultant’s liability to the Client for Defects that are
not found until after the defects date is limited to | I

The end of liability date is EI years after the Completion of the whole of the service

: ﬁ ; E it : .

If Option X20is used The incentive schedule for Key Performance Indicators is in ‘

A report of performance against each Key Performance

Indicator is provided at intervals of ‘ months
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Charges made and interest The Consultantis /is not to pay any charges made and to be paid any interest paid by
the paid by the projectbank project bank (Delete as applicable)

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used The period for paymentis days after the date on which payment becomes due
and the final date for

paymentis not fourteen

days after the date on

which paymentbecomes

due

UK)3: T Rights-of Third es

If Option Y(UK)3 is used term beneficiary

| ] |
|| |
| | |
| |

If Y(UK)3 is used with term beneficiary

Y(UK)1 the following
entry is added to the
table for Y(UK)3

N/a | | N/a
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Z: Additional conditions of contract
If Option Z is used The additional conditions of contractare

Z1 Disputes

Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only
commence if the dispute resolution procedure has been exhausted and thatthe dispute resolution procedure in the Scope,
takes precedence over Option W2.

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

» War, civil war, rebellion, revolution, insurrection, military or usurped power;

« Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,

* lonising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear
fuel,

» Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

* Natural disaster,

* Fire and explosion,

» Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after ‘and the cost of *:

» Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans.

» Reorganisation of the Consultant's project team.

+ Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document
formats.

» Exceeding the Scope without prior instruction that leads to abortive cost

» Re-working of documents due to inadequate QA prior to submission, i.e.grammatical, factual arithmetical or design
errors.

* Production or preparation of self-promotional material.

» Excessive charges for projectmanagementtime on a commission for secondments or full time appointments (greater
than 5% of commission value)

» Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

» Any hoursfortravel beyond the location of the nearest consultant office to the projectunless previously agreed with the
Service Manager

« Attendance of additional individuals to meetings/workshops etc who have notbeen previously invited by the Service
Manager

« Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant
performance.

« Costs associated with rectifications that are due to Consultant error or omission.

« Costs associated with the identification of opportunities to improve our processes and procedures for projectdelivery
through the Consultant’s involvement

* Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

Z5 Secondments
When appointing Consultants on a secondment basis only:

Add clause 19

19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities,
proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the
Consultantin providing the services save where such claims, in the reasonable opinion of the Client, arise from or are
contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;

or

19.1.2 The Consultanthas acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of
the Consultant’s duties as defined by the Service Manager.

Z8 Requirement for Invoice
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Insert the following sentence atthe end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager’s certificate.

Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

» one week after the paying Party receives an invoice from the other Party and

» three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified paymentislate, or if a paymentis late because the Service Manager has not issued a certificate which should
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have
been made until the date when the late paymentis made, andis included in the first assessment after the late paymentis
made.

Z9 Conflict of Interest

The Consultantimmediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which itis
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to
remove the conflictof interestto the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z12 Waiver

No waiver shall be effective unlessit is expressly stated to be a waiverand communicated to the other Party by the Service
Manager in writing in accordance with the Contract, and with expressreference to Clause Z12. The failure of either party to
insist upon strict performance of the Contract, or any failure or delayin exercising any right or remedy shall not constitute a
waiver or diminution of the obligations established by the Contract.

Z 130 Rate adjustment

Z7130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the
appropriate Framework Prices.

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in
Z130.1.

Z 131 Change to the Schedule of Cost Components

Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and

provided thatat all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent
and directly comparable Framework Price as set outin Crown Commercial Services (CCS) Construction Professional
Services Framework RM6165.

In the Schedule of Cost Components delete the section titled People and replace with:
People

1 The following components of the cost of people.

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on
work on the contract.
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PART TWO -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The Consultantis

Name —

Address for communications

Address for electronic comm unicationsg

The fee percentage is \E %

The key persons are

Proposed End Date

pd
QD
3
D
Y
=
(]

The following matters will be included in the Early Warning Register
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2 The Consultant’s main responsibilities

If the Consultantis to The Scope provided by the Consultantis in
provide Scope

5 Payment
If the Consultant states The expenses stated by the Consultant are any
expenses
item amount
If Option A or Cis used The activity schedule is
If Option E is used The forecastof the prices is ’ ‘

| £1,046,587.78 |

Resolving and avoiding disputes

The Senior Representatives of the Consultant are

Name (1) —

Address for communications

Address for electronic communications |

Name (2) — |

Address for communications

. . . [
Address for electronic commumcaﬂon;’
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X10: Information modelling
If Option X10is used

If an information The information execution plan identified
executionplanisto be )

identified in the in the Contract Data is

ContractData
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If Option Y(UK)1 is used The projectbankis

|

named suppliers are

|

Data for the Schedule of Cost Components (used only with Options C or E)
The overhead percentages for the cost of supportpeople and office overhead are

location overhead percentage

| || |7

The people rates are

category of person unit rate

|
|
|

Data for the Schedule of Cost Components (used only with Options C and E)

The people rates are

category of person unit rate

(o 0 | (e |
| — | | |

11111
i

Professional Service Contract: Contract Data| 19





