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Contract Data
PART ONE – DATA PROVIDED BY THE CLIENT

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General
The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option E Option for resolving and avoiding disputes W2

Secondary Options X2, X5, X7, X8, X9, X10, X11, X13, X18, X20, Y(UK)1, Y(UK)2,
Y(UK)3, Z1, Z2, Z3, Z4, Z5, Z7, Z8, Z9, Z12, Z125, Z130, Z131

The service is The provision of an ECC PM to support GI works related to
SOC-OBC stage of the Thorney Island Habitat Creation Project.

The Client is

Name Environment Agency

Address for communications Horizon House
Deanery Road
Bristol
BS1 5AH

Address for electronic communications

The Service Manager is

Name

Address for communications Environment Agency
Teville Gate House,
Worthing,
BN11 1UR

Address for electronic communications

The Scope is in LIT 13263  - PSC Scope - ECC Project Manager -
Thorney GI 2025.docx
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The language of the contract is English

The law of the contract is the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales

The period for reply is 2 weeks except that

• The period for reply for n/a  is n/a

• The period for reply for n/a  is n/a

The period for retention is 6 year(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

N/A

Early warning meetings are to be held at intervals no
longer than 2 weeks

2 The Consultant’s main responsibilities
If the Client has identified
work which is set to meet
a stated condition by a key
date

The key dates and conditions to be met are

condition to be met key date

(1)

(2)

(3)

If Option A is used

If Option C or E is used

3 Time

The starting date is 22nd August 2025

The Consultant prepares forecasts of the total expenses at
intervals no longer than N/A

The Consultant prepares forecasts of the total Defined Cost
plus Fee and expenses at intervals no longer than 4 weeks
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The Client provides access to the following persons, places and things

access access date

(1) Project Asite Workspace 22nd August 2025

(2) Project FastDraft Workspace 22nd August 2025

(3) Access to offices/site? 22nd August 2025

The Consultant submits revised programmes at intervals no
longer than 4 weeks

If the Client has decided
the completion date for the
whole of the service

If no programme is
identified in part two of the
Contract Data

The completion date for the whole of the service is 3rd April 2026

The period after the Contract Date within which the
Consultant is to submit a first programme for acceptance is 2 weeks

4 Quality management
The period after the Contract Date within which the Consultant

is to submit a quality policy statement and quality plan is 4 weeks, if not
previously provided by
the Consultant

The period between Completion of the whole of the service

and the defects date is 26 weeks

5 Payment
The currency of the contract is the £ sterling

The assessment interval is Monthly

If the Client states any The expenses stated by the Client are
expenses

item amount

The interest rate is % per annum (not less than 2) above the

Base rate of the Bank of England bank

If the period in which
payments are made is not
three weeks and Y(UK)2 is
not used
If Option C or E is used
and the Client states any
locations

The period within which payments are made is 1 Month

The locations for which the
Consultant provides a charge
for the cost of support people
and office overhead are

All UK offices
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(1) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

(2) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

(3) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

The Consultant’s total liability to the Client for all matters
arising under or in connection with the contract, other than
the excluded matters is limited to
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X2: Changes in the law
If Option X2 is used

X5: Sectional Completion
If Option X5 is used  The completion date for each section of the service is

section description completion date

(1)

(2)

(3)

(4)

X7: Delay damages

If Option X7 is used without
Option X5

If Option X7 is used with  Delay damages for each section of the service are
Option X5

section description amount per day

(1)

(2)

(3)

(4)

The delay damages for the remainder of the service are

X8: Undertakings to Others
If Option X8 is used The undertakings to Others are provided to

X9: Transfer of Intellectual Property Rights

X10: Information modelling
If Option X10 is used

If no information
execution plan is
identified in part two of
the Contract Data

The period after the Contract Date within which the Consultant is to submit a first
Information Execution Plan for acceptance is 2 weeks

X11: Termination by the Client

X13: Performance bond

The law of the project is  The law of England and Wales, subject to the
jurisdiction of the courts of England and Wales

Delay damages for Completion of the whole of the service are per day
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If Option X13 is used

 X18: Limitation of liability
If Option X18 is used

The Consultant’s liability to the Client for Defects that are
not found until after the defects date is limited to

The end of liability date is 6 years after the Completion of the whole of the service

X20: Key Performance Indicators (not used with Option X12)
If Option X20 is used

A report of performance against each Key Performance
Indicator is provided at intervals of months

The amount of the performance bond is

The Consultant’s liability to the Client for indirect or
consequential loss is limited to

The incentive schedule for Key Performance Indicators is in
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Y(UK)1: Project Bank Account

Charges made and interest The Consultant is / is not to pay any charges made and to be paid any interest paid by
the paid by the project bank project bank (Delete as applicable)

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used
and the final date for
payment is not fourteen
days after the date on
which payment becomes
due

The period for payment is 14 days after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
If Option Y(UK)3 is used  term beneficiary

No term under this
contract

No beneficiary under
this contract

If Y(UK)3 is used with term beneficiary

Y(UK)1 the following
entry is added to the
table for Y(UK)3

The provisions of
Options Y(UK)1

Named Suppliers
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are
Z1 Disputes:
Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope,
takes precedence over Option W2.

Z2 Prevention
The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear
fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs
In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans.
• Reorganisation of the Consultant's project team.
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document
formats.
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design
errors.
• Production or preparation of self-promotional material.
• Excessive charges for project management time on a commission for secondments or full time appointments (greater
than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the
Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service
Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant
performance.
• Costs associated with rectifications that are due to Consultant error or omission.
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery
through the Consultant’s involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

Z4 Share on Termination
Delete existing clause 93.3 and 93.4 and replace with:
93.3 In the event of termination in respect of a contract relating to services there is no Consultant’s share.

Z5 Secondments
When appointing Consultants on a secondment basis only:

Add clause 19
19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities,
proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the
Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are
contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;
or
19.1.2 The Consultant has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of
the Consultant’s duties as defined by the Service Manager.

Z7 Linked contracts
Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a
previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a
Compensation event under this contract or any subsequent contract under this project or programme.
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Z8 Requirement for Invoice
Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager’s certificate.
Delete existing clause 51.2 and insert the following:
51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have
been made until the date when the late payment is made, and is included in the first assessment after the late payment is
made.

Z9 Conflict of Interest
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z12 Waiver
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or diminution of the obligations established by the Contract.

Z125 Limitation of Liability
Under clause 87.1; after the fourth bullet point; insert the additional bullet points:
• loss of or damage to the Client’s property up to 
• death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection
with the contract up to 

Z 130 Rate adjustment
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the
appropriate Framework Prices.

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in
Z130.1.

Z 131 Change to the Schedule of Cost Components
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional
Services Framework RM6165.

In the Schedule of Cost Components delete the section titled People and replace with:

People

1 The following components of the cost of people.

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on
work on the contract.
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PART TWO – DATA PROVIDED BY THE CONSULTANT

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General
The Consultant is

Name Mott MacDonald Ltd

Address for communications Mott MacDonald
10 Fleet Place
London EC4M 7RB
United Kingdom

Address for electronic communications

The fee percentage is %

The key persons are

name service

The following matters will be included in the Early Warning Register
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2 The Consultant’s main responsibilities

If the Consultant is to
provide Scope

5 Payment
If the Consultant states The expenses stated by the Consultant are any
expenses

item amount

If Option A or C is used

If Option E is used

Resolving and avoiding disputes
The Senior Representatives of the Consultant are

Name (1)

Address for communications Mott MacDonald
10 Fleet Place
London EC4M 7RB
United Kingdom

Address for electronic communications

Name (2)

Address for communications Mott MacDonald
Spring Bank House
33 Stamford Street
Altrincham WA14 1ES
United Kingdom

Address for electronic communications

The Scope provided by the Consultant is in

The activity schedule is

The forecast of the prices is £24,730.08
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X10: Information modelling
If Option X10 is used

If an information
execution plan is to be
identified in the
Contract Data

Y(UK)1: Project Bank Account
If Option Y(UK)1 is used The project bank is

named suppliers are

Data for the Schedule of Cost Components (used only with Options C or E)
The overhead percentages for the cost of support people and office overhead are

location overhead percentage

 %

 %

 %

Data for the Short Schedule of Cost Components (used only with Option A)
The people rates are

category of person unit rate

Data for the Schedule of Cost Components (used only with Options C and E)
The people rates are

The information execution plan identified
in the Contract Data is
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category of person unit rate




