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(Tasking Order Form)

Schedule 3 (Tasking Order Form)
FINAL  
	Tasking Identification 

	Unique Tasking Order Number
	HOCS1c/00007
(Insert additional 9 characters Max) 
	Version No. & Date


	V1   18 Aug 2015

	FATS Business Case Number
	Original FBC5329
Amendment FBC         

(FATS team supplied)
	Unique Reference Number
	FATS/STS/117

	Project  /  Equipment for which task is in support
	Overhaul of MAA Regulatory Publications
	UOR
	No N/A


	Task Title
	TECHNICAL SUPPORT TO DRAFT NEW MAA REGULATORY PUBLICATIONS FOR LOGISTIC INFORMATION SYSTEMS AND RELATED MILITARY AIR ENGINEERING DOCUMENTATION


	
	

	

	NCAs Selected  (in accordance with MKM search)
	    NCA Numbers:   2850, 2880, 2930

	
	

	Please refer  to FATS Customer Guidance for definition of Work Category

	

	Directorate & PT / Organisation Title
	MAA-Reg-CAw
	Supplier Name 
	SCS


	PT Leader/ Project Manager
	Redacted
	Post 
	BM Air

	Post 
	MAA-Reg-CAW4-MAPLIS
	Address 
	Arlington House

	Address
	Juniper 1
	
	1025 Arlington Business Park

	
	#5104
	
	Theale

	
	Abbey Wood (North)
	
	Reading

	Postcode
	BS34 8QW
	Postcode
	RG7 4SA

	Telephone / Fax No
	030679 82551
	Telephone / Fax No
	0118 909 0200/0202

	E-mail
	MAA-Reg-CAW4-MAPLIS@mod.uk
	E-mail
	scourt@scs-ltd.co.uk

	UIN & RAC 
	D0455A
	CPV Code
	713560008


	Date Draft Tasking Order Issued
	29 June 2015
	
	Deadline for Authority’s receipt of Tenderer’s 

response to the Draft Tasking Order
	23 July 2015


1. Schedule of Requirements

Brief summary of requirement – expand/delete rows as appropriate (full details appear below in the Statement of Requirement)

	Item No
	                                       Description
	  Firm Price

  £  (Ex VAT)

	     1
	An initial report that describes the structured analysis undertaken of relevant areas and provides a plan for completion of the task, including a rationale for proposed activities and visits.   A presentation should also be planned to brief the content to MAA management at Abbey Wood if deemed necessary.
	Redacted

	     2
	A comprehensive report that details the findings and recommends a way forward, supported by a formal presentation.
	Redacted

	3
	Draft Regulations as required, including appropriate Acceptable Means of Compliance (AMC) and Guidance Material (GM).  To be produced on the MAA template provided and completed in accordance with MAA processes.
	Redacted

	4
	Draft changes to MAP-01 and MAP-02 as required to address the issues identified during the study, and to ensure coherence with updated Regulations.

	Redacted

	5
	Support to the MAA’s regulatory review process to make amendments to initial draft regulatory changes as required.
	Redacted

	
	Total Price
	£124,733


STATEMENT OF REQUIREMENT

	Unique Tasking Order Number:
HOCS1c/00007
	Issue Number & Date:
V1 Dated 18 June 2015
	Unique Reference Number:
FATS/STS/117

	Task Title: FATS TASK TO DRAFT NEW MAA REGULATORY PUBLICATIONS (MRP) CONTENT FOR LOGISTIC INFORMATION SYSTEMS AND RELATED MILITARY AIR ENGINEERING DOCUMENTATION REQUIREMENTS


	Brief Description of Task:

The task is to conduct a detailed review of current MRP content to establish the baseline, and then research relevant aspects of the Military Air Environment for both new and in-service platforms (including civilian platforms) to develop a detailed understanding of relevant Military Air Engineering Documentation (MAED) and Logistic Information Systems (LIS) requirements and issues.  A report will summarise the findings and identify prioritized change proposals with appropriate justification based on research findings, civilian best practice and any wider external drivers.  Amended Regulations will then be drafted for recommendations that are agreed by the MAA, including AMC, GM and supporting process descriptions in accordance with MRP requirements.  Further support will also be required to refine the draft Regulations during the Notice of Proposed Amendment process with the Regulated Community.

The MAED content in scope includes all Regulatory Articles which deal with engineering documentation, relevant sections of MAP-01, and the MAP-02.  For the LIS, the main focus should be on MRP content relating to Engineering and Asset Management systems (including functionality integrated with platform systems), although aspects of Inventory Management systems should be considered where appropriate.



	Background/Justification:

The current MRP content relating to MAED and the LIS
 which enable and support related functionality have evolved over many years.  Consequently rather than being a concise, logical and well structured suite of complementary Regulations, AMC, GM and Processes, they are instead disjointed with varying levels of detail, overlaps and gaps.  In addition, there is no meaningful content to guide and constrain the development, acquisition and acceptance of new LIS.  This has resulted in systems whose acquisition did not adequately consider air safety; which have been difficult to assess for MRP compliance; and which have added complexity to the certification process for the platforms they support.  Successful completion of this FATS task will deliver draft MRP content that effectively manages completion and retention of MAED (either in electronic or paper form and for civilian platforms), ensures improved management of data created by relevant LIS
, and better supports the acquisition of future LIS.  These Regulations will be supported by appropriate AMC and GM which describe how compliance should be achieved, and more detailed process descriptions in MAP-01 and MAP-02 where required.

	Activities to be undertaken:
1. Conduct appropriate research with relevant organizations including Front Line Commands (FLC), Continuing Airworthiness Management Organizations (CAMO), DE&S, and support contractors to develop a detailed understanding of their issues, constraints and requirements in the MAED and LIS domains.
2. Conduct a structured and detailed review of relevant MRP content to identify its scope, strengths and weaknesses in terms of delivering both the MAA's remit of managing Air Safety, and meeting the needs of the Regulated Community for clear and appropriate regulation and guidance.  This includes both traditional use of hard-copy forms, and to exploit the wider capabilities offered by modern LIS and integrated platform systems.

3. Gain an understanding of equivalent activity and potential best practice from the civilian aviation world.

4. Research and provide recommendations on potential wider MoD policy and legal requirements which may impact MAED issues such as document scanning, data retention and electronic certification.

5. Produce a detailed report that describes the activities undertaken, critiques the MRP and makes recommendations for change based on relevant findings.

6. Propose amendments and/or produce new draft Regulations with appropriate AMC and GM.

7. Produce draft process descriptions for inclusion in MAP-01 and/or MAP-02 as appropriate.

8. Support the MAA's Notice of Proposed Amendment (NPA) process as required to update the drafts.

9. Attend required meetings and facilitate workshops as deemed necessary to deliver required outcomes.


	Deliverables:

PHASE 1

1.   An initial report that describes the structured analysis undertaken of relevant areas and provides a plan for completion of the task, including a rationale for proposed activities and visits.  The intent of the report is to enable MAA input to ensure that task activity is correctly focused and prioritized so it should include initial findings and any potential risks identified.  The report should be provided in electronic format accessible via standard DII terminals, with 1 hard copy.  A presentation should also be planned to brief this initial report to MAA management at Abbey Wood if deemed necessary.
2.   A comprehensive report that:

· Describes the scope of the analysis and activities undertaken;

· Identifies issues with the existing MRP content;

· Highlights issues identified with wider MoD publications that are related to the scope of work to enable the customer to progress as required;

· Recommended changes to the MRP with clear justification evidence based on experience, research and identified best practice;

· Suggested prioritization of MRP changes to take forward, including those which may be out of scope of this task if any have been identified;

· Is in MS Word format compatible with DII including 2 hard and one electronic copy.

3.   A presentation to MAA management at Abbey Wood of this comprehensive report to enable full discussion of research findings and recommendations made.

PHASE 2

4.   Draft amended MAA MRP content identified in Phase 1, including:

· New regulations using the MAA Template (including Rationale, Regulation, AMC and GM).

· Suggested text for MRP content which is out of scope so that RFC can be raised by the customer.

· New process descriptions and content for MAP-01 and MAP-02 to support the amended Regulations.

· Identify changes required to related MAA documentation as required, such as the F799 series Instructions For Use, to enable customer amendment if they are impacted by proposed changes. 

5.   Arranging and facilitating gatherings, producing minutes and summarizing actions from any meetings and workshops organized to enable progression of this task.
PHASE 3
6.   Many of the changes to the MRP following Phase 2 will need to be circulated to the Regulated Community for comment and potential amendment prior to final approval as required by the MAA’s NPA process.  This Deliverable involves the support of that review process by investigating issues raised and proposing changes to content as required.


	Key Project Indicators (KPIs):

Close monitoring and scrutiny of progress and deliverables (draft and final) will ensure satisfactory progress.

	Government Furnished Assets (GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 07/10)& 694 (Edn 02/12)):
1.  Access to military personnel as required for interview and office space at ABW to support joint working as required.  
2.  Provision of MAA templates as required for MRP content production.


	Additional Quality Requirements & Standards:

Nil
See AOF Quality Assurance Website: http://www.aof.dii.r.mil.uk/aofcontent/tactical/toolkit/content/topics/qual.htm
	Timescale:

Commencement Date:
24 August 2015
Delivery Date: 


	Project Manager: Redacted
Signature:  Redacted


Date:  17 Jun 2015


	2. Order Conditions 
All conditions of the framework shall apply as supplemented by the terms selected below.  The two sets of conditions become a binding contract at the time of signature on the Schedule.


	Type of Contract

	Competitive

Competitive Award Criteria & Weightings


	 FORMCHECKBOX 

     

	Reverse Auction used?
	 FORMCHECKBOX 



	Single Source
	 FORMCHECKBOX 




	General Conditions

	DEFCON 624 (Edn 04/10) – Use of Asbestos in Arms, Munitions or War Materials
	 FORMCHECKBOX 

	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure
	 FORMCHECKBOX 


	DEFCON 176A (Edn 06/08) - MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)
	 FORMCHECKBOX 

	Additional Conditions

A sheet is to be attached detailing any conditions that have been added 
	 FORMCHECKBOX 


	Choose one of the following:

	DEFCON 92 (Edn 08/90) – Failure of Performance
	 FORMCHECKBOX 

	DEFCON 614 (Edn 09/03) – Default

Now updated to DEFCON 514 (Edn 
	 FORMCHECKBOX 


	

	Special Indemnity Conditions 

	DEFCON 661 (Edn 10/06) – War Risk Indemnity
	 FORMCHECKBOX 


	DEFCON 661A (Edn 05/02) – War Indemnity Risk ( Alternative Version)


	 FORMCHECKBOX 


	DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products
	 FORMCHECKBOX 


	DEFCON 638 (Edn 12/08) – Flights Liability and Indemnity
	 FORMCHECKBOX 


	

	Pricing Conditions Required 

	Firm Priced at Outset (this applies to all tasks other than by exception)
	      FORMCHECKBOX 


	Exceptionally, if other than Firm Priced at Outset (include additional conditions in attachment & complete Appendix 4)
	 FORMCHECKBOX 



	Payment Terms 

(Use of P2P and Payment on Completion are the default) 

	DEFCON 522 (Edn 07/09) – Payment

(If applicable attach completed Form 522A)


	 FORMCHECKBOX 

	DEFCON 693 (Edn 04/06) – Government Procurement Card
	 FORMCHECKBOX 


	DEFCON 643 (Edn 07/04) – Price Fixing (for use in Max price tasks above £250k)
	 FORMCHECKBOX 

	Milestone/Stage Payments

(see DEFCON 649 (Edn 07/99) below)
	 FORMCHECKBOX 


	DEFCON 127 (Edn 10/04) – Price Fixing Condition for Contracts of Lesser Value (for use in Max price tasks below £250k)
	 FORMCHECKBOX 

	DEFCON 649 (Edn 07/99) – Vesting

(applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)
	 FORMCHECKBOX 


	DEFCON 5 (Edn 07/99) – MOD Form 640 (Advice & Inspection Note)
	 FORMCHECKBOX 

	DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)
	 FORMCHECKBOX 


	Alternative Payment Arrangements Required

(Where payment cannot be made through the MOD invoice payment department (eg for tasks placed by other Government departments), please provide full details of the payment procedure to be followed, as an attachment to this tasking form) 
	 FORMCHECKBOX 


	
	

	Milestone/Stage Payments 

NB - dates based upon a contract start date of mid Aug 2015

	Milestone/Stage No
	Key Deliverable
	Due Date
	%
	Value £k (ex VAT)

	1  Phase 1
	Initial Report
	End Sep 15
	
	Redacted

	2  Phase 1
	Comprehensive Report
	Mid Nov 15
(+1 month)
	
	Redacted

	3  Phase 2
	Draft proposed new MRP content and associated change proposals
	Mid Mar 16
(+5 months)
	
	Redacted

	4  Phase 3
	Support the MRP amendment process
	Q1 FY16/17 May 16 (+ 7months)
	
	Redacted

	5
	
	
	
	

	6
	
	
	
	

	7
	
	
	
	

	8
	
	
	
	

	9
	
	
	
	

	10
	
	
	
	

	FINAL (Payment should be subject to a reasonable retention based on % of total cost)
	Satisfactory delivery of all work under the contract

(Final Payment will be Milestone  4 as above)
	Q1 FY16/17 May 16 (+ 7months
	
	Redacted


	Intellectual Property Rights 

Completion of this section is mandatory.  Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.

	DEFCON 

                                                                
	Tick    As Applicable
	Tasking Order Line Item

( tick as appropriate)

	If DEFCON 703 does not apply then select either:

	DEFCON 705 (Edn 11/02)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	OR:

	DEFCON 14 (Edn 11/05), 15 (insert edition that applies) 21 (insert edition that applies), 126 (Edn 11/06) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),

16 (Edn 10/04), 21 (insert edition that applies) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),
90 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05), 

91 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	Other, as specified in a special IPR condition to be applied to the Tasking Order
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	No intellectual property conditions apply (refer to DIPR before ticking this box).

	 FORMCHECKBOX 




	Issue of Government Stores 

	DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment  


	 FORMCHECKBOX 



	Controlled Information

	Issue of Controlled Information (subject Condition 50 of Schedule 1)
(if ticked then list Controlled Information and attach list to Tasking Form)
	 FORMCHECKBOX 



	Payment of Customs Duty – select one box only

	DEFCON 619A (Edn 09/97) - Customs Duty Drawback
	 FORMCHECKBOX 

	Issue of Certificate in accordance with EU (Council) Regulation 150/2003
	 FORMCHECKBOX 



	Progress Reports 

	If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.
	 FORMCHECKBOX 


 FORMCHECKBOX 

	DEFCON 642 (Edn 06/97) – Progress Meetings
	 FORMCHECKBOX 


 FORMCHECKBOX 

	Frequency required
	Monthly

	Brief Description
	     


	Transport – select one box only
	
	

	DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)
	 FORMCHECKBOX 

	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)
	 FORMCHECKBOX 



	Liquidated Damages applicable? 

(Refer to Condition 46 of Schedule 1)                                                                                                            FORMCHECKBOX 


	Task Item 1                               £      per day/week/month up to a maximum of £     
Task Item 2                               £      per day/week/month up to a maximum of £     
Task Item 3                               £      per day/week/month up to a maximum of £     
Task Item 4                               £      per day/week/month up to a maximum of £     
Task Item 5                               £      per day/week/month up to a maximum of £     
Force Majeure
Maximum period of extension of time in the case of a Force Majeure Event      
	


	Quality Assurance Conditions

According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:

	AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production
	 FORMCHECKBOX 


	Deliverable Quality Plan requirements
	

	DEFCON 602A (Edn 12/06) - Quality Assurance with Quality Plan
	 FORMCHECKBOX 

	DEFCON 602B (Edn 12/06) - Quality Assurance without Quality Plan
	 FORMCHECKBOX 


	AQAP 2105 – NATO Requirements for Delivering Quality Plans
	 FORMCHECKBOX 


	Software Quality Assurance requirements
	

	AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
	 FORMCHECKBOX 


	Air Environment Quality Assurance requirements
	


	Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)
	 FORMCHECKBOX 


	Relevant MAA Regulatory Publications (See attachment for details)
	 FORMCHECKBOX 


	Additional Quality Requirements (See attachment for details)
	 FORMCHECKBOX 


	Warranty

	Express Warranty (See attachment for details)
	 FORMCHECKBOX 

	Warranty – remedies implied by general law 
	 FORMCHECKBOX 



	Security

	DEFCON 659 (Edn 06/09) – Security Measures

(Applies to all contracts classified ‘Confidential’ or above to be placed with a UK Contractor – attach Security Aspects Letter if appropriate) 
	 FORMCHECKBOX 



3. Price  

	TOTAL CONTRACT PRICE
	TYPE OF PRICING

	£124,733     
	FIRM


4. Authority Tasking Order Commercial Officer Authorisation 
	Name
	     Redacted

	Position
	     Commercial Manager

	Signature
	

	Date
	18 August 2015
	Telephone Number  
	     0141 224 2460


5. Acknowledgement by supplier 
	Name
	     

	Position
	     

	Signature
	

	Date
	     
	Telephone Number  
	     


6. Record of Authorised Changes 

	Change Issue Number
	Date of Issue
	Comments / Reason for change

	     
	     
	     

	     
	     
	     

	     
	     
	     


7. Final Administration

Where the output of any research or study is a Technical Report, the Report is to be completed in accordance with the current version of the ATHENA Defence Research Reports Specification  - ‘Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence’. MOD Customers may obtain this document via the www.dstl.gov.uk.  The Contractor shall send a copy of the report on CD ROM in unlocked pdf.format to:
Dstl Knowledge & Information Services, 

Bldg 247, 

Dstl Porton Down, 

Salisbury

Wilts SP4 0JQ. 

Tel: 01980 613971

Any staff on DII can search the ATHENA system via the online science gateway to ascertain if particular research or a study already exists.  Access can be requested utilising a password (supplied) via this link: http://osg.dstl.r.mil.uk/SignIn/SignIn.aspx/
On receipt of the order acknowledgement from the Contractor, the Authority’s Commercial Manager (who placed the task) must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 07/12) to:

DGFM-FMSSC

Walker House 

Exchange Flags 

Liverpool

L2 3YL

A copy of the acknowledged final tasking order form must be sent by the Authority’s Commercial Manager (who placed the task) electronically to the FATS team at the following address:

DEFComrclCC-FATSCases@mod.uk 

However, if this is not possible, please send a hard copy to:
DEF Comrcl CC/FATS Cases
Larch Level 0 #2017
MOD Abbey Wood South

Bristol

BS34 8JH
	DEFFORM 111

(Edn 04/15)
Appendix - Addresses and Other Information

	
	1. Commercial Officer 

 Def Comrcl CC HOCS1c

Rm 2.1.02, Level 2, Kentigern House

65 Brown Street

GLASGOW

G2 8EX

Email:  defcomrclcc-1c1@mod.uk#

	
	8. Public Accounting Authority
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD
( 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader

 (from whom technical information is available)

DSA-MAA-Reg-CAW4-MAPLIS

Juniper 1

Mail point #5104
MOD Abbey Wood (North)
BS34 8QW 

Email: DSA-MAA-Reg-CAw4-MAPLIS@mod.uk

	
	9.  Consignment Instructions
The items are to be consigned as follows:


	

	

	
	3. Packaging Design Authority
(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:

Tel No: 

   (b) U.I.N.  D0455A
	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence


( 0151-242-2000

DBS Finance

Walker House, Exchange Flags

Fax:  0151-242-2809

Liverpool, L2 3YL                    Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to
(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk

 HYPERLINK "http://www.dstan.dii.r.mil.uk/" \o "http://www.dstan.dii.r.mil.uk/" /  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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� The main focus is Engineering and Asset Management systems, but MAP-01 also currently refers to Electronic Documentation Systems.  In addition, new platforms, such as Typhoon, Lightning II and A400M, use LIS which encompass both E&AM and wider functionality; these are all in scope.


� In addition to data created by legacy E&AM systems (such as LITS and GOLDesp), data created by other LIS and integrated platform systems such as Health & Usage Monitoring Systems are also in scope.
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