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Conditions

1. General
a. The defined terms in the Contract shall be as set outin Schedule 1.
b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this
Contract or not.
C. The Contractor warrants and represents, that:

Q) they have the full capacity and authority to enter into, and to exercise their rights and
perform their obligations under, the Contract;
2) from the Effective Date of Contract and for so long as the Contract remains in force it shall

give the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in
accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings
before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority against
themselves or a Subcontractor which would adversely affect the Contractor's ability to perform their
obligations under the Contract;
3) as at the Effective Date of Contract no proceedings or other steps have been taken and not
discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the
company or dissolution or for the appointment of a receiver, administrative receiver, administrator,
liquidator, trustee or similar officer in relation to any of its assets or revenues;
4) for so long as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the knowledge
of the Contractor, threatened) for the winding-up of the company or dissolution or for the appointment
of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or
revenues.

d. Unless the context otherwise requires:
Q) The singular includes the plural and vice versa, and the masculine includes the feminine and
vice versa.
2) The words “include”, “includes”, “including” and “included” are to be construed as if they were
immediately followed by the words “without limitation”, except where explicitly stated otherwise.
?3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.
4) References to any statute, enactment, order, regulation, or other similar instrument shall be
construed as a reference to the statute, enactment, order, regulation, or instrument as amended,
supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or

instrument.
5) The heading to any Contract provision shall not affect the interpretation of that provision.
(6) Any decision, act or thing which the Authority is required or authorised to take or do under the

Contract may be taken or done only by the person (or its nominated deputy) authorised in Schedule 3
(Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority.

©) Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

2. Duration of Contract
This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the
provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement
This Contract constitutes the entire agreement between the Parties relating to the subject matter of the
Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations,
representations and undertakings, whether written or oral, except that this condition shall not exclude liability
in respect of any fraudulent misrepresentation.

4. Governing Law
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to
English Law.
b. Subject to clause 4.d and condition 40 (Dispute Resolution) and without prejudice to the dispute

resolution process setout therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of
England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim of
whatever nature arising out of or relating to the Contract or breach thereof.

C. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined
within the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may
apply solelyfor the purpose of giving effect to this condition 4 and for the enforcement of any judgment, order
or award given under English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following
amendments shall apply to the Contract:
Q) Clause 4.a, 4.b and 4.c shall be amended to read:



5.

6.

a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law.
b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute resolution
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the
Courts of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings,
controversy or claim of whatever nature arising out of or relating to the Contract or breach
thereof.
c. Any dispute arising out of or in connection with the Contract shall be determined within the
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions
may apply solely for the purpose of giving effect to this condition 4 and for the enforcement of
any judgment, order or award given under Scottish jurisdiction.”
2) Clause 40.b shall be amended to read: “In the event that the dispute or claim is not
resolved pursuant to clause 40.a the dispute shall be referred to arbitration. Unless otherwise agreed
in writing by the Patrties, the arbitration and this clause 40.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the avoidance of doubt, for the
purpose of arbitration the tribunal shall have the power to make provisional awards pursuant to Rule 53
of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”
e. Each Party warrants to each other that entry into the Contract does not, and the performance of the
Contractwill not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement,
writ, injunction, decree or order applicable to it. Each Party also warrants that the Contract does not conflict
with or result in a breach or termination of any provision of, or constitute a default under, any mortgage,
contract or other liability, charge or encumbrance upon any of its properties or other assets.
f. Each Party agrees with each other Party that the provisions of this condition 4 shall survive any
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the
Parties notwithstanding such a termination.
g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors
or other persons in England and Wales (or Scotland where the Parties agree pursuant to the Contract that
Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf
service of all process and other documents of whatever description to be served on the Contractor in
connection with any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the
Parties agree pursuant to the Contract that Scots Law should apply) arising out of or relating to the Contract or
any issue connected therewith.

Precedence
a. If there is any inconsistency between the different provisions of the Contract the inconsistency shall be
resolved according to the following descending order of precedence:
Q) Conditions 1 - 44 (and 45 - 47, ifincluded in the Contract) of the Conditions of the Contract
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract
Data Sheet);
2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
3) the remaining Schedules; and
4) any other documents expressly referred to in the Contract.
b. If either Party becomes aware of any inconsistency within or between the documents referred to in clause
5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the
basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach agreement, and if either
Party considers the inconsistency to be material to its rights and obligations under the Contract, then the matter
will be referred to the dispute resolution procedure in accordance with condition 40 (Dispute Resolution).

Formal Amendments to the Contract

a. Except as provided in Condition 31 and subject to clause 6.c, the contract may only be amended by the
written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such written
agreement shall consist of:

Q) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure)
(where used); and
2) the Contractor’s unqualified acceptance of the contractual amendments as evidenced by the

DEFFORM 10B duly signed by the Contractor.

b. Where required by the Authority in connection with any such amendment, the Contractor shall (as so
required?) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to cover
and support all of the Contractor’s liabilities and obligations under and in connection with the Contract (as
amended by such amendment) or provide a revised Parent Company Guarantee with such DEFFORM 10B to
achieve the same purposes.

C. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the time
of amendment:

1

No Parent Company Guarantee is required as of the award of this contract. In the event of the Authority requiring a Parent Company

Guarantee, a formal discussion will take place with Ultra PCS Limited in the first instance.



Q) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle with the
Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 1272. Where DEFCON 643
(SC2) is used, the Contractor shall make all appropriate arrangements with all its Subcontractors affected by the
Change or Changes in accordance with clause 5 of DEFCON 643 (SC2); or
2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract Regulations 2014
(each as amended from time to time)
Changes to the Specification

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the
Contractor under the Contract shall conform in all respects with the Specification.
e. The Contractor shall use a configuration control system to control all changes to the Specification.

The configuration control system shall be compatible with ISO 9001 (latest published version) or as
specified in the Contract.

7. Authority Representatives

a. Any reference to the Authority in respect of:

Q) the giving of consent;

) the delivering of any Notices; or

3) the doing of any other thing that may reasonably be undertaken by an individual acting on

behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this condition 7.
b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract. Unless
notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the
Authority’s Representatives which is authorised by the Contract as being expressly authorised by the
Authority and the Contractor shall not be required to determine whether authority has in fact been given.
C. In the event of any change to the identity of the Authority’s Representatives, the Authority shall
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in
accordance with condition 6 (Formal Amendments to the Contract).

8. Severability
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no

effect and shall be deemed not to be included in the Contract but without invalidating any of the
remaining provisions of the Contract; and

2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of which is as
close as possible to the intended effect of the invalid, illegal or unenforceable provision.

9. Waiver
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless
expressly stated by that Party in writing. In particular, no reasonable delay in exercising any right or remedy
shall by itself constitute a waiver of that right or remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or
remedy.
10. Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the
other Party.

11. Third Party Rights
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is not
a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract
declare that they have no intention to grant any such right.

12. Transparency
a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of Information), the
Contractor understands that the Authority may publish the Transparency Information and Publishable
Performance Information to the general public.
b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the
Transparency Information and Publishable Performance Information in a format readily accessible and
reusable by the general public under an open licence where applicable.
C. If, in the Authority’s reasonable opinion, publication of any element of the Transparency Information and

2 Where commercially sensitive information is requested under DEFCON 127 or DEFCON 643, and the Contractor is unable to
disclose information directly to the Authority’s chosen representative, the Contractor shall submit a request to the Authority’s
Representative to enable a direct submission to the Authority for the necessary review.



Publishable Performance Information would be contrary to the public interest, the Authority shall be entitled to
exclude such Information from Publication. The Authority acknowledges that it would expect the public interest
by default to be best served by publication of the Transparency Information and Publishable Performance
Information in its entirety. Accordingly, the Authority acknowledges that it shall only exclude Transparency
Information and Publishable Performance Information from publication in exceptional circumstances and
agrees that where it decides to exclude Information from publication on that basis, it will provide a clear
statement to the general public explaining the categories of information that have been excluded from
publication and reasons for withholding that information.

d. The Contractor shall assist and co-operate with the Authority as reasonably required to enable the
Authority to publish the Transparency Information and Publishable Performance Information, in accordance
with the principles set out above, including through compliance with the requirements relating to the preparation
of Publishable Performance Information set out in clauses 12.e to 12.i. Where the Authority publishes
Transparency Information, it shall:

(1) Before publishing, redact any Information that would be exempt from disclosure if it was the subject
of a request for information under the Freedom of Information Act 2000 (FOIA) or the
Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, including Sensitive
Information;

(2) Taking account the Sensitive Information set out in Schedule 5, consult with the Contractor where
the Authority intends to publish Information which has been identified as Sensitive Information. For
the avoidance of doubt the Authority, acting reasonably, shall have absolute discretion to decide
what information shall be published or be exempt from disclosure in accordance with the FOIA
and/or the EIR; and

(3) Presentinformation in a format that assists the general public in understanding the relevance and
completeness of the Information being published to ensure the public obtain a fair view on how this
Contract is being performed.

Publishable Performance Information

e. Within three (3) months of the effective date of Contract the Contractor shall provide to the Authority for its
approval (such approval shall not be unreasonably withheld or delayed) a draft Publishable Performance
Information KPI Data Report consistent with the content requirements of Schedule 9.

f.  If the Authority rejects any draft Publishable Performance Information the Contractor shall submit a revised
version of the relevant KPI Data Report for further approval by the Authority within five (5) business days of
receipt of any notice or rejection, taking account of any recommendations for revision and improvement to
the report provided by the Authority. This process shall be repeated until the parties have an agreed version
of the Publishable Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the Authority for
each quarter at the frequency referred to in the agreed Schedule 9.

h.  Any dispute in connection with the preparation and/or approval of Publishable Performance Information,
other than under clause 12.f, shall be resolved in accordance with the dispute resolution procedure
provided for in this Contract.

i.  The requirements of this Condition are in addition to any other reporting requirements in this Contract.

13. Disclosure of Information
a. Subject to clauses 13.d to 13.i and condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;
2) shall not disclose any of that Information to any third party without the prior written consent of

the other Party, which consent shall not unreasonably be withheld, except that the Contractor may
disclose Information in confidence, without prior consent, to such persons and to such extent as may be
necessary for the performance of the Contract;
?3) shall not use any of that Information otherwise than for the purpose of the Contract; and
4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.
b. The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed
to the Contractor by or on behalf of the Authority under or in connection with the Contract:
Q) is disclosed to their employees and Subcontractors, only to the extent necessary for the
performance of the Contract; and
) is treated in confidence by them and not disclosed except with the prior written consent of
the Authority or used otherwise than for the purpose of performing work or having work performed for
the Authority under the Contract or any subcontract.
C. The Contractor shall ensure that their employees are aware of the Contractor’'s arrangements for
discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such steps as
may be reasonably practical to enforce such arrangements.
d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that
either Party:

Q) exercises rights of use or disclosure granted otherwise than in consequence of, or under,
the Contract;
2) has the right to use or disclose the Information in accordance with other Conditions of the



Contract; or
3) can show:
(a) that the Information was or has become published or publicly available for use otherwise
than in breach of any provision of the Contract or any other agreement between the Parties;
(b) that the Information was already known to it (without restrictions on disclosure or use) prior
to receiving the Information under or in connection with the Contract;
(c) that the Information was received without restriction on further disclosure from a third party
which lawfully acquired the Information without any restriction on disclosure; or
(d) from its records that the same Information was derived independently of that received
under or in connection with the Contract;
Provided that the relationship to any other Information is not revealed.
e. Neither Party shall be in breach of this condition where it can show that any disclosure of Information
was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation.
Where such adisclosure is made, the Party making the disclosure shall ensure that the recipient of the
Information is made aware of and asked to respect its confidentiality. Such disclosure shall in noway diminish
the obligations of the Parties under this condition.
f. The Authority may disclose the Information:
Q) to any Central Government Body for any proper purpose of the Authority or of the relevant
Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury for
the purpose of ensuring effective cross-Government procurement processes, including value for money
and related purposes. Where such a disclosure is made the Authority shall ensure that the recipient is
made aware of its confidentiality;
2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;
3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;
4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or
other person engaged by any of the entities defined in Schedule 1 (including benchmarking
organisations) for any purpose relating to or connected with the Contract;

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its
rights under the Contract; or
(6) on a confidential basis to a proposed body in connection with any assignment, novation or

disposal of any of its rights, obligations or liabilities under the Contract;
and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than
those placed on the Authority under this condition.
g. Where the Authority intends to disclose Information to a commercial entity which is not a Central
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to
provide the Contractor with 3 Business Days’ notice in advance of such disclosure. In relation to a disclosure
of Information made under clause 13.f. (3) above, if reasonably requested by the Contractor within 2 Business
Days of such notice being given, where the Authority has not already done so, it will endeavour to procure
from the intended recipient of the Information an agreement containing confidentiality terms the same as, or
substantially similar to, those placed on the Authority under this Condition.
h. Before sharing any Information in accordance with clause 13.f, the Authority may redact the
Information. Any decision to redact Information made by the Authority shall be final.
i The Authority shall not be in breach of the Contract where disclosure of Information is made solely and
to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental
Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for compliance under
the Act or the Regulations, the Authority shall consult the Contractor where the Authority is considering the
disclosure of Information under the Act or the Regulations and, in any event, shall provide prior notification to
the Contractor of any decision to disclose the Information. The Contractor acknowledges and accepts that
their representations on disclosure during consultation may not be determinative and that the decision
whether to disclose Information in order to comply with the Act or the Regulations is a matter in which the
Authority shall exercise its own discretion, subject always to the provisions of the Act or the Regulations.
j- Nothing in this condition shall affect the Parties' obligations of confidentiality where Information is
disclosed orally in confidence.

14. Publicity and Communications with the Media
The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with
representatives of the press, television, radio or other media on any matter concerning the Contract unless the
Authority has given its prior written consent.

15. Change of Control of Contractor
a. The Contractor shall notify the Representative of the Authority at the address given in clause 15.b, as
soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, including



any Subcontractors®. The Contractor shall not be required to submit any notice which is unlawful or is in breach
of either any pre- existing non-disclosure agreement or any regulations governing the conduct of the Contractor
in the UK or other jurisdictions where the Contractor may be subject to legal sanction arising from issuing such
a notice.
b. Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices
shall be submitted to:

Mergers & Acquisitions Section Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood, Bristol, BS34 8JH

And emailed to: DefComrcISSM-MergersandAcqg@mod.gov.uk
C. The Representative of the Authority shall consider the notice of change of control and advise the
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not limited to
potential threats to national security, the ability of the Authority to comply with its statutory obligations or
matters covered by the declarations made by the Contractor prior to Contract Award.
d. The Authority may terminate the Contract by giving written notice to the Contractor within six months of
the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in exercising its
right of termination under this condition.
e. If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be
entitled to request the Authority to consider making a payment representing any commitments, liabilities or
expenditure incurred by the Contractor in connection with the Contract up to the point of termination. Such
commitments, liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, and shall
otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract. Any
payment under this clause 15.e must be fully supported by documentary evidence. The decision whether to
make such a payment shall be at the Authority’s sole discretion
f. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice the
existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the
Contractor or the Authority additional to the Authority’s rights set out in this condition.

16. Environmental Requirements
The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental
approach that identifies, considers, and where possible, mitigates the environmental impacts of their supply
chain. The Contractor shall provide evidence of so doing to the Authority on demand.

17. Contractor’s Records

a. The Contractor and their subcontractors shall maintain all records specified in and connected with the
Contract (expressly or otherwise), and make them available to the Authority when requested on reasonable
notice.
b. The Contractor and their subcontractors shall also permit access to relevant records that relate to the
contractual obligations to supply goods or services under the Contract, held by or controlled by them and
reasonably required by the Comptroller and Auditor General, their staff and any appointed representative of the
National Audit Office, and provide such explanations and information as reasonably necessary for the following
purposes:

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine and/or

certify the Authority’s annual and interim report and accounts; and
(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the National Audit
Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources.
c. With regard to the records made available to the Authority under clause 17.a of this Condition, and
subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to
be examined and if necessary copied, by the Authority, or Representative of the Authority?, as the
Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a
period of at least 6 years from:

(1) the end of the Contract term;

(2) the termination of the Contract; or

(3) the final payment, whichever occurs latest.

18. Notices
a. A Notice served under the Contract shall be:

3 The Authority is aware; as of 2024, the business position of Ultra PCS Limited, and understand that there is a likelihood that
the ultimate owner of the company may change during the contract duration. In principle the Authority does not perceive such a
transition to be of concern, and approval for the change in control will not unreasonably be withheld. However the Authority
must be able to act in accordance with its government obligations should such change result in ownership by a business which
the UK MOD are unable to contract with or make payments to.

4 Where commercially sensitive information is requested, and the contractor is unable to disclose information directly to the
Authority’s chosen representative, the contractor shall submit a request to the Authority’s Representative proposing a direct
submission to the Authority, for the Authority to undertake the necessary review.
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(1) in writing in the English Language;
(2) authenticated by signature or such other method as may be agreed between the Parties;
(3) sent for the attention of the other Party’s Representative, and to the address set out in Schedule 3
(Contract Data Sheet);
(4) marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 (Contract
Data Sheet), by electronic mail.
b. Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise on the first
Business Day of the recipient immediately following the day of delivery;
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail)
after the day of posting;
(3) if sent by facsimile or electronic means:
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on
completion of receipt by the sender of verification of the transmission from the receiving
instrument; or
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following
the completion of receipt by the sender of verification of transmission from the receiving

instrument.
19. Progress Monitoring, Meetings and Reports
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule

3 (Contract Data Sheet) and shall ensure that their Contractor's Representatives are suitably qualified to attend
such meetings.
b. The Contractor shall submit progress reports to the Authority’s Representatives at the times and in the
format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and

(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables

20. Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of the
Contractor Deliverables to enable it to comply with this obligation.
b. The Contractor shall:
(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract Data
Sheet) in providing the Contractor Deliverables; and
(2) discharge their obligations under the Contract with all due skill, care, diligence and operating practice by
appropriately experienced, qualified and trained personnel.
C. The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to the
Contract and shall extend to any remedial services provided by the Contractor.
d. The Contractor shall:
(1) observe, and ensure that the Contractor’'s Team observe, all health and safety rules and regulations and
any other security requirements that apply at any of the Authority’s premises;
(2) notify the Authority as soon as they become aware of any health and safety hazards or issues which
arise in relation to the Contractor Deliverables; and
(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times maintain, all
necessary licences and consents in relation to the Contractor Deliverables.

21. Marking of Contractor Deliverables
a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in Schedule
3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each Contractor
Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 05-132 as
specified in the contract or specification. In the absence of such requirements, the Contractor Deliverables shall
be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference number
specified in Schedule 2 (Schedule of Requirements).

b. Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion
resistance of the Contractor Deliverables.

c. The marking shall include any serial numbers allocated to the Contractor Deliverable

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required

particulars, the required information should be included on the package or carton in which the Contractor
Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding Contractor
Deliverables containing Munitions)).
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22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with the requirements
of the Contract.

(2) The Authority shall indicate in the Contract the standard or level of Packaging required for each
Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including the PPQ) is not
indicated in the Contract, the Contractor shall request such instructions from the Authority before
proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective performance of the
Contract is made available to all subcontractors.

(4) Where the Contractor or any of their subcontractors have concerns relating to the appropriateness of the
Packaging design and or MPL prior to manufacture or supply of the Contractor Deliverables they shall
use DEFFORM 129B to feedback these concerns to the Contractor or Authority, as appropriate.

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def
Stan 81-041 (Part 1). In addition the following requirements apply:

(1) The Contractor shall provide Packaging which:

(a) will ensure that each Contractor Deliverable may be transported and delivered to the
consignee named in the Contract in an undamaged and serviceable condition; and

(b) is labelled to enable the contents to be identified without need to breach the package; and
(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to
commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, provided
that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be
contained in an individual package, which has been selected as being the most suitable for
issue(s) to the ultimate user;
(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging for
commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in accordance
with Clauses 22.i to 22.1. References to "PPQ packages" in subsequent text shall be taken to
include Robust Contractor Deliverables; and
(c) for ease of handling, transportation and delivery, packages which contain identical Contractor
Deliverables may be bulked and overpacked, in accordance with clauses 22.i to 22.k.
C. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain,
Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

Q) The Health and Safety At Work Act 1974 (as amended);
(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009
(as amended);
3 The REACH Regulations 2007 (as amended); and
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).
d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or similar

derogations, for UK or worldwide shipment by all modes of transport in accordance with the regulations
relating to the Dangerous Goods and:

Q) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and
2) The Air Navigation (Amendment) Order 2019.
e. As soon as possible, and in any event no later than one month before delivery is due, the Contractor

shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH
Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in accordance
with Condition 24 (Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor
Deliverables).

f. The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f and
22.g as follows:
(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an

MPAS registered organisation, or one that although non-registered is able to demonstrate to the Authority
that their quality systems and military package design expertise are of an equivalent standard.

(a) The MPAS certification (for individual designers) and registration (for organisations) scheme

details are available from:

DES LSOC SpSvcs—SptEng-Pkgl

MOD Abbey Wood Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESLSOC-SpSvcs-SptEng-Pkgl@mod.gov.uk

(b) The MPAS Documentation is also available on the DStan website.
2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be
capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging designs
shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).

3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish
the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or their
Status’).
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4) New designs shall not be made where there is an existing usable SPIS, or one that may be
easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise
stated by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall upload
this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded
by the Contractor on to SPIN. The format shall be Adobe PDF.
©) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the

Packaging manufacturer is a registered organisation in accordance with clause 22.f (1) above, or if un-
registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall ensure, as
far as possible, that the SPIS is up to date.
(8) The documents supplied under clause 22.f (6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.
g. Unless otherwise stated in the Contract, one of the following procedures for the production of new or
modified SPIS designs shall be applied:
Q) If the Contractor or their subcontractor is the PDA they shall:
(a) On receipt of instructions received from the Authority’s representative nominated in Box 2
Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in
accordance with clause 22.f.
(b) Where the Contractor or their subcontractor is registered they shall, on completion of
any design work, provide the Authority with the following documents electronically:
i.a list of all SPIS which have been prepared or revised against the Contract; and
ii. acopy of all new / revised SPIS, complete with all continuation sheets and associated
drawings, where applicable, to be uploaded onto SPIN.
(c) Where the PDA is not a registered organisation, then they shall obtain approval for their
design from a registered organisation before proceeding, then follow clause 22.g (1) (b).
2) Where the Contractor or their subcontractor is not the PDA and is un-registered, they shall
not produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) from the
Authority or a registered organisation before proceeding with manufacture of Packaging. To allow
designs to be provided in ample time, they should apply for SPIS designs as soon as practicable.
?3) Where the Contractor or their subcontractor is un-registered and has been given authority
to produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their
design from a registered organisation using DEFFORM 129a before proceeding, then follow clause
22.9 (1) (b).
4) Where the Contractor or their subcontractor is not a PDA but is registered, they shall follow
clauses 22.g (1) (a) and 22.g (1) (b).
h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written
approval from the Commercial Officer before providing them. Any approval given will be subject to the terms of
DEFCON 23 (SC2) or equivalent condition, as appropriate.
i. In addition to any marking required by international or national legislation or regulations, the following
package labelling and marking requirements apply:
Q) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in
accordance with Def Stan 81-041 (Part 6) and this Condition as follows:
(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may be
clearly seen when the items are stacked during storage.
(b) Each consignment package shall be marked with details as follows:
i name and address of consignor;
ii. name and address of consignee (as stated in the Contract or order);

iii.  destination where it differs from the consignee's address, normally either: (i). delivery
destination / address; or (ii). transit destination, where delivery address is a point for
aggregation / disaggregation and / or onward shipment elsewhere, e.qg. railway station,
where that mode of transport is used,;
iv.  the unique order identifiers (i). If aggregated packages are used, their consignment
marking and identification requirements are stated at clause 22.1.
) If the Contract specifies Commercial Packaging, an external surface of each PPQ package
and each consignment package, if it contains identical PPQ packages, shall be marked, using details of
the Contractor Deliverables as shown in the Contract schedule, to state the following:
(a) description of the Contractor Deliverable;
(b) the full thirteen digit NATO Stock Number (NSN);
(c) the PPQ;
(d) maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade packages,
and BLACK in respect of export trade packages;
(g) shelf life of item where applicable;
(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or
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manufacture of the rubber product or component (marked in accordance with Def Stan 81-041);
(i) any statutory hazard markings and any handling markings, including the mass of any
package which exceeds 3kg gross; and
(i) any additional markings specified in the Contract.
j- Bar code marking shall be applied to the external surface of each consignment package and to each
PPQ package contained therein. The default symbology shall be as specified in Def Stan 81-041 (Part 6). As a
minimum the following information shall be marked on packages:

1) the full 13-digit NSN;
2) denomination of quantity (D of Q);
3) actual quantity (quantity in package);
4) manufacturer's serial number and / or batch number, if one has been allocated; and
(5) any unique order identifier provided to the Contractor.
k. Requirements for positioning bar codes in relation to related text, as well as positioning on package etc.,

are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly attached,
then a tag may be used. Any difficulties over size or positioning of barcode markings shall initially be referred to
the organisation nominated in Box 3 Annex A to Schedule 3 (Contract Data Sheet).
I The requirements for the consignment of aggregated packages are as follows:
Q) With the exception of packages containing Dangerous Goods, over-packing for delivery to
the consignee shown in the Contract may be used by the consignor to aggregate a number of packages
to different Packaging levels, provided that the package contains Contractor Deliverables of only one
NSN or class group. Over-packing shall be in the cheapest commercial form consistent with ease of
handling and protection of over-packed items.
2 Two adjacent sides of the outer container shall be clearly marked to show the following:
(a) class group number;
(b) name and address of consignor;
(c) name and address of consignee (as stated on the Contract or Order);
(d) destination if it differs from the consignee's address, normally either:
i.delivery destination / address; or
i.transit destination, if the delivery address is a point of aggregation / disaggregation
and / or onward shipment e.g. railway station, where that mode of transport is used;
(e) The consignee's copy of each delivery note shall be placed in the case / container. If the
Contractor Deliverables listed in the delivery note are packed in several cases, the
consignee's copy shall be placed in the first case and a separate list detailing the contents
shall be prepared for each case after the first and placed in the case to which it relates.
Each case is to be numbered to indicate both the number of the case and the total number
of cases concerned e.g. 1/3, 2/3, 3/3; and;
(f) any statutory hazard markings and any handling markings.
m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that was
not part of the original requirement under the Contract, shall be considered as an alteration to the
specification in accordance with condition 6 (Formal Amendments to the Contract).
n. The Contractor shall ensure that timber and wood- containing products supplied under the Contract
comply with the provisions of condition 25 (Timber and Wood-Derived Products) and Annex | and Annex Il of
the International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material
in International Trade", Publication No 15 (ISPM 15).
0. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations
2003 (as amended) where applicable.
p. In any design work the Contractor shall comply with the Producer Responsibility Obligations
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of compliance shall
be a contractor record in accordance with condition 17 (Contractor's Records).
g. This Condition is concerned with the supply of Packaging suitable to protect and ease handling,
transport and storage of specified items. Where there is a failure of suitable Packaging (a design failure), or
Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the cost of
replacing the Packaging.
r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging,
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract.
S. General requirements for service Packaging, including details of UK and NATO MLP and Commercial
Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence Materiel". Def
Stans, NATO Standardisation Agreements (STANAGS), and further information are available from the DStan
internet site at: https://www.dstan.mod.uk/
t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any standard
including Def Stans or STANAGS in any invitation to tender or Contract document means the edition and all
amendments extant at the date of such tender or Contract.
u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence.

23. Plastic Packaging Tax
a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance with the
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PPT Legislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the Contract.
C. On reasonable notice being provided by the Authority, the Contractor shall provide and make available
to the Authority details of any PPT they have paid that relates to the Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment required to
the Contract Price in accordance with section 70 of the Finance Act 2021 and, on reasonable notice being
provided by the Authority, the Contractor shall provide any such information that the Authority requires in
relation to any such adjustment.

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all records
relating to PPT and make them available to the Authority when requested on reasonable notice for reasons
related to the Contract.

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging
Component in relation to the Contract the Contractor shall, on reasonable notice being given, provide the
Authority with such information and documentation that it requires to enable the Authority to carry out due
diligence checks and satisfy itself that the Contractor has complied with the requirements of the PPT
Legislation. This shall include, but is not limited to the Contractor providing:

g. confirmation of the tax status of any Plastic Packaging Component;

h. documents to confirm that PPT has been properly accounted for;

i product specifications for the packaging components, including, but not limited to, the weight and
composition of the products and any other product specifications that may be required; and

j- co pies of any certifications or audits that have been obtained or conducted in relation to the provision
of Plastic Packaging Components.

k. The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct an
audit on the Contractor, to ensure any information that has been provided in accordance with clause 23.f
above is accurate.

I In the event the Contractor is not required to register for PPT they (and to the extent applicable, their
sub-contractors) shall provide the Authority with a statement to this effect and, to the extent reasonably
required by the Authority on reasonable notice, supporting evidence for that statement.

m.  The Contractor shall provide, on the Authority providing reasonable notice, any information that the
Authority may require from the Contractor for the Authority to comply with any obligations it may have under
the PPT Legislation.

24, Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor Deliverables

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the
Contractor.
b. The Contractor shall provide to the Authority:
(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as
hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a UK REACH
compliant Safety Data Sheet (SDS);
(2) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB
CLP but contain a hazardous Substance an SDS is to be made available on request; and
(3) for each Article whether supplied on its own or part of an assembly that contains a Substance on
the UK REACH Authorisation List, Restriction List and/or the Candidate List of Substances of Very High
Concern (SVHC) in a proportion greater than 0.1% w/w of the Article, sufficient information, available to
the Contractor, to allow safe use of the Article including, as a minimum, the name of that Substance.
C. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above.
(1) if the Contractor becomes aware of new information which may affect the risk management
measures or new information on the hazard, the Contractor shall update the SDS/safety information and
forward it to the Authority and to the address listed in clause 24.i below; and
(2) if the Authority becomes aware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information supplied, shall
report this information in writing to the Contractor.
d. the Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances, Mixtures
and Articles in Contractor Deliverables Supplied under the Contract: Data Requirements) in accordance with
Schedule 3 (Contract Data Sheet).
e. if the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or Explosives
(OME), in addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard
reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated Systems.
f. if the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a radioactive
substance as defined in the lonising Radiation Regulations S| 2017/1075, the Contractor shall additionally
provide details in Schedule 6 of:
(1) activity; and
(2) the substance and form (including any isotope);
g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties which emit a
magnetic field, the Contractor shall additionally provide details in Schedule 6 of the magnetic flux density at a
defined distance, for the condition in which it is packed.
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h. Any SDS to be provided in accordance with this Condition, including any related information to be
supplied in compliance with the Contractor’s statutory duties under clause 24.b.(1) and 24.c.(1), any
information arising from the provisions of clauses 24.f and 24.g and the completed Schedule 6, shall be sent
directly to the Authority’s Point of Contact as specified in the Schedule 3 as soon as practicable, and no later
than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data
Sheet).
i So that the safety information can reach users without delay, the Authority shall send a copy preferably
as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the
addresses below:

(2) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

2) Emails to be sent to:

DESENgSfty-QSEPSEP-HSISMulti@mod.gov.uk
j- SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for OME
are not to be sent to HSIS and must be held by the respective Authority Delivery Team.
k. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting
the affected Substances, Mixtures and Articles in Contractor Deliverables. Any withholding of information
concerning hazardous Substances, Mixtures or Articles in Contractor Deliverables shall be regarded as a
material breach of Contract under Condition 43 (Material Breach) for which the Authority reserves the right to
require the Contractor to rectify the breach immediately at no additional cost to the Authority or to terminate the
Contract in accordance with Condition 43.
l. Where delivery is made to the Defence Fulfilment Centre (DFC) and/or other Team Leidos
location/building, the Contractor must comply with the Logistic Commodities and Services Transformation
(LCST) Supplier Manual.

25. Timber and Wood-Derived Products
a.  All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
2) must originate either:

(a) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.
b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by the
Contractor under the Contract shall originate from a forest source where management of the forest has full
regard for:
Q) identification, documentation and respect of legal, customary and traditional tenure and
use rights related to the forest;
2) mechanisms for resolving grievances and disputes including those relating to tenure and
use rights, to forest management practices and to work conditions; and
3) safeguarding the basic labour rights and health and safety of forest workers.
C. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and
Wood- Derived Products supplied to the Authority under the Contract comply with the requirements of clause
25.a or25.b or both.
d. The Authority reserves the right at any time during the execution of the Contract and for a period of five
(5) years from final Delivery under the Contract to require the Contractor to produce the Evidence required for
the Authority’s inspection within fourteen (14) days of the Authority’s request.
e. If the Contractor has already provided the Authority with the Evidence required under clause 25.c, the
Contractor may satisfy these requirements by giving details of the previous notification and confirming the
Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and
accepted by the Authority, in accordance with condition 17 (Contractor’s Records).
g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the Contractor

to record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall support
the use of this Recycled Timber with:
(1) a record tracing the Recycled Timber to its previous end use as a standalone object or as part of a
structure; and
(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of
timber origin.
h. The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied
is incidental to the requirement and from a low risk source, whether the Evidence submitted to it
demonstrates compliance with clause 25.a or 25.b, or both. In the event that the Authority is not satisfied, the
Contractor shall commission and meet the costs of an Independent Verification and resulting report that will:
(1) verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.
i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products
delivered under the Contract. The Authority reserves the right to amend the requirement for statistical reporting,
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in the event that the UK Government changes the requirement for reporting compliance with the Government
Timber Procurement Policy. Amendments to the statistical reporting requirement will be made in accordance
with condition 6 (Formal Amendments to the Contract).

j- The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-derived
Products Supplied under the Contract: Data Requirements), the data or information the Authority requires in
respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in respect of
each Order in the case of a Framework Agreement, or at such other frequency as stated in the Contract. The
Contractor shall send all completed Schedule 7s (Timber and Wood-derived Products Supplied under the
Contract: Data Requirements), including nil Returns where appropriate, to the Authority’s Representative
(Commercial).

k. The Schedule 7 (Timber and Wood-derived Products Supplied under the Contract: Data Requirements)
may be amended by the Authority from time to time, in accordance with condition 6 (Formal Amendments to the
Contract).

I The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1) Companies that have a full registered status under the Forestry Commission and Timber Packaging
and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more detailed
information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for the
elimination of raw wood pests and marked in accordance with that Programme; or

(2) Sources supplying wood treated and marked so as to conform to Annex | and Annex Il of the
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging
Material in International Trade” Publication No 15 published by the Food and Agricultural Organisation
of the United Nations (ISPM15) (more detailed information can be accessed at www.fao.org).

26. Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality Plan.
One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon delivery, and one copy
shall be provided to the Consignee upon Delivery.
b. Each CofC should include the wording ’Certificate of Conformity’ in the title of the document to allow for
easy identification. One CofC is to be used per NSN/part number; a CofC must not cover multiple line items.
c. The Contractor shall consider the CofC to be a record in accordance with condition 17 (Contractors
Records)
d. The information provided on the CofC shall include:

(1) Contractor's name and address;

(2) Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number;

(4) details of any approved concessions;

(5) acquirer name and organisation;

(6) Delivery address;

(7) Contract Iltem Number from Schedule 2 (Schedule of Requirements);

(8) description of Contractor Deliverable, including part number, specification and configuration

status;

(9) NATO Stock Number (NSN) (where allocated);

(10) identification marks, batch and serial numbers in accordance with the Specification;

(11) quantities;

(12) a signed and dated statement by the Contractor that the Contractor Deliverables comply

with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration
of traceability and design provenance through the supply chain the Contractor shall include in any
relevant subcontract the requirement for the information called for at clause 26.d. The Contractor shall
ensure that this information is available to the Authority through the supply chain upon request in
accordance with condition 17 (Contractor Records).

27. Access to Contractor’s Premises
a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice, relevant
accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their premises for the
purpose of monitoring the Contractor’s progress and quality standards in performing the Contract.
b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a are
included in their subcontracts with those suppliers identified in the Contract. The Authority, through the
Contractor, shall arrange access to such subcontractors.

28. Delivery / Collection
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered
to the Consignee by the Contractor or Collected from the Consignor by the Authority.
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on

behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:
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(2) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in
advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide any
information pertinent to Delivery requested,;

2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet)
) be responsible for all costs of delivery; and
(4) deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2

(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties
C. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf
of the Authority), the Contractor shall, unless otherwise stated in writing:
1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific
arrangements for Collection and provide any Information pertinent to the Collection requested;

2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data
Sheet);
) ensure that the Contractor Deliverables are available for Collection by the Authority from the

Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours
agreed by the Parties; and
(4) in the case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the responsibility
of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

Q) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 28.b; or
2 on the Collection of the Contractor Deliverables from the Consignor by the Authority once

they have been made available for Collection by the Contractor in accordance with clause 28.c.
29. Acceptance
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure
specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so specified acceptance shall
occur when either:

1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with
the Contractor’s ownership; or
2) the time limit in which to reject the Contractor Deliverables defined in clause 30.bhas
elapsed.
30. Rejection and Counterfeit Materiel
Rejection
a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any

other terms of the Contract, then (without limiting any other right or remedy that the Authority may have) the
Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return these
Contractor Deliverables to the Contractor at the Contractor’s risk and cost.
b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit for
rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the Contractor
Deliverables shall be deemed to be accepted within a reasonable period of time.

Counterfeit Materiel
c. Where the Authority suspects that any Contractor Deliverable or consignment of Contractor Deliverables
contains Counterfeit Materiel, it shall:

(1) Notify the Contractor in writing of its suspicion and reasons therefore;

(2) Where reasonably practical, and if requested by the Contractor within 10 business days of such
notification, (at the Contractor’s own risk and expense and subject to any reasonable controls specified
by the Authority) afford the contractor the facility to (i) inspect the Contractor Deliverable or
consignment and/or (ii) obtain a sample thereof for validation or testing purposes.

(3) Atits discretion, provide the Contractor with a sample of the Contractor Deliverables or consignment
for validation or testing purposes by the Contractor (at the Contractor’s own risk and expense);

(4) Give the Contractor a further 20 business days or such other reasonable period agreed by the
Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at 30.c.(2).(ii), to
comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit
Materiel; and

(5) determine, on the balance of probabilities and strictly on the evidence available to it at the time,
whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel

d. Where the Authority has determined that the Contractor Deliverable, part of the consignment of
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable, part or
consignment under 30.a and 30.b (Rejection), and provide written notification to the Contractor of the rejection.
e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has determined that any
Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it shall be
entitled to:

(1) retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not possible to

17



separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or consignment;
and such retention shall not constitute acceptance under condition 29 (Acceptance).
f. Where the Authority intends to exercise its rights under clause 30.e. the Contractor may, subject to the
agreement of the Authority(and at the Contractor’'s own risk and expense and subject to any reasonable controls
and timeframe agreed) arrange for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor
Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority is
reasonably satisfied does not contain Counterfeit Materiel.

g. In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance with
clause 30.e, including where the Authority permits the Contractor to remove non-Counterfeit Materiel under
clause 30.f but the Contractor fails to do so within the period agreed and subject to clause 30.k, the Authority
shall be entitled to exercise any, all, or any combination of, the following rights:

(1) to dispose of it responsibly, and in a manner that does not permit its reintroduction into the supply
chain or market;

(2) to passitto a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive testing, for further
investigatory, regulatory or risk management purposes. Results from any such tests shall, at the
discretion of the Authority, be shared with the Contractor; and/or

(4) to recover the appropriate, attributable and reasonable costs incurred by the Authority in respect of
testing, storage, access, and/or disposal of it from the Contractor;

and exercise of the rights granted at clauses 30.g. (1) to 30.g. (3) shall not constitute acceptance under

condition 29 (Acceptance).

h. Any scrap or other disposal payment received by the Authority shall be off set against any amount due
to the Authority under clause 30.g. (4). If the value of the scrap or other disposal payment exceeds the amount
due to the Authority under clause 30.g. (4) then the balance shall accrue to the Contractor.
i the Authority shall not use a retained Contractor Deliverable or consignment other than as permitted in
clauses 30.c — 30.k.
j- The Authority may without restriction report a discovery of Counterfeit Materiel and disclose
information necessary for the identification of similar materiel and its possible sources.
k. The Contractor shall not be entitled to any payment or compensation from the Authority as a result of
the Authority exercising the rights set out in clauses 30.c — 30.k except:
(1) in relation to the balance that may accrue to the Contractor in accordance with clause 30.h; or
(2) where it has been determined in accordance with condition 40 (Dispute Resolution) that the
Authority has made an incorrect determination in accordance with clause 30.c.(5). In such
circumstances the Authority shall reimburse the Contractors reasonable costs of complying
with clause 30.c.

31. Diversion Orders

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a
Contractor Deliverable is likely to be subject to a Diversion Order.

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables

identified init. These Contractor Deliverables are to be delivered by the Contractor using the quickest means
available as agreed by the Authority.

c. The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the
Representative of the Authority who issued it for clarification and/or further instruction.

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate explanation.
f. The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in

complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the
Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the Contract in
accordance with condition 6 (Formal Amendments to the Contract). The Contractor shall comply with the
requirements of the Diversion Order upon receipt of the Diversion Order.

32. Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be delivered by the
Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in such a
Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to the

Authority.

Licences and Intellectual Property

33. Import and Export Licences

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the UK
anything not supplied by or on behalf of the Authority and for which a UK import or export licence is required, the
responsibility for applying for the licence shall rest with the Contractor. The Authority shall provide the Contractor
with sufficient information, certification, documentation and other reasonable assistance in obtaining any
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necessary UK import or export licence.
b. When an export licence or import licence or authorisation either singularly or in combination is required
from a foreign government for the performance of the Contract, the Contractor shall as soon as reasonably
practicable consult with the Authority on the licence requirements. Where the Contractor is the applicant for the
licence or authorisation the Contractor shall:
(1) ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this Condition shall also include
information, technical data and software), the Contractor, unless otherwise agreed with the
Authority, shall identify in the application:

€) the end user as: His Britannic Majesty’s Government of the United
Kingdom of Great Britain and Northern Ireland (hereinafter “‘HM Government”);
and

(b) the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that "information on
the status of processing this application may be shared with the Ministry of Defence of the
United Kingdom".
C. If the Contractor or any subcontractor in the performance of the Contract needs to export materiel not
previously supplied by or on behalf of the Authority for which an export licence or import licence or authorisation
from a foreign government is required, the responsibility for instituting expeditious action to apply for and obtain
the licence shall rest with the Contractor or that subcontractor. For the purposes of this Condition materiel shall
mean information, technical data and items, including Contractor Deliverables, components of Contractor
Deliverables and software.
d. Where the Contract performance requires the export of materiel for which a foreign export licence or
import licence or authorisation is required, the Contractor shall include the dependencies for the export licence or
import licence or authorisation application, grant and maintenance in the Contract risk register and in the risk
management plan for the Contract, with appropriate review points. Where there is no requirement under the
Contract for a risk management plan the Contractor shall submit this information to the Authority’s
representative.
e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, the
Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign export
licence or import licence or authorisation to enable the Authority to re-export or re- transfer a licensed or
authorised item or licensed or authorised information from the UK to a non-licensed or unauthorised third party. If
the Authority makes such a request it will consult with the Contractor before making a determination of whether
the Authority or the Contractor is best placed in all the circumstance to make the request. Where, subsequent to
such consultation the Authority notifies the Contractor that the Contractor is best placed to make such request:
Q) the Contractor shall, or procure that the Contractor’'s subcontractor shall, expeditiously
consider whether or not there is any reason why it should object to making the request and, where it has
no objection, file an application to seek a variation of the applicable export licence or import licence or
authorisation in accordance with the procedures of the licensing authority. Where the contractor has an
objection, the Parties shall meet within five (5) working days to resolve the issue and should they fail the
matter shall be escalated to an appropriate level within both Parties’ organisations, to include their
respective export licensing subject matter experts; and
2) the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the requested variation.
f. Where the Authority determines that it is best placed to make such request the Contractor shall provide
sufficient information, certification, documentation and other reasonable assistance as may be necessary to
support the Authority to make the application for the requested variation.

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and
reasonable charge for this service based on the cost of providing it.
h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign

export control, import control or both the Contractor shall use reasonable endeavours to incorporate in each
subcontract equivalent obligations to those set out in this Condition. Where it is not possible to include equivalent
terms to those set out in this Condition, the Contractor shall report that fact and the circumstances to the
Authority.

i Without prejudice to HM Government's position on the validity of any claim by a foreign government to
extra- territoriality, the Authority shall provide the Contractor with sufficient information, certification,
documentation and other reasonable assistance to facilitate the granting of export licences or import licences or
authorisations by a foreign Government in respect of the performance of the Contract.

j- The Authority shall provide such assistance as the Contractor may reasonably require in obtaining any
UK export licences necessary for the performance of the Contract.

k. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is
subject to:

1) a non-UK export licence, authorisation or exemption; or

2) any other related transfer or export control

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on
disclosure to individuals based upon their nationality. This does not include the Intellectual Property-specific
restrictions of the type referred to in condition 34 (Third Party Intellectual Property — Rights and Restrictions).
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l. If at any time during the term of the Contract the Contractor becomes aware that all or any part of the
Contractor Deliverables are subject to Clause 33.k (1) or 33.k (2), they shall notify the Authority of this as soon as
reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed alternative format.
Such notification shall be no later than thirty (30) days of knowledge of any affected Contractor Deliverable and in
any event such natification shall be not less than thirty (30) days prior to delivery of the Contractor Deliverables.
m. If the information to be provided under Clause 33.| has been provided previously to the Authority by the
Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the previous
notification and confirming they remain valid and satisfy the provisions of Clause 33.1.
n. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably
practicable of any changes in the information notified previously under clauses 33.1 or 33.m of which they become
or are aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it
as is referred to in those Clauses by issuing an updated DEFFORM 528 to the Authority.
o. For a period of up to 2 years from completion of the Contract and in response to a specific request by
the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in the
information notified previously under Clause 33.1 or 33.m of which they become aware that would affect the
Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by
issuing an updated DEFFORM 528 to the Authority.
p. Where following receipt of materiel from a subcontractor or any of their other suppliers restrictions are
notified to the Contractor by that subcontractor, supplier or other third party or are identified by the Contractor, the
Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528. Within [10] days of such
notification, the Contractor shall propose to the Authority actions to mitigate the impact of such restrictions. Such
proposals may include, where appropriate, mutually supported attempts to obtain removal or modification to the
restrictions or to obtain appropriate authorisations from the relevant foreign government. The Authority shall notify
the contractor within [20] days of receipt of a proposal whether it is acceptable and where appropriate the
Contract shall be modified in accordance with its terms to implement the proposal.
g. If the restrictions prevent the Contractor from performing their obligations under the Contract and have
not been removed, modified or otherwise satisfactorily managed within a reasonable time, the Authority may at its
absolute discretion elect to amend the contract in accordance with Condition 6 or as otherwise may be provided
by the Contract, or to terminate the Contract. Except as set out in clause 33.r, in the event of termination in these
circumstances termination shall be on fair and reasonable terms having regard to all the circumstances including
payments already made and that would otherwise be due under the Contract, costs incurred by the Contractor
and benefits received by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to
agree such fair and reasonable terms failing which either Party may refer the matter to dispute resolution in
accordance with the provisions in the Contract.
r. In the event that the restrictions notified to the Authority pursuant to Clause 33.I were known or ought
reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions
notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably to have been known by
the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the Authority in
accordance with Clause 33.1I, termination under Clause 33.t will be in accordance with condition 43 (Material
Breach) and the provisions of clause 33. v will not apply.
s. The Authority shall use reasonable endeavours to identify any export control restrictions applying to
materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the Authority is to
provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the Services
are to be provided, and that materiel is subject to a non-UK export licence, authorisation, exemption or other
related transfer or export control as described in the provisions of Clause 33.k, the Authority shall provide a
completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30)
days of the date of knowledge and in any case not later than thirty (30) days prior to the delivery of such materiel
to the Contractor.
t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as
reasonably practicable a new or revised DEFFORM 528. In the event that the Authority becomes aware that a
prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than
thirty (30) days prior to the delivery to the Contractor of any material to which the updated or new disclosure
relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the impact of the
incomplete or inaccurate disclosure.
u. Where:
(1) Restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to Clauses 33.s or 33.t or both; or
(2) Any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect
or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect or

inaccurate information. Such mitigation shall include, where appropriate, mutually supported attempts to obtain

removal or modification to the restrictions or to obtain appropriate authorisations from the relevant foreign

government. If the restrictions or incorrect or inaccurate information adversely affect the ability of the Contractor

to perform their obligations under the Contract, the matter shall be handled under the terms of condition 6

(Formal Amendments to the Contract) or as may otherwise be provided by the Contract as appropriate and if no

alternative solution satisfies the essential terms of the Contract and the restrictions have not been removed,
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V.

modified or otherwise satisfactorily managed within a reasonable time the Authority may terminate the Contract.
Termination under these circumstances will be under the terms of condition 42 (Termination for Convenience)
and as referenced in the Contract.

Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, provided the

Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved from their
obligations to perform those elements of the Contract directly affected by the restrictions or provision of incorrect
or incomplete information.

34. facilities — Rights and Restrictions

a.

The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon as

they become aware of:

d.

Q) any invention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the Contract or to
use by the Authority of anything required to be done or delivered under the Contract;
2) any restriction as to disclosure or use, or obligation to make payments in respect of any
other intellectual property (including technical Information) required for the purposes of the Contract or
subsequent use by the Authority of anything delivered under the Contract and, where appropriate, the
notification shall include such Information as is required by Section 2 of the Defence Contracts Act
1958;
3) any allegation of infringement of intellectual property rights made against the Contractor
and which pertains to the performance of the Contract or subsequent use by the Authority of anything
required to be done or delivered under the Contract.
Clause 34.a does not apply in respect of Contractor Deliverables normally available from the Contractor as a
Commercial Off The Shelf (COTS) item or service.

b. If the Information required under clause 34.a has been notified previously, the Contractor may meet
their obligations by giving details of the previous notification.
C. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any question

arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the manufacture or
provision under the Contract of Contractor Deliverables normally available from the Contractor as a COTS
item or service is an infringement of a UK patent or registered design not owned or controlled by the
Contractor or the Authority, the Contractor shall, subject to the agreement of the third party owning such
patent or registered design, be given exclusive conduct of any and all negotiations for the settlement ofany
claim or the conduct of any litigation arising out of such question. The Contractor shall indemnify the Authority,
its officers, agents and employees against any liability and cost arising from such allegation. This condition
shall not apply if:

Q) the Authority has made or makes an admission of any sort relevant to such question;
2) the Authority has entered or enters into any discussions on such question with any third
party without the prior written agreement of the Contractor;

3) the Authority has entered or enters into negotiations in respect of any relevant claim for

compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949;
4) legal proceedings have been commenced against the Authority or the Contractor in respect
of Crown Use, but only to the extent of such Crown Use that has been properly authorised.

The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the

Contract where that use was not reasonably foreseeable at the time of the Contract.

e.

In the event that the Authority has entered into negotiation in respect of a claim for compensation, or

legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the
Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or
design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered
Designs Act 1949 and to use any model, document or information relating to any such invention or design
which may be required for that purpose.

f.

For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or

design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then unless it
has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design,
notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of
performing the Contract.

g.

If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after the

Effective Date of Contract, then:

Q) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action
against the Contractor, the Authority shallissue to the Contractor a written authorisation in accordance
with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the

Registered Designs Act 1949, and

2) in any event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in accordance with
the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949.
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h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and
employees against liability, including the Contractor’s costs, as aresult of infringement by the Contractor or
their suppliers of any patent, utility model, registered design or like protection outside the United Kingdom in the
performance of the Contract when such infringement arises from or is incurred by reason of the Contractor
following any specification, statement of work or instruction in the Contract or using, keeping or disposing of
any item given by the Authority for the purpose of the Contract in accordance with the Contract.
i The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and
employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or their
suppliers of any patent, utility model, registered design or like protection outside the UK in the performance of
the Contract when such infringement arises from or is incurred otherwise than by reason of the Contractor
following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any
item given by the Authority for the purpose of the Contract in accordance with the Contract.
j- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense
incurred in respect of anything to be done under the Contract, where:
Q) a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the
Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect
of any intellectual property; or
2) any obligation to make payments for intellectual property has not been promptly notified to the
Authority under clause 34.a.
k. Where authorisation is given by the Authority under clause 34.e, 34.f or 33.g, to the extent permitted
by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the
Copyright, Designs and Patents Act 1988, the Contractor shall also be:
Q) released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any relevant model,
document or information for the purpose of performing the Contract; and
2) authorised to use any model, document or information relating to any such invention or
design which may be required for that purpose.
I The Contractor shall assume all liability and indemnify the Authority and its officers, agents and
employees against liability, including costs as a result of:
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item to be
supplied under the Contract or otherwise in the performance of the Contract;

2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;
3) provision to the Authority of any Information or material which the Contractor does not have

the right to provide for the purpose of the Contract.
m.  The Authority shall assume all liability and indemnify the Contractor, their officers, agents and
employees against liability, including costs as a result of:
Q) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item
provided by the Authority for the purpose of the Contract but only to the extent that the item is used for
the purpose of the Contract;
2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as
a result of use of Information provided by the Authority for the purposes of the Contract, but only to the
extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by

the Authority.
n. The general authorisation and indemnity is:
Q) clauses 34.a — 34.m represents the total liability of each Party to the other under the

Contract in respect of any infringement or alleged infringement of patent or other Intellectual Property
Right (IPR) owned by a third party;

) neither Party shall be liable, one to the other, for any consequential loss or damage arising
as a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or
other IPR owned by a third party;

3) a Party against whom a claim is made or action brought, shall promptly notify the other
Party in writing if such claim or action appears to relate to an infringement which is the subject of an
indemnity or authorisation given under this Condition by such other Party. The notification shall include
particulars of the demands, damages and liabilities claimed or made of which the notifying Party has
notice;

4) the party benefiting from the indemnity or authorisation shall allow the other Party, at its own
expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise
therefrom and shall provide such information as the other Party may reasonably require;

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other Party in
writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or
litigation. In that case the Party against whom a claim is made or action brought shall not make any
statement which might be prejudicial to the settlement or defence of such a claim without the written
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consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall,

if requested, keep the other Party fully informed of the conduct and progress of such negotiations.
o. If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design
Rightor breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor to the
Authority, the Contractor may at their own expense replace the item with an item of equivalent functionality and
performance so as to avoid infringement or breach. The Parties will co-operate with one another to mitigate any
claim or damage which may arise from use of third party IPR.

p. Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation under Section
240 of the Copyright, Designs and Patents Act 1988.
g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the

Contract by the Authority and placement of any contract task under it does not constitute an authorisation by
the Crown under Sections 55 and 56 of the Patents Act 1977 or section 12 of the Registered Designs Act
1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory powers
must be expressly provided in writing, with reference to the acts authorised and the specific intellectual
property involved.
Notification of Intellectual Property Rights (IPR) Restrictions
r. Where any of the conditions listed below (1 to 3) have been added to the Conditions of the Contract as
project specific DEFCONSs at Clause 45, or where required by Clauses 34.a — 34.q., the Contractor warrants
and confirms that all Intellectual Property Rights restrictions and associated export restrictions relating to the
use or disclosure of the Contractor Deliverables that are notifiable under those Conditions, or of which the
Contractor is or should reasonably be aware as at Effective Date of Contract, are disclosed in Schedule 10
(Notification of Intellectual Property Rights (IPR) Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property;

(2) DEFCON 90 — including copyright material supplied under clause 5;

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.
s. The Contractor shall promptly notify the Authority in writing if they become aware during the performance
of the Contract of any required additions, inaccuracies or omissions in Schedule 10.
t.  Any amendment to Schedule 10 shall be made in accordance with Condition 6

Pricing and Payment

35. Contract Price
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. The
Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).
b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and excise or other duty
payable. The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract
Deliverables supplied which may be for shipment outside of the UK.

36. Payment and Recovery of Sums Due
a. The Contractor shall raise a commercial invoice per purchase order, except in the event that part
delivery has been expressly permitted by the Authority when a commercial invoice shall be raised per delivery.
b. Each commercial invoice shall be in the name of Babcock Land Defence Limited - DSG (acting as agent

for the Authority) and must include:
i Contractor's name and contact details and registered number and registered address
ii. VAT registration number
iii. Date & Tax point date

iv. Invoice Number
V. Purchase order number
vi. Description of the Goods and/or Services; and
Vii. Net and Gross VAT values
viii. all supporting documentation required under these Conditions and as reasonably requested by the

Authority, and submit via Email to SSC.AP.2470@babcockinternational.com

The Authority is entitled to reject invoices which do not conform to these requirements.
c. The Authority (acting through its agent, Babcock Land Defence Limited) shall pay all valid and
undisputed claims for payment submitted by the Contractor in accordance with clause 36.b on or before the day
which is thirty (30) days after the later of:

i. the day upon which a valid request for payment is received by the Authority; and

ii. the date of completion of the part of the Contract to which the request for approval of payment

relates.

d. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as
acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and
remedies under this Contract.
e. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount
owing at any time from the Contractor to the Authority against any amount payable by the Authority to the
Contractor under the Contract or under any other contract with the Authority, or with any other Government
Department.
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37. Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU)
taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority.
b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily)

in respect of their business activities at the time of any supply, and the circumstances of any supply are such
that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall pay
to the Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum equal to the
output VAT chargeable onthe tax value of the supply of Contractor Deliverables, and all other payments under
the Contract according to the law at the relevant tax point.

C. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their
Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial) of
the Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business Days of
becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt about the
applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to the
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such requirement.
Where the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority within three (3)
Business Days of receiving that ruling unless they propose to challenge the ruling. Where the Contractor
challenges the ruling they shall supply to the Authority a copy of any final decisions issued by HMRC on
completion of the challenge within three (3) Business Days of receiving the decision.

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not
required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be
responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the
Contractor Deliverables. The Contractor shall be responsible for ensuring they take into account any changes in
VAT law regarding registration.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the
Contractor may be required by the laws of the country where the supply takes place to register there for EU
(or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition to the
Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax the
Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor
Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the
Contractor.

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be required
to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input taxes).
However, these input taxes will be allowed where it is established that, despite the Contractor having taken all
reasonable steps to recover them, it has not been possible to do so. Where there is any doubt that the
Contractor has complied with this requirement the matter shall be resolved in accordance with Condition 40
(Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance
with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so
determines, the Contractor shall pay any interest charged on any assessment or penalties or both directly to
HMRC. Such interest or penalties or both shall not be recoverable from the Authority under the Contract or
any other contract. The Contractor shall supply the Authority with a copy of all correspondence between
HMRC and the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a
written request from the Authority for such correspondence.

38. Debt Factoring
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with
condition 10 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the right to
receive payment of the Contract Price or any part thereof due to the Contractor under the Contract (including
interest which the Authority incurred through late payment under the Late Payment of Commercial Debts
(Interest) Act 1998 (“the Act”)). Any assignment of the right to receive payment of the Contract Price (or any
part thereof) under this Condition 38 shall be subject to:
(1) reduction of any sums in respect of which the Authority exercises its right of recovery under
clause 36.e
(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but
unpaid; and
(3) the Authority receiving notification under both clauses 38.b and 38.c (2).
b. In the event that the Contractor obtains from the Authority the consent to assign the right to receive
the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the Authority in writing
of the assignment and the date upon which the assignment becomes effective.
C. The Contractor shall ensure that the Assignee:
(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 38.a(2); and
(2) notifies the Authority of the Assignee’s contact Information and bank account details to which
the Authority shall make payment, subject to any reduction made by the Authority in
accordance with clauses 38.a (1) and 38.a (2).
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d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all other
respects after the assignment and shall not be amended without the prior approval of the Authority.

39. Subcontracting and Prompt Payment
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s
obligations, duties or liabilities under the Contract.
b. Where the Contractor enters into a subcontract they shall cause a term to be included in such
Subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor
will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice
no later than a period of thirty (30) days from the date on which the Contractor has determined
that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 39.b(1) above, and there is an
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid
and undisputed for the purposes of clause 39.b(2) after a reasonable time has passed; and

(4) requiring the counterparty to that Subcontract to include in any Subcontract which it awards,
provisions having the same effect as clauses 39.b(1) to 39.b(4).

Termination

40. Dispute Resolution
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the
Contract through negotiations between the respective representatives of the Parties having authority to settle
the matter, which attempts may include the use of any alternative dispute resolution procedure on which the
Parties may agree.
b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b
shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall have
the power to make provisional awards pursuant to Section 40 of the Arbitration Act 1996.
C. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process
(including any awards) shall be confidential between the Parties, except as may be lawfully required in judicial
proceedings relating to the arbitration or otherwise.

41. Termination for Insolvency or Corrupt Gifts
Insolvency:

a.  The Authority may terminate the Contract, without paying compensation to the Contractor, by giving
written Notice of such termination to the Contractor at any time after any of the following events:

Where the Contractor is an individual or a firm:

Q) the application by the individual or, in the case of a firm constituted under English law, any
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act

1986; or

2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or
?3) the individual, the firm or, in the case of a firm constituted under English law, any partner of
the firm making a composition or a scheme of arrangement with them or their creditors; or

4) the presentation of a petition for bankruptcy order against the individual or, in the case of a

firm constituted under English law, any partner of the firm unless it is withdrawn within three (3)
Business Days from the date on which the Contractor is notified of the presentation; or

5) the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or
(6) where the Contractor is either unable to pay their debts as they fall due or has no

reasonable prospect of being able to pay debts which are not immediately payable. The Authority
shall regard the Contractor as being unable to pay their debts if:
(a) they have failed to comply with or to set aside a Statutory demand under Section
268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory
Demand on them; or
(b) execution or other process to enforce a debt due under a judgement or order of the
court has been returned unsatisfied in whole or in part.
(7 the presentation of a petition for sequestration in relation to the Contractor's estates unless
it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(8) the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:
9) the presentation of a petition for the appointment of an administrator; unless it is

withdrawn within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or
(10) the court making an administration order in relation to the company; or
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(12) the presentation of a petition for the winding-up of the company unless it is withdrawn within
three (3) Business Days from the date on which the Contractor is notified of the presentation; or

(12) the company passing a resolution that the company shall be wound-up; or
(13) the court making an order that the company shall be wound-up; or
(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are carried out which,
within the jurisdiction to which they are subject, are similar in nature or effect to those specified in clauses 41.a(9)
to 41.a(14) inclusive above.

b. Such termination shall be without prejudice to and shall not affect any right of action or remedy which
shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

C. The Contractor shall not do, and warrants that in entering the Contract they have not done any of the
following (hereafter referred to as 'prohibited acts"):

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of
any kind as an inducement or reward;

(@) for doing or not doing (or for having done or not having done) any
act in relation to the obtaining or execution of this or any other contract with
the Crown; or

(b) for showing or not showing favour or disfavour to any person in
relation to this or any other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by them or on their behalf,
or to their knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any such agreement for the payment
thereof have been disclosed in writing to the Authority.

d. If the Contractor, their employees, agents or any subcontractor (or anyone acting on their behalf or any
of their employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 with or
without the knowledge or authority of the Contractor in relation to this Contract or any other contract with the
Crown, the Authority shall be entitled:
(1) to terminate the Contract and recover from the Contractor the amount of any loss resulting
from the termination;
(2) to recover from the Contractor the amount or value of any such gift, consideration or
commission; and
(3) to recover from the Contractor any other loss sustained in consequence of any breach of this
condition, where the Contract has not been terminated.
e. In exercising its rights or remedies under this condition, the Authority shall:
(1) actin areasonable and proportionate manner having regard to such matters as the gravity of,
and the identity of the person performing, the prohibited act;
(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(a) requiring the Contractor to procure the termination of a

subcontract where the prohibited act is that of a Subcontractor or anyone

acting on their behalf;

(b) requiring the Contractor to procure the dismissal of an

employee(whether their own or that of a Subcontractor or anyone acting

on their behalf) where the prohibited act is that of such employee

f. Recovery action taken against any person in His Majesty's service shall be without prejudice to any recovery
action taken against the Contractor pursuant to this Condition.

42, Termination for Convenience
a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the
Contractor at least twenty (20) business days written notice (or such other period as may be stated in
Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof,
shall terminate without prejudice to the rights of the parties already accrued up to the date of termination.
Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each other no
further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their
respective obligations on all other parts of the Contract not being terminated.
b. Following the above notification the Authority shall be entitled to exercise any of the following rights in
relation to the Contract (or part being terminated) to direct the Contractor to:
Q) not start work on any element of the Contractor Deliverables not yet started,;
2) complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;
3) as soon as may be reasonably practicable take such steps to ensure that the production
rate of the Contractor Deliverables is reduced as quickly as possible;
4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under clauses
42.b(2) and 42.b(3) of this condition.

26



C. Where this condition applies (and subject always to the Contractor's compliance with any direction
given bythe Authority under clause 42.b):

Q) The Authority shall take over from the Contractor at a fair and reasonable price all unused
and undamaged materiel and any Contractor Deliverables in the course of manufacture that are:
(a) in the possession of the Contractor at the date of termination;
and
(b) provided by or supplied to the Contractor for the performance of

the Contract,
except such materiel and Contractor Deliverables in the course of manufacture as the Contractor shall,
with the agreement of the Authority, choose to retain;

2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such
agreement within a period as the Authority may specify, a list of:

(a) all such unused and undamaged materiel; and

(b) Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such
materiel and Contractor Deliverables in accordance with the directions of the Authority;
3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for
each Service performed, or partially performed, in accordance with the Contract.
d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with any
direction given by the Authority in clause 42.b above) indemnify the Contractor against any commitments,
liabilities or expenditure which would otherwise represent an unavoidable loss by the Contractor by reason
of the termination of the Contract, subject to:
Q) the Contractor taking all reasonable steps to mitigate such loss; and
2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the termination of the
Contract or relevant part.
e. The Authority’s total liability under the provisions of this Condition shall be limited to the total price of
the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or
becoming due to the Contractor at the date of termination.
f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose
of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to 42.e except that:
(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c(1);
2) the notice period for termination shall be as specified in the subcontract, or if no period is
specified twenty (20) business days; and
?3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main
Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of
this Condition 42.
g. Claims for payment under this condition shall be submitted in accordance with the Authority’s
direction.

43. Material Breach®
a. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract
(in whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is in
material breach of their obligations under the Contract.
b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right to
claim such damages as may have been sustained as a result of the Contractor's material breach of the Contract,
including but not limited to any costs and expenses incurred by the Authority in:
(1) carrying out any work that may be required to make the Contractor Deliverables comply with
the Contract; or
2) obtaining the Contractor Deliverable in substitution from another supplier.

44, Consequences of Termination
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either
Party accrued prior to termination. The Conditions that expressly or by implication have effect after termination
shallcontinue to be enforceable even after termination.

5 Prior to implementing clause 43, the Authority shall work with the Contractor to rectify any concerns arising in regard to the
Contractors obligations under the contract, which may include events that are beyond the Contractor's control. Clause 43 would
only be acted upon in the event that all discussions, meetings, formal procedures and physical interventions both by the
Authority’s Representative or the Authority directly fail to address the situation.
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Additional Conditions

45. The project specific DEFCONS and DEFCON SC variants that apply to the Contract are:
DEFCON 23 SC2 (Edn 06/21) - Special Jigs, Tooling and Test Equipment®
DEFCON 76 (Edn 11/22) — Contractors Personnel at Government Establishments
DEFCON 127 (Edn 08/21) - Price Fixing Condition for Contracts of Lesser Value — Amendments to contract
only”
DEFCON 532A SC2 (Edn 05/22) - Protection of Personal Data (Where Personal Data is not being processed
on behalf of the Authority)
DEFCON 601 SC (Edn 03/15) - Redundant Material — Used in relation to DEFCON 611 (Edn 12/22)
DEFCON 611 SC2 (Edn 12/22) - Issued Property
DEFCON 624 SC2 (Edn 08/22) - Use of Asbestos
DEFCON 630 SC2 (Edn 11/17) - Framework Agreements
DEFCON 637 (Edn 05/17) - Defect Investigation and Liability
DEFCON 658 (Edn 10/22) SC2 — Cyber*
DEFCON 660 (Edn 12/15) — Official Sensitive Security Requirements
DEFCON 694 SC2 (Edn 07/21) - Accounting for Property of the Authority
DEFCON 812(Edn 04/15) - Single source Open Book®
DEFCON 814 SC2 (Edn 11/17) - Single Source Confidentiality of Open Book and Reporting Information®
DEFCON 815 (Edn 04/15) - Contract Pricing Statement-Single Source Non-qualifying contracts.1°
*Further to DEFCON 658 the Cyber Risk Profile of the Contract is Very Low, as defined in Def Stan 05-138.

The special conditions that apply to the Contract are:
46.1. Obsolescence®!
a. As soon as the Contractor becomes aware that an item has become or will, in the next 12 months,
become Obsolescent it shall notify the Authority’s Agent in writing providing the following details:-
l. Contractor part number;
Il. CSIS Number (if available and applicable);
M. NSN (if available and applicable);

V. Name of the original equipment manufacturer;
V. Affected end item nomenclature (if known); and
VI. Details of the obsolescence issue identified.
b. As soon as able after notifying the Authority under Condition 46.1.a. above, the Contractor shall provide

to the Authority a list of possible alternatives that have the same fit, form and function as the Obsolete Contractor

Deliverable. If the Contractor is unable to recommend any alternative(s), the Contractor shall provide a written
explanation of the investigation which led to that position.

c. Where the Contractor has recommended a possible alternative that has the same fit, form and function,
the Contractor shall confirm whether the alternative has been subject to any Authority led quality and acceptance

testing process to confirm that the alternative is of satisfactory quality, is safe for its intended use by the Authority

and is fit for that purpose.
d. If an alternative product is not identified, or that alternative product is deemed, for any reason,
unacceptable to the Authority, the Contractor shall establish, and report to the Authority’s Agent, whether the

opportunity to forward, bulk or advance purchase the Contractor Deliverable is available. Decisions on whether to

forward, bulk or advance purchase Contractor Deliverables shall be at the discretion of the Authority and taken
on a case-by case basis.

6 Transfer of ownership would only occur where the UK MOD have funded the development of STTE specifically for the
purpose of this contract.

7 Would apply to each individual contract amendment arising during the lifetime of this contract. In the event that the price of
that amendment exceeds the financial threshold of DEFCON 127, for an amendment greater than £250,000, DEFCON 643
would apply respectively.

8 Where commercially sensitive information is requested, and the contractor is unable to disclose information directly to the
Authority’s chosen representative, the contractor shall submit a request to the Authority’s Representative to undertake a direct
submission to the Authority to undertake the necessary review.

9 Where commercially sensitive information is requested, and the contractor is unable to disclose information directly to the
Authority’s chosen representative, the contractor shall submit a request to the Authority’s Representative to undertake a direct
submission to the Authority to undertake the necessary review.

10 where commercially sensitive information is requested under DEFCON 812, and the contractor is unable to disclose
information directly to the Authority’s chosen representative, the contractor shall submit a request to the Authority’s
Representative to undertake a direct submission to the Authority to undertake the necessary review.

11 For the purpose of this contract [IRM21/7570], the contractor shall supply a Obsolescence report in accordance with an
agreed schedule to ensure active management of obsolescence takes place.
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46.2. Key Performance Indicators and Performance Management

The Contractor’s performance of the Contract shall be monitored and measured using the agreed Key
Performance indicators (KPIs) below.

KPI Area

Delivery
Performance

Strip Survey
Submission

Contract
Amendments

Progress
Reports —
Repair

Notification Of
The
Discontinuation
Of Products 12

Turnaround
Time

Minutes of
meetings

Target

The contractors performance will be measured
annually during April against the following
measures, and a red position will trigger
discussions between all parties to understand the
causality.

(Turn Round Times as per Annex B to Schedule 2

Responsibility

Review Dates

Frequency to be
determined by the Repair
Manager following Delivery

to the Contract, unless otherwise agreed by the Contractor Plan agreement and
Repair Manager). discussions with the
Contractor
Green KPI — Achieve >97%
Amber KPI — Achieve 85 — 96.9%
Red KPI — Achieve <85%
Frequency to be
Achieve 100% of delivery within the contracted determined by the Repair
Turn Round Times. Manager following Delivery
Contractor
Plan agreement and
discussions with the
Contractor
The Contractor shall complete and return the
DEFFORM 10B to the Procurement Branch within Contractor As required
10 Business Days.
100% of Contract Status Report submissions to
the Authority within 5 working days of receipt each - .
month — as specified in Schedule 3 — Contract Contractor \r/(\allztgilgts working days of
Data Sheet. To be completed using the Babcock '
generated Contract Status report detailed at
Schedule 11
Shall advise the Authority at the earliest
opportunity (within 3 working days) of any
possible difficulty maintaining future supplies of Contractor As required
Articles or the intention to cease production
completely of Articles
Shall report by exception reasons for turn round
time failure and advise what actions have been Contractor As required
put in place to prevent re-occurrence
The Contractor will provide 100% minutes of At quarterly intervals
meetings within 5 business days of the Local .
Contractor commencing 3 months form

Equipment/Commercial Review Meetings to the
authority

contract start

12 For the purpose of this contract [IRM21/7570], the contractor shall supply a Obsolescence report in accordance with an

agreed schedule to ensure active management of obsolescence takes place.
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46.3 Contract Status Report

a. Within the first 2 working days of each month a contract status report will be generated and issued to the
contractor (as per the example at Schedule 11
b. The Contractor shall update the report in accordance with the instructions in the accompanying email

and as follows:
i Updated Repair price (each);
1. Where standard repair/remanufacture prices have been agreed within the Contract, the
Contractor shall insert the firm price specific to the PR reference;
2. Where the standard repair/remanufacture prices have not been agreed within the Contract the
Contractor shall insert the strip and survey value approved by the Repair Manager for that PR
reference;
ii. Confirmed delivery date — to be completed in the format DD/MM/YYYY;
iii. Supplier comments — if applicable;

iv. Accrual costs — to be entered as £ and not as a percentage;
C. No other changes or deletions are to be made.
d. The completed report is to be returned within 5 working days of receipt to

CSR@babcockinternational.com and copied to the relevant Repair Manager (as identified at Box 2 of the most
recently issued DEFFORM 111 (Annex A to Schedule 3)

46.4 Scope of Contract

a. The Contract shall be for Repair and Refurbishment of Optical Electrical and Electronic Components and
Associated Assemblies as detailed at Table 1 at Schedule 2 Schedule of Requirement. The full requirement is
detailed at Schedule 2 (SOR) to the Contract and will be conducted, as required, and in accordance with the
specifications detailed with the Statement of Work — at Annex A to Schedule 2.

46.5 Authority for Work

a. A Purchase Order will be sent to the Company at the same time as Contractor Deliverables are fed in for
repair/remanufacture. The Authority shall not be liable, in any way, for work undertaken by the Contractor without
receipt of this Purchase Order (a sample of which is at Schedule 13) each of which shall bear a unique order
number and Job No. e.g. PR/23***** (D]IN).

b. The Purchase order will be electronically sent to: Customer.Services@ultra-pcs.com

C. To ensure that Purchase orders are sent to the correct location a single mailbox location where all orders
can be sent from Babcock Land Defence Limited has been provided, as detailed at 46.5.b.

d. Following receipt of the Purchase Order and Contractor Deliverables for repair/remanufacture the

Contractor is to compile a detailed Strip and Survey Report (a sample of which is at Schedule 12) of the Contractor
Deliverables to establish their overall condition. Where the repair price, identified by the Contractor as part of a
detailed strip survey report, is estimated to exceed the authorised repair threshold stated within Annex B to
Schedule 2, the Contractor is required to submit a breakdown of the repair activity to the Repair Manager fully
identifying the requirement for all work relating to the equipment including an additional price breakdown where
required within 30 business days (unless otherwise agreed) of submission of the strip and survey report.

e. Where the repair price identified by the Contractor falls within the agreed authorised repair threshold
stated within Annex B to Schedule 2, the Contractor is authorised to proceed with the repair accordingly, but a
detailed strip and survey report must still be submitted to the Babcock Repair Manager to enable the Authority to
analyse end user trend data.

f. No rebuild work is to be undertaken by the Contractor, where the associated price exceeds the
authorised repair threshold detailed within Annex B to Schedule 2, until the strip and survey report and the
associated price have been sanctioned by the Repair Manager as ‘fair and reasonable’ and authority is given to
proceed.

46.6 Responsibility of the Contractor

a. The Contractor shall be entirely responsible for undertaking the work under the Contract as defined in
the Contract Schedule of Requirements (Schedule 2).
b. The Contractor shall be responsible for achieving proper completion of the Contract in accordance with
its terms and shall be responsible for;
0] Planning, programming and progressing of the work, within its control, to the satisfaction of the
Authority. This includes sub-contracts and appropriate documentation.
ii) Financial Management of the work, including financial control and monitoring of any sub-
contracts;
(iii) Providing the Authority with the information, on a continuing basis, so as to reasonably assure

that work is proceeding to time, cost and performance.
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C. If the Contractor fails to complete any part of the work, or supply any of the Articles, as required by this
Contract, or to meet any of the acceptance criteria at 46.7b, and such failure is not caused by undue delays by
the Authority, it shall be the responsibility of the Contractor to rectify that failure to the reasonable satisfaction of
both parties at no additional cost.

d. The Authority reserves the right to refuse payment for alterations or changes made outside of the scope
of the Contract which have not been made in accordance with Clause 6 — Amendments, or the provisions of
Schedule 4 — Contract Change Process (as also detailed in Clause 6.

e. The Authority will not be bound to accept or pay for any Articles other than those authorised in
accordance with the Contract. If the Contractor considers that any requirements made by the Authority are not in
accordance with the terms of the Contract, they shall seek the agreement of the Authority’s Representative as to
the extent of the application of the requirements to that particular order. (See Condition 7 for definition of the
Authority’s Representative).

f. The Contractor shall provide an address, and email and telephone Point of Contact within the Tender
Submission. Unless otherwise notified this shall become the Point of Contact for any resultant Contract.

g. The Contractor shall be responsible for notifying the Authority of any change to the Point of Contact
details.

h. The Contractor is entirely responsible for the security of all MOD property in his possession for the

purpose of the Contract.

46.7 Disposal of Redundant Parts, Materials Etc.
a. All parts, materials etc. arising from the Contractor Deliverables issued to the Contractor for repair,
whether serviceable or not, shall remain the property of the Authority, and any such parts, materials etc., not
used in the repair of the Contractor Deliverables shall be disposed of as follows:
(i) Serviceable and economically repairable parts shall be dealt with in accordance with the instructions of
the Authority.
(i) All unserviceable parts, materials etc. certified by the Repair Manager (detailed at Box 2 of the most
recently issued DEFFORM 111), as workshop salvage shall be disposed of by the Contractor on the
Authority’s behalf on fair and reasonable terms. Where required by the Repair Manager, such parts,
materials etc. shall be dismantled and disposed of under his supervision so as to preclude the possibility
of re-sale in their existing form.
(iii) Unless other arrangements have been agreed with the Authority, a list of the unserviceable parts,
materials etc. disposed of under sub-clause (ii) above countersigned by the Repair Manager, shall be
furnished to the Contract Manager together with a statement of the proceeds.
b. If there are no arising’s of unserviceable parts, materials etc., the Contractor shall, on the conclusion of
the Contract furnish a certificate to that effect, countersigned by the Repair Manager (detailed at Box 2 of the
most recently issued DEFFORM 111), to the Contract Manager.

46.8. Contractor Deliverables Considered Beyond Economical Repair

a. When the Contractor considers the Contractor Deliverables to be Beyond Economical Repair (BER) he
shall immediately advise the Repair Manager (as identified in box 2 of DEFFORM 111) of his findings on an
Application for Disposal of BER Form MOD P2, a sample of which is at Schedule 14

b. BER is defined as when the repair cost exceeds 80% of the replacement cost of the Contractor
Deliverable. If approved, the Repair Manager shall issue an Army Form G1043 (AF G1043) which shall detail the
disposal instructions.

C. All Contractor Deliverables subject to BER investigation shall be placed in quarantine by the Contractor
and retained as such until further instructions are given by the Repair Manager. The Authority reserves the right
to inspect/audit BER stock holdings at the Contractors premises at any time throughout the duration of the
Contract.

d. No work shall be carried out on any Contractor Deliverable which, after superficial examination, is
considered to be BER.
e. Where the Repair Manager considers that a Contractor Deliverable is BER, the Contractor may be

instructed to dismantle the Contractor Deliverable if serviceable or repairable parts can be recovered and such
action is economical. Details of any parts recovered are to be brought on charge in the Contractor's Embodiment
Loan account where repairable parts are to be segregated and accounted for separately.

f. Serviceable and repairable parts recovered shall be used as far as possible in the repair of other
Contractor Deliverables issued under the Contract, subject to the prior approval of the Procurement Branch to a
fair and reasonable price being agreed for the Contractor’s purchase of such parts.
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g. In the event that a Contractor Deliverable is considered BER and the Babcock Land Defence Limited
Repair Manager's decision is to proceed with repair, the Contractor shall be paid a ‘fair and reasonable’ price
agreed, with the Repair Manager, for all work properly undertaken.

46.9. Deficiencies and Damage in Articles Issued for Repair/Remanufacture

a. The equipment issued for repair is to be checked on receipt for damage and correct nomenclature.
Where there appears to be transit damage or deficiencies e.g. major components missing, or incorrect
equipment, the Contractor shall, in the first instance, contact the Repair Manager who will decide on an
appropriate course of action.

b. Following confirmation from the Repair Manager on the appropriate course of the action, the Contractor
is to complete MOD Form 445 (Discrepancy Report - Schedule 15) which should then be sent to:

0] One Copy to MAC Branch Donnington - LEIDOS-KNGD-DRTEAM@teamleidos.mod.uk

(i) One Copy to the Babcock Land Defence Repair Manager
c. Contractor Deliverables are tasked to the Contractor at the same time as the Purchase Order is issued.

Should the Contractor fail to receive the Contractor Deliverable within 21 Calendar Days of receipt of the
Purchase Order. The Contractor is to complete MOD form 445 (Discrepancy Report — Schedule 15) and submit
to LEIDOS-KNGD-DRTEAM@teamleidos.mod.uk copying in the Babcock Repair Manager.

d. should a discrepancy report be raised by the Contractor under Clause 46.9 .c, and the original
Contractor Deliverable arrives at the Contractors premises, the contractor is to notify LEIDOS-KNGD-
DRTEAM@teamleidos.mod.uk and the Babcock Repair Manager immediately.

46.10. Warranty

a) The Contractor will provide an express warranty for a period of 18 months duration, effective from the
earlier of:
i. the date of delivery to the Authority the Contractor Deliverable which incorporates the repair work; or
ii.  the date the Contractor Deliverable which incorporates the repair work is fitted to a vehicle and/or
equipment by the Authority or other third party (the ‘Warranty Period’),
b) If, during the Warranty Period the Contractor Deliverable fails, develops any defect(s) or is otherwise
found to be unsatisfactory other than as a result of an act or omission of the Authority under this Contract, the
cost of rectification, including, but not limited to transportation, parts and labour (including reasonable third
party labour costs in potential removal and reinstatement of the defective part) shall be borne by the Contractor.
c) Any conditions, warranties, representations or other terms (whether written or oral, or express or implied
by statute, common law or otherwise) relating to the supply of products and/or services by the Contractor under
this Contract other than those expressly set out in this Contract are excluded to the fullest extent permitted by
law.

46.11. Surge

a. The Contractor shall have a surge production capability to cope with times of tension, transition to war
and other operational needs.

b. The Authority will provide the Contractor with as much notice of surge requirements as possible.
However, in particular circumstances, the notice period could be 7 days. The Contractor shall maintain plans to
meet future surge requirements

c. Surge capability is defined as an increase in output derived from re-deployment of resources, overtime,
additional shifts or additional labour. KPI's/ remedies will not apply during the initial surge period, however this
will be reviewed 6 months after the date of Contract Award.

46.12 LIMITATIONS ON LIABILITY
Definitions

a. In this Condition 46.12 the following words and expressions shall have the meanings given to them,
except where the context requires a different meaning:

i. “Charges” means any of the charges for the provision of the Services, Contractor Deliverables
and the performance of any of the Contractor’s other obligations under this Contract, as
determined in accordance with this Contract;

i. “Data Protection Legislation” means all applicable Law in force from time to time in the UK
relating to the processing of personal data and privacy, including but not limited to:

(1) UK GDPR;
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Vi.

Vii.

viii.

(2) DPA 2018; and
(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (Sl
2003/2426) as amended, each to the extent that it relates to the processing of personal data
and privacy;
“Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other default, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or subcontractors in
connection with or in relation to the subject matter of this Contract and in respect of which such
Party is liable to the other. In no event shall a failure or delay in the delivery of an Authority
responsibility or an activity to be carried out by the Authority or its representatives in
accordance with the Contract be considered a Default;
‘DPA 2018’ means the Data Protection Act 2018;
“Law” means any applicable law, subordinate legislation within the meaning of section 21(1) of
the Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or code of
practice judgment of a relevant court of law, or directives or requirements of any regulatory
body, delegated or subordinate legislation or notice of any regulatory body;
“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred to
in [Not specified in this contract [IRM21/7570]];
“Term” means the period commencing on the date on which this Contract takes effect and
ending on 31/05/2031 or on earlier termination of this Contract.
‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as
retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;

Unlimited liabilities

b.. Neither Party limits its liability for:

iv.

death or personal injury caused by its negligence, or that of its employees, agents or sub-
contractors (as applicable);
fraud or fraudulent misrepresentation by it or its employees;
breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or
section 2 of the Supply of Goods and Services Act 1982; or
any liability to the extent it cannot be limited or excluded by law.

C.. The financial caps on liability set out in Clauses 46.12 d. and 46.12 e. below shall not apply to the
following:

for any indemnity given by the Contractor to the Authority under this Contact, including but not

limited to:

Q) the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in
Software)!3 and Condition 34 (Third Party IP — Rights and Restrictions);

for any indemnity given by the Authority to the Contractor under this Contract, including but not

limited to:

Q). the Authority’s indemnity under DEFCON 514A 4(Failure of Performance

under Research and Development Contracts);

breach by the Contractor of DEFCON 532A (SC2) and Data Protection Legislation; and

to the extent it arises as a result of a Default by either Party, any fine or penalty incurred by the

other Party pursuant to Law and any costs incurred by such other Party in defending any

proceedings which result in such fine or penalty.

For the avoidance of doubt any payments due from either of the Parties to the other in

accordance with DEFCON 8111° (SC2) or the Defence Reform Act 2014 and/or the Single

Source Contract Regulations 2014, as amended from time to time, shall not be excluded or

limited under the provisions of Clauses 46.12 d. and/or 46.12 e. below.

13 DEFCON 91 will only take effect by contract amendment, where the scope of the contract becomes amended to include a
requirement for Intellectual property in software.

14 DEFCON 514A will only take effect by contract amendment, where the scope of the contract becomes amended to include a
requirement for research and development activity.

15 DEFCON 811 will only take effect by contract amendment, where the scope of the contract becomes amended to include a
situation where by excess profit or loss is shared between both contracted parties.
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Financial limits

d..

Subject to Clauses 46.12 b. and 46.12 c. and to the maximum extent permitted by Law:
i.. [throughout the Term] the Contractor's total liability in respect of losses that are caused by
Defaults of the Contractor shall in no event exceed:

Q). in respect of DEFCON 76 (SC2) five million pounds (£5,000,000) in aggregate;
2). in respect of Condition 43b six million, one hundred and eighty five thousand, nine
hundred and thirty two pounds. (£6,185,932) in aggregate;

3). in respect of DEFCON 611 (SC2), seven hundred and ninety eight thousand five

hundred and seventeen pounds, (£798,517) in aggregate; and
ii.  without limiting Clause 46.12 d.i.(1) and subject always to Clauses 46.12 b, 46.12 c and 46.12
d.iii., the Contractor's total liability throughout the Term in respect of all other liabilities (but excluding
any Service Credits paid or payable in accordance with Clause 46.2 KPI's) whether in contract, in
tort (including negligence), arising under warranty, under statute or otherwise under or in connection
with this Contract shall be two hundred and fifty thousand pounds (£250,000) in aggregate.
iii.. on the exercise of any and, where more than one, each option period or agreed extension to
the Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses 46.12 d.i.
and 46.12 d.ii. above shall be fully replenished such that on and from each such exercise or
extension of the Term, the Authority shall be able to claim up to the full value of the limitation set out
in Clauses 46.12 d.i. and 46.12 d.ii. of this Contract.
Subject to Clauses 46.12 b., 46.12 c. and 46.12 f., and to the maximum extent permitted by Law the
Authority's total liability (in aggregate) whether in contract, in tort (including negligence), under warranty,
under statute or otherwise under or in connection with this Contract shall in respect of all liabilities (taken
together) be limited to the Charges paid by the Authority in the relevant Contract Year in respect of any
and all claims in that Contract Year.
Clause 46.12 e. shall not exclude or limit the Contractor's right under this Contract to claim for the
Charges.

Consequential loss

g.

Subject to Clauses 46.12 b., 46.12 c. and 46.12 h., neither Party shall be liable to the other Party or to
any third party, whether in contract (including under any warranty), in tort (including negligence), under
statute or otherwise for or in respect of:

i.. indirect loss or damage;

ii.. special loss or damage;
iii.. consequential loss or damage;

iv.. loss of profits (whether direct or indirect);

v.. loss of turnover (whether direct or indirect);

vi.. loss of business opportunities (whether direct or indirect); or

vii.. damage to goodwill (whether direct or indirect), even if that Party was aware of the possibility of

such loss or damage to the other Party.

The provisions of Clause 46.12 g. shall not restrict the Authority's ability to recover any of the following

losses incurred by the Authority to the extent that they arise as a result of a Default by the Contractor:

i.. any additional operational and administrative costs and expenses arising from the Contractor's
Default, including any costs paid or payable by the Authority:

(1). to any third party;

(2). for putting in place workarounds for the Contractor Deliverables and other
deliverables that are reliant on the Contractor Deliverables; and

(3). relating to time spent by or on behalf of the Authority in dealing with the
consequences of the Default;

ii.. any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's
Default, including wasted management time;

iii.. the additional cost of procuring and maintaining in place transitional assistance and
replacement deliverables for the remainder of the Term and any option period or agreed
extension to the Term (including legal and other consultants' fees, reprocurement project costs,
other expenses associated with such exercise and any increase in the fees for the replacement
services over and above the Contract Price that would have been payable for the relevant
Contractor Deliverables);
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iv. any losses arising in connection with the loss, destruction, corruption, inaccuracy or
degradation of Authority data, or other data or software, including, to the extent the Authority
data, other data or software can be recovered or reconstituted, the fees, costs and expenses of
reconstituting such Authority data, data or software;

V. damage to the Authority's physical property and tangible assets, including damage under
DEFCONSs 76 (SC2) and 611 (SC2);
Vi.. costs, expenses and charges arising from, or any damages, account of profits or other award

made for, infringement of any third-party Intellectual Property Rights or breach of any
obligations of confidence;

Vii.. any additional costs incurred by the Authority in relation to the Authority's contracts with a third
party (including any compensation or interest paid to a third party by the Authority) as a result
of the Default (including the extension or replacement of such contracts);

viii. any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the
Authority in defending any proceedings which result in such fine or penalty; or
iX.. any savings, discounts or price reductions during the Term and any option period or agreed

extension to the Term committed to by the Contractor pursuant to this Contract.

Invalidity

j..

If any limitation or provision contained or expressly referred to in this Condition 46.12 is held to be
invalid under any Law, it will be deemed to be omitted to that extent, and if any Party becomes liable for
loss or damage to which that limitation or provision applied, that liability will be subject to the remaining
limitations and provisions set out in this Condition 46.12.

Third party claims or losses

k..

Without prejudice to any other rights or remedies the Authority may have under this Contract (including
but not limited to any indemnity claim under DEFCONs 91 and Condition 34 or at Law), the Authority
shall be entitled to make a claim under this Contract against the Contractor in respect of any losses
incurred by the Authority which arise out of a claim made against the Authority by a third party under any
contract with that third party provided that such third party claim:

i. arises naturally and ordinarily as a result of the Contractor's failure to provide the
Contractor Deliverables or failure to perform any of its obligations under this Contract; and

ii. is a type of claim or loss that would have been recoverable under this Contract if the third
party were a party to this Contract (whether as the Authority or the Contractor), such claim to be
construed as direct losses for the purpose of this Contract.

No double recovery

Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover
more than once in respect of the same loss, but the Authority shall be entitled to use (singly or together)
such rights and remedies available to the Authority so as to recover the full extent of any recoverable
losses suffered or incurred, including any remedies the Authority may have against any guarantor.

46.13. Russia and Belarus

a.

The Contractor shall, and shall procure that their Sub-contractors shall, notify the Authority in writing as

soon as they become aware that:

b.

i the Contract Deliverables and/or Services contain any Russian/Belarussian products and/or
services; or
ii. that the Contractor or any part of the Contractor’s supply chain is linked to entities who are
constituted or organised under the law of Russia or Belarus, or under the control (full or partial) of a
Russian/Belarusian person or entity. Please note that this does not include companies:
(1) registered in the UK or in a country with which the UK has a relevant international
agreement providing reciprocal rights of access in the relevant field of public procurement;
and/or
2) which have significant business operations in the UK or in a country with which the UK
has a relevant international agreement providing reciprocal rights of access in the relevant
field of public procurement.
The Contractor shall, and shall procure that their Sub-contractors shall, include in such notification (or as

soon as reasonably practicable following the notification) full details of the Russian products, services and/or
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entities and shall provide all reasonable assistance to the Authority to understand the nature, scope and impact
of any such products, services and/or entities on the provision of the Contract Deliverables and/or Services.

C. The Authority shall consider the notification and information provided by the Contractor and advise the
Contractor in writing of any concerns the Authority may have and/or any action which the Authority will require the
Contractor to take. The Contractor shall be required to submit a response to the concerns raised by the Authority,
including any plans to mitigate those concerns, within 14 business days of receipt of the Authority’s written
concerns, for the Authority’s consideration.

d. The Contractor shall include provisions equivalent to those set out in this clause in all relevant Sub-
contracts.

The Processes that apply to this Contract are:

47.1 New Stores Rejects

a. If the Authority reasonably considers that any Contractor Deliverable fails to comply in all material
respects to the specification, a New Stores Reject (NSR) shall be raised by the Authority. Such rejection shall be
reported to the Contractor in writing, who will manage it in accordance with clauses 47.1.b and 47.1.c

b. Once notified in accordance with clause a. above, the Contractor shall review the NSR within 14
Business Days of receipt. In the event the Contractor agrees with the NSR, it shall respond to the Authority’s
Representative detailing its offer of repair and/or replacement at no cost to the Authority. The Authority’s
Representative shall respond to the Contractors proposed remedy within 14 Business Days.

C. Once the remedy is agreed between the Authority and the Contractor, the Parties shall agree a
reasonable time period within which the NSR shall be fully resolved and the corrected Contractor Deliverables
delivered, at the Contractor’s cost, to the Authority’s stated consignee.

47.2 Non-Conforming Deliveries

a. It is policy for Leidos and sub-contractor Kuehne and Nagel — the Authority’s Contractors for Logistics
and Commaodities Services (LCS) — to quarantine and reject any Contractor Deliverables that do not conform to
the requirements of the contract.1®

b. Should any Contractor Deliverables be deemed as non-conforming by Leidos, the Authority will notify
the Contractor as to the reason(s) for non-conformance within 14 working days of notification. In accordance with
Clause 47.2 it will be the responsibility of the Contractor, within 14 working days of notification, to either rectify
the problem on site at Leidos or arrange for the Contractor Deliverables to be collected and rectified at the
Contractor's premises and a return delivery date confirmed with Leidos within 10 working days of collection at no
cost to the Authority. The list at 47.2 iv. details the reasons upon which a consignment may be rejected.

C. It is advised however that in certain circumstances the Authority may consider it impractical for the
Contractor to undertake any rectification due to geographical location, nature of the non-conformance and/or
urgency of need, in these situations the Authority may request LCS to undertake the rectification action but will
pass on any associated costs to the Contractor as necessary.

d. Reasons for Non-Conformance include:
(1) Incorrect DMC/NSN
2) Incorrect Description
3) Part/Batch No’s Incorrect
4) Incorrect PPQ
5) Incorrect D of Q
(6) Packaging Level incorrect
) No Bar Code Labelling
(8) Insufficient/No Test Certificates
9) Damaged in Transit
(20) Incorrectly Labelled
(11) Incorrect Matcon

(12) No Logo (ISPM 15) Fail

(13) Mixed NSN

(14) Non-Codified Item

(15) No Engineering Record Card
(16) No Labelling

16 | eidos shall assess a contract deliverable based upon the conformance against the packaging requirements, and the Leidos
Delivery Manual identified in Schedule 3. Any Non-conformance relating to the contract deliverable directly, would be raised by
the end user at the point in which the assert is fitted to the vehicle. Any rectification activity to the packaging requirements
would be discussed with the contractor and a mutually agreeable action plan determined.
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17) No Paperwork

(18) No weight Label

(29) In adequate Shelf Life

(20) No hazard Data Sheet

(21) Incorrect Quantity — Surplus
(22) No Certificate of Conformity

47.3 Turnaround Time

Strip Survey Turn Around Time

a. All Strip Surveys shall be conducted within the agreed Strip Survey Turnaround Time stated on Annex B
to Schedule 2 (Pricing Annex). The Strip Survey Turnaround Time is a figure in business days, and is the time
period starting on the date when both the Contractor Deliverable and the related Purchase Order (Schedule 13)
have been issued to the Contractor, within which the Contractor must submit the Strip Survey Report (Schedule
12) to the Babcock Repair Manager (detailed at Box 2 of the most recently issued DEFFORM 111 (Annex A to
Schedule 3)) together with, where applicable, a MOD Form P2 (Schedule 14).

b. If the Contractor is unable to comply with the Strip Survey Turnaround Time, then the Contractor must
notify the Authority within 5 business days of receipt of the Contractor Deliverable. The Contractor must provide
detailed reasons as to why it is unable to meet the Strip Survey Turnaround Time. The Authority shall have
absolute discretion as to whether or not to extend the Strip Survey Turnaround Time for the specific Strip Survey

Report.

C. If the Authority agrees to extend the Strip Survey Turnaround Time for the specific Strip Survey Report,
it shall notify the Contractor of the varied Strip Survey Turnaround Time in writing.

d. The Contractor shall monitor the delivery of each Strip Survey Report against the Strip Survey

Turnaround Time or, as the case may be, varied Strip Survey Turnaround Time, and shall provide include
compliance report with regards the same within the Contract Status Report (Schedule 11). This information is to
be detailed on a monthly basis in accordance with clause 46.3, and in the format detailed at Schedule 11 of the
Contract. The Contractor shall send the Contract Status Report to both CSR@babcockinternational.com AND the
Babcock Repair Manager (as identified at Box 2 of the most recently issued DEFFORM 111).

Repair Turn Around Time

e. All repairs shall be conducted, within the timetable agreed with the Repair Manager (detailed at Box 2 of
the most recently issued DEFFORM 111 (Annex A to Schedule 3)). The timetable shall be agreed following the
submission of a Strip Survey Report (Schedule 12). Turnaround Time is a figure in business days, and shall be
the time from when the Babcock Repair Manager submits approval to proceed in accordance with the Strip
Survey Report (Schedule 12) to when the Contractor Deliverables are packaged and Team Leidos has confirmed
a delivery slot.

f. If the Contractor is unable to undertake the required task within the agreed turnaround times, the
Contractor must notify the Authority within one week of receipt of the Babcock Repair Managers approval to
proceed with detailed reasons why they are unable to meet the turnaround time. The Authority shall have
absolute discretion to extend the turnaround time.

g. If the Authority agrees to extend the turnaround time, they shall notify the Contractor of the varied
turnaround time by updating Schedule 11 — Contract Status Report as soon as possible. Any variation shall be no
longer than 25% of the original turnaround time.

h. The Contractor shall monitor performance of each repair against the turnaround time and shall provide a
Contract Status Report (as per example at Schedule 11). This information is to be detailed on a monthly basis in
accordance with, and in the format detailed at Schedule 11 of the Contract. The Report shall be sent to the
CSR@babcockinternational.com AND the Repair Manager (as identified at Box 2 of the most recently issued
DEFFORM 111).

47.4 Associated Items — Request for Quotation

a. Throughout the Contract period, the Authority may request a quotation from the Contractor for additional
materiel or services in addition to those already agreed where the Authority identify associated items considered
to be within the scope of this contract.

b. The Authority shall submit a request for quotation to the Contractor for the undertaking of additional
materiel or services. The contractor shall respond to this Request for Quotation within 45 working days of receipt
from the Authority’s representative. The request for quote must contain sufficient detail to enable the Authority to
understand the main cost drivers.

C. The Contractor shall acknowledge any request for quotation within 2 working days of receipt. Should the
Contractor be unable to provide the quotation within the time fame specified at clause 47.4. b. This must be
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communicated to the Authority no later than 15 working days from receipt with sufficient detail/justification as to
why the quotation will be delayed.

d. Where the detalil provided with the quotation is insufficient for the Authority to determine value for
defence, the Authority reserve the right to request an additional cost breakdown of any quotation supplied in
accordance with Defcon 812 (Single Source Open Book).

e. Subject to the mutual agreement of a satisfactory price in accordance with schedule 4, such additional
items shall be formally incorporated into the contract at Schedule 2 added by amendment to Contract in
accordance with clause 6.

47.5 Specification

a. All items listed in Table 1 to the Statement of Work (Annex A to Schedule 2) are to be repaired in
accordance with the latest OEM specification and drawings using reclaimed and hew components, incorporating
all approved modifications where applicable.

b. The Contractor shall hold and maintain a certification to BS EN-ISO 9001:2015 issued by United
Kingdom Accreditation Society accredited certification body.
C. The Contractor shall ensure that the Contract is carried out in conformity with the Quality Assurance

requirements of the Defence Standards stated in the Contract and the Contractor's EU Standards, Certificated
Quality Management System.
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