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General Conditions 
 
1. General 
a. The defined terms in the Contract shall be as set out in 
Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, 
whether specifically referenced in this Contract or not. 
c. The Contractor warrants and represents, that: 

(1) it has the full capacity and 
authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 
(2) from the Effective Date of 
Contract and for so long as the Contract remains in force it 
shall give the Authority Notice of any litigation, arbitration 
(unless expressly prohibited from doing so in accordance 
with the terms of the arbitration), administrative or 
adjudication or mediation proceedings before any court, 
tribunal, arbitrator, administrator or adjudicator or mediator 
or relevant authority against itself or a Subcontractor 
which would adversely affect the Contractor's ability to 
perform its obligations under the Contract; 
(3) as at the Effective Date of 
Contract no proceedings or other steps have been taken 
and not discharged (nor, to the best of the knowledge of 
the Contractor, threatened) for its winding-up or 
dissolution or for the appointment of a receiver, 
administrative receiver, administrator, liquidator, trustee or 
similar officer in relation to any of its assets or revenues; 
(4) for so long as the Contract 
remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not 
discharged (nor to the best of the knowledge of the 
Contractor, threatened) for its winding-up or dissolution or 
for the appointment of a receiver, administrator, liquidator, 
trustee or similar officer in relation to any of its assets or 
revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural 
and vice versa, and the masculine includes the feminine 
and vice versa. 
(2) The words “include”, “includes”, 
“including” and “included” are to be construed as if they 
were immediately followed by the words “without 
limitation”, except where explicitly stated otherwise.  
(3) The expression “person” means 
any individual, firm, body corporate, unincorporated 
association or partnership, government, state or agency of 
a state or joint venture. 
(4) References to any statute, 
enactment, order, regulation, or other similar instrument 
shall be construed as a reference to the statute, 
enactment, order, regulation, or instrument as amended, 
supplemented, replaced or consolidated by any 
subsequent statute, enactment, order, regulation, or 
instrument. 
(5) The heading to any Contract 
provision shall not affect the interpretation of that 
provision. 
(6) Any decision, act or thing which 
the Authority is required or authorised to take or do under 
the Contract may be taken or done only by the person (or 
their nominated deputy) authorised in Schedule 3 
(Contract Data Sheet) to take or do that decision, act, or 
thing on behalf of the Authority. 
(7) Unless excluded within the 
Conditions of the Contract or required by law, references 
to submission of documents in writing shall include 
electronic submission. 
 

2. Duration of Contract 
This Contract comes into effect on the Effective Date of Contract 
and will expire automatically on the date identified in Schedule 3 

(Contract Data Sheet) unless it is otherwise terminated in 
accordance with the provisions of the Contract, or otherwise 
lawfully terminated. 
 
3. Entire Agreement  
This Contract constitutes the entire agreement between the 
Parties relating to the subject matter of the Contract.  The 
Contract supersedes, and neither Party has relied upon, any prior 
negotiations, representations and undertakings, whether written or 
oral, except that this condition shall not exclude liability in respect 
of any fraudulent misrepresentation. 
 
4. Governing Law   
a. Subject to clause 4.d, the Contract shall be considered as a 
contract made in England and subject to English Law.   
b. Subject to clause 4.d and 40 (Dispute Resolution) and 
without prejudice to the dispute resolution process set out therein, 
each Party submits and agrees to the exclusive jurisdiction of the 
Courts of England to resolve, and the laws of England to govern, 
any actions proceedings, controversy or claim of whatever nature 
arising out of or relating to the Contract or breach thereof.  
c. Subject to clause 4.d any dispute arising out of or in 
connection with the Contract shall be determined within the 
English jurisdiction and to the exclusion of all other jurisdictions 
save that other jurisdictions may apply solely for the purpose of 
giving effect to this condition 4 and for the enforcement of any 
judgment, order or award given under English jurisdiction.  
d. If the Parties pursuant to the Contract agree that Scots Law 
should apply then the following amendments shall apply to the 
Contract:  

(1) Clause 4.a, 4.b and 4.c shall be 
amended to read: 
“a.  The Contract shall be considered as a contract 
made in Scotland and subject to Scots Law.  
b.  Subject to condition 40 (Dispute Resolution) 
and without prejudice to the dispute resolution process set 
out therein, each Party submits and agrees to the 
exclusive jurisdiction of the Courts of Scotland to resolve, 
and the laws of Scotland to govern, any actions, 
proceedings, controversy or claim of whatever nature 
arising out of or relating to the Contract or breach thereof.  
c.  Any dispute arising out of or in connection with 
the Contract shall be determined within the Scottish 
jurisdiction and to the exclusion of all other jurisdictions 
save that other jurisdictions may apply solely for the 
purpose of giving effect to this condition 4 and for the 
enforcement of any judgment, order or award given under 
Scottish jurisdiction.” 
(2) Clause 40.b shall be amended to 
read: 
“In the event that the dispute or claim is not resolved 
pursuant to clause 40.a the dispute shall be referred to 
arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 40.b shall be 
governed by the Arbitration (Scotland) Act 2010.  The seat 
of the arbitration shall be Scotland.  For the avoidance of 
doubt, for the purpose of arbitration the tribunal shall have 
the power to make provisional awards pursuant to Rule 53 
of the Scottish Arbitration Rules, as set out in Schedule 1 
to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the 
Contract does not, and the performance of the Contract will not, in 
any way violate or conflict with any provision of law, statute, rule, 
regulation, judgement, writ, injunction, decree or order applicable 
to it.  Each Party also warrants that the Contract does not conflict 
with or result in a breach or termination of any provision of, or 
constitute a default under, any mortgage, contract or other liability, 
charge or encumbrance upon any of its properties or other assets. 
f. Each Party agrees with each other Party that the provisions 
of this condition 4 shall survive any termination of the Contract for 
any reason whatsoever and shall remain fully enforceable as 
between the Parties notwithstanding such a termination. 
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g. Where the Contractor’s place of business is not in England 
or Wales (or Scotland where the Parties agree pursuant to this 
Contract that Scots Law should apply), the Contractor irrevocably 
appoints the solicitors or other persons in England and Wales (or 
Scotland where the Parties agree pursuant to the Contract that 
Scots Law should apply) detailed in Schedule 3 (Contract Data 
Sheet) as its agents to accept on its behalf service of all process 
and other documents of whatever description to be served on the 
Contractor in connection with any litigation or arbitration within 
the English jurisdiction (or Scottish jurisdiction where the Parties 
agree pursuant to this Contract that Scots Law should apply) 
arising out of or relating to the Contract or any issue connected 
therewith. 
 
5. Precedence 
a. If there is any inconsistency between the different 
provisions of the Contract the inconsistency shall be resolved 
according to the following descending order of precedence: 

(1) Conditions 1 - 44 (and 45 - 47, if 
included in this Contract) of the Conditions of the Contract 
shall be given equal precedence with Schedule 1 
(Definitions of Contract) and Schedule 3 (Contract Data 
Sheet); 
(2) Schedule 2 (Schedule of 
Requirements) and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly 
referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within 
or between the documents referred to in clause 5.a such Party 
shall notify the other Party forthwith and the Parties will seek to 
resolve that inconsistency on the basis of the order of 
precedence set out in clause 5.a. Where the Parties fail to reach 
agreement, and if either Party considers the inconsistency to be 
material to its rights and obligations under the Contract, then the 
matter will be referred to the dispute resolution procedure in 
accordance with condition 40 (Dispute Resolution). 
 
6. Amendments to Contract 
a. Except as provided in condition 31 all amendments to this 
Contract shall be serially numbered, in writing, issued only by the 
Authority’s Representative (Commercial), and agreed by both 
Parties. 
b. Where the Authority or the Contractor wishes to introduce a 
change which is not minor or which is likely to involve a change to 
the Contract Price, the provisions of Schedule 4 (Contract 
Change Control Procedure) shall apply.  The Contractor shall not 
carry out any work until any necessary change to the Contract 
Price has been agreed and a written amendment in accordance 
with clause 6.a above has been issued. 
 
7. Variations to Specification 
a. The Authority’s Representative may, by Notice (following 
consultation with the Contractor as necessary), alter the 
Specification as from a date agreed by both Parties and to the 
extent specified by the Authority, provided that any such 
variations shall be limited to the extent that they do not alter the 
fit, form, function or characteristics of the Contractor Deliverables 
to be supplied under the Contract. The Contractor shall ensure 
that the Contractor Deliverables take account of any such 
variations.  Such variations shall not require formal amendment of 
the Contract in accordance with the process set out in condition 6 
(Amendments to Contract) and shall be implemented upon 
receipt, or at the date specified in the Authority’s Notice, unless 
otherwise specified. 
b. Any variations that cause a change to: 

(1) fit, form, function or 
characteristics of the Contractor Deliverables; 
(2) the cost; 
(3) Delivery Dates; 
(4) the period required for the 
production or completion; or 

(5) other work caused by the 
alteration, 

shall be the subject to condition 6 (Amendments to Contract).  
Each amendment under condition 6 shall be classed as a formal 
change. 
 
8. Authority Representatives 
a. Any reference to the Authority in 
respect of: 

(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may 
reasonably be undertaken by an individual acting on behalf 
of the Authority,  
shall be deemed to be references to the Authority's 
Representatives in accordance with this condition 8.  

b. The Authority’s Representatives 
detailed in Schedule 3 (Contract Data Sheet) (or their nominated 
deputy) shall have full authority to act on behalf of the Authority 
for all purposes of the Contract.  Unless notified in writing before 
such act or instruction, the Contractor shall be entitled to treat any 
act of the Authority’s Representatives which is authorised by the 
Contract as being expressly authorised by the Authority and the 
Contractor shall not be required to determine whether authority 
has in fact been given. 
c. In the event of any change to the 
identity of the Authority’s Representatives, the Authority shall 
provide written confirmation to the Contractor, and shall update 
Schedule 3 (Contract Data Sheet) in accordance with condition 6 
(Amendments to Contract). 
 
9. Severability 
a. If any provision of the Contract is held to be invalid, illegal 
or unenforceable to any extent then: 

(1) such provision shall (to the extent 
that it is invalid, illegal or unenforceable) be given no effect 
and shall be deemed not to be included in the Contract but 
without invalidating any of the remaining provisions of the 
Contract; and 
(2) the Parties shall use all 
reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable 
substitute provision the effect of which is as close as 
possible to the intended effect of the invalid, illegal or 
unenforceable provision. 

 
10. Waiver 
a. No act or omission of either Party shall by itself amount to a 
waiver of any right or remedy unless expressly stated by that 
Party in writing.  In particular, no reasonable delay in exercising 
any right or remedy shall by itself constitute a waiver of that right 
or remedy. 
b. No waiver in respect of any right or remedy shall operate as 
a waiver in respect of any other right or remedy. 
 
11. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any part 
thereof) without the prior written consent of the other Party. 
 
12. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the 
Contract, no right is granted to any person who is not a Party to 
the Contract to enforce any term of the Contract in its own right 
and the Parties to the Contract declare that they have no intention 
to grant any such right. 
 
13. Transparency 
a. Subject to clause 13.b but notwithstanding condition 14 
(Disclosure of Information), the Contractor understands that the 
Authority may publish the Transparency Information to the general 
public.  The Contractor shall assist and cooperate with the 
Authority to enable the Authority to publish the Transparency 
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Information.  
b. Before publishing the Transparency Information to the 
general public in accordance with clause 13.a, the Authority shall 
redact any Information that would be exempt from disclosure if it 
was the subject of a request for Information under the Freedom of 
Information Act 2000 or the Environmental Information 
Regulations 2004, and any Information which has been 
acknowledged by the Authority at Schedule 5 – Contractor’s 
Commercially Sensitive Information. 
c. The Authority may consult with the Contractor before 
redacting any Information from the Transparency Information in 
accordance with clause 13.b.  The Contractor acknowledges and 
accepts that its representations on redactions during consultation 
may not be determinative and that the decision whether to redact 
Information is a matter in which the Authority shall exercise its 
own discretion, subject always to the provisions of the Freedom 
of Information Act 2000 or the Environmental Information 
Regulations 2004. 
d. For the avoidance of doubt, nothing in this condition 13 
shall affect the Contractor’s rights at law. 
 
14. Disclosure of Information 
a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each 
Party: 

(1) shall treat in confidence all 
Information it receives from the other; 
(2) shall not disclose any of that 
Information to any third party without the prior written 
consent of the other Party, which consent shall not 
unreasonably be withheld, except that the Contractor may 
disclose Information in confidence, without prior consent, 
to such persons and to such extent as may be necessary 
for the performance of the Contract; 
(3) shall not use any of that 
Information otherwise than for the purpose of the Contract; 
and  
(4) shall not copy any of that 
Information except to the extent necessary for the purpose 
of exercising its rights of use and disclosure under the 
Contract. 

b. The Contractor shall take all reasonable precautions 
necessary to ensure that all Information disclosed to the 
Contractor by or on behalf of the Authority under or in connection 
with the Contract: 

(1) is disclosed to its employees and 
Subcontractors, only to the extent necessary for the 
performance of the Contract; and 
(2) is treated in confidence by them 
and not disclosed except with the prior written consent of 
the Authority or used otherwise than for the purpose of 
performing work or having work performed for the 
Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware 
of the Contractor’s arrangements for discharging the obligations 
at clauses 14.a and 14.b before receiving Information and shall 
take such steps as may be reasonably practical to enforce such 
arrangements. 
d. Clauses 14.a and 14.b shall not apply to any Information to 
the extent that either Party: 

(1) exercises rights of use or 
disclosure granted otherwise than in consequence of, or 
under, the Contract; 
(2) has the right to use or disclose 
the Information in accordance with other Conditions of the 
Contract; or  
(3) can show: 

(a) that the Information was or 
has become published or publicly available for use 
otherwise than in breach of any provision of the 
Contract or any other agreement between the 
Parties; 
(b) that the Information was 

already known to it (without restrictions on 
disclosure or use) prior to receiving the Information 
under or in connection with the Contract; 
(c) that the Information was 
received without restriction on further disclosure 
from a third party which lawfully acquired the 
Information without any restriction on disclosure; or 
(d) from its records that the 
same Information was derived independently of that 
received under or in connection with the Contract; 

provided that the relationship to any other Information is not 
revealed. 
e. Neither Party shall be in breach of this condition where it 
can show that any disclosure of Information was made solely and 
to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the 
Party making the disclosure shall ensure that the recipient of the 
Information is made aware of and asked to respect its 
confidentiality.  Such disclosure shall in no way diminish the 
obligations of the Parties under this condition. 
f. The Authority may disclose the Information:  

(1) on a confidential basis to any 
Central Government Body for any proper purpose of the 
Authority or of the relevant Central Government Body, 
which shall include: disclosure to the Cabinet Office and/or 
HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for 
money and related purposes;  
(2) to Parliament and Parliamentary 
Committees or if required by any Parliamentary reporting 
requirement;  
(3) to the extent that the Authority 
(acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public 
functions;  
(4) on a confidential basis to a 
professional adviser, consultant or other person engaged 
by any of the entities defined in Schedule 1 (including 
benchmarking organisations) for any purpose relating to or 
connected with this Contract; 
(5) on a confidential basis for the 
purpose of the exercise of its rights under the Contract; or 
(6) on a confidential basis to a 
proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or 
liabilities under the Contract;  
and for the purposes of the foregoing, references to 
disclosure on a confidential basis shall mean disclosure 
subject to a confidentiality agreement or arrangement 
containing terms no less stringent than those placed on the 
Authority under this condition.  

g. Before sharing any Information in accordance with clause 
14.f, the Authority may redact the Information.  Any decision to 
redact Information made by the Authority shall be final. 
h. The Authority shall not be in breach of the Contract where 
disclosure of Information is made solely and to the extent 
necessary to comply with the Freedom of Information Act 2000 
(the “Act”) or the Environmental Information Regulations 2004 (the 
“Regulations”). To the extent permitted by the time for compliance 
under the Act or the Regulations, the Authority shall consult the 
Contractor where the Authority is considering the disclosure of 
Information under the Act or the Regulations and, in any event, 
shall provide prior notification to the Contractor of any decision to 
disclose the Information.  The Contractor acknowledges and 
accepts that its representations on disclosure during consultation 
may not be determinative and that the decision whether to 
disclose Information in order to comply with the Act or the 
Regulations is a matter in which the Authority shall exercise its 
own discretion, subject always to the provisions of the Act or the 
Regulations.  
i. Nothing in this condition shall affect the Parties' obligations 
of confidentiality where Information is disclosed orally in 
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confidence. 
 
15. Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee or 
Subcontractor shall not communicate with representatives of the 
press, television, radio or other media on any matter concerning 
the Contract unless the Authority has given its prior written 
consent. 
 
16. Change of Control of Contractor 
a. The Contractor shall notify the Representative of the 
Authority at the address given in clause 16.b, as soon as 
practicable, in writing of any intended, planned or actual change 
in control of the Contractor, including any Sub-contractors. The 
Contractor shall not be required to submit any notice which is 
unlawful or is in breach of either any pre-existing non-disclosure 
agreement or any regulations governing the conduct of the 
Contractor in the UK or other jurisdictions where the Contractor 
may be subject to legal sanction arising from issuing such a 
notice.  
b. Each notice of change of control shall be taken to apply to 
all contracts with the Authority. Notices shall be submitted to:  

Mergers & Acquisitions Section  
Strategic Supplier Management Team  
Poplar 3b # 1301  
MOD Abbey Wood,  
Bristol, BS34 8JH 

The Representative of the Authority shall consider the notice of 
change of control and advise the Contractor in writing of any 
concerns the Authority may have. Such concerns may include but 
are not limited to potential threats to national security, the ability 
of the Authority to comply with its statutory obligations or matters 
covered by the declarations made by the Contractor prior to 
Contract Award. 
c. The Authority may terminate the Contract by giving written 
notice to the Contractor within six months of the Authority being 
notified in accordance with clause 16.a. The Authority shall act 
reasonably in exercising its right of termination under this 
condition. 
d. If the Authority exercises its right to terminate in 
accordance with clause 16.c the Contractor shall be entitled to 
request the Authority to consider making a payment representing 
any commitments, liabilities or expenditure incurred by the 
Contractor in connection with the Contract up to the point of 
termination. Such commitments, liabilities or expenditure shall be 
reasonably and properly chargeable by the Contractor, and shall 
otherwise represent an unavoidable loss by the Contractor by 
reason of the termination of the Contract. Any payment under this 
clause 16.d must be fully supported by documentary evidence. 
The decision whether to make such a payment shall be at the 
Authority’s sole discretion. 
e. Notification by the Contractor of any intended, planned or 
actual change of control shall not prejudice the existing rights of 
the Authority or the Contractor under the Contract nor create or 
imply any rights of either the Contractor or the Authority additional 
to the Authority’s rights set out in this condition. 
 
17. Environmental Requirements 
The Contractor shall in all its operations to perform the Contract, 
adopt a sound proactive environmental approach that identifies, 
considers, and where possible, mitigates the environmental 
impacts of its supply chain.  The Contractor shall provide 
evidence of so doing to the Authority on demand. 
 
18. Contractor’s Records 
a. The Contractor and its sub-contractors shall maintain all 
records specified in and connected with the Contract (expressly 
or otherwise), and make them available to the Authority when 
requested on reasonable notice.  
b. The Contractor and its sub-contractors shall also permit 
access to relevant records that relate to the contractual 
obligations to supply goods or services under the Contract, held 

by or controlled by them and reasonably required by the 
Comptroller and Auditor General, their staff and any appointed 
representative of the National Audit Office, and provide such 
explanations and information as reasonably necessary for the 
following purposes: 

(1) to enable the National Audit Office 
to carry out the Authority’s statutory audits and to examine 
and/or certify the Authority’s annual and interim report and 
accounts; and 
(2) to enable the National Audit Office 
to carry out an examination pursuant to Part II of the 
National Audit Act 1983 of the economy, efficiency and 
effectiveness with which the Authority has used its 
resources. 

c. With regard to the records made available to the Authority 
under clause 1 of this Condition, and subject to the provisions of 
SC2 conditions of contract clause 14, the Contractor shall permit 
records to be examined and if necessary copied, by the Authority, 
or Representative of the Authority, as the Authority may require. 
d. Unless the Contract specifies otherwise the records 
referred to in this Condition shall be retained for a period of at 
least 6 years from: 

(1) the end of the Contract term; 
(2) the termination of the Contract; or  
(3) the final payment, 

whichever occurs latest. 
 
19. Notices 
a. A Notice served under the Contract 
shall be: 

(1) in writing in the English Language; 
(2) authenticated by signature or such other 
method as may be agreed between the Parties; 
(3) sent for the attention of the other Party’s 
Representative, and to the address set out in Schedule 3 
(Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), 
facsimile transmission or, if agreed in Schedule 3 (Contract 
Data Sheet), by electronic mail. 

b. Notices shall be deemed to have 
been received: 

(1) if delivered by hand, on the day of delivery if 
it is a Business Day in the place of receipt, and otherwise 
on the first Business Day in the place of receipt following 
the day of delivery; 
(2) if sent by prepaid post, on the fourth 
Business Day (or the tenth Business Day in the case of 
airmail) after the day of posting; 
(3) if sent by facsimile or electronic means:  

(a) if transmitted between 09:00 and 
17:00 hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of verification of 
the transmission from the receiving instrument; or 
(b) if transmitted at any other time, at 
09:00 on the first Business Day (recipient’s time) 
following the completion of receipt by the sender of 
verification of transmission from the receiving 
instrument. 

 
20. Progress Monitoring, Meetings and Reports 
a. The Contractor shall attend 
progress meetings at the frequency or times (if any) specified in 
Schedule 3 (Contract Data Sheet) and shall ensure that its 
Contractor’s Representatives are suitably qualified to attend such 
meetings. 
b. The Contractor shall submit 
progress reports to the Authority’s Representatives at the times 
and in the format (if any) specified in Schedule 3 (Contract Data 
Sheet). The reports shall detail as a minimum: 

(1) performance/Delivery of the Contractor 
Deliverables; 
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(2) risks and opportunities; 
(3) any other information specified in 
Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably 
requested by the Authority. 
 

Supply of Contractor Deliverables 
 
21. Supply of Contractor Deliverables and Quality 
Assurance 
a. The Contractor shall provide the Contractor Deliverables to 
the Authority, in accordance with the Schedule of Requirements 
and the Specification, and shall allocate sufficient resource to the 
provision of the Contractor Deliverables to enable it to comply 
with this obligation. 
b. The Contractor shall: 

(1) comply with any applicable 
quality assurance requirements specified in Schedule 3 
(Contract Data Sheet) in providing the Contractor 
Deliverables; and 
(2) discharge its obligations under 
the Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, qualified 
and trained personnel. 

c. The provisions of clause 21.b. shall survive any 
performance, acceptance or payment pursuant to the Contract 
and shall extend to any remedial services provided by the 
Contractor. 
d. The Contractor shall: 

(1) observe, and ensure that the 
Contractor’s Team observe, all health and safety rules and 
regulations and any other security requirements that apply 
at any of the Authority’s premises; 
(2) notify the Authority as soon as it 
becomes aware of any health and safety hazards or 
issues which arise in relation to the Contractor 
Deliverables; and 
(3) before the date on which the 
Contractor Deliverables are to start, obtain, and at all 
times maintain, all necessary licences and consents in 
relation to the Contractor Deliverables. 

 
22. Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in 
accordance with the requirements specified in Schedule 3 
(Contract Data Sheet), if no such requirement is specified, the 
Contractor shall mark each Contractor Deliverable clearly and 
indelibly in accordance with the requirements of the relevant 
DEF-STAN 05-132 as specified in the contract or specification. In 
the absence of such requirements, the Contractor Deliverables 
shall be marked with the MOD stock reference, NATO Stock 
Number (NSN) or alternative reference number specified in 
Schedule 2 (Schedule of Requirements). 
b. Any marking method used shall not have a detrimental 
effect on the strength, serviceability or corrosion resistance of the 
Contractor Deliverables. 
c. The marking shall include any serial numbers allocated to 
the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to 
mark a Contractor Deliverable with the required particulars, the 
required information should be included on the package or carton 
in which the Contractor Deliverable is packed, in accordance with 
condition 23 (Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions)). 
 
23. Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions 
a. Packaging responsibilities are as follows: 

(1) The Contractor shall be 
responsible for providing Packaging which fully complies 
with the requirements of the Contract. 
(2) The Authority shall indicate in the 

Contract the standard or level of Packaging required for 
each Contractor Deliverable, including the PPQ.  If a 
standard or level of Packaging (including the PPQ) is not 
indicated in the Contract, the Contractor shall request such 
instructions from the Authority before proceeding further. 
(3) The Contractor shall ensure all 
relevant information necessary for the effective 
performance of the Contract is made available to all 
subcontractors. 
(4) Where the Contractor or any of 
their subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior 
to manufacture or supply of the Contractor Deliverables 
they shall use DEFFORM 129B to feedback these 
concerns to the Contractor or Authority, as appropriate.    

b. The Contractor shall supply Commercial Packaging 
meeting the standards and requirements of Def Stan 81-041 (Part 
1).  In addition the following requirements apply: 

(1) The Contractor shall provide 
Packaging which: 

(a) will ensure that each Contractor 
Deliverable may be transported and delivered to the 
consignee named in the Contract in an undamaged 
and serviceable condition; and 
(b) is labelled to enable the contents 
to be identified without need to breach the package; 
and  
(c) is compliant with statutory 
requirements and this Condition.  

(2) The Packaging used by the 
Contractor to supply identical or similar Contractor 
Deliverables to commercial customers or to the general 
public (i.e. point of sale packaging) will be acceptable, 
provided that it complies with the following criteria: 

(a) reference in the Contract to a 
PPQ means the quantity of a Contractor Deliverable 
to be contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user; 
(b) Robust Contractor Deliverables, 
which by their nature require minimal or no 
packaging for commercial deliveries, shall be 
regarded as "PPQ packages" and shall be marked 
in accordance with Clauses 23.i to 23.l. References 
to "PPQ packages" in subsequent text shall be 
taken to include Robust Contractor Deliverables; 
and 
(c) for ease of handling, 
transportation and delivery, packages which contain 
identical Contractor Deliverables may be bulked 
and overpacked, in accordance with clauses 23.i to 
23.k. 

c. The Contractor shall ascertain whether the Contractor 
Deliverables being supplied are, or contain, Dangerous Goods, 
and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work 
Act 1974 (as amended); 
(2)  The Classification Hazard 
Information and Packaging for Supply Regulations (CHIP4) 
2009 (as amended); 
(3)  The REACH Regulations 2007 
(as amended); and 
(4)  The Classification, Labelling and 
Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as 
limited quantities, excepted quantities or similar derogations, for 
UK or worldwide shipment by all modes of transport in 
accordance with the regulations relating to the Dangerous Goods 
and: 

(1) The Safety Of Lives At Sea 
Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation Order. 
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e. As soon as possible, and in any event no later than one 
month before delivery is due, the Contractor shall provide a 
Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as 
amended) and the Health and Safety At Work Act 1974 (as 
amended) and in accordance with condition 24 (Supply of 
Hazardous Materials or Substances in Contractor 
Deliverables).  

f. The Contractor shall comply with the requirements for the 
design of MLP which include clauses 23.f and 23.g as follows: 

(1) Where there is a requirement to 
design UK or NATO MLP, the work shall be undertaken by 
an MPAS registered organisation, or one that although 
non-registered is able to demonstrate to the Authority that 
its quality systems and military package design expertise 
are of an equivalent standard. 

(a) The MPAS certification 
(for individual designers) and registration (for 
organisations) scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 
MOD Abbey Wood  
Bristol, BS34 8JH  
Tel. +44(0)30679-35353 
DESSEOCSCP-SptEng-PKg@mod.uk 
(b) The MPAS 
Documentation is also available on the DStan 
website. 

(2) MLP shall be designed to comply 
with the relevant requirements of Def Stan 81-041, and be 
capable of meeting the appropriate test requirements of 
Def Stan 81-041 (Part 3).  Packaging designs shall be 
prepared on a SPIS, in accordance with Def Stan 81-041 
(Part 4). 
(3) The Contractor shall ensure a 
search of the SPIS index (the ‘SPIN’) is carried out to 
establish the SPIS status of each requirement (using 
DEFFORM 129a ‘Application for Packaging Designs or 
their Status’). 
(4) New designs shall not be made 
where there is an existing usable SPIS, or one that may 
be easily modified.  
(5) Where there is a usable SFS, it 
shall be used in place of a SPIS design unless otherwise 
stated by the Contract.  When an SFS is used or replaces 
a SPIS design, the Contractor shall upload this information 
on to SPIN in Adobe PDF. 
(6) All SPIS, new or modified (and 
associated documentation), shall, on completion, be 
uploaded by the Contractor on to SPIN.  The format shall 
be Adobe PDF.   
(7) Where it is necessary to use an 
existing SPIS design, the Contractor shall ensure the 
Packaging manufacturer is a registered organisation in 
accordance with clause 23.f(1) above, or if un-registered, 
is compliant with MPAS ANNEX A Supplement (Code) M.  
The Contractor shall ensure, as far as possible, that the 
SPIS is up to date. 
(8) The documents supplied under 
clause 23.f(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 
and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the 
following procedures for the production of new or modified SPIS 
designs shall be applied: 

(1) If the Contractor or their 
subcontractor is the PDA they shall: 

(a) On receipt of instructions 
received from the Authority’s representative 
nominated in Box 2 of DEFFORM 111 at Annex A 
to Schedule 3 (Contract Data Sheet), prepare the 
required package design in accordance with clause 
23.f. 

(b)  Where the Contractor or 
their subcontractor is registered they shall, on 
completion of any design work, provide the 
Authority with the following documents 
electronically: 

i.a list of all SPIS which have been prepared 
or revised against the Contract; and 

ii.a copy of all new / revised SPIS, complete 
with all continuation sheets and associated 
drawings, where applicable, to be uploaded 
onto SPIN. 

(c) Where the PDA is not a 
registered organisation, then they shall obtain 
approval for their design from a registered 
organisation before proceeding, then follow clause 
23.g(1)(b). 

(2) Where the Contractor or their 
subcontractor is not the PDA and is un-registered, they 
shall not produce, modify, or update SPIS designs.  They 
shall obtain current SPIS design(s) from the Authority or a 
registered organisation before proceeding with 
manufacture of Packaging.  To allow designs to be 
provided in ample time, they should apply for SPIS designs 
as soon as practicable. 
(3) Where the Contractor or their 
subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by 
the Contract, he shall obtain approval for their design from 
a registered organisation using DEFFORM 129a before 
proceeding, then follow clause 23.g(1)(b). 
(4) Where the Contractor or their 
subcontractor is not a PDA but is registered, he shall follow 
clauses 23.g(1)(a) and 23.g(1)(b). 

h. If special jigs, tooling etc., are required for the production of 
MLP, the Contractor shall obtain written approval from the 
Commercial Officer before providing them.  Any approval given 
will be subject to the terms of DEFCON 23 (SC2) or equivalent 
condition, as appropriate. 
i. In addition to any marking required by international or 
national legislation or regulations, the following package labelling 
and marking requirements apply: 

(1) If the Contract specifies UK or 
NATO MPL, labelling and marking of the packages shall 
be in accordance with Def Stan 81-041 (Part 6) and this 
Condition as follows: 

(a) Labels giving the mass of the 
package, in kilograms, shall be placed such that 
they may be clearly seen when the items are 
stacked during storage. 
(b) Each consignment package shall 
be marked with details as follows: 

i. name and address of consignor; 
ii.name and address of consignee (as stated 

in the Contract or order); 
iii.destination where it differs from the 

consignee's address, normally either: 
(i). delivery destination / address; or 
(ii). transit destination, where delivery 

address is a point for aggregation / 
disaggregation and / or onward shipment 
elsewhere, e.g. railway station, where 
that mode of transport is used; 

iv.the unique order identifiers and the CP&F 
Delivery Label / Form which shall be 
prepared in accordance with DEFFORM 
129J. 
(i). If aggregated packages are used, their 

consignment marking and identification 
requirements are stated at clause 23.l. 

(2) If the Contract specifies 
Commercial Packaging, an external surface of each PPQ 
package and each consignment package, if it contains 

mailto:DESSEOCSCP-SptEng-PKg@mod.uk
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identical PPQ packages, shall be marked, using details of 
the Contractor Deliverables as shown in the Contract 
schedule, to state the following: 

(a) description of the Contractor 
Deliverable; 
(b) the full thirteen digit NATO Stock 
Number (NSN);  
(c) the PPQ; 
(d) maker's part / catalogue, serial 
and / or batch number, as appropriate; 
(e) the Contract and order number 
when applicable; 
(f) the words “Trade Package” in 
bold lettering, marked in BLUE in respect of trade 
packages, and BLACK in respect of export trade 
packages; 
(g) shelf life of item where 
applicable; 
(h) for rubber items or items 
containing rubber, the quarter and year of 
vulcanisation or manufacture of the rubber product 
or component (marked in accordance with Def 
Stan 81-041); 
(i) any statutory hazard markings 
and any handling markings, including the mass of 
any package which exceeds 3kg gross; and 
(j) any additional markings specified 
in the Contract. 

j. Bar code marking shall be applied to the external surface 
of each consignment package and to each PPQ package 
contained therein.  The default symbology shall be as specified in 
Def Stan 81-041 (Part 6).  As a minimum the following 
information shall be marked on packages:  

(1) the full 13-digit NSN; 
(2) denomination of quantity (D of 
Q); 
(3) actual quantity (quantity in 
package); 
(4) manufacturer's serial number and 
/ or batch number, if one has been allocated; and 
(5) the CP&F-generated unique 
order identifier. 

k. Requirements for positioning bar codes in relation to 
related text, as well as positioning on package etc., are defined in 
Def Stan 81-041 (Part 6).  If size of the bar code does not allow a 
label to be directly attached, then a tag may be used.  Any 
difficulties over size or positioning of barcode markings shall 
initially be referred to the organisation nominated in Box 3 of 
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet). 
l. The requirements for the consignment of aggregated 
packages are as follows: 

(1) With the exception of packages 
containing Dangerous Goods, over-packing for delivery to 
the consignee shown in the Contract may be used by the 
consignor to aggregate a number of packages to different 
Packaging levels, provided that the package contains 
Contractor Deliverables of only one NSN or class group.  
Over-packing shall be in the cheapest commercial form 
consistent with ease of handling and protection of over-
packed items. 
(2) Two adjacent sides of the outer 
container shall be clearly marked to show the following: 

(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee 
(as stated on the Contract or Order); 
(d) destination if it differs from the 
consignee's address, normally either: 

i.delivery destination / address; or 
ii.transit destination, if the delivery address is 

a point of aggregation / disaggregation and / 
or onward shipment e.g. railway station, 

where that mode of transport is used;  
(e) where applicable, the reference 
number of the delivery note produced by CP&F 
relating to the contents.  The consignee's copy of 
each delivery note shall be placed in the case / 
container.  If the Contractor Deliverables listed in 
the delivery note are packed in several cases, the 
consignee's copy shall be placed in the first case 
and a separate list detailing the contents shall be 
prepared for each case after the first and placed in 
the case to which it relates.  Each case is to be 
numbered to indicate both the number of the case 
and the total number of cases concerned e.g. 1/3, 
2/3, 3/3;  
(f) the CP&F-generated shipping 
label; and 
(g) any statutory hazard markings 
and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging 
design, or to use a packaging design, that was not part of the 
original requirement under the Contract, shall be considered as an 
alteration to the specification in accordance with condition 7 
(Variations to Specification). 
n. The Contractor shall ensure that timber and wood-
containing products supplied under the Contract comply with the 
provisions of condition 25 (Timber and Wood-Derived Products) 
and Annex I and Annex II of the International Standards for 
Phytosanitary Measures, "Guidelines for Regulating Wood 
Packaging Material in International Trade", Publication No 15 
(ISPM 15).  
o. All Packaging shall meet the requirements of the Packaging 
(Essential Requirements) Regulations 2003 (as amended) where 
applicable. 
p. In any design work the Contractor shall comply with the 
Producer Responsibility Obligations (Packaging Waste) 
Regulations 2007 (as amended) or equivalent legislation.  
Evidence of compliance shall be a contractor record in 
accordance with condition 18 (Contractor’s Records). 
q. This Condition is concerned with the supply of Packaging 
suitable to protect and ease handling, transport and storage of 
specified items.  Where there is a failure of suitable Packaging (a 
design failure), or Packaging fails and this is attributed to the 
Packaging supplier, then the supplier shall be liable for the cost of 
replacing the Packaging. 
r. Liability for other losses resulting from Packaging failure or 
resulting from damage to Packaging, (such as damage to the 
packaged item etc.), shall be specified elsewhere in the Contract. 
s. General requirements for service Packaging, including 
details of UK and NATO MLP and Commercial Packaging 
descriptions, are contained in Def Stan 81-041 (Part 1) 
"Packaging of Defence Materiel".  Def Stans, NATO 
Standardisation Agreements (STANAGs), and further information 
are available from the DStan internet site at: 
https://www.dstan.mod.uk/ 
t. Unless specifically stated otherwise in the invitation to 
tender or the Contract, reference to any standard including Def 
Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the 
date of such tender or Contract. 
u. In the event of conflict between the Contract and Def Stan 
81-041, the Contract shall take precedence. 
 
24. Supply of Hazardous Materials or Substances in 
Contractor Deliverables 
a. The Contractor shall provide to the Authority:  

(1) for each hazardous material or 
substance supplied, a Safety Data Sheet (SDS) in 
accordance with the extant Chemicals (Hazard Information 
and Packaging for Supply) Regulations (CHIP) and / or the 
Classification, Labelling and Packaging (CLP) Regulation 
1272/2008 (whichever is applicable), and 

https://www.dstan.mod.uk/
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(2) for each Contractor Deliverable 
containing hazardous materials or substances, safety 
information as required by the Health and Safety at Work, 
etc Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or 
legal obligation of the Authority or the Contractor.  
b. If the Contractor Deliverable contains hazardous materials 
or substances, or is a substance falling within the scope of the 
REACH Regulation (EC) No 1907/2006: 

(1) the Contractor shall provide to 
the Authority an SDS for the substance in accordance with 
the Regulation. If the Contractor becomes aware of new 
information which may affect the risk management 
measures or new information on the hazard, the 
Contractor shall update the SDS and forward it to the 
Authority and to the address listed in clause 24.h below, 
and 
(2) the Authority, if it becomes aware 
of new information regarding the hazardous properties of 
the substance, or any other information that might call into 
question the appropriateness of the risk management 
measures identified in the SDS supplied, shall report this 
information in writing to the Contractor.  

c. If the Contractor is required, under, or in connection with 
the contract, to supply Contractor Deliverables or components of 
Contractor Deliverables that, in the course of their use, 
maintenance, disposal, or in the event of an accident, may 
release hazardous materials or substances, they shall provide to 
the Authority a list of those hazardous materials or substances, 
and for each hazardous material or substance listed, provide an 
SDS. 
d. The Contractor shall provide to the Authority a completed 
Schedule 6 (Hazardous Contractor Deliverables, Materials or 
Substances Supplied under the Contract: Data Requirements) in 
accordance with Schedule 3 (Contract Data Sheet). 
e. If the Contractor Deliverables, materials or substances are 
ordnance, munitions or explosives, in addition to the 
requirements of CHIP and / or the CLP Regulation 1272/2008 
(whichever is applicable) and REACH the Contractor shall comply 
with hazard reporting requirements of DEF STAN 07-085 Design 
Requirements for Weapons and Associated Systems. 
f. If the Contractor Deliverables, materials or substances are 
or contain or embody a radioactive substance as defined in the 
Ionising Radiation Regulations SI 1999/3232, the Contractor shall 
additionally provide details of: 

(1) activity;  
(2) the substance and form 
(including any isotope);  

g. If the Contractor Deliverables, materials or substances 
have magnetic properties, the Contractor shall additionally 
provide details of the magnetic flux density at a defined distance, 
for the condition in which it is packed.  
h. Any SDS to be provided in accordance with this Condition, 
including any related information to be supplied in compliance 
with the Contractor’s statutory duties under Clause 24.a, any 
information arising from the provisions of Clauses 24.e, 24.f and 
24.g and the completed Schedule 6, shall be sent directly to the 
Authority’s Representative (Commercial) as soon as practicable, 
and no later than one (1) month prior to the Contract delivery 
date, unless otherwise stated in Schedule 3 (Contract Data 
Sheet). In addition, so that the safety information can reach users 
without delay, a copy shall be sent preferably as an email with 
attachment(s) in Adobe PDF or MS WORD format, or, if only 
hardcopy is available, to the addresses below: 

(3) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS)  
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019  
MOD Abbey Wood (North)  
Bristol, BS34 8QW 
(4) Emails to be sent to:  

DSA-DLSR-MovTpt-DGHSIS@mod.uk 
i. Failure by the Contractor to comply with the requirements of 
this Condition shall be grounds for rejecting the affected 
Contractor Deliverables. Any withholding of information 
concerning hazardous Contractor Deliverables, materials or 
substances shall be regarded as a material breach of Contract 
under Condition 43 (Material Breach) for which the Authority 
reserves the right to require the Contractor to rectify the breach 
immediately at no additional cost to the Authority or to terminate 
the Contract in accordance with Condition 43. 
 
25. Timber and Wood-Derived Products 
a. All Timber and Wood-Derived Products supplied by the 
Contractor under the Contract:  

(1) shall comply with the Contract 
Specification; and  
(2) must originate either:  

(a) from a Legal and 
Sustainable source; or 
(b) from a FLEGT-licensed or 
equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber 
and Wood-Derived Products supplied by the Contractor under the 
Contract shall originate from a forest source where management 
of the forest has full regard for: 

(1) identification, documentation and 
respect of legal, customary and traditional tenure and use 
rights related to the forest; 
(2) mechanisms for resolving 
grievances and disputes including those relating to tenure 
and use rights, to forest management practices and to 
work conditions; and  
(3) safeguarding the basic labour 
rights and health and safety of forest workers. 

c. If requested by the Authority, the Contractor shall provide to 
the Authority Evidence that the Timber and Wood-Derived 
Products supplied to the Authority under the Contract comply with 
the requirements of clause 25.a or 25.b or both. 
d. The Authority reserves the right at any time during the 
execution of the Contract and for a period of five (5) years from 
final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority’s inspection within 
fourteen (14) days of the Authority’s request. 
e. If the Contractor has already provided the Authority with the 
Evidence required under clause 25.c, the Contractor may satisfy 
these requirements by giving details of the previous notification 
and confirming the Evidence remains valid and satisfies the 
provisions of clauses 25.a or 25.b or both. 
f. The Contractor shall maintain records of all Timber and 
Wood-Derived Products delivered to and accepted by the 
Authority, in accordance with condition 18 (Contractor’s Records). 
g. Notwithstanding clause 25.c, if exceptional circumstances 
render it strictly impractical for the Contractor to record Evidence 
of proof of timber origin for previously used Recycled Timber, the 
Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled 
Timber to its previous end use as a standalone object or 
as part of a structure; and 
(2) an explanation of the 
circumstances that rendered it impractical to record 
Evidence of proof of timber origin. 

h. The Authority reserves the right to decide, except where in 
the Authority’s opinion the timber supplied is incidental to the 
requirement and from a low risk source, whether the Evidence 
submitted to it demonstrates compliance with clause 25.a or 25.b, 
or both.  In the event that the Authority is not satisfied, the 
Contractor shall commission and meet the costs of an 
Independent Verification and resulting report that will: 

(1) verify the forest source of the 
timber or wood; and  
(2) assess whether the source meets 
the relevant criteria of clause 25.b. 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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i. The statistical reporting requirement at clause 25.j applies 
to all Timber and Wood-Derived Products delivered under the 
Contract.  The Authority reserves the right to amend the 
requirement for statistical reporting, in the event that the UK 
Government changes the requirement for reporting compliance 
with the Government Timber Procurement Policy.  Amendments 
to the statistical reporting requirement will be made in accordance 
with condition 6 (Amendments to Contract). 
j. The Contractor shall provide to the Authority, a completed 
Schedule 7 (Timber and Wood-Derived Products Supplied under 
the Contract: Data Requirements), the data or Information the 
Authority requires in respect of Timber and Wood-Derived 
Products delivered to the Authority under the Contract, or in 
respect of each Order in the case of a Framework Agreement, or 
at such other frequency as stated in the Contract.  The Contractor 
shall send all completed Schedule 7s (Timber and Wood-Derived 
Products Supplied under the Contract: Data Requirements), 
including Nil Returns where appropriate, to the Authority’s 
Representative (Commercial). 
k. The Schedule 7 (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements) may be 
amended by the Authority from time to time, in accordance with 
condition 6 (Amendments to Contract). 
l. The Contractor shall obtain any wood, other than 
processed wood, used in Packaging from: 

(1) companies that have a full 
registered status under the Forestry Commission and 
Timber Packaging and Pallet Confederation’s UK Wood 
Packaging Material Marking Programme (more detailed 
information can be accessed at www.forestry.gov.uk) and 
all such wood shall be treated for the elimination of raw 
wood pests and marked in accordance with that 
Programme; or 
(2) sources supplying wood treated 
and marked so as to conform to Annex I and Annex II of 
the International Standard for Phytosanitary Measures, 
“Guidelines for Regulating Wood Packaging Material in 
International Trade”, Publication No 15 published by the 
Food and Agricultural Organisation of the United Nations 
(ISPM15) (more detailed information can be accessed at  
www.fao.org). 

 
26. Certificate of Conformity 
a. Where required in Schedule 3 (Contract Data Sheet) the 
Contractor shall provide a Certificate of Conformity (CofC) in 
accordance with Schedule 2 (Schedule of Requirements) and any 
applicable Quality Plan.  One copy of the CofC shall be sent to 
the Authority’s Representative (Commercial) upon Delivery, and 
one copy shall be provided to the Consignee upon Delivery. 
b. The Contractor shall consider the CofC to be a record in 
accordance with condition 18 (Contractor’s Records). 
c. The Information provided on the CofC shall include: 

(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where 
applicable Contract amendment number; 
(4) details of any approved 
concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from 
Schedule 2 (Schedule of Requirements); 
(8) description of Contractor 
Deliverable, including part number, specification and 
configuration status; 
(9) identification marks, batch and 
serial numbers in accordance with the Specification; 
(10) quantities; 
(11) a signed and dated statement by 
the Contractor that the Contractor Deliverables comply 
with the requirements of the Contract and approved 
concessions. 

Exceptions or additions to the above are to be documented. 
d. Where Schedule 2 (Schedule of Requirements) and any 
applicable Quality Plan require demonstration of traceability and 
design provenance through the supply chain the Contractor shall 
include in any relevant subcontract the requirement for the 
Information called for at clause 26.c. The Contractor shall ensure 
that this Information is available to the Authority through the 
supply chain upon request in accordance with condition 18 
(Contractor Records). 
 
27. Access to Contractor’s Premises 
a. The Contractor shall provide to the Authority’s 
Representatives following reasonable Notice, relevant 
accommodation/facilities, at no direct cost to the Authority, and all 
reasonable access to its premises for the purpose of monitoring 
the Contractor’s progress and quality standards in performing the 
Contract. 
b. As far as reasonably practical, the Contractor shall ensure 
that the provisions of clause 1 are included in their subcontracts 
with those suppliers identified in the Contract. The Authority, 
through the Contractor, shall arrange access to such 
subcontractors. 
 
28. Delivery / Collection 
a. Schedule 3 (Contract Data Sheet) shall specify whether the 
Contractor Deliverables are to be Delivered to the Consignee by 
the Contractor or Collected from the Consignor by the Authority. 
b. Where the Contractor Deliverables are to be Delivered by 
the Contractor (or a third party acting on behalf of the Contractor), 
the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s 
Representative as detailed in Schedule 3 (Contract Data 
Sheet) in advance of the Delivery Date in order to agree 
administrative arrangements for Delivery and provide any 
Information pertinent to Delivery requested; 
(2) comply with any special 
instructions for arranging Delivery in Schedule 3 (Contract 
Data Sheet); 
(3) ensure that each consignment of 
the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a 
DEFFORM 129J in accordance with the instructions;  
(4) be responsible for all costs of 
Delivery; and 
(5) Deliver the Contractor 
Deliverables to the Consignee at the address stated in 
Schedule 2 (Schedule of Requirements) by the Delivery 
Date between the hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by 
the Authority (or a third party acting on behalf of the Authority), the 
Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s 
Representative (Transport) as detailed in box 10 of 
DEFFORM 111 at Annex A to Schedule 3 (Contract Data 
Sheet) in advance of the Delivery Date in order to agree 
specific arrangements for Collection and provide any 
Information pertinent to the Collection requested; 
(2) comply with any special 
instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 
(3) ensure that each consignment of 
the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a 
DEFFORM 129J in accordance with the instructions;  
(4) ensure that the Contractor 
Deliverables are available for Collection by the Authority 
from the Consignor (as specified in Schedule 3 (Contract 
Data Sheet)) by the Delivery Date between the hours 
agreed by the Parties; and 
(5) in the case of Overseas 
consignments, ensure that  the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All 

http://www.forestry.gov.uk/
http://www.fao.org/
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Customs clearance shall be the responsibility of the 
Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass 
from the Contractor to the Authority: 

(1) on the Delivery of the Contractor 
Deliverables by the Contractor to the Consignee in 
accordance with clause 28.b; or 
(2) on the Collection of the 
Contractor Deliverables from the Consignor by the 
Authority once they have been made available for 
Collection by the Contractor in accordance with clause 
28.c. 

 
29. Acceptance  
a. Acceptance of the Contractor Deliverables shall occur in 
accordance with any acceptance procedure specified in Schedule 
8 (Acceptance Procedure).  If no acceptance procedure is so 
specified acceptance shall occur when either: 

(1) the Authority does any act in 
relation to the Contractor Deliverable which is inconsistent 
with the Contractor’s ownership; or 
(2) the time limit in which to reject 
the Contractor Deliverables defined in clause 30.b has 
elapsed. 
 

30. Rejection 
a. If any of the Contractor Deliverables Delivered to the 
Authority do not conform to the Specification or any other terms 
of this Contract, then (without limiting any other right or remedy 
that the Authority may have) the Authority may reject the 
Contractor Deliverables (in whole or in part).  The Authority shall 
return these Contractor Deliverables to the Contractor at the 
Contractor’s risk and cost.   
b. Rejection of any of the Contractor Deliverables under 
clause 30.a shall take place by the time limit for rejection 
specified in Schedule 3 (Contract Data Sheet), or if no such 
period is specified within thirty (30) Business Days. 
 
31. Diversion Orders 
a. The Authority shall notify the Contractor at the earliest 
practicable opportunity if it becomes aware that a Contractor 
Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the urgent 
delivery of the Contractor Deliverables identified in it. These 
Contractor Deliverables are to be delivered by the Contractor 
using the quickest means available as agreed by the Authority.  
c. The Authority reserves the right to cancel the Diversion 
Order.  
d. If the terms of the Diversion Order are unclear, the 
Contractor shall immediately contact the Representative of the 
Authority who issued it for clarification and/or further instruction.  
e. If the Diversion Order increases the quantity of Contractor 
Deliverables beyond the scope of the Contract, it is to be returned 
immediately to the Authority’s Commercial Officer with an 
appropriate explanation.  
f. The Contractor shall be entitled to reasonable additional 
delivery and packaging costs incurred in complying with the 
Diversion Order or cancellation. Claims are to be submitted by 
the Contractor to the Authority’s Commercial Officer together with 
applicable receipts and agreed as an amendment to the Contract 
in accordance with condition 6 (Amendments to Contract). The 
Contractor shall comply with the requirements of the Diversion 
Order upon receipt of the Diversion Order. 
 
32. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that any 
Contractor Deliverable is to be Delivered by the Contractor to its 
own premises, or to those of a Subcontractor (‘self-to-self 
delivery’), the risk in such a Contractor Deliverable shall remain 
vested in the Contractor until such time as it is handed over to the 
Authority. 
 

Licences and Intellectual Property 
 
33. Import and Export Licences 
a. If, in the performance of the Contract, the Contractor needs 
to import into the UK or export out of the UK anything not supplied 
by or on behalf of the Authority and for which a UK import or 
export licence is required, the responsibility for applying for the 
licence shall rest with the Contractor.  The Authority shall provide 
the Contractor with sufficient information, certification, 
documentation and other reasonable assistance in obtaining any 
necessary UK import or export licence. 
b. When an export licence or import licence or authorisation 
either singularly or in combination is required from a foreign 
government for the performance of the Contract, the Contractor 
shall as soon as reasonably practicable consult with the Authority 
on the licence requirements.  Where the Contractor is the 
applicant for the licence or authorisation the Contractor shall: 

(1) ensure that when end use or end 
user restrictions, or both, apply to all or part of any 
Contractor Deliverable (which for the purposes of this 
Condition shall also include information, technical data and 
software), the Contractor, unless otherwise agreed with the 
Authority, shall identify in the application: 

(a) the end user as: Her 
Britannic Majesty’s Government of the United 
Kingdom of Great Britain and Northern Ireland 
(hereinafter “HM Government”); and 
(b) the end use as: For the 
Purposes of HM Government; and 

(2) include in the submission for the 
licence or authorisation a statement that "information on 
the status of processing this application may be shared 
with the Ministry of Defence of the United Kingdom". 

c. If the Contractor or any subcontractor in the performance of 
the Contract needs to export materiel not previously supplied by 
or on behalf of the Authority for which an export licence or import 
licence or authorisation from a foreign government is required, the 
responsibility for instituting expeditious action to apply for and 
obtain the licence shall rest with the Contractor or that 
subcontractor.  For the purposes of this Condition materiel shall 
mean information, technical data and items, including Contractor 
Deliverables, components of Contractor Deliverables and 
software. 
d. Where the Contract performance requires the export of 
materiel for which a foreign export licence or import licence or 
authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or 
authorisation application, grant and maintenance in the Contract 
risk register and in the risk management plan for the Contract, 
with appropriate review points.  Where there is no requirement 
under the Contract for a risk management plan the Contractor 
shall submit this information to the Authority’s representative. 
e. During the term of the Contract and for a period of up to 2 
years from completion of the Contract, the Authority may make a 
written request to the Contractor to seek a variation to the 
conditions to a foreign export licence or import licence or 
authorisation to enable the Authority to re-export or re-transfer a 
licensed or authorised item or licensed or authorised information 
from the UK to a non-licensed or unauthorised third party.  If the 
Authority makes such a request it will consult with the Contractor 
before making a determination of whether the Authority or the 
Contractor is best placed in all the circumstance to make the 
request.  Where, subsequent to such consultation the Authority 
notifies the Contractor that the Contractor is best placed to make 
such request: 

(1) the Contractor shall, or procure 
that the Contractor’s subcontractor shall, expeditiously 
consider whether or not there is any reason why it should 
object to making the request and, where it has no 
objection, file an application to seek a variation of the 
applicable export licence or import licence or authorisation 
in accordance with the procedures of the licensing 
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authority.  Where the contractor has an objection, the 
Parties shall meet within five (5) working days to resolve 
the issue and should they fail the matter shall be 
escalated to an appropriate level within both Parties’ 
organisations, to include their respective export licensing 
subject matter experts; and 
(2) the Authority shall provide 
sufficient information, certification, documentation and 
other reasonable assistance as may be necessary to 
support the application for the requested variation.  

f. Where the Authority determines that it is best placed to 
make such request the Contractor shall provide sufficient 
information, certification, documentation and other reasonable 
assistance as may be necessary to support the Authority to make 
the application for the requested variation. 
g. Where the Authority invokes clause 33.e or 33.f the 
Authority will pay the Contractor a fair and reasonable charge for 
this service based on the cost of providing it.   
h. Where the Contractor subcontracts work under the 
Contract, which is likely to be subject to foreign export control, 
import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent 
obligations to those set out in this Condition.  Where it is not 
possible to include equivalent terms to those set out in this 
Condition, the Contractor shall report that fact and the 
circumstances to the Authority. 
i. Without prejudice to HM Government's position on the 
validity of any claim by a foreign government to extra-territoriality, 
the Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable 
assistance to facilitate the granting of export licences or import 
licences or authorisations by a foreign Government in respect of 
the performance of the Contract. 
j. The Authority shall provide such assistance as the 
Contractor may reasonably require in obtaining any UK export 
licences necessary for the performance of the Contract. 
k. The Contractor shall use reasonable endeavours to identify 
whether any Contractor Deliverable is subject to:  

(1) a non-UK export licence, 
authorisation or exemption; or 
(2) any other related transfer or 
export control, 

that imposes or will impose end use, end user or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals 
based upon their nationality.  This does not include the 
Intellectual Property-specific restrictions of the type referred to in 
condition 34 (Third Party Intellectual Property – Rights and 
Restrictions). 
l. If at any time during the term of the Contract the Contractor 
becomes aware that all or any part of the Contractor Deliverables 
are subject to Clause 33.k(1) or 33.k(2), it shall notify the 
Authority of this as soon as reasonably practicable by providing 
details in the DEFFORM 528 or other mutually agreed alternative 
format. Such notification shall be no later than thirty (30) days of 
knowledge of any affected Contractor Deliverable and in any 
event such notification shall be not less than thirty (30) days prior 
to delivery of the Contractor Deliverables. 
m. If the information to be provided under Clause 33.l has 
been provided previously to the Authority by the Contractor under 
the Contract, the Contractor may satisfy these requirements by 
giving details of the previous notification and confirming they 
remain valid and satisfy the provisions of Clause 33.l. 
n. During the term of the Contract, the Contractor shall notify 
the Authority as soon as reasonably practicable of any changes 
in the information notified previously under clauses 33.l or 33.m 
of which it becomes or is aware that would affect the Authority’s 
ability to use, disclose, re-transfer or re-export an item or part of it 
as is referred to in those Clauses by issuing an updated 
DEFFORM 528 to the Authority. 
o. For a period of up to 2 years from completion of the 
Contract and in response to a specific request by the Authority, 
the Contractor shall notify the Authority as soon as reasonably 

practicable of any changes in the information notified previously 
under Clause 33.l or 33.m of which it becomes aware that would 
affect the Authority’s ability to use, disclose, re-transfer or re-
export an item or part of it as is referred to in those Clauses by 
issuing an updated DEFFORM 528 to the Authority. 
p. Where following receipt of materiel from a subcontractor or 
any of its other suppliers restrictions are notified to the Contractor 
by that subcontractor, supplier or other third party or are identified 
by the Contractor, the Contractor shall immediately inform the 
Authority by issuing an updated DEFFORM 528.  Within [X] days 
of such notification, the Contractor shall propose to the Authority 
actions to mitigate the impact of such restrictions.  Such proposals 
may include, where appropriate, mutually supported attempts to 
obtain removal or modification to the restrictions or to obtain 
appropriate authorisations from the relevant foreign government. 
The Authority shall notify the contractor within [X] days of receipt 
of a proposal whether it is acceptable and where appropriate the 
Contract shall be modified in accordance with its terms to 
implement the proposal. 
q. If the restrictions prevent the Contractor from performing its 
obligations under the Contract and have not been removed, 
modified or otherwise satisfactorily managed within a reasonable 
time, the Authority may at its absolute discretion elect to amend 
the contract in accordance with condition 6 or 7 or as otherwise 
may be provided by the Contract, or to terminate the Contract.  
Except as set out in clause 33.r, in the event of termination in 
these circumstances termination shall be on fair and reasonable 
terms having regard to all the circumstances including payments 
already made and that would otherwise be due under the 
Contract, costs incurred by the Contractor and benefits received 
by the Authority. The Parties, acting in good faith, will use all 
reasonable endeavours to agree such fair and reasonable terms 
failing which either Party may refer the matter to dispute 
resolution in accordance with the provisions in the Contract.33.r, 
in the event of termination in these circumstances termination 
shall be on fair and reasonable terms having regard to all the 
circumstances including payments already made and that would 
otherwise be due under the Contract, costs incurred by the 
Contractor and benefits received by the Authority. The Parties, 
acting in good faith, will use all reasonable endeavours to agree 
such fair and reasonable terms failing which either Party may 
refer the matter to dispute resolution in accordance with the 
provisions in the Contract. 
r. In the event that the restrictions notified to the Authority 
pursuant to Clause 33.l were known or ought reasonably have 
been known by the Contractor (but were not disclosed) at contract 
award or if restrictions notified to the Authority pursuant to clauses 
33.n or 33.p were known or ought reasonably to have been known 
by the Contractor at the date of submission of the most recent 
DEFFORM 528 submitted to the Authority in accordance with 
Clause 33.l, termination under Clause 33.t will be in accordance 
with condition 43 (Material Breach) and the provisions of clause 
33.v will not apply.  
s. The Authority shall use reasonable endeavours to identify 
any export control restrictions applying to materiel to be provided 
to the Contractor as Government Furnished Assets (GFA).  
Where the Authority is to provide materiel necessary to enable the 
Contractor to perform the Contract or in respect of which the 
Services are to be provided, and that materiel is subject to a non-
UK export licence, authorisation, exemption or other related 
transfer or export control as described in the provisions of Clause 
33.k, the Authority shall provide a completed DEFFORM 528 or 
will provide a new or updated DEFFORM 528 to the Contractor 
within thirty (30) days of the date of knowledge and in any case 
not later than thirty (30) days prior to the delivery of such materiel 
to the Contractor.     
t. In the event that the Authority becomes aware that the 
DEFFORM 528 disclosure was incomplete or inaccurate or in the 
event additional such materiel is identified then the Authority shall 
provide, as soon as reasonably practicable a new or revised 
DEFFORM 528.  In the event that the Authority becomes aware 
that a prior disclosure included in DEFFORM 528 submitted to the 
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Contractor was incomplete or inaccurate less than thirty (30) days 
prior to the delivery to the Contractor of any material to which the 
updated or new disclosure relates, the Parties will meet as soon 
as reasonably practicable to discuss how to mitigate the impact of 
the incomplete or inaccurate disclosure.  
u. Where: 

(1) restrictions are advised by the 
Authority to the Contractor in a DEFFORM 528 
provided pursuant to Clauses 33.s or 33.t or both; 
or  
(2) any of the information provided 
by the Authority in any DEFFORM 528 proves to 
be incorrect or inaccurate;  

the Authority and the Contractor shall act promptly to mitigate the 
impact of such restrictions or incorrect or inaccurate information.  
Such mitigation shall include, where appropriate, mutually 
supported attempts to obtain removal or modification to the 
restrictions or to obtain appropriate authorisations from the 
relevant foreign government.  If the restrictions or incorrect or 
inaccurate information adversely affect the ability of the 
Contractor to perform its obligations under the Contract, the 
matter shall be handled under the terms of condition 6 
(Amendments to Contract) or condition 7 (Variations to 
Specification) or as may otherwise be provided by the Contract 
as appropriate and if no alternative solution satisfies the essential 
terms of the Contract and the restrictions have not been 
removed, modified or otherwise satisfactorily managed within a 
reasonable time the Authority may terminate the Contract.  
Termination under these circumstances will be under the terms of 
condition 42 (Termination for Convenience) and as referenced in 
the Contract. 
v. Pending agreement of any amendment of the Contract as 
set out in clause 33.q or 33.u, provided the Contractor takes such 
steps as are reasonable to mitigate the impact, the Contractor 
shall be relieved from its obligations to perform those elements of 
the Contract directly affected by the restrictions or provision of 
incorrect or incomplete information. 
 
34. Third Party Intellectual Property – Rights and 
Restrictions 
a. The Contractor and, where applicable any Subcontractor, 
shall promptly notify the Authority as soon as they become aware 
of: 

(1) any invention or design the 
subject of patent or registered Design Rights (or 
application thereof) owned by a third party which appears 
to be relevant to the performance of the Contract or to use 
by the Authority of anything required to be done or 
delivered under the Contract;  
(2) any restriction as to disclosure or 
use, or obligation to make payments in respect of any 
other intellectual property (including technical Information) 
required for the purposes of the Contract or subsequent 
use by the Authority of anything delivered under the 
Contract and, where appropriate, the notification shall 
include such Information as is required by Section 2 of the 
Defence Contracts Act 1958;  
(3) any allegation of infringement of 
intellectual property rights made against the Contractor 
and which pertains to the performance of the Contract or 
subsequent use by the Authority of anything required to be 
done or delivered under the Contract. 

Clause 34.a does not apply in respect of Contractor Deliverables 
normally available from the Contractor as a Commercial Off The 
Shelf (COTS) item or service. 
b. If the Information required under clause 34.a has been 
notified previously, the Contractor may meet its obligations by 
giving details of the previous notification. 
c. For COTS Contractor Deliverables patents and registered 
designs in the UK,  in respect of any question arising (by way of 
an allegation made to the Authority or Contractor, or otherwise) 
that the manufacture or provision under the Contract of 

Contractor Deliverables normally available from the Contractor as 
a COTS item or service is an infringement of a UK patent or 
registered design not owned or controlled by the Contractor or the 
Authority, the Contractor shall, subject to the agreement of the 
third party owning such patent or registered design, be given 
exclusive conduct of any and all negotiations for the settlement of 
any claim or the conduct of any litigation arising out of such 
question.  The Contractor shall indemnify the Authority, its 
officers, agents and employees against any liability and cost 
arising from such allegation.  This condition shall not apply if: 

(1) the Authority has made or makes 
an admission of any sort relevant to such question;  
(2) the Authority has entered or 
enters into any discussions on such question with any third 
party without the prior written agreement of the Contractor;  
(3) the Authority has entered or 
enters into negotiations in respect of any relevant claim for 
compensation in respect of Crown Use under Section 55 of 
the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1977;  
(4) legal proceedings have been 
commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown 
Use that has been properly authorised.  

d. The indemnity in clause 34.c does not extend to use by the 
Authority of anything supplied under the Contract where that use 
was not reasonably foreseeable at the time of the Contract.  
e.  In the event that the Authority has entered into negotiation 
in respect of a claim for compensation, or legal proceedings in 
respect of the Crown Use have commenced, the Authority shall 
forthwith authorise the Contractor for the purposes of performing 
the Contract (but not otherwise) to utilise a relevant invention or 
design in accordance with Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949 and to 
use any model, document or information relating to any such 
invention or design which may be required for that purpose. 
f. For all other Contractor Deliverables patents and registered 
designs in the UK, if a relevant invention or design has been 
notified to the Authority by the Contractor prior to the Effective 
Date of Contract, then unless it has been otherwise agreed, under 
the provisions of Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949, the Contractor is 
hereby authorised to utilise that invention or design, 
notwithstanding the fact that it is the subject of a UK Patent or UK 
Registered Design, for the purpose of performing the Contract.  
g. If, under clause 34.a, a relevant invention or design is 
notified to the Authority by the Contractor after the Effective Date 
of Contract, then:  

(1) if the owner (or its exclusive 
licensee) takes or threatens in writing to take any relevant 
action against the Contractor, the Authority shall issue to 
the Contractor a written authorisation in accordance with 
the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949, 
and  
(2) in any event, unless the 
Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably 
delay the issue of a written authorisation in accordance 
with the provisions of Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 
1949.  

h. The Authority shall assume all liability and shall indemnify 
the Contractor, its officers, agents and employees against liability, 
including the Contractor’s costs, as a result of infringement by the 
Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the United Kingdom in the 
performance of the Contract when such infringement arises from 
or is incurred by reason of the Contractor following any 
specification, statement of work or instruction in the Contract or 
using, keeping or disposing of any item given by the Authority for 
the purpose of the Contract in accordance with the Contract. 
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i. The Contractor shall assume all liability and shall indemnify 
the Authority, its officers, agents and employees against liability, 
including the Authority’s costs, as a result of infringement by the 
Contractor or their suppliers of any patent, utility model, 
registered design or like protection outside the UK in the 
performance of the Contract when such infringement arises from 
or is incurred otherwise than by reason of the Contractor 
following any specification, statement of work or instruction in the 
Contract or using, keeping or disposing of any item given by the 
Authority for the purpose of the Contract in accordance with the 
Contract.  
j. The Contractor shall not be entitled to any reimbursement 
of any royalty, licence fee or similar expense incurred in respect 
of anything to be done under the Contract, where:  

(1) a relevant discharge has been 
given under Section 2 of the Defence Contracts Act 1958, 
or relevant authorisation in accordance with Sections 55 
or 57 of the Patents Act 1977, Section 12 of the 
Registered Designs Act 1949 or Section 240 of the 
Copyright, Designs and Patents Act 1988 in respect of any 
intellectual property; or  
(2) any obligation to make payments 
for intellectual property has not been promptly notified to 
the Authority under clause 34.a.  

k. Where authorisation is given by the Authority under clause 
34.e, 34.f or 34.g, to the extent permitted by Section 57 of the 
Patents Act 1977, Section 12 of the Registered Designs Act 1949 
or Section 240 of the Copyright, Designs and Patents Act 1988, 
the Contractor shall also be:  

(1) released from payment whether 
by way of royalties, licence fees or similar expenses in 
respect of the Contractor's use of the relevant invention or 
design, or the use of any relevant model, document or 
information for the purpose of performing the Contract; 
and  
(2) authorised to use any model, 
document or information relating to any such invention or 
design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the 
Authority and its officers, agents and employees against liability, 
including costs as a result of:  

(1) infringement or alleged 
infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like 
protection in any part of the world in respect of any item to 
be supplied under the Contract or otherwise in the 
performance of the Contract;  
(2) misuse of any confidential 
information, trade secret or the like by the Contractor in 
performing the Contract;  
(3) provision to the Authority of any 
Information or material which the Contractor does not 
have the right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the 
Contractor, its officers, agents and employees against liability, 
including costs as a result of:  

(1) infringement or alleged 
infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like 
protection in any part of the world in respect of any item 
provided by the Authority for the purpose of the Contract 
but only to the extent that the item is used for the purpose 
of the Contract;  
(2) alleged misuse of any 
confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by 
the Authority for the purposes of the Contract, but only to 
the extent that Contractor’s use of that Information is for 
the purposes intended when it was disclosed by the 
Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 34.a – 34.m represents 

the total liability of each Party to the other under the 
Contract in respect of any infringement or alleged 
infringement of patent or other Intellectual Property Right 
(IPR) owned by a third party;  
(2) neither Party shall be liable, one 
to the other, for any consequential loss or damage arising 
as a result, directly or indirectly, of a claim for infringement 
or alleged infringement of any patent or other IPR owned 
by a third party;  
(3) a Party against whom a claim is 
made or action brought, shall promptly notify the other 
Party in writing if such claim or action appears to relate to 
an infringement which is the subject of an indemnity or 
authorisation given under this Condition by such other 
Party.  The notification shall include particulars of the 
demands, damages and liabilities claimed or made of 
which the notifying Party has notice;  
(4) the party benefiting from the 
indemnity or authorisation shall allow the other Party, at its 
own expense, to conduct any negotiations for the 
settlement of the same, and any litigation that may arise 
therefrom and shall provide such information as the other 
Party may reasonably require;  
(5) following a notification under 
clause 34.n(3), the Party notified shall advise the other 
Party in writing within thirty (30) Business Days whether or 
not it is assuming conduct of the negotiations or litigation.  
In that case the Party against whom a claim is made or 
action brought shall not make any statement which might 
be prejudicial to the settlement or defence of such a claim 
without the written consent of the other Party;  
(6) the Party conducting negotiations 
for the settlement of a claim or any related litigation shall, if 
requested, keep the other Party fully informed of the 
conduct and progress of such negotiations.  

o. If at any time a claim or allegation of infringement arises in 
respect of copyright, database right, Design Right or breach of 
confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may 
at its own expense replace the item with an item of equivalent 
functionality and performance so as to avoid infringement or 
breach.  The Parties will co-operate with one another to mitigate 
any claim or damage which may arise from use of third party IPR.  
p. Nothing in condition 34 shall be taken as an authorisation or 
promise of an authorisation under Section 240 of the Copyright, 
Designs and Patents Act 1988. 
 
Pricing and Payment 
 
35. Contract Price 
a. The Contractor shall provide the Contractor Deliverables to 
the Authority at the Contract Price.  The Contract Price shall be a 
Firm Price unless otherwise stated in Schedule 3 (Contract Data 
Sheet). 
b. Subject to condition 35.a the Contract Price shall be 
inclusive of any UK custom and excise or other duty payable.  The 
Contractor shall not make any claim for drawback of UK import 
duty on any part of the Contract Deliverables supplied which may 
be for shipment outside of the UK. 
 
36. Payment and Recovery of Sums Due 
a.        Payment for Contractor Deliverables will be made by 
electronic transfer and prior to submitting any claims for payment 
under clause 36b the Contractor will be required to register their 
details (Supplier on-boarding) on the Contracting, Purchasing and 
Finance (CP&F) electronic procurement tool. 
b.       Where the Contractor submits an invoice to the Authority in 
accordance with clause 36a, the Authority will consider and verify 
that invoice in a timely fashion. 
c.        The Authority shall pay the Contractor any sums due under 
such an invoice no later than a period of 30 days from the date on 
which the Authority has determined that the invoice is valid and 
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undisputed. 
d.        Where the Authority fails to comply with clause 36a and 
there is undue delay in considering and verifying the invoice, the 
invoice shall be regarded as valid and undisputed for the purpose 
of clause 36c after a reasonable time has passed. 
e.       The approval for payment of a valid and undisputed invoice 
by the Authority shall not be construed as acceptance by the 
Authority of the performance of the Contractor’s obligations nor 
as a waiver of its rights and remedies under this Contract. 
f.        Without prejudice to any other right or remedy, the 
Authority reserves the right to set off any amount owing at any 
time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or 
under any other contract with the Authority, or with any other 
Government Department. 
 
37. Value Added Tax 
a. The Contract Price excludes any UK output Value Added 
Tax (VAT) and any similar EU (or non-EU) taxes chargeable on 
the supply of Contractor Deliverables by the Contractor to the 
Authority. 
b. If the Contractor is required by UK VAT law to be 
registered for UK VAT (or has registered voluntarily) in respect of 
his business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable 
to pay the tax due to HM Revenue and Customs (HMRC), the 
Authority shall pay to the Contractor in addition to the Contract 
Price (or any other sum due to the Contractor) a sum equal to the 
output VAT chargeable on the tax value of the supply of 
Contractor Deliverables, and all other payments under the 
Contract according to the law at the relevant tax point. 
c. The Contractor is responsible for the determination of VAT 
liability. The Contractor shall consult its Client Relationship 
Manager or the HMRC Enquiries Desk (and not the Authority’s 
Representative (Commercial)) in cases of doubt. The Contractor 
shall notify the Authority’s Representative (Commercial) of the 
Authority’s VAT liability under the Contract, and any changes to it, 
within twenty (20) Business Days of becoming aware the liability 
is other than at the standard rate of VAT. In the event of any 
doubt about the applicability of the tax in such cases, the 
Authority may require the Contractor to obtain, and pass to the 
Authority, a formal ruling from HMRC. The Contractor shall 
comply promptly with any such requirement. Where the 
Contractor obtains a ruling from HMRC, it shall supply a copy to 
the Authority within three (3) Business Days of receiving that 
ruling unless it proposes to challenge the ruling. Where the 
Contractor challenges the ruling it shall supply to the Authority a 
copy of any final decisions issued by HMRC on completion of the 
challenge within three (3) Business Days of receiving the 
decision. 
d. Where supply of Contractor Deliverables comes within the 
scope of UK VAT, but the Contractor is not required by UK VAT 
law to be registered for UK VAT (and has not registered 
voluntarily), the Authority shall be responsible for assessing and 
paying over directly to HMRC any UK output VAT due in respect 
of the Contractor Deliverables. The Contractor shall be 
responsible for ensuring it takes into account any changes in VAT 
law regarding registration. 
e. Where Contractor Deliverables are deemed to be supplied 
to the Authority outside the UK, the Contractor may be required 
by the laws of the country where the supply takes place to 
register there for EU (or non-EU) turnover or similar tax. In that 
event, the Authority shall pay to the Contractor in addition to the 
Contract Price (and any other sum due to the Contractor under 
the Contract) a sum equal to the tax the Contractor is liable to 
pay to the tax authorities of the country in question in relation to 
the Contractor Deliverables within thirty (30) calendar days of a 
written request for payment of any such sum by the Contractor. 
f. In relation to the Contractor Deliverables supplied under 
the Contract the Authority shall not be required to pay any sum in 
respect of the Contractor’s input VAT (or similar EU or non-EU or 
both input taxes). However, these input taxes will be allowed 

where it is established that, despite the Contractor having taken 
all reasonable steps to recover them, it has not been possible to 
do so. Where there is any doubt that the Contractor has complied 
with this requirement the matter shall be resolved in accordance 
with condition 40 (Dispute Resolution). 
g. Should HMRC decide that the Contractor has incorrectly 
determined the VAT liability, in accordance with clause 37.b 
above, the Authority will pay the VAT assessed by HMRC. In the 
event that HMRC so determines, the Contractor shall pay any 
interest charged on any assessment or penalties or both directly 
to HMRC. Such interest or penalties or both shall not be 
recoverable from the Authority under this Contract or any other 
contract. The Contractor shall supply the Authority with a copy of 
all correspondence between HMRC and the Contractor’s advisors 
regarding the VAT assessment within three (3) Business Days of 
a written request from the Authority for such correspondence. 
 
38. Debt Factoring 
a. Subject to the Contractor obtaining the prior written consent 
of the Authority in accordance with condition 11 (Assignment of 
Contract), the Contractor may assign to a third Party (“the 
Assignee”) the right to receive payment of the Contract Price or 
any part thereof due to the Contractor under the Contract 
(including interest which the Authority incurred through late 
payment under the Late Payment of Commercial Debts (Interest) 
Act 1998 (“the Act”)).  Any assignment of the right to receive 
payment of the Contract Price (or any part thereof) under this 
condition 38 shall be subject to: 

(1) reduction of any sums in respect 
of which the Authority exercises its right of recovery under 
clause 36.f; 
(2) all related rights of the Authority 
under the Contract in relation to the recovery of sums due 
but unpaid; and 
(3) the Authority receiving notification 
under both clauses 38.b and 38.c(2). 

b. In the event that the Contractor obtains from the Authority 
the consent to assign the right to receive the Contract Price (or 
any part thereof) under clause 38.a, the Contractor shall notify the 
Authority in writing of the assignment and the date upon which the 
assignment becomes effective. 
c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority’s 
continuing rights under clauses 38.a(1) and 38.a(2); and 
(2) notifies the Authority of the 
Assignee’s contact Information and bank account details to 
which the Authority shall make payment, subject to any 
reduction made by the Authority in accordance with 
clauses 38.a(1) and 38.a(2).  

d. The provisions of condition 36 (Payment and Recovery of 
Sums Due) shall continue to apply in all other respects after the 
assignment and shall not be amended without the prior approval 
of the Authority. 
 
39. Subcontracting and Prompt Payment 
a. Subcontracting any part of the Contract shall not relieve the 
Contractor of any of the Contractor’s obligations, duties or 
liabilities under the Contract. 
b. Where the Contractor enters into a Subcontract he shall 
cause a term to be included in such Subcontract: 

(1) providing that where the 
Subcontractor submits an invoice to the Contractor, the 
Contractor will consider and verify that invoice in a timely 
fashion; 
(2) providing that the Contractor shall 
pay the Subcontractor any sums due under such an 
invoice no later than a period of thirty (30) days from the 
date on which the Contractor has determined that the 
invoice is valid and undisputed; 
(3) providing that where the 
Contractor fails to comply with clause 39.b(1) above, and 
there is an undue delay in considering and verifying the 
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invoice, that the invoice shall be regarded as valid and 
undisputed for the purposes of clause 39.b(2) after a 
reasonable time has passed; and 
(4) requiring the counterparty to that 
Subcontract to include in any Subcontract which it awards, 
provisions having the same effect as clauses 39.b(1) to 
39.b(4). 

 
Termination 
 
40. Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute 
or claim arising out of or relating to the Contract through 
negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may 
include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 
b. In the event that the dispute or claim is not resolved 
pursuant to clause 40.a the dispute shall be referred to 
arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 40.b shall be governed by the 
Arbitration Act 1996.  For the purposes of the arbitration, the 
arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996. 
c. For the avoidance of doubt, anything said, done or 
produced in or in relation to the arbitration process (including any 
awards) shall be confidential between the Parties, except as may 
be lawfully required in judicial proceedings relating to the 
arbitration or otherwise. 
 
41. Termination for Insolvency or Corrupt Gifts  
 
Insolvency: 
a. The Authority may terminate the Contract, without paying 
compensation to the Contractor, by giving written Notice of such 
termination to the Contractor at any time after any of the following 
events:  
Where the Contractor is an individual or a firm: 

(1) the application by the individual 
or, in the case of a firm constituted under English law, any 
partner of the firm to the court for an interim order 
pursuant to Section 253 of the Insolvency Act 1986; or  
(2) the court making an interim order 
pursuant to Section 252 of the Insolvency Act 1986; or  
(3) the individual, the firm or, in the 
case of a firm constituted under English law, any partner 
of the firm making a composition or a scheme of 
arrangement with his or its creditors; or  
(4) the presentation of a petition for 
bankruptcy order against the individual or, in the case of a 
firm constituted under English law, any partner of the firm 
unless it is withdrawn within three (3) Business Days from 
the date on which the Contractor is notified of the 
presentation; or  
(5) the court making a bankruptcy 
order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; or  
(6) where the Contractor is either 
unable to pay his debts as they fall due or has no 
reasonable prospect of being able to pay debts which are 
not immediately payable. The Authority shall regard the 
Contractor as being unable to pay his debts if: 

(a) he has failed to comply 
with or to set aside a Statutory demand under 
Section 268 of the Insolvency Act 1986 within 
twenty-one (21) days of service of the Statutory 
Demand on him; or  
(b) execution or other process 
to enforce a debt due under a judgement or order 
of the court has been returned unsatisfied in whole 
or in part.  

(7) the presentation of a petition for 

sequestration in relation to the Contractor's estates unless 
it is withdrawn within three (3) Business Days from the 
date on which the Contractor is notified of the presentation; 
or  
(8) the court making an award of 
sequestration in relation to the Contractor’s estates. 

Where the Contractor is a company registered in England: 
(9) the presentation of a petition for 
the appointment of an administrator; unless it is withdrawn 
within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  
(10) the court making an 
administration order in relation to the company; or  
(11) the presentation of a petition for 
the winding-up of the company unless it is withdrawn 
within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  
(12) the company passing a resolution 
that the company shall be wound-up; or 
(13) the court making an order that the 
company shall be wound-up; or  
(14) the appointment of a Receiver or 
manager or administrative Receiver.  

Where the Contractor is a company registered other than in 
England, events occur or are carried out which, within the 
jurisdiction to which it is subject, are similar in nature or effect to 
those specified in clauses 41.a(9) to 41.a(14) inclusive above.  
b. Such termination shall be without prejudice to and shall not 
affect any right of action or remedy which shall have accrued or 
shall accrue thereafter to the Authority and the Contractor. 
 
Corrupt Gifts: 
c. The Contractor shall not do, and warrants that in entering 
the Contract it has not done any of the following (hereafter 
referred to as 'prohibited acts'): 

(1) offer, promise or give to any 
Crown servant any gift or financial or other advantage of 
any kind as an inducement or reward; 

(a) for doing or not doing (or 
for having done or not having done) any act in 
relation to the obtaining or execution of this or any 
other contract with the Crown; or  
(b) for showing or not showing 
favour or disfavour to any person in relation to this 
or any other Contract with the Crown. 

(2) enter into this or any other 
Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid 
by it or on its behalf, or to its knowledge, unless before the 
Contract is made particulars of any such commission and 
of the terms and conditions of any such agreement for the 
payment thereof have been disclosed in writing to the 
Authority.  

d. If the Contractor, its employees, agents or any 
subcontractor (or anyone acting on its behalf or any of its or their 
employees) does any of the prohibited acts or commits any 
offence under the Bribery Act 2010 with or without the knowledge 
or authority of the Contractor in relation to this Contract or any 
other contract with the Crown, the Authority shall be entitled: 

(1) to terminate the Contract and 
recover from the Contractor the amount of any loss 
resulting from the termination;  
(2) to recover from the Contractor the 
amount or value of any such gift, consideration or 
commission; and  
(3) to recover from the Contractor any 
other loss sustained in consequence of any breach of this 
condition, where the Contract has not been terminated.  

e. In exercising its rights or remedies under this condition, the 
Authority shall: 

(1) act in a reasonable and 
proportionate manner having regard to such matters as the 
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gravity of, and the identity of the person performing, the 
prohibited act; 
(2) give all due consideration, where 
appropriate, to action other than termination of the 
Contract, including (without being limited to):  

(a) requiring the Contractor to 
procure the termination of a subcontract where the 
prohibited act is that of a Subcontractor or anyone 
acting on its or their behalf;  
(b) requiring the Contractor to 
procure the dismissal of an employee (whether its 
own or that of a Subcontractor or anyone acting on 
its behalf) where the prohibited act is that of such 
employee.  

f. Recovery action taken against any person in Her Majesty's 
service shall be without prejudice to any recovery action taken 
against the Contractor pursuant to this Condition. 
 
42. Termination for Convenience  
a. The Authority shall have the right to terminate the Contract 
in whole or in part at any time by giving the Contractor at least 
twenty (20) business days written notice (or such other period as 
may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry 
of the notice period the Contract, or relevant part thereof, shall 
terminate without prejudice to the rights of the parties already 
accrued up to the date of termination.  Where only part of the 
Contract is being terminated, the Authority and the Contractor 
shall owe each other no further obligations in respect of the part 
of the Contract being terminated, but will continue to fulfil their 
respective obligations on all other parts of the Contract not being 
terminated. 
b. Following the above notification the Authority shall be 
entitled to exercise any of the following rights in relation to the 
Contract (or part being terminated) to direct the Contractor to: 

(1) not start work on any element of 
the Contractor Deliverables not yet started; 
(2) complete in accordance with the 
Contract the provision of any element of the Contractor 
Deliverables; 
(3) as soon as may be reasonably 
practicable take such steps to ensure that the production 
rate of the Contractor Deliverables is reduced as quickly 
as possible; 
(4) terminate on the best possible 
terms any subcontracts in support of the Contractor 
Deliverables that have not been completed, taking into 
account any direction given under clauses 42.b(2) and 
42.b(3) of this condition. 

c. Where this condition applies (and subject always to the 
Contractor’s compliance with any direction given by the Authority 
under clause 42.b): 

(1) The Authority shall take over from 
the Contractor at a fair and reasonable price all unused 
and undamaged materiel and any Contractor Deliverables 
in the course of manufacture that are: 

(a) in the possession of the 
Contractor at the date of termination; and 
(b) provided by or supplied to 
the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the 
course of manufacture as the Contractor shall, with the 
agreement of the Authority, choose to retain; 
(2) the Contractor shall deliver to the 
Authority within an agreed period, or in absence of such 
agreement within a period as the Authority may specify, a 
list of: 

(a) all such unused and 
undamaged materiel; and 
(b) Contractor Deliverables in 
the course of manufacture, 

that are liable to be taken over by, or previously belonging 
to the Authority, and shall deliver such materiel and 

Contractor Deliverables in accordance with the directions 
of the Authority; 
(3) in respect of Services, the 
Authority shall pay the Contractor fair and reasonable 
prices for each Service performed, or partially performed, 
in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the 
Contractor’s compliance with any direction given by the Authority 
in clause 42.b above) indemnify the Contractor against any 
commitments, liabilities or expenditure which would otherwise 
represent an unavoidable loss by the Contractor by reason of the 
termination of the Contract, subject to: 

(1) the Contractor taking all 
reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully 
itemised and costed list of such loss, with supporting 
evidence, reasonably and actually incurred by the 
Contractor as a result of the termination of the Contract or 
relevant part. 

e. The Authority’s total liability under the provisions of this 
Condition shall be limited to the total price of the Contractor 
Deliverables payable under the contract (or relevant part), 
including any sums paid, due or becoming due to the Contractor 
at the date of termination. 
f. The Contractor shall include in any subcontract over 
£250,000 which it may enter into for the purpose of the Contract, 
the right to terminate the subcontract under the terms of clauses 
42.a to 42.e except that: 

(1) the name of the Contractor shall 
be substituted for the Authority except in clause 42.c(1); 
(2) the notice period for termination 
shall be as specified in the subcontract, or if no period is 
specified twenty (20) business days; and 
(3) the Contractor’s right to terminate 
the subcontract shall not be exercised unless the main 
Contract, or relevant part, has been terminated by the 
Authority in accordance with the provisions of this 
condition 42.  

g. Claims for payment under this condition shall be submitted 
in accordance with the Authority’s direction. 
 
43. Material Breach 
a. In addition to any other rights and remedies, the Authority 
shall have the right to terminate the Contract (in whole or in part) 
with immediate effect by giving written Notice to the Contractor 
where the Contractor is in material breach of its obligations under 
the Contract. 
b. Where the Authority has terminated the Contract under 
clause 43.a the Authority shall have the right to claim such 
damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but not 
limited to any costs and expenses incurred by the Authority in: 

(1) carrying out any work that may be 
required to make the Contractor Deliverables comply with 
the Contract; or 
(2) obtaining the Contractor 
Deliverable in substitution from another supplier. 

 
44. Consequences of Termination 
The termination of the Contract, however arising, shall be without 
prejudice to the rights and duties of either Party accrued prior to 
termination.  The Conditions that expressly or by implication have 
effect after termination shall continue to be enforceable even after 
termination. 
 
Additional Conditions 
 
45. The project specific DEFCONS and DEFCON SC 
variants that apply to this Contract are: 
 
DEFCON 5J (Edn 11/16) - Unique Identifiers  

DEFCON 16 (Edn 10/14) – Repair and Maintenance Information 
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DEFCON 21 (Edn 10/04) – Retention of Records 
DEFCON 76 SC2 (Edn 11/17) - Contractor's Personnel at 

Government Establishments  

DEFCON 524A (Edn 02/20) – Counterfeit Materiel  

DEFCON 532B (Edn 05/18) - Protection of Personal Data 

 
46. The special conditions that apply to this Contract 
are:  
AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY 
INTELLECTUAL PROPERTY RIGHTS 
Notwithstanding any other provisions of the Contract and for the 
avoidance of doubt, award of the Contract by the Authority and 
placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949. The 
Contractor acknowledges that any such authorisation by the Authority 
under its statutory powers must be expressly provided in writing, with 
reference to the acts authorised and the specific intellectual property 
involved. 

 
47. The processes that apply to this Contract are: 
The Contractor shall notify the Authority as soon as they become 
aware of any circumstance which will impact on their ability to deliver 
any of the requirements or meet any of the stated timescales.  

 

Requirements to be delivered in accordance with this contract 

and tender dated 21 March 2020. 
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Schedule 1 - Definitions of Contract 

 
Articles means the Contractor Deliverables (goods and/or the services), including Packaging 

(and Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to provide under the 
Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. 
(This definition only applies when DEFCONs are added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of the Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as 
the Authority’s Representative(s) in connection with the Contract.  Where the term 
“Authority’s Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s Representative(s) shall 
be the designated person(s) for the purposes of condition 8; 
 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the Central Government 
classification of the Public Sector Classification Guide, as published and amended 
from time to time by the Office for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, 
executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  
 

Collect means pick up the Contractor Deliverables from the Consignor.  This shall include 
loading, and any other specific arrangements, agreed in accordance with clause 28.c 
and Collected and Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def Stan 81-041 (Part 

1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to 

whom the Contractor Deliverables are to be Delivered or on whose behalf they are to 
be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract Data Sheet) from 

whom the Contractor Deliverables will be dispatched or Collected; 
 
Contract means the Contract including its Schedules and any amendments agreed by the 

Parties in accordance with condition 6 (Amendments to Contract); 
 
Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be paid 

(inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the 
Contractor, for the full and proper performance by the Contractor of its obligations 
under the Contract. 

 
Contractor means the person who, by the Contract, undertakes to supply the Contractor 

Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is 
an individual or a partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the Contract may be 
assigned by the Contractor with the consent of the Authority; 
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Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is Information notified 

by the Contractor to the Authority, which is acknowledged by the Authority as being 
commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and Certificate(s) of 

Conformity and supplied in accordance with any QA requirements if specified) which 
the Contractor is required to provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the Contractor are 

conducted in accordance with the wishes of that person: 
a. by means of the holding of shares, or the possession of voting powers in, or in 
relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or corporate documents, 
or any other document, regulating the Contractor; 
and a change of Control occurs if a person who Controls the Contractor ceases to do 
so or if another person acquires Control of the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, which provides a 

free telephone helpline and website to support implementation of the UK Government 
timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the 

Patents Act 1977 which otherwise would be an infringement of the patent and in 
relation to a Registered Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods  means those substances, preparations and articles that are capable of posing a risk to 

health, safety, property or the environment which are prohibited by regulation, or 
classified and authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment 
Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage of Dangerous 
Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of Dangerous Goods by 
Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical Instructions for the 
Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at the address stated in Schedule 3 

(Contract Data Sheet); 
 
DEFFORM means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;

  
 
DEF STAN means Defence Standards which can be accessed at https://www.dstan.mod.uk; 
 
Deliver means hand over the Contractor Deliverables to the Consignee.  This shall include 

unloading, and any other specific arrangements, agreed in accordance with condition 
28 and Delivered and Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of Requirements) on which the 

Contractor Deliverables or the relevant portion of them are to be Delivered or made 
available for Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents 

Act 1988; 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Diversion Order means the Authority’s written instruction (typically given by MOD Form 199) for urgent 

Delivery of specified quantities of Contractor Deliverables to a Consignee other than 
the Consignee stated in Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or Subcontractor to the 
Contractor specifying that the product supplied to the Authority is FSC or PEFC 
certified; or 
b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by 
CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade initiative by the European 

Union to use the power of timber-consuming countries to reduce the extent of illegal 
logging; 

 
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the Contractor in connection with 

the Contract by or on behalf of the Authority; 
 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that may in the course 

of its use, maintenance, disposal, or in the event of an accident, release one or more 
hazardous materials or substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an individual or body whose 

organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 
45011:1998) General requirements for bodies operating product certification systems 
or equivalent”, and who is accredited to audit against forest management standards by 
a body whose organisation, systems and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment and Accreditation of Conformity 
Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form disclosed to one Party by 

or on behalf of the other Party under or in connection with the Contract; 
 
Issued Property means any item of Government Furnished Assets (GFA), including any materiel 

issued or otherwise furnished to the Contractor in connection with the Contract by or 
on behalf of the Authority; 

 
Legal and Sustainable  means production and process methods, also referred to as timber production 

standards, as defined by the document titled “UK Government Timber Production 
Policy: Definition of legal and sustainable for timber procurement".  The edition current 
on the day the Contract documents are issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, any subordinate 

legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise 
of Royal Prerogative or any enforceable community right within the meaning of Section 
2 of the European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in accordance with Def Stan 81-

041 (Part 1), beyond that which Commercial Packaging normally provides for the 
military supply chain; 

 
Military Packager  is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing acceptable Services 

Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard 
(Def Stan) 81-041 (Part 4); 
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Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 
 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated Designers capable 

of Military Level designs.  A company capable of both Military Level and commercial 
Packaging designs including MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and certified to MPAS 

requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-governmental military 

alliance based on the North Atlantic Treaty which was signed on 4 April 1949; 
 
Notices shall mean all Notices, orders, or other forms of communication required to be given in 

writing under or in connection with the Contract; 
 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; transportation, 

handling, storage and Delivery to the user; 
 Noun.  The materials and components used for the preparation of the Contractor 

Deliverables for transportation and storage in accordance with the Contract;  
 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  The PDA shall be 

identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and 
Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most suitable for issue(s) to 

the ultimate user, as described in Def Stan 81-041 (Part 1); 
 
Recycled Timber means recovered wood that prior to being supplied to the Authority had an end use as 

a standalone object or as part of a structure.  Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial by-products;  
b. post-consumer reclaimed wood and wood fibre, and driftwood;  
c. reclaimed timber abandoned or confiscated at least ten years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, Authorisation and 

Restriction of Chemicals (REACH) Regulations 2007 (as amended); 
 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, either directly or by 

reference, Contractor Deliverables to be provided, the quantities and dates involved 
and the price or pricing terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees are cut every one to 

two years and which is aimed at producing biomass for energy.  It is exempt from the 
UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber policy; 

 
Specification means the description of the Contractor Deliverables, including any specifications, 

drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of 
Requirements); 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies which can be sourced 

at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any other subcontractor of 

the Contractor at any level of subcontracting to provide Contractor Deliverables wholly 
or substantially for the purpose of performing (or contributing to the performance of) 

http://www.dstan.mod.uk/faqs.html
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the whole or any part of this Contract and ‘Subcontract’ shall be interpreted 
accordingly; 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain wood or wood fibre 

derived from those timbers.  Such products range from solid wood to those where the 
manufacturing processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from time to time agreed 

changes to the Contract, and details of any payments made by the Authority to the 
Contractor under the Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include Recycled Timber. 
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Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional 
Conditions) 
 
 
Not Applicable 
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DEFFORM 315 

(Edn 12/19) 

Ministry of Defence 
 

CONTRACT DATA REQUIREMENT 

 
 

1.  ITT/Contract 
Number 
 
 
700421355 
 

2.  CDR Number 
 
 
 
1 
 

3.  Data Category 
 
 
 
Installation 
 

4.  Contract Delivery 
Date 
 
 
31 May 2020 
 

5.  Equipment/Equipment Subsystem 
Description 
 
 
Prototype MAD-XR Sensor  
 
 
 
 
 

6.  General Description of Data Deliverable 
 
Installation drawings and specifications 
compliant with the Standard for the Exchange 
of Product (STEP) data models. 
 
 
 
 
 
 

7.  Purpose for which data is required 
 
 
Design and certification of Merlin Mk2 
Modification for installation of the prototype 
MAD-XR sensor  
 
 
 
 
 
 

8.  Intellectual Property Rights 
 
a.  Applicable DEFCONs 
 
DEFCON 16 (Edn 2/98) - Repair 
and Maintenance Information 
 
DEFCON 21 (Edn 2/98) - 
Retention of Records 
 
 
b. Special IP Conditions 
 
 
None 
 
 
 

9.  Update/Further Submission Requirements 
 
 
None 
 
 
 
 
 
 
 

10. Medium of Delivery 
 
 
Electronic soft copy 
 
 
 

11. Number of Copies 
 
 
 3 
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DEFFORM 315 

(Edn 12/19) 

 
Ministry of Defence 

 

CONTRACT DATA REQUIREMENT 

 
1.  ITT/Contract 
Number 
 
 
700421355 
 
 

2.  CDR Number 
 
 
 
2 

3.  Data Category 
 
 
 
Maintenance 

4.  Contract Delivery 
Date 
 
 
31 May 2020 

5.  Equipment/Equipment Subsystem 
Description 
 
 
Prototype MAD-XR Sensor 
 
 
 
 
 

6.  General Description of Data Deliverable 
 
 
Maintenance manual as defined in 
AvP 70 Topic 1 
 
 
 
 

7.  Purpose for which data is required 
 
 
1st/2nd level maintenance of the  
equipment by or for the Services 
 
 
 
 
 

8.  Intellectual Property Rights 
 
a.  Applicable DEFCONs 
 
DEFCON 16 (Edn 2/98) - Repair 
and Maintenance Information 
 
DEFCON 21 (Edn 2/98) - 
Retention of Records 
 
 
b. Special IP Conditions 
 
 
None 
 
 
 

9.  Update/Further Submission Requirements 
 
 
None 
 
 
 
 
 
 
 

10. Medium of Delivery 
 
 
Electronic 
 
 
 

11. Number of Copies 
 
 
 1 
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DEFFORM 315 

(Edn 12/19) 

 
Ministry of Defence 

 

CONTRACT DATA REQUIREMENT 

 
1.  ITT/Contract 
Number 
 
 
700421355 
 

2.  CDR Number 
 
 
 
3 
 

3.  Data Category 
 
 
 
Operating 
 

4.  Contract Delivery 
Date 
 
 
31 May 2020 
 

5.  Equipment/Equipment Subsystem 
Description 
 
 
Prototype MAD-XR Sensor 
 
 
 
 
 

6.  General Description of Data Deliverable 
 
 
 
Maintenance manual as defined in 
AvP 70 – Operating Instructions 
 
 
 
 

7.  Purpose for which data is required 
 
 
Operating of the equipment by or for the 
Services. 
 
 
 
 

8.  Intellectual Property Rights 
 
a.  Applicable DEFCONs 
 
DEFCON 16 (Edn 2/98) - Repair 
and Maintenance Information 
 
DEFCON 21 (Edn 2/98) - 
Retention of Records 
 
 
b. Special IP Conditions 
 
 
None 
 
 
 

9.  Update/Further Submission Requirements 
 
 
None 
 
 
 
 
 
 
 

10. Medium of Delivery 
 
 
Electronic 
 
 
 

11. Number of Copies 
 
 
 1 
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Schedule 3 - Contract Data Sheet 

 

General Conditions 

 
Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be: 31 March 2022 

 

 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 
 
      

 

 
Condition 8 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial: See Annex A to Schedule 3 (DEFFORM 111) 
        “Appendix - Addresses and Other Information” 

 
Project Manager: See Annex A to Schedule 3 (DEFFORM 111) 

               “Appendix - Addresses and Other Information” 

 
Condition 19 – Notices: 
 
 Notices served under the Contract shall be sent to the following address: 
 

Authority: Commercial Officer, Room 303, Building 1/080, Jago Road, HMNB Portsmouth, PO1 3LU 
 
 Contractor: XXXX, 8585 Côte-de-Liesse, Saint-Laurent, Quebec, Canada H4T 1G6 
 
 Notices can be sent by electronic mail?     
 

 
Condition 20.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
 

To be arranged as required 

 
Condition 20.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 
 

To be arranged as required 
 
Reports shall be Delivered to the following address: 
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Supply of Contractor Deliverables 

 
Condition 21 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?        (tick as appropriate) 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within            Business Days of Contract Award.  Once agreed by the Authority 
the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements: 

 
      

 

 
Condition 22 – Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
 

      
 

 
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:       

 

 
Condition 25 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 
to be Delivered by the following date:       

 

 
Condition 26 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick as appropriate) 
 

Applicable to Line Items: 1, 2  
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick as appropriate) 

 
Applicable to Line Items:       

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Condition 28.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: 
 
All lines in Schedule 2 - Schedule of Requirements 
  
Special Delivery Instructions: 
 
      
 
 

 
Condition 28.c - Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority: 
 
None 
 
Special Delivery Instructions: 
  
      
 
 
Consignor details (in accordance with 28.c.(4)): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 
 
Consignee details (in accordance with condition 23): 
 
Line Items:         Address:       
 
Line Items:         Address:       

 

 
Condition 30 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 
 
The time limit for rejection shall be        Business Days. 
 

 
Condition 32 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?           (tick as appropriate) 
 
If required, Delivery address applicable: 
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Pricing and Payment 

 
Condition 35 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price other than those stated below: 
 

Line Items        Clause 46.       refers 
 

 

Termination 

 
Condition 42 – Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
The Notice period for termination shall be        Business Days 

 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Appendix - Addresses and Other Information 
 

1. Commercial Officer: 

Name: Katie Goble 
 
Address: Room 303, Building 1/080, Jago Road, HMNB Portsmouth, 
PO1 3LU 
 
Email: katie.goble100@mod.gov.uk 
 02392727473 

 8. Public Accounting Authority: 
 
1. Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 
4 Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 

 

2. Project Manager, Equipment Support Manager or PT Leader (from 
whom technical information is available): 

Name:   
 
Address:  
 
Email  
  

 9.  Consignment Instructions: 
 
The items are to be consigned as follows: 
 
See Schedule of Requirement 

 

 

 

3. Packaging Design Authority: 
 
Organisation and point of contact: 

DES IMOC SCP TLS Packaging 

MOD Abbey Wood, 

Bristol, BS34 8JH 

Tel: +44(0)30 679 35353 

DESIMOCSCP-TLS-Pkg@mod.uk 

(where no address is shown please contact the Project Team in Box 2) 
 

 10. Transport. The appropriate Ministry of Defence Transport 
Offices are: 
 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH 

Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 
EXPORTS 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
 
B. JSCS  
 
JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax 

No 01869 256837 www.freightcollection.com 

 

 

 

4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name: 
   
As per section 2 
 
   
   (b) U.I.N. 

 

 

 

5. Drawings/Specifications are available from: 
 
 

 
11. The Invoice Paying Authority: 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL   Website is: 
https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing  

 

 

 

6. Intentionally Left Blank 

 

 

 

 

7. Quality Assurance Representative: 
 
Commercial staff are reminded that all Quality Assurance requirements 
should be listed under the General Contract Conditions. 

 

AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed] 

 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: Leidos-
FormsPublications@teamleidos.mod.uk 

 

  
 

 * NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the 
MOD Internet Site:  
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
 
2. If the required forms or documentation are not available on the 
MOD Intranet site requests should be submitted through the 
Commercial Officer named in Section 1.   

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Control Procedure  
(i.a.w. clause 6.b) 

 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be 

entitled, acting reasonably, to require changes to the Contractor Deliverables (a " 

Change") in accordance with this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice 

of Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the 

Contractor Deliverables in sufficient detail to enable the Contractor to provide a written 

proposal (a "Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or 

such other period as the Parties may agree) after having received the Authority Notice 

of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, 
including, where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) 

already agreed for the Contract and shall include, without double recovery, only such 

charges that are fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, 
the Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and 
following such discussions the Authority may modify the Authority Notice of 
Change and the Contractor shall as soon as practicable, and in any event not 
more than ten (10) Business Days (or such other period as the Parties may 
agree) after receipt of such modification, submit an amended Contractor Change 
Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change 
Proposal (amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment 
to the Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal 
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and withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its 
reasons for such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work 
undertaken or expense incurred unless a Contractor Change Proposal has been 
accepted in accordance with Clause 4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change 

Proposal on the Authority, which shall include all of the information required by Clause 

3b above, and the process at Clause 4 above shall apply. 
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Schedule 6 - Hazardous Contractor Deliverables, Materials 
or Substances Supplied under the Contract: Data 

Requirements 
 
Hazardous Contractor Deliverables, Materials or Substances Statement by the 
Contractor 
 
Contract No: 700421355 
 
Contract Title: Provision of Prototype Magnetic Anomaly Detector - XR System 
 
Contractor: CAE Inc  
 
Date of Contract: 25 March 2020   
 
* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   
 
* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty:1) attached in 
accordance with condition 24.    
 
Contractor’s Signature:        
 
Name:  
 
Job Title:  
 
Date: 22 March 2020 
 
* check box () as appropriate ] 
 

 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
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Schedule 7 - Timber and Wood- Derived Products Supplied 

under the Contract: Data Requirements 

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived 

Products): 

Schedule of 

Requirements 

item and 

timber 

product type 

Volume of 

timber 

Delivered to 

the 

Authority 

with FSC, 

PEFC or 

equivalent 

evidence 

Volume of 

timber 

Delivered to 

the Authority 

with other 

evidence 

Volume (as Delivered 

to the Authority) of 

timber without 

evidence of 

compliance with 

Government Timber 

Procurement Policy 

Total 

volume of 

timber 

Delivered to 

the 

Authority 

under the 

Contract 

                              

                              

                              

                              

                              

                              

 

 

 

 

 

 

 

 

 

 

 



                                          700421355                    

                                                                                                  As at Contract Commencement  

 

Page 39 of 41 
25 March 2020_Final     

 
Schedule 8 - Acceptance Procedure 

(i.a.w. condition 29) 
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Schedule 9 – Statement of Requirements 

 

Title of the requirement  
Prototype MAD XR Sensor for Merlin  
 
Executive Summary of Requirement:  
MARCAP DARE require the purchase of up to 2 CAE Inc Prototype MAD-XR sensors, supporting 
installation materials, appropriate training and support to conduct an assessment of modern magnetic 
anomaly detection capabilities to be deployed in a Merlin Mk2.  
 
Background:  
DSTL and MWC have been working with CAE to identify the use of an innovative small, lightweight, 
compact, yet sensitive off the shelf MAD device, for use internal to the airframe, on the Merlin Mk2. 
The effectiveness of this type of senor and internal fitment to the aircraft need to be tested via a 
programme of trials. The design and implementation of the modification to the Merlin Mk2 will be 
conducted internally via Mer PT and 1710 NAS. The trials programme will be developed by DSTL and 
MWC, and conducted by MHF.  
To enable valid trials requires the procurement of up to 2 CAE Prototype MAD-XR sensors, ancillary 
equipment, training and support.        
 
Requirement  
1. Description of Work.  
a. 1 CAE Prototype MAD-XR sensor 
b. 1 CAE Prototype MAD-XR sensor (Option 1 as detailed in Schedule 2, Schedule of Requirements) 
c. Full cable harnesses for each sensor  
d. Software to record data from the MAD XR (via the sensors’ Ethernet connection) and a GPS device 
(via serial to USB cable) to hard disk. In addition to standard data sets for the XR sensor, the ability to 
record data from the individual cells for quality assessment purposes during trials.  
e. Software to replay data from the sensor without limit of license seats on Windows 7 or later  
f. Electronic drawings of the space and weight model to allow Royal Navy personnel to design the 
mount for the sensor  
g. Maintenance and support for two years finishing 31-March-2022  
h. Full evidence and copies of documentation and certification from testing to support military 
airworthiness requirements  
i. Additional connectors to allow benchtop power of the sensors  
j. Interface Control Documents including; Data output specifications, Recorded data formats.  
k. Single Training course for up to 10 personnel to cover sensor control, configuration, calibration, data 
recording, data reply and contact analysis 

 

2. Deliverables  
a. Delivery of first sensor, all associated hardware and software detailed in the Description of Work by 
31 March 2020  
b. Delivery second sensor, all associated hardware and software detailed in the Description of Work 
by 31 May 2020 if Option 1 invoked by the Authority. 
c. Receipt of supporting documentation detailed in the Description of Work.  
d. Delivery of 1 training course 

3. Contract Dates: 25 March 2020 – 31 March 2022  
 
4. Security. No MoD information above OFFICIAL will be transferred to the contractor quality 
assessment and diagnostic purposes. The trials will be conducted by RN and DSTL using the 
appropriate information handling processes.  
 
5. Point of Contact:  
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