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Defence General Munitions Team 

  
Contract No: DGM/2006 

 
For: 

 
Supply of Non Service Pattern Light Weapons 

(NSPLW) Ammunition Suite 
 

 
 
Between the Secretary of State for Defence of 
the United Kingdom of Great Britain and 
Northern Ireland 
 
Team Name and Address: 
 
Defence General Munitions Project Team 
Fir 1C #4110 
Neighbourhood 4 
Defence Equipment & Support 
Abbey Wood 
BS34 8JH 
 
Email Address: [Information has been redacted] 
@mod.gov.uk 
Telephone Number: [Information has been 
redacted] 

 
And      
 
 
 
Contractor Name and Address: 
 
EPA Manufacturing Ltd 
Units 1 & 154 Faldingworth Base, 

Spridlington Road,  

Faldingworth,  

Lincolnshire,  

LN8 3SQ 

 
Email Address: [Information has been redacted] 

 
Telephone Number: [Information has been 
redacted] 
 

 

mailto:Rebecca.Logan103@mod.gov.uk
mailto:Rebecca.Logan103@mod.gov.uk
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Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the 

services), including Packaging (and Certificate(s) of 
Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding incidentals outside 
Schedule 2 (Schedule of Requirements) such as progress 
reports. (This definition only applies when DEFCONs are 
added to these Conditions); 

  
Authority means the Secretary of State for Defence acting on behalf of 

the Crown; 
  
Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 

Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed 
by a functional description in brackets, the appropriate 
Authority’s Representative(s) shall be the designated 
person(s) for the purposes of condition 8; 

  
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays; 
  
Central Government Body a body listed in one of the following sub-categories of the 

Central Government classification of the Public Sector 
Classification Guide, as published and amended from time to 
time by the Office for National Statistics: 

 a. Government Department; 
 b. Non-Departmental Public Body or Assembly 

Sponsored Public Body (advisory, executive, or tribunal); 
 c. Non-Ministerial Department; or 
 d. Executive Agency; 

 
Collect means pick up the Contractor Deliverables from the 

Consignor.  This shall include loading, and any other specific 
arrangements, agreed in accordance with clause 28.c and 
Collected and Collection shall be construed accordingly; 

  
Commercial Packaging means commercial Packaging for military use as described in 

Def Stan 81-041 (Part 1) 
  
Conditions means the terms and conditions set out in this document; 
  
Consignee means that part of the Authority identified in Schedule 3 

(Contract Data Sheet) to whom the Contractor Deliverables 
are to be Delivered or on whose behalf they are to be 
Collected at the address specified in Schedule 3 (Contract 
Data Sheet) or such other part of the Authority as may be 
instructed by the Authority by means of a Diversion Order; 

  
Consignor means the name and address specified in Schedule 3 

(Contract Data Sheet) from whom the Contractor Deliverables 
will be dispatched or Collected; 

  
Contract means the Contract including its Schedules and any 

amendments agreed by the Parties in accordance with 
condition 6 (Amendments to Contract); 

  
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and 
exclusive of any applicable VAT) by the Authority to the 
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Contractor, for the full and proper performance by the 
Contractor of its obligations under the Contract. 

  
Contractor means the person who, by the Contract, undertakes to supply 

the Contractor Deliverables, for the Authority as is provided by 
the Contract.  Where the Contractor is an individual or a 
partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case 
may be, and the expression shall also include any person to 
whom the benefit of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

  
Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which 

is Information notified by the Contractor to the Authority, which 
is acknowledged by the Authority as being commercially 
sensitive; 

  
Contractor Deliverables means the goods and/or the services, including Packaging 

(and Certificate(s) of Conformity and supplied in accordance 
with any QA requirements if specified) which the Contractor is 
required to provide under the Contract; 

  
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of 
that person: 

 a. by means of the holding of shares, or the possession 
of voting powers in, or in relation to, the Contractor; or 

 b. by virtue of any powers conferred by the constitutional 
or corporate documents, or any other document, regulating the 
Contractor; 

 and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires 
Control of the Contractor; 

  
CPET  means the UK Government’s Central Point of Expertise on 

Timber, which provides a free telephone helpline and website 
to support implementation of the UK Government timber 
procurement policy 

  
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise 
would be an infringement of the patent and in relation to a 
Registered Design has the meaning given in paragraph 2A(6) 
of the First Schedule to the Registered Designs Act 1949;  

  
Dangerous Goods  means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified 
and authorised only under the conditions prescribed by the: 

 a. Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment Regulations 2009 (CDG) 
(as amended 2011); 

 b. European Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR); 

 c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 

 d. International Maritime Dangerous Goods (IMDG) 
Code; 

 e. International Civil Aviation Organisation (ICAO) 
Technical Instructions for the Safe Transport of Dangerous 
Goods by Air; 

 f. International Air Transport Association (IATA) 
Dangerous Goods Regulations. 
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DBS Finance means Defence Business Services Finance, at the address 
stated in Schedule 3 (Contract Data Sheet); 

  
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk; 
  
  
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 
  
Deliver means hand over the Contractor Deliverables to the 

Consignee.  This shall include unloading, and any other 
specific arrangements, agreed in accordance with condition 28 
and Delivered and Delivery shall be construed accordingly; 

  
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available 
for Collection; 

  
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
  
Design Right(s) has the meaning ascribed to it by Section 213 of the 

Copyright, Designs and Patents Act 1988; 
  
Diversion Order means the Authority’s written instruction (typically given by 

MOD Form 199) for urgent Delivery of specified quantities of 
Contractor Deliverables to a Consignee other than the 
Consignee stated in Schedule 3 (Contract Data Sheet); 

  
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
  
Evidence  means either: 
 1. an invoice or delivery note from the timber supplier or 

Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 

 2. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

  
Firm Price means a price (excluding VAT) which is not subject to 

variation; 
  
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

  
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of 
the Authority; 

  
Hazardous Contractor means a Contractor Deliverable or a component of a 

Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or 

that may in the course of its use, maintenance, disposal, or in 
the event of an accident, release one or more hazardous 
materials or substances and each material or substance that 
may be so released; 

  
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and 
procedures conform to “ISO Guide 65:1996 (EN 45011:1998) 
General requirements for bodies operating product certification 
systems or equivalent”, and who is accredited to audit against 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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forest management standards by a body whose organisation, 
systems and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment and 
Accreditation of Conformity Assessment Bodies or equivalent”; 

  
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under 
or in connection with the Contract; 

  
Issued Property means any item of Government Furnished Assets (GFA), 

including any materiel issued or otherwise furnished to the 
Contractor in connection with the Contract by or on behalf of 
the Authority; 

  
Legal and Sustainable  means production and process methods, also referred to as 

timber production standards, as defined by the document titled 
“UK Government Timber Production Policy: Definition of legal 
and sustainable for timber procurement".  The edition current 
on the day the Contract documents are issued by the Authority 
shall apply; 

  
Legislation means in relation to the United Kingdom any Act of 

Parliament, any subordinate legislation within the meaning of 
section 21 of the Interpretation Act 1978, any exercise of 
Royal Prerogative or any enforceable community right within 
the meaning of Section 2 of the European Communities Act 
1972. 

  
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military 
supply chain.; 

  
Military Packager  is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) 
designs in accordance with Defence Standard (Def Stan) 81-
041 (Part 4).; 

  
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1).; 
  
MPAS Registered Organisation is a packaging organisation having one or more MPAS 

Certificated Designers capable of Military Level designs.  A 
company capable of both Military Level and commercial 
Packaging designs including MOD labelling requirements; 

  
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
  
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic 
Treaty which was signed on 4 April 1949; 

  
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing under or in 
connection with the Contract; 

  
Overseas shall mean non UK or foreign; 
  
Packaging Verb.  The operations involved in the preparation of materiel 

for; transportation, handling, storage and Delivery to the user; 
 Noun.  The materials and components used for the 

preparation of the Contractor Deliverables for transportation 
and storage in accordance with the Contract;  
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Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by 

agreement.  The PDA shall be identified in the Contract, see 
Annex A to Schedule 3 (Appendix – Addresses and Other 
Information), Box 3.; 

  
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
  
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the 

most suitable for issue(s) to the ultimate user, as described in 
Def Stan 81-041 (Part 1).; 

  
Recycled Timber means recovered wood that prior to being supplied to the 

Authority had an end use as a standalone object or as part of 
a structure.  Recycled Timber covers: 

 a. pre-consumer reclaimed wood and wood fibre and 
industrial by-products;  

 b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  

 c. reclaimed timber abandoned or confiscated at least 
ten years previously; 

 it excludes sawmill co-products; 
  
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) 
Regulations 2007 (as amended).; 

  
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 

identifies, either directly or by reference, Contractor 
Deliverables to be provided, the quantities and dates involved 
and the price or pricing terms in relation to each Contractor 
Deliverable; 

  
Short-Rotation Coppice  means a specific management regime whereby the poles of 

trees are cut every one to two years and which is aimed at 
producing biomass for energy.  It is exempt from the UK 
Government timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional coppice, 
which is subject to the timber policy; 

  
Specification means the description of the Contractor Deliverables, including 

any specifications, drawings, samples and / or patterns, 
referred to in Schedule 2 (Schedule of Requirements); 

  
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
  
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of 
subcontracting to provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or contributing to 
the performance of) the whole or any part of this Contract and 
‘Subcontract’ shall be interpreted accordingly 

  
Timber and Wood-Derived 
Products 

means timber (including Recycled Timber and Virgin Timber 
but excluding Short-Rotation Coppice) and any products that 
contain wood or wood fibre derived from those timbers.  Such 
products range from solid wood to those where the 
manufacturing processes obscure the wood element; 

  
Transparency Information means the content of this Contract in its entirety, including 

from time to time agreed changes to the Contract, and details 

http://www.dstan.mod.uk/faqs.html
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of any payments made by the Authority to the Contractor 
under the Contract; 

  
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 
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Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 
(Additional Conditions) 
 
 

Financial Year A Financial Year will start on the 1st 

April and shall conclude on the 31st 
March the following year. 
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Schedule 2 - Schedule of Requirements for Contract No: DGM/2006  

 
Firm Year FY 22/23 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts 
Delivery Date Total Qty 

Firm Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

1 TBC 
ROUND 7.65 x 17mm BALL 

SHORT 
XY 

In 
accordance 

with 
Schedule 9 

FY 22/23 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

2 TBC ROUND 7.62 x 25mm BALL XY FY 22/23 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

3 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 22/23 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

4 TBC ROUND .44 Inch MAGNUM BALL XY FY 22/23 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

5 TBC 
ROUND 12.7 x 108mm BALL 

(Linked) 
XY FY 22/23 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

6 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 22/23 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

7 TBC 
ROUND 7.62 x 54mm BALL 

(Linked) 
XY FY 22/23 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

8 N/A 
Delivery of Technical 

Documentation 

Authority’s 
Project 

Manager 
N/A 

In accordance 
with Schedule 9 

  
[Information has been 

redacted] 
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9 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1 

[Information has been 
redacted] 

Firm Year FY 23/24 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts 
Delivery Date Total Qty 

Firm Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

10 TBC ROUND 9 x 17mm BALL SHORT XY 

In 
accordance 

with 
Schedule 9 

FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

11 TBC 
ROUND 7.65 x 17mm BALL 

SHORT 
XY FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

12 TBC ROUND 7.62 x 25mm BALL XY FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

13 TBC 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

14 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

15 TBC ROUND .44 Inch MAGNUM BALL XY FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

16 TBC 
ROUND 12.7 x 108mm BALL 

(Linked) 
XY FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

17 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 23/24 

[Informati
on has 

[Information 
has been 
redacted] 

[Information has been 
redacted] 
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been 
redacted] 

18 TBC 
ROUND 7.62 x 54mm BALL 

(Linked) 
XY FY 23/24 

[Informati
on has 
been 

redacted] 

[Information 
has been 
redacted] 

[Information has been 
redacted] 

19 N/A 
Delivery of Technical 

Documentation 

Authority’s 
Project 

Manager 
N/A 

In accordance 
with Schedule 9 

  
[Information has been 

redacted] 

20 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1 

[Information has been 
redacted] 

Option Year FY 22/23 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts  
Delivery Date Total Qty 

Firm Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

21 TBC ROUND 9 x 17mm BALL SHORT XY 

 
 
 

In 
accordance 

with 
Schedule 9 

FY 22/23 

 
[Information 

has been 
redacted] Subject to Contract 

Option being invoked 
 

[Information 
has been 
redacted] 

22 TBC 
ROUND 7.65 X 17mm BALL 

SHORT 
XY FY 22/23  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

23 TBC ROUND 7.62 X 25mm BALL XY FY 22/23  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

24 TBC 
ROUND .357 Inch MAGNUM 

SEMI WADCUTTER 158 GRAIN 
XY FY 22/23  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

25 TBC 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 22/23  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 
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26 TBC 
ROUND 0.45 Inch BALL AUTO 

COLT PISTOL 
XY FY 22/23 

 
 
 

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

27 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 22/23  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

28 TBC ROUND .44 inch MAGNUM BALL XY FY 22/23  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

29 TBC 
ROUND 12.7 x 108mm BALL 

(Linked) 
XY FY 22/23  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

30 TBC ROUND 5.45 x 39mm BALL XY FY 22/23  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

 

31 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 22/23  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

32 TBC 
ROUND 7.62 x 54mm BALL 

(Linked) 
XY FY 22/23  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

33 TBC 
CARTRIDGE 7.62 x 39mm BLANK 

SHORT 
XY FY 22/23  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

34 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1  

Option Year FY 23/24 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts 
Delivery Date Total Qty 

Firm Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

35 TBC ROUND 9 x 17mm BALL SHORT XY 
 
 
 

FY 23/24  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 
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36 TBC 
ROUND 7.65 X 17mm BALL 

SHORT 
XY 

 
In 

accordance 
with 

Schedule 9 

FY 23/24  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

37 TBC ROUND 7.62 X 25mm BALL XY FY 23/24  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

38 TBC 
ROUND .357 Inch MAGNUM 

SEMI WADCUTTER 158 GRAIN 
XY FY 23/24  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

39 TBC 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 23/24  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

40 TBC 
ROUND 0.45 Inch BALL AUTO 

COLT PISTOL 
XY FY 23/24  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

41 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 23/24  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

42 TBC ROUND .44 inch MAGNUM BALL XY FY 23/24  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

43 TBC 
ROUND 12.7 x 108mm BALL 

(Linked) 
XY FY 23/24  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

44 TBC ROUND 5.45 x 39mm BALL XY FY 23/24  
[Information 

has been 
redacted] 

Subject to Contract 
Option being invoked 

45 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 23/24  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

46 TBC 
ROUND 7.62 x 54mm BALL 

(Linked) 
XY FY 23/24  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

47 TBC 
CARTRIDGE 7.62 x 39mm BLANK 

SHORT 
XY FY 23/24  

[Information 
has been 
redacted] 

Subject to Contract 
Option being invoked 

48 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1  
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Option Year FY 24/25 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts 
Delivery Date Total Qty 

Fixed Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

49 TBC ROUND 9 x 17mm BALL SHORT XY 

In 
accordance 

with 
Schedule 9 

FY 24/25  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

50 TBC 
ROUND 7.65 x 17mm BALL 

SHORT 
XY FY 24/25  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

51 TBC ROUND 7.62 x 25mm BALL XY FY 24/25  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

52 TBC 
ROUND .357 Inch MAGNUM 

SEMI WADCUTTER 158 GRAIN 
XY FY 24/25  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

53 TBC 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 24/25  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

54 TBC 
ROUND 0.45 Inch BALL AUTO 

COLT PISTOL 
XY FY 24/25  

Subject to 
VOP 

Subject to Contract 
Option being invoked 
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55 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 24/25  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

56 TBC 

 
ROUND .44 Inch MAGNUM BALL 

 

XY FY 24/25  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

57 TBC 
ROUND 12.7 x 108mm BALL 

(Linked) 
XY FY 24/25  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

58 TBC ROUND 5.45 x 39mm BALL XY FY 24/25  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

59 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 24/25  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

60 TBC 
ROUND 7.62 x 54mm BALL 

(Linked) 
XY FY 24/25  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

61 TBC 

 
CARTRIDGE 7.62 x 39mm BLANK 

SHORT 

XY FY 24/25  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

62 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1  

Option Year FY 25/26 

Specification Delivery Date Total Qty Fixed Price (£) Ex VAT 
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Item 
Number 

ADAC 
Number/NSN 

 Consignee 
Address 
Code (full 
address is 
detailed in 
DEFFORM 

96) 

Packaging 
Requiremen
ts inc. PPQ 
and DofQ 

(as detailed 
in DEFFORM 

96) 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

63 TBC 

 
ROUND 9 x 17mm BALL SHORT 

 

XY 

In 
accordance 

with 
Schedule 9 

FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

64 TBC 

 
ROUND 7.65 x 17mm BALL 

SHORT 
 

XY FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

65 TBC 

 
ROUND 7.62 x 25mm BALL 

 

XY FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

66 TBC 

 
ROUND .357 Inch MAGNUM 

SEMI WADCUTTER 158 GRAIN 
 

XY FY 25/26 

 
Subject to 

VOP Subject to Contract 
Option being invoked 

  

67 TBC 

 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

68 TBC 

 
ROUND 0.45 Inch BALL AUTO 

COLT PISTOL 
 

XY FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 
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69 TBC 

 
ROUND 9 x 18mm BALL 

MAKAROV 

XY FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

70 TBC 

 
ROUND .44 Inch MAGNUM BALL 

 

XY FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

71 TBC 

ROUND 12.7 x 108mm BALL 
(Linked) 

XY FY 25/26  
Subject to 

VOP 
 

Subject to Contract 
Option being invoked 

72 TBC ROUND 5.45 x 39mm BALL XY FY 25/26  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

73 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 25/26  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

74 TBC 

ROUND 7.62 x 54mm BALL 
(Linked) XY FY 25/26  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

75 TBC 

CARTRIDGE 7.62 x 39mm BLANK 
SHORT XY FY 25/26  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

76 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1  

Option Year FY 26/27 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts  
Delivery Date Total Qty 

Fixed Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

77 TBC ROUND 9 x 17mm BALL SHORT XY 
In 

accordance 
FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 
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78 TBC 
ROUND 7.65 x 17mm BALL 

SHORT 
XY 

with 
Schedule 9 FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

79 TBC ROUND 7.62 x 25mm BALL XY FY 26/27  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

80 TBC 
ROUND .357 Inch MAGNUM 

SEMI WADCUTTER 158 GRAIN 
XY FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

81 TBC 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 26/27  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

82 TBC 
ROUND 0.45 Inch BALL AUTO 

COLT PISTOL 
XY FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

83 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

84 TBC ROUND .44 Inch MAGNUM BALL XY FY 26/27  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

85 TBC 

ROUND 12.7 x 108mm BALL 
(Linked) 

 

XY FY 26/27  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

86 TBC ROUND 5.45 x 39mm BALL XY FY 26/27  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

87 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

88 TBC 
ROUND 7.62 x 54mm BALL 

(Linked) 
XY FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 
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89 TBC 
CARTRIDGE 7.62 x 39mm BLANK 

SHORT 
XY FY 26/27  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

90 N/A 
Delivery to [Information has been 

redacted] 
N/A  N/A N/A 1  

Option Year FY 27/28 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts  
Delivery Date Total Qty 

Fixed Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

91 TBC ROUND 9 x 17mm BALL SHORT XY 

In 
accordance 

with 
Schedule 9 

FY 27/28  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

92 TBC 
ROUND 7.65 x 17mm BALL 

SHORT 
XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

93 TBC ROUND 7.62 x 25mm BALL XY FY 27/28  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

94 TBC 
ROUND .357 Inch MAGNUM 

SEMI WADCUTTER 158 GRAIN 
XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

95 TBC 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 27/28  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

96 TBC 
ROUND 0.45 Inch BALL AUTO 

COLT PISTOL 
XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

97 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

98 TBC ROUND .44 Inch MAGNUM BALL XY FY 27/28  
Subject to 

VOP 
Subject to Contract 

Option being invoked 
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99 TBC 
ROUND 12.7 x 108mm BALL 

(Linked) 
XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

100 TBC ROUND 5.45 x 39mm BALL XY FY 27/28  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

101 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

102 TBC 

ROUND 7.62 x 54mm BALL 
(Linked) XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

103 TBC 
CARTRIDGE 7.62 x 39mm BLANK 

SHORT 
XY FY 27/28  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

104 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1  

Option Year FY 28/29 

Item 
Number 

ADAC 
Number/NSN 

Specification 
 

Consignee 
Address 

Code 

Packaging 
Requiremen

ts  
Delivery Date Total Qty 

Fixed Price (£) Ex VAT 

Per Round 
Total inc. packaging 

(and delivery if specified 
in the Purchase Order) 

105 TBC ROUND 9 x 17mm BALL SHORT XY 

In 
accordance 

with 
Schedule 9 

 
 
 

FY 28/29  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

106 TBC 
ROUND 7.65 x 17mm BALL 

SHORT 
XY FY 28/29  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

107 TBC ROUND 7.62 x 25mm BALL XY FY 28/29  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

108 TBC 
ROUND .357 Inch MAGNUM 

SEMI WADCUTTER 158 GRAIN 
XY FY 28/29  

Subject to 
VOP 

Subject to Contract 
Option being invoked 
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109 TBC 
ROUND .38 Inch SPECIAL 
ROUND NOSE 158 GRAIN 

XY FY 28/29  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

110 TBC 
ROUND 0.45 Inch BALL AUTO 

COLT PISTOL 
XY FY 28/29  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

111 TBC 
ROUND 9 x 18mm BALL 

MAKAROV 
XY FY 28/29  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

112 TBC ROUND .44 Inch MAGNUM BALL XY FY 28/29  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

113 TBC 
ROUND 12.7 x 108mm BALL 

(Linked) 
XY FY 28/29  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

114 TBC ROUND 5.45 x 39mm BALL XY FY 28/29  
Subject to 

VOP 
Subject to Contract 

Option being invoked 

115 TBC 
ROUND 7.62 x 54mm BALL 

LONG 
XY FY 28/29 

 
Subject to 

VOP 
Subject to Contract 

Option being invoked 
 

116 TBC 

ROUND 7.62 x 54mm BALL 
(Linked) XY FY 28/29  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

117 TBC 
CARTRIDGE 7.62 x 39mm BLANK 

SHORT 
XY FY 28/29  

Subject to 
VOP 

Subject to Contract 
Option being invoked 

118 N/A 
Delivery to [Information has been 

redacted] 
N/A N/A N/A N/A 1  

 
Total Firm 
Price (Ex 

VAT)  
£ 
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Item Number Consignee Address (XY code only) 

1-7, 10-18, 21-33, 35-
47, 49-61, 63-75, 77-
89, 91-103, 105-117.  

Delivery to [Information has been redacted] 

8,19.  Delivery to Authority’s Project Manager as stated in the Defform 111 
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Schedule 3 Contract Data Sheet for Contract No: DGM/2006 

General Conditions 

Condition 2 – Duration of Contract: 

The Contract expiry date shall be: 31st March 2029 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with:  

English Law   

Scots Law      Clause 4.d shall apply (one must be chosen)  

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 

Condition 8 – Authority’s Representative: 

The Authority’s Representatives for the Contract are as follows: 

Commercial:  [Information has been redacted] 

Project Manager: [Information has been redacted] 

Condition 19 – Notices: 

Notices served under the Contract shall be sent to the following address:  

Authority: 

DGM PT 
Fir 1C #4110 
Neighbourhood 4 
Abbey Wood 
Bristol 
BS34 8JH 
   
Contractor: 

EPA Manufacturing Ltd 
Units 1 & 154 Faldingworth Base, 

Spridlington Road,  

Faldingworth,  

Lincolnshire,  

LN8 3SQ 

Notices can be sent by electronic mail?   

Notices served by electronic mail shall be sent to the Commercial and Project representative’s e-mail 
addresses as per DEFFORM 111. 

Clause 20.a – Progress Meetings: 

The Contractor shall be required to attend the following meetings: 

Type: Annual Review Meeting 

Frequency: Annually 

Location: Contractors premises, unless otherwise agreed with the Authority.  

Type: Bi-annual Telecon Meeting 
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Frequency: Bi-annual (twice per annum) 

Location: Telecon, unless otherwise agreed with the Authority.  

Clause 20.b – Progress Reports: 

The Contractor is required to submit the following Reports: N/A    
Reports shall be delivered to the following address:  N/A 

Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract?   (tick as appropriate) 

The Quality Assurance requirements shall be as per Annex B 

Condition 22 – Marking of Contractor Deliverables: 

Special Marking requirements:  

Condition 24 – Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

A completed Schedule 6 (Hazardous Articles, Materials or Substance Statement), and if applicable, 
Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format 
to: 

a) The Authority’s Representative (Commercial) 

b) Defence Safety Authority – [Information has been redacted]@mod.uk 

to be delivered no later than 1-month post Contract Award. 

Condition 25 – Timber and Wood-Derived Products 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements), is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 

to be Delivered by the following date: to be delivered no later than 1-month post Contract Award.  

Condition 26 – Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract?   

Applicable to Line Items: Line Item 1-7, 10-18, 21-33, 35-47, 49-61, 63-75, 77-89, 91-103, 105-117. 

and in Schedule 2 – Schedule of Requirements to be delivered to Authority’s Project Manager, as per 
DEFFORM 111 to the Contract 

If required does the Contractor Deliverables require Traceability throughout the Supply Chain?  

Applicable to Line Items:        

Clause 28.b – Delivery by the Contractor: (in accordance with Condition 28 above) 

The following Line Items are to be Delivered by the Contractor 

Line Items All Line Items in Schedule 2  DEFFORM 129J 

Special Delivery Instructions: In accordance with Schedule 9 and 10 to the Contract. 

Clause 28.c – Collection by the Authority: (in accordance with Condition 28 above) 

The following Line Items are to be Collected by the Authority: 

Line Items N/A  

Special Collection Instructions: 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Condition 30 – Rejection: 

The time limit for rejection for the Contractor Deliverables at Item 1-7, 10-18, 21-33, 35-47, 49-61, 63-75, 
77-89, 91-103, 105-117 of the Schedule of Requirements at Schedule 2 – Schedule of Requirements to 
the Contract shall be sixty (60) Business Days. 

The time limit for rejection for the Contractor Deliverables Containing Technical Documents of the 
Schedule of Requirements at Schedule 2 – Schedule of Requirements to the Contract shall be twenty 
(20) Business Days. 

Condition 32 – Self-to-Self Delivery: 

Self to Self Delivery required:  

If required, Delivery address applicable: 

 

Pricing and Payment 

Condition 35 – Contract Price: 

Schedule 2 Line Items 1-7, 10-18, shall be Firm Price.  

Schedule 2 Line Items  21-33, 35-47, shall be Firm Price Options. 

Schedule 2 Line Items 49-61, 63-75, 77-89, 91-103, 105-117 shall be Fixed Price Options. 

 

Termination 

Condition 42 – Termination for Convenience 

The Notice period for terminating the Contract shall be twenty (20) Business Days. 

 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Annex A to Schedule 3 

DEFFORM 111 
(Edn 11/17) 

Appendix - Addresses and Other Information 
 

1. Commercial Officer: 

Name:  
[Information has been redacted] 
Address: 
DGM PT 
Defence Equipment and Support 
FIR 1C #4110,  
Neighbourhood 4,  
Abbey Wood, BS34 8JH 
 
Email:   

[Information has been redacted] 
 [Information has been redacted] 

 8. Public Accounting Authority: 
 
1. Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

[Information has been redacted] 

 

 

 

2. Project Manager, Equipment Support Manager or PT Leader 
(from whom technical information is available): 

Name: [Information has been redacted] 
 
Address:  
DGM PT 
Defence Equipment and Support 
FIR 1C #4110,  
Neighbourhood 4,  
Abbey Wood, BS34 8JH 
 
Email:  [Information has been redacted] 
 
        [Information has been redacted] 
 

 9.  Consignment Instructions: 
 
The items are to be consigned as follows: 
 
See Schedule of Requirement (Schedule 2) 

 

 

 

3. Packaging Design Authority: 
 

Authority’s PM, [Information has been redacted], to approve.  

 10. Transport. The appropriate Ministry of Defence Transport 
Offices are: 
 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH 

Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
EXPORTS 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
 
B. JSCS  
 
JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax 

No 01869 256837 www.freightcollection.com 

 

 

 

4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name: 
  
   (b) U.I.N.  

 

 

 

5. Drawings/Specifications are available from: 
 
 

 
11. The Invoice Paying Authority: 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL   Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing  

 

 

 

6. Intentionally Left Blank 
 

 

 

7. Quality Assurance Representative: 
All Quality related enquiries for this contract shall be initially be directed 
through the UK Ministry of Defence (MOD) Assistant Engineer for this 
contract: 
 
Name: [Information has been redacted] 
 
Email:  [Information has been redacted] 
 
        [Information has been redacted] 
 
AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed] 

 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk. 

 

  
 

 * NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the 
MOD Internet Site:  
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
2. If the required forms or documentation are not available on the 
MOD Intranet site requests should be submitted through the 
Commercial Officer named in Section 1.   

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


 

Sch. 4-1 of 2 

OFFICIAL (REDACTED) 
 

OFFICIAL (REDACTED) 
 

 

Schedule 4 - Contract Change Process Procedure (i.a.w. clause 6.b) 
for Contract No:  DGM/2006 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 
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5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply. 
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Schedule 5 - Contractor’s Commercially Sensitive 
Information Form (i.a.w. condition 13) for Contract No: DGM/2006 

 

CONTRACT NO: DGM/2006 

Description of Contractor’s Commercially Sensitive Information: [Information has been redacted] 
 

Cross Reference(s) to location of sensitive information: [Information has been redacted] 
 

Explanation of Sensitivity: [Information has been redacted] 
 

Details of potential harm resulting from disclosure: [Information has been redacted] 
 

Period of Confidence (if applicable):  [Information has been redacted] 
 

Contact Details for Transparency / Freedom of Information matters: 

Name: [Information has been redacted] 

Position: MD 

Address: [Information has been redacted] 

Telephone Number: [Information has been redacted] 

Email Address: [Information has been redacted] 
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Schedule 6 – Hazardous Contractor Deliverables, 

Materials or Substances Supplied under the Contract: Data Requirements for Contract 
No: DGM/2006 

 
Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 
 
Contract No: DGM/2006  
 
Contract Title: NSPLW 
 
Contractor: EPA Manufacturing Ltd 
 
Date of Contract:  
 
* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   
 
* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:4) attached in accordance with 
condition 24.    
 
Contractor’s Signature: [Information has been redacted] 
 
Name: [Information has been redacted] 
 
Job Title: MD 
 
Date: 07-05-22 
 
* check box () as appropriate  
 

 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
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Schedule 7 – Timber and Wood - Derived Products 
Supplied under the Contract:  

Data Requirements for Contract Number: DGM/2006 
 

The following information is provided in respect of Clause condition 25 (Timber and Wood – 
Derived Products): 
 

Schedule of 
Requirements 

item and timber 
product type 

Volume of 
timber Delivered 
to the Authority 
with FSC, PEFC 

or equivalent 
evidence 

Volume of timber 
Delivered to the 
Authority with 
other evidence 

Volume (as Delivered to the 
Authority) of timber without 

evidence of compliance 
with Government Timber 

Procurement Policy 

Total volume of 
timber 

Delivered to the 
Authority under 

the Contract 

[Information has 
been redacted] 

[Information 
has been 
redacted] 

[Information has 
been redacted] 

[Information has been 
redacted] 

[Information 
has been 
redacted] 
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Schedule 8 - Acceptance Procedure (iaw condition 29) for Contract No: DGM/2006 
 
This Schedule contains the Acceptance Criteria for all Contract Deliverables within the scope 
of this Contract, DGM/2006. 
 
1. Documentation (Line Items 8 and 19) 
 
1.1. The Contractor shall provide technical documents to the Authority’s Project Manager 
in accordance with Schedule 9 to the Contract. Documentation shall be delivered 30 (thirty) 
business days in advance of the first delivery date for the quantity of as specified in Schedule 
9.  
 
1.2. Document Acceptance Criteria – Provision of Technical Documentation to the 
Authority’s Project Manager’s satisfaction.  
 
 
2. Ammunition (Line Item 1-7, 10-18, 21-33, 35-47, 49-61, 63-75, 77-89, 91-103, 105-117 

of Schedule 2) 
 

2.1. The Contractor shall deliver Ammunition in to DM Stores in accordance with the 
Delivery Schedule and Technical Specification at Schedule 2 and 9 to the Contract.  
 
DM Depot Activities 
 
2.2. For ammunition delivered from the Contractor to [Information has been redacted], DM 
will bring the stock to account and conduct Initial Acceptance (IA) Inspections within the 
rejection period specified at Condition 30 to Schedule 3. 

2.3. The [Information has been redacted] processing tasks, to be undertaken upon delivery 
of Supply Non Service Pattern Light Weapons (NSPLW) shall assess the compliance of the 
Contract Deliverables with the requirements contained within Schedule 9 to the Contract. 

2.4. Any faults found during IA will result in a Non-Compliance report being raised by DM. 
This report shall be subject to review by the MOD Project Manager, who shall decide the 
most appropriate course of action to resolve any non-compliant munition. The Contractor 
shall be notified of any rejection by the Authority within the rejection period specified at 
Condition 30 to Schedule 3. 

2.5. Munition Acceptance Criteria – Delivery of Non Service Pattern Light Weapons in 
accordance with Schedule 2 which has passed the Authority’s Initial Acceptance inspection 
along with associated Certificate of Conformity.  

 

NOTE – Acceptance and payment of ammunition delivery can only occur after the associated 
technical documents which precede it in delivery timescales have been accepted i.e.  
munition deliverables under Item 1 can only be accepted once the corresponding technical 
documents at Schedule 9 have been accepted. 
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Schedule 9 - Statement of Work  

1. Background   

 
The Authority has a requirement for a suite of Non-Service Pattern Light Weapon (NSPLW) 
Small Arms Ammunition (SAA) that will be used for familiarisation training of UK and overseas 
forces prior to Operations. The user has formalised their requirement in a User Requirement 
Document (URD) which was developed into a System Requirements Document (SRD) with 
support from DSTL. This will form most of the technical requirements and technical evaluation 
criteria for DGM/2006.  
 
This Contract aims to provide DGM with:  

a. Security of supply for the delivery of a suite of NSPLW ammunition for the contract 
duration stated in Schedule 2; and 

b. Ammunition that meets or exceeds the technical requirements stated in this Statement 
of Work. 
 

2. Scope 
 
This Contract is the Authority’s source of supply for NSPLW ammunition set out at Schedule 
2. 
The Contractor shall deliver and adhere to:   
  

a. The Schedule of Requirements as per the agreed delivery schedule in Schedule 2;   
b. The Statement of Work (SOW) as set out herein and the Authority’s requirements for 

any quality standards referenced within the document; 
c. Ad-hoc tasks as notified by the by the Authority (where these ad-hoc tasks are 

agreed with the Contractor); 

d. The latest issue, version or edition of any Quality Standards (STANAGs, Def Stans,) 
which will be available via StanMIS, and AQAPs via DGM PT specified in this SOW 
that are in force at the time of an agreed Ammunition Order; and 

e. Quality Management System Certification and Quality Liaison/Pre-Production 
Meetings.  

 
In each case in accordance with the Terms and Conditions of the Contract. 

3. Ammunition Build Standard 

 
Ammunition Build Standard shall be managed in accordance with DefStan 05-057 - 
Configuration Management and shall be agreed in accordance with the corresponding 
Technical Data Pack (TDP), which shall be issued to the Authority no later than 30 business 
days after the Contract Effective Date. The Contractor shall comply with the following 
Defence Standards and is to include but not be limited to include all criteria as listed at 
Annex A to Schedule 9 (Technical Data Pack Requirements NSPLW Ammunition Suite).  
 

DEF STAN 99 - 31 Charcoal, Wood for Explosives and Pyrotechnics Types: A, D, F, G and J 

DEF STAN 07 - 085 Design Requirements for Weapons and Associated Systems 

DEF STAN 13 - 096 Lotting and Batching of Ammunition - General Requirements   

 
The Ammunition Build Standard(s) for all Contractor Deliverables shall be agreed to be as 
per the TDP that the Contractor supplies to the Authority no later than 30 business days after 
Contract Effective Date. The Contractor shall be responsible for informing the Authority if the 
Ammunition Build Standard is altered in accordance with Section 4 to Schedule 9 – Changes 
to Build Standard. 
 

4. Changes to Build Standard   

 

https://www.dstan.mod.uk/StanMIS/Account/Login?ReturnUrl=%2fstanmis
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In the event that the Contractor identifies that a change to the agreed Ammunition Build 
Standard(s) is required, the Contractor shall be responsible for informing the Authority within 
5 working days of identification. 
 
The Contractor shall provide the following: 
 

a) A completed DEF STAN 05-057 Modification Proposal Form for the Authority’s 
consideration;  

b) Revised Ammunition Technical Data Pack in accordance with approved or accepted 
modification proposal; 

c) Revised Safety Data Sheets in accordance with DEFCON 68; and 
d) Advise on any variations to the Terms and Conditions of the Contract, including any 

change in price in the Schedule of Requirements.  
 
The Authority will acknowledge receipt of the documentation submitted for the proposed 
change to the ammunition build standard and provide an initial impact statement regarding 
the Authority’s internal review process appropriate to the change within 15 working days of 
receipt. This impact statement will include information about a proposed timeline for formal 
response to the Contractor’s proposed modification.  
 
If the Authority requires further information or clarification in support of the Contractor’s 
proposed change, the Authority will submit a request in writing to the Contractor. The 
Contractor shall provide a response to the Authority’s request for information or clarification 
within 10 working days, unless otherwise agreed by the Authority.  
 
Following review of the documentation and any clarifications where applicable, the Authority 
will provide a response to the request. In the event that the Authority accepts the change to 
the ammunition build standard, the change will be incorporated into the contract in 
accordance with DEFCON 503 – Formal Amendments to Contract.  
 
In the event that the change is not accepted by the Authority a Deviation from build Standard 
may be required, in accordance with Section 5 to this Statement of Work.  
 
5. A Temporary Deviation from Build Standard/Non-Conforming Material 

  
Where a proposed change relates to a deviation in Ammunition Build Standard, the 
Contractor shall provide a justification to the Authority as soon as possible with each 
application. As a minimum, this shall include: 
 

a) A completed DEF STAN 05-057 Modification Proposal Form for the Authority’s 
consideration; 

b) A completed DEF STAN 05-061 Part 1 Annex B for the Authority’s consideration.   
c) Revised Ammunition Technical Data Pack in accordance with DEFSTAN 13-098;  
d) Revised Safety Data Sheets in accordance with DEFCON 68; and 
e) Advise on any variations to the Terms and Conditions of the Contract, including any 

change in price in the Schedule of Requirements.  
 

 Where a proposed change relates to a deviation in Build Standard, the Contractor shall 
provide the Authority with revised drawings as part of the submission with the Modification 
Proposal Form.    
  
Where a proposed change relates to a deviation in Ammunition Build Standards, for which a 
concession is appropriate, the concession application requirements are listed under DEF 
STAN 05-061 Part 1 Annex A. Design Authority concurrence for each application is required 
and it shall be the responsibility of the Contractor to seek Authority approval for the 
concession application.   
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The Authority retains the right to decide if a change is regarded as minor or major. Minor 
deviation activities shall be allowed in accordance with DEF STAN 05-061 Part 1 but shall 
still be agreed by the Authority as ‘minor’ in writing.  
  
Where deviation of the Ammunition Build Standard is agreed, the Contractor shall provide 
appropriate technical safety and environmental information and compliance matrices as 
required for the Defence Munitions Publication to be produced by the Authority in 
accordance with DEFSTAN 13-099. 
 
Any non-conforming material or irregularity/defect, even if not covered by the Contract Build 
Standard, which is detected and could adversely affect proper functioning, handling, safety 
or storage of the articles being supplied shall be grounds for the rejection of the lot or lots in 
question in accordance with Condition 30 - Rejection.  

6. Manufacture & Proof Testing  

 
The Contractor shall supply Contract Articles ordered under the Contract to the Ammunition 
Build Standard(s) referred to at Section 3 to this SOW. The Contractor shall ensure that the 
proof testing is conducted by sufficiently qualified experienced and competent parties in 
accordance with the procedures specified in the Contractor’s agreed proofing methodology 
DefStan 05-101.  
 
Unless otherwise specified in the Contract, the Contractor shall be responsible for the 
performance of all proof testing and associated activities including the supply of all 
necessary equipment and ancillaries, transportation to ranges, reproof etc. The Authority 
reserves the right to perform any proof that it deems necessary to assure that the 
ammunition conforms with the prescribed requirements. The results of any such proof shall 
be binding.  
 
The Contractor shall provide evidence upon request by the Authority, in the form of reports 
and/or test results, to demonstrate to the Authority’s satisfaction that the Contractor 
deliverables supplied perform to this SOW specification. The Contractor shall provide the 
required evidence within 10 working days of the Authority’s request, unless otherwise agreed 
by the Authority.   

7. Marking of Ammunition, Associated Packaging and Palletisation 

 
 The Contractor shall comply with all the requirements of the following DEFSTANs:  
  

DEF STAN 00-810  Marking of Ammunition & Associated Packages – General Part 1  

DEF STAN 00-810  Marking of Ammunition and Associated Packages (below 20mm) Part 
13  

DEF STAN 00-810  Marking of Ammunition and Associated Packages Part 20  

DEF STAN 00-088  Packaging for Ammunition and Explosives  

DEF STAN 81-116 
Expanded Polyethylene Sheet, Types GP and QX, Grades A, B, C and 
D 

DEF STAN 00-814 Unit Loads of Ammunition for Military Use 

   
The Contractor shall provide Ammunition Marking Drawings (AMDs) for the Contractor 
Deliverables and their packaging in accordance with DEF STAN 00-810 Parts 1, 13, and 20 
to the Authority no later 30 business days after Contract Effective Date.  
 
The Authority shall review and seal the AMDs and associated packaging documentation prior 
to delivery of the Contractor Deliverables. The Contractor shall bear any costs associated with 
re-packaging Contractor Deliverables in the event that the AMDs do not comply with the 
requirements in this Section 7 - Marking of Ammunition, Associated Packaging and 
Palletisation. The Contractor shall provide photographs of the packed ammunition with 
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labelling clearly visible, to the Authority 5 working days prior to delivery. Any faults identified 
with the packaging within the photographs will be brought to the attention of the supplier in 
order that they can be rectified prior to delivery. 
  
8. Delivery of Contract Articles to MOD Depot(s) 

 
The Contractor shall comply with the agreed Delivery Schedule and Delivery Location 
contained at Schedule 2. When delivering the Contract Articles to MOD Stores, the Contractor 
shall contact Defence Munitions (DM), at least ten business days before the planned shipment, 
quote the correct Forecast Control Number (FCN), and provide details of the breakdown of 
the consignment. The FCN can be obtained from the Authority prior to booking a delivery slot.  
 
DM will agree a date and time slot for the consignment to be delivered and will issue a 
Consignment Can Accept (CCA) number to the Contractor. The consignment shall not be 
shipped until the CCA number has been issued. 
 
In the event the Contractor is required to take possession of any ammunition from a MOD 
store, the Contractor shall comply with the requirements set out at Clause 46.4 to the Terms 
and Conditions.  

9. Safety & Environmental Management  

 
The Contractor shall comply with the following DEF STAN’s:  
  

DSA 01.1 Defence Policy for Health, Safety and Environmental Protection 

DEF STAN 00-027 The Measurement of Impulse Noise from Military Weapons, 
Explosives and Pyrotechnics; and Selection of Hearing Protection 

DEF STAN 00-035  Environmental Handbook for Defence Materiel Part 1-5  

DEF STAN 00-056  Safety Management Requirements for Defence Systems Part 1 & 2  

DEF STAN 05-135  Avoidance of Counterfeit Material 

DEF STAN 07-085 Design Requirements for Weapons and Associated Systems 

DEF STAN 13-129 Requirements for Explosives Hazard Data Sheets for MOD Use 

STANAG 4147 Chemical Compatibility of Ammunition Components with Explosives 
(Non-Nuclear Applications).  

 
The Contractor shall maintain their Safety Management Plan, which demonstrates how the 
Contractor maintains the intrinsic safety of the Contractor Deliverables. This should be made 
available to the Authority upon written request.  

10. SMR/PSEP 

 
The Authority will undertake Safety Management Reviews (SMR) and convene a Project 
Safety and Environmental Panel (PSEP) to review the enduring safety of the Contractor 
Deliverables at varying stages of the project life cycle. The Contractor shall be required to 
attend the SMR/PSEP as directed by the Authority. The Contractor may be required to 
provide information/documentation to facilitate the SMR/PSEP as directed by the Authority. 
DGM will communicate the requirements to the Contractor no later than 15 business days 
prior to the schedule meeting. 
 

 
11. Quality Management  

  
The Contractor shall be responsible for all aspects of quality management to ensure 
ammunition supplied under the Contract accords with the technical specifications stipulated 
herein.  
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The Contractor shall provide a Quality Management Plan 30 working days after Contract 
Award that meets the requirements of AQAP 2110 (or equivalent) to ensure there is an 
auditable quality assurance regime in place for this Contract. In accordance with the 
requirements of AQAP 2110, the Contractor shall maintain his quality management 
procedures. Information on the Contractor’s quality management procedures shall be provided 
on receiving notice from the Authority’s quality assurance representative within 10 business 
days of request.     
  
The Contractor shall meet the requirements defined in the following standards:   
  

DEF STAN 05-061  Quality Assurance Procedural Requirements  
Concessions – Part 1  

DEF STAN 13-096  Lotting and Batching of Ammunition Part 1 – General Requirements  

AQAP-2110  NATO Quality Assurance Requirements for Design, Development and 
Production Edition D Version 1  

DEF STAN 13-098  Requirements for the Provision of Munitions Technical Data for the 
ASTRID Base Inventory System  

DEF STAN 13-099  Requirements for Defence Munitions Publications  

STANAG 4107  Mutual Acceptance of Government Quality Assurance and Usage if the 
Allied Quality Assurance Publication Edition 10  

  

12. Defence Munition Publications (DMPs)  
  
The Contractor shall provide Defence Munitions Publications in accordance with DEF STAN 
13-099.The DMPs supplied under this Contract are intended for use by the Authority as a 
single publication detailing the technical specifications and function of the ammunition to 
support the UK MOD’s logistical plans for handling, transport and maintenance of the 
Contractor Deliverables. The Intellectual Property Rights that shall apply to the DMP(s) 
supplied shall be in accordance with DEFCON 703 – Intellectual Property Rights – Vesting In 
The Authority. 
 
The Contractor shall deliver one DMP covering the required information for all ammunition 
natures delivered under the Contract. The format and contents of the DMP shall meet the 
requirements set out at Annex A to Schedule 9 and DEF STAN 13-099.  
 
The Contractor shall provide a draft DMP to the Authority within 30 business days of the 
agreed delivery date of the contract deliverables. The Authority will review the draft DMP within 
20 working days and provide the Contractor with comments which need to be addressed 
through revision of the DMP. The Contractor shall have 15 working days to review and 
incorporate the Authority’s comments before the final DMP is issued to the Authority for 
acceptance in accordance with Schedule 8 to the Contract.  

13. Configuration Management  

  
The Contractor shall keep all component records relevant to all Contractor Deliverables for at 
least 10 years from project completion and make them available, without cost to the Authority, 
within a reasonable period upon request. Records shall not be disposed of without the prior 
approval of the Authority.  
  

DEF STAN 05-057  Configuration Management of Defence Materiel  

  

14. Obsolescence Management  

  
The Contractor shall manage obsolescence in accordance with their normal operating 
procedures. Where an issue of obsolescence is identified, the Contractor shall notify the 
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Authority as soon as reasonably practicable, but no later than 10 working days following 
identification. The Contractor shall advise the Authority on the cause of the issue and the 
impact of the relevant issue on:  
  

• Production and delivery schedules and the ability to order over the remaining term of 
the Contract;  

• Performance, reliability and safety; and  

• Any other matter that the Contractor deems relevant to performance and compliance 
with obligations under the Contract.   

 
Where an issue of obsolescence necessitates a change to the Ammunition Build Standard 
and/or the Contract, Section 4 to this SOW – Changes to Build Standard and DEFCON 503 is 
required. 
 
15. Disposal Data Pack 

 
The Contract Articles shall be designed in accordance with STANAG 4518 to ensure that it 
can be disposed of in a safe and environmentally friendly manner, including residual 
battlefield and training debris. 
 
Along with the TDP the Contractor shall provide an appropriate Disposal Data Pack for the 
Defence Munitions Publication to be produced in accordance with DEF STAN 13-099 that 
shall include but not be limited to:- 
 

• Recommended procedures for the safe disposal of stores which have exceeded 

their Service Life; 

• Material Safety Data sheets; and 

• Recommended instructions for safe disposal of all stores in the event of partial 

functioning or accidental damage. 

The Disposal Data Pack will be issued to third parties that are responsible for disposing of 
Shelf Life Expired (SLED) ammunition on behalf of the Authority. The Contractor shall 
ensure that they mark all documentation delivered as per DEFCON 16 and Schedule 15 to 
this Contract.  

16. Performance Meetings   

  
The Contractor shall attend, either in person or via tele-conference (at the Contractor’s 
discretion), progress meetings over the duration of the Contract. The frequency of progress 
meetings under this Contract shall be dependent upon performance of contract deliverables 
at the Authority’s discretion but no fewer than one meeting a year. 
 
The date, time and agenda for these meetings shall be as agreed between the Contractor and 
the Authority. As a minimum, progress meetings shall routinely include a review of the 
Contractor’s production schedules (including opportunities to align the Authority’s 
procurement), Performance reporting, quality and safety, risks to timely delivery, 
obligations/compliance and proposed changes (where applicable).   
 
The Contractor shall provide an agenda and supporting material for the progress meeting no 
later than 10 working days in advance of the agreed meeting date. The Contractor shall issue 
draft minutes from the meetings no later than 10 working days after each meeting for mutual 
agreement and amendment where required. The minutes shall not constitute a formal record 
until the Authority has approved the content of the meeting minutes.  
 
The Contractor shall provide suitably qualified and experienced personnel with the appropriate 
security clearance and delegated Authority for all meetings conducted under the Contract. 
 
17. RISK AND CONTINGENCY MANAGEMENT 
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As a measure of good practice, the Contractor is expected to maintain an up to date Risk 
Management Plan as well as a Contingency Plan. These documents shall be made available 
to the Authority within 10 business days of written request.  
 
The Risk Management Plan should, at a minimum, include detailed consideration of all 
potential Risks that could impact the performance of this Contract, with reference to the 
severity and the likelihood of the Risk occurring; its potential cost, time and reputational 
impact and an evaluation of reasonable mitigations for the Risks.  
 
The Contingency Plan should detail the Contractor’s course of action in response to a 
significant future event or situation that could impact performance of the Contract. This 
should include; identification of available resources, identification of potential Risks, a step 
by step action plan that will be initiated as a result of the occurrence of the event (or Risk), 
who is responsible for the action and its cost and time implications. 
 
In order to be effective both the Risk Management Plan and the Contingency Plan need to 
be regularly reviewed and updated and distributed to all stakeholders that are accountable 
for an action within them.  
 
19.  DELIVERABLE TECHNICAL DOCUMENTATION REQUIREMENTS   
  
The following table contains a summary of the Technical Documentation Contractor 
Deliverables that shall be provided by the Contractor under this Contract.    
   

No Technical Document Delivery By Date 

1.  
Technical Data Pack for each Ammunition 
Contractor Deliverable, as set out at Section 3 

No later than 30 business 
days after Contract 
Effective Date 

2.  
Contractor’s Proofing Methodology and Proof 
Schedule as set out at Section 6 

No later than 30 business 
days after Contract 
Effective Date 

3.  
Control of Dangerous Articles and Substances 
Information (Condition 24) - Schedule 6.  

As per Condition 24, 
Schedule 3  

4.  Disposal Data Pack, as per Section 15 
No later than 30 business 
days after Contract 
Effective Date 

5.  
Ammunition Marking Drawings for each Contractor 
Deliverable, as set out at Section 7 

No later than 30 business 
days after Contract 
Effective Date 

6.  
Valid copy of Certification of the QMP (such as but 
not limited to ISO 9001:2015) 

No later than 30 business 
days after Contract 
Effective Date 

7.  
Defence Munition Publication, as set out at Section 
13 

Within 30 business days of 
the delivery date specified 
for Line Items 1 and 2 

For each delivery lot or batch of Contractor Deliverables, the Contractor shall 
provide the following:   

8.  
Certificate of Conformity, as per Condition 26 to 
Schedule 3  

50 working days prior to 
delivery of Contractor 
Deliverable  

9.  
Proof documentation, including evidence of proof 
reports/test results for the Contractor Deliverables, 
as per Section 6 

50 working days prior to 
delivery of Contractor 
Deliverable  

10.  
Evidence of packaging and marking, as per 
Paragraph 7 to this Schedule. 

5 working days prior to 
delivery of Contractor 
Deliverable 
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For Meetings relating to the performance of this Contract, the Contractor shall 
provide the following: 

11.  
Meeting agenda, supporting material and draft 
minutes for each Performance Meeting 

As set out in Section 16 

12.  
Provide supporting evidence and/or information to 
the Authority in support of SMRs and PSEPs, as 
per Section 10 

Upon request by the 
Authority 

Upon request by the Authority, the Contractor shall provide the following: 

13.  
Component records for the Contractor 
Deliverables, as set out at Section 11 

Upon request by the 
Authority 

14.  
Information related to the Contractor’s Quality 
Management Procedures, as set out at Section 11 

Within 10 business days 
upon request by the 
Authority 

15.  
Proof documentation, including evidence of proof 
reports/test results for any lot and/or batch of 
Contractor Deliverables, as per Section 6 

Within 10 business days 
upon request by the 
Authority 

16.  
Safety Management Plan, in accordance with 
Section 9 

Upon request by the 
Authority 

17.  Quality Management Plan, as per Section 11 
Upon request by the 
Authority 

18.  
Configuration Management Plan, as set out at 
Section 17 

Upon request by the 
Authority 

19.  
Contingency Management Plan, as set out at 
Section 17 

Upon request by the 
Authority 

20.  Risk Management Plan, as set out at Section 17 
Upon request by the 
Authority 
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Annex A to Schedule 9 - NSPLW TECHNICAL DATA PACK REQUIREMENTS  
 
Ser Document 

description 
Document type Suggested 

document 
title 

Mandatory/ 
Preferable/ 
Optional 

DefStan/STANAG 
Reference 

MOD document 
number required? 

Document 
Number 
Format 

Remarks 

General 

1 Technical 
Description 

Technical 
Description 

  M Def Stan 07-085 
Def Stan 13-099 

Yes    This will be the fully agreed 
In-service Designation: 
Round Model Number, 
ADAC Number and NSN.  
Round Model Number: TBC 
ADAC: TBC 
NSN: TBC 
 
The authority will apply and 
provide the Model Number 
and NSNs  

2 Technical 
Information 

Full Technical data 
Pack 

Technical 
Data Pack 
for  
Inservice 
designation:  
ADAC: 
NSN: 

M Def Stan 07-085 
Def Stan 13-099 
Def Stan 05-010 
 

No Contractors 
Reference 

The Technical Data pack 
will consist of Full set of 
engineering drawings of the 
Round and its components 
Proof Specification 9 
Product Safety Data Sheets 
Explosive Hazard Data 
Sheets 
Packing, Ammunition 
Container, inner cartons, 
Ammunition Marking 
Diagrams 
Unit Load Specification and 
Marking 
 
(some of the requirements 
are further detailed within 
this table below)  
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3.  Interfaces 
System 

      The external dimensions 
shall be such to meet the 
basic dimension 
requirements of 
Commission International 
Permanente (CIP) or 
equivalent and operate in 
UK Inservice weapons. 
(Example reference: CIP: 
Table of Dimension of 
Cartridges and Chambers).   

4 Interfaces 
Performance 

   Def Stan 00-035 
Part 4 
STANAG 4147  

  The Rounds must be 
capable of firing in NSPLW 
system variations. 
The rounds shall be sealed 
to ensure there is no 
ingress of water. Sealant 
shall be compatible with 
explosive materials used 
within the rounds.  
Capable of being used and 
stored in Environments A1 
to A3, B1 to B3 and C0 to 
C2 as prescribed in 
Defence Standard 00-035 
part 4. 
 

5 Defence 
Munitions 
Publication 

  M  Def Stan  
13-099 

 The contractor is to provide 
a Draft DMP in a format 
compatible with the Defence 
Standard. It is accepted that 
some information the 
contractor will not be 
available as it is MOD 
specific the authority will 
work with the contractor to 
complete this requirement.  
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6 Explosives 
Hazard 
Category 
Classification  

  M HCC CAD Recommendations 
for the 

classification of 
Dangerous Goods 

(UN  
Orange Book) 

 The authority will apply for 
HCC through the MOD 
Explosive Competent 
Authority: Defence OME 
Safety Regulator to obtain 
HCC and a Competent 
Authority Document (CAD). 
The TDP / evidence should 
have sufficient information 
to support this process. 

Rounds 

7 Proof 
Specification 

Specification   Def Stan 
05-101 Parts 1, 2 
and 3. 

  The contract shall provide a 
Proof Schedule for 
production detailing how 
proof will be carried out, the 
acceptance and rejection 
criteria and where 
applicable statistical 
sampling plans. Typical 
content requirement can be 
found at Para 6.2.2 of 
Defence Standard 05-101 
Part 1. 

8 Lot Control Lot   Def Stan  
13-096 Parts 1, 2 
and 3 

  Batches/Lots of ammunition 
will be in accordance with 
Def Stan 13-096.  

9 Composition 
Specification 

Technical 
Specification 

Composition 
Specification 
Composition 
Name (DA 
designated) 

M Def Stan 
07-085 
13-096 
13-099 

NO   To include composition 
breakdown by 
mass/volume/percentage in 
support of explosives 
qualification and 
classification.  

10.  Product 
Marking 

Ammunition 
Marking Drawing 

Marking 
Instruction 
for 
Full Service 
Designation 

M Def Stan 
00-810 

YES AMD *** The authority will apply for 
an Ammunition Marking 
Drawing Number to be 
issued to the contractor. 
This Drawing details the 
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designation / head stamp 
markings.  

11 Product Safety 
Data Sheet 

Safety Data Sheet OEM 
designated 

M   NO   Appropriate to the 
assembled product only.  
i.e. should not detail 
hazards such as respiratory 
protection and handling 
requirements of sealed 
compositions other than 
'when damaged'...   

11 Hazardous 
Materials 
Safety Data 
Sheet 

Safety Data Sheet (OEM 
designated) 

M   NO   Applicable to any hazardous 
ingredient of any 
composition/component 

12 Explosives 
Hazard Data 
Sheet 

Explosives Hazard 
Data Sheet 

Explosives 
Hazard Data 
Sheet 
Full Service 
Designation 

M Def Stan 
 13-129 

NO   This is not an SDS - 
Specific format iaw Def Stan 
13-129. 
If not supplied, sufficient 
technical data must be 
supplied to allow DGM to 
produce. 

13 Top Level 
Drawing 

Design Drawing Full Service 
Designation 

M Def Stan 13-099 YES   Historically a 'W' number. 
Particular attention should 
be paid to the DefStan 
requirements for 
subcomponent colour 
coding. 

14 Sub- 
component 
drawing 

Design Drawing Designation - 
for use on 
W*** (where 
W*** is the 
TLD) 

P 
 

NO   Typically, a sub drawing 
number of the parent 
component/store (i.e. W***-
2, W***-3 or W***a, W***b, 
etc).  May have individual 
drawing numbers if 
preferred.  

Packaging (Defence Standard 00-088),   
No Statement of Packaging Requirements will be provided. The ACA shall consist of ammunition having an outer container AC M2A1 or H83 with fibre board 
intermediate cartons. The ammunition shall be provided on a suitable ULS in accordance with Def Stan 00-014. The authority will advise on suitable designed ULS 
to be utilised.     
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15 Ammunition 
Container 

Design Drawing AC Name *** M   YES AC Name 
*** 

Derived from AC model 
number (i.e. AC ***).  Not 
required if ACs are provided 
as GFE. 

16 Method of 
Pack 

Design Drawing Ammunition 
Container 
Assembly *** 

M Def Stan 
00-088 
81-041 (non 
explosive) 

YES ACA Name 
*** 

Derived from ACA model 
number (i.e. ACA ***). 
If an assembly can hold 
multiple stores, a table of 
contents detailing ADAC 
and Full-Service 
Designation should be 
shown. 

17 Intermediary 
Packaging 

Design Drawing Part number 
of packaging 
item 

M Def Stan  
00-810 

NO   Expected to be Fibre Board 
Containers  

18 Internal 
Packaging 

Design Drawing Name of 
packaging 
item 

M Def Stan 00-810 
Def Stan 81-116 

NO Item part 
number *** 

The MOD recycles/reuses 
items wherever possible. 
Where the packaging item 
can be reused and reissued 
for further contracts the 
items will be given a MOD 
drawing number. The 
authority will apply and 
provide these numbers. 

19 OEM Packing 
Instruction 

Process/Instruction Packing 
Instruction 
for *** 
in ACA *** 

M Def Stan  00-088 
Def Stan  81-041 
(non explosive) 

NO   Must confirm compliance 
with DG PIs as detailed in 
ADR, IMDG, IATA. 

20 Palletisation ULS ULS M Def Stan 
00-814 
STANAG 2828 
 

  The authority has several 
approved palletised 
configurations and build 
standards that can be 
utilised. The Authority will 
provide details once notified 
of the proposed ACA 
configuration. 
Where possible and 
practicable NATO 1 Tonne 
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pallets to drawing AO1130 
are be used   

Safety 

21 UN Series 
Transport 
Testing 
Reports 

Report Test Centre 
designated 

M   NO   Drops Test heights should 
be discussed with the PT at 
the earliest opportunity to 
prevent repetition of drop 
testing later. 

22 Transport 
Competent 
Authority 
Document 

Certification 
Competent 
Authority 
Document 

CA 
designated 

M   NO   HSE, DoTEx.  Applications 
to DOSR for military 
classification is mandatory 
regardless of holding 
another CAD and will be 
submitted on behalf of the 
supplier by DGM. 

23 Container 
Marking 

Ammunition 
Marking Drawing 

Marking 
Instruction 
for 
AC *** 
containing 
Full Service 
Designation 

M Def Stan 00-810,  
Pt 1 and 20 

YES AMD ***   

24 Intermediary 
packaging 
marking 

Ammunition 
Marking Drawing 

Marking 
instruction 
for 
Part number 
of item 

O Def Stan  
00-810, Pt 1 and 20 

NO   May have individual drawing 
numbers if preferred.  Not 
required if provided as GFE. 

25 Internal 
packaging 
marking 

Ammunition 
Marking Drawing 

Marking 
instruction 
for 
Part number 
of AC/item 

M Def Stan  
00-810, Pt 1 and 20 

YES AMD *** Typically a sub drawing 
number of the parent 
component/store (i.e. 
AMD***-2, AMD***-3 or 
AMD***a, AMD***b, 
etc).  Not required if 
provided as GFE. 

Delivery Documentation 
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26 Technical Data 
Pack 

      Prior to Delivery of 
Ammunition 

27 Production 
Proof 
Documentation 

Proof summary 
Sheet 

  Def Stan  
13-096 

  On delivery 

28 Defence 
Munition 
Publication 

DMP   Def Stan 
13-099 

   

29 Ammunition 
Data Cards 

Ammunition Data 
Card 

  Defence standard 
13-098 

   

30 Safety Data 
Sheets 

Propellant - 
Explosive Hazard 
Data Sheet 
Primer – Explosive 
Hazard Data 
sheets 
Assembled 
cartridge - Product 
Hazard Data 
Sheets 

  DEF Con 68    

31 Certificate of 
Conformity 

       

33 Advice Note       Advice Note providing 
details of delivered Items 
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SCHEDULE 10 - Data Contract Form (IAW DEFCON 532A) 
 
This Form forms part of the Contract and must be completed and attached to each Contract 
containing DEFCON 532B. 
 

Data Controller 

The Data Controller is the Secretary of State for Defence (the Authority). 

The Personal Data will be provided by: 

 

Defence General Munitions PT 

#4110, Fir 1C 

Abbey Wood 

Bristol  

BS34 8JH 

  

Data Processor 

The Data Processor is the Contractor. 

The Personal Data will be processed at:  

 
EPA Manufacturing Ltd 
Units 1 & 154 Faldingworth Base, 

Spridlington Road,  

Faldingworth,  

Lincolnshire,  

LN8 3SQ 

  

Data Subjects 

The Personal Data to be processed under the Contract concern the 

following Data Subjects or categories of Data Subjects:  

 

Staff and Supply Chain 

  

Categories of Data  

The Personal Data to be processed under the Contract concern the 

following categories of data:  

 

Full name, positions and work addresses 

  

Special Categories of 

data (if appropriate) 

The Personal Data to be processed under the Contract concern the 

following Special Categories of data:  

 

Biometrics – Wet Signatures 

  

Subject matter of the 

processing 

The processing activities to be performed under the contract are as 

follows:  

 

The processing activities will enable the contractual obligations to be 

fulfilled and Public Task to perform a specific task in the public interest 

that is set out in law. 

Nature and the 

purposes of the 

Processing  

The Personal Data to be processed under the Contract will be processed 

as follows:  

 

Statutory Obligation – Require a wet signature and full name to authorise 

Contractual obligations/amendments.  To maintain the contract – require 

correct contact details to ensure timely delivery of articles under the 

contract. 

Technical and 

organisational 

measures 

The following technical and organisational measures to safeguard the 

Personal Data are required for the performance of this Contract:  

 

Personal data stored in locked cupboard  

Information Asset Registers (where required). 
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Instructions for 

disposal of Personal 

Data  

The disposal instructions for the Personal Data to be processed under 

the Contract are as follows (where Disposal Instructions are available at 

the commencement of Contract):  

 

Duration of the Contract plus 6 years after Contract completion.  

Date from which 

Personal Data is to be 

processed 

Where the date from which the Personal Data will be processed is 

different from the Contract commencement date this should be specified 

here:  

 

Contract Commencement 

The capitalised terms used in this form shall have the same meanings as in the General Data 
Protection Regulations.  
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Schedule 11 - Security Aspects Letter (SAL) 
 

 

Defence General Munitions Project Team 
 

 

[Information has been redacted] 
Facsimile: [Information has been redacted] 

 

[Information has been 
redacted]@mod.gov.uk 

EPA Manufacturing Ltd  
Units 1 & 154 Faldingworth Base, 

Spridlington Road,  

Faldingworth,  

Lincolnshire,  

LN8 3SQ 

Defence Equipment & Support 
Fir 1c, #4110 

MOD Abbey Wood 
 Bristol 

Avon   
BS34 8JH 

 

 
Our Reference: DE&S PT/DGM/7/27/2/2 

28 Mar 22 

 

DGM/2006 FOR THE SUPPLY OF A SUITE OF NON-SERVICE PATTERN LIGHT WEAPONS 
AMMUNITION 
 
1.       On behalf of the Secretary of State for Defence, I hereby give you notice of the information or assets 
connected with, or arising from, the referenced Contract that constitute classified material.  

2.       Aspects that constitute OFFICIAL-SENSITIVE for the purpose of DEFCON 660 are specified below. 
These aspects must be fully safeguarded. The enclosed Security Condition outlines the minimum measures 
required to safeguard OFFICIAL-SENSITIVE assets and information. 

 
 

SER SECURITY ASPECTS CLASSIFICATION 

 Operational  

1 Existence of project1 UK OFFICIAL-SENSITIVE 

2 User Requirements Document (URD) UK OFFICIAL-SENSITIVE 

3 In service date (ISD) UK OFFICIAL-SENSITIVE 

4 Association with other platforms/systems, 
proposed or existing  

UK OFFICIAL-SENSITIVE 

5 Shipping and movement UK OFFICIAL-SENSITIVE LIMCIRC 

 Commercial  

6 Contract UK OFFICIAL-SENSITIVE COMMERCIAL 

7 Schedule of requirements UK OFFICIAL-SENSITIVE 

8 Contract costs quotes UK OFFICIAL-SENSITIVE LIMCIRC 

9 Statement of Work UK OFFICIAL-SENSITIVE 

 Technical  

10 System Requirement Document UK OFFICIAL-SENSITIVE 

11 Energetic and non-energetic compositions UK OFFICIAL-SENSITIVE  

12 Drawings, sketches, photographs and 
specifications/descriptions which convey 
ammunition capability 

UK OFFICIAL 

13 Drawings, sketches, photographs and 
specifications/descriptions which do not 
individually convey ammunition capability 

UK OFFICIAL 

14 All Up Round (AUR) UK OFFICIAL-SENSITIVE 

15 Functional demonstrations and trials (non-
contextual) 

UK OFFICIAL-SENSITIVE LIMCIRC 

16 Packaging drawings and specifications UK OFFICIAL 

17 Technical evaluation results/reports 
(contextual) 

UK OFFICIAL-SENSITIVE 
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3. Your attention is drawn to the provisions of the Official Secrets Act 1911-1989 in 
general, and specifically to the provisions of Section 2 of the Official Secrets Act 1911 (as 
amended by the Act of 1989). In particular you should take all reasonable steps to make sure 
that all individuals employed on any work in connection with this Contract have notice of the 
above specified aspects  and that the aforementioned statutory provisions apply to them and 
will continue to apply after completion or earlier termination of the contract  

 
4. Will you please confirm that:  
 

a. This definition of the classified aspects of the referenced Contract has been brought 
to the attention of the person directly responsible for security of classified material. 

 
 b. The definition is fully understood. 
 

c. Measures can, and will, be taken to safeguard the classified aspects identified herein 
in accordance with applicable national laws and regulations. [The requirement and 
obligations set out above and in any contractual document can and will be met and 
that the classified information shall be protected in accordance with applicable national 
laws and regulations. 

 
d. All employees of the company who will have access to classified information have 
either signed the OSA Declaration Form in duplicate and one copy is retained by the 
Company Security Officer or have otherwise been informed that the provisions of the 
OSA apply to all classified information and assets associated with this contract. 

 
5. If you have any difficulty either in interpreting this definition of the classified aspects or 
in safeguarding them, will you please let me know immediately.  
 
6. Classified Information associated with this Contract must not be published or 
communicated to anyone without the approval of the MOD Contracting Authority.  
 
7. Any access to classified information or assets on MOD premises that may be needed 
will be subject to MOD security regulations under the direction of the MOD Project Officer in 
accordance with DEFCON 76.   

 
 
Yours faithfully, 
 
<signed electronically> 
 
[Information has been redacted] 
ATL – DGM Project Team 
 
Copy via email to: 
 
[Information has been redacted] 
 
 
 
 
 
 

18 Technical evaluation results/reports (non 
contextual) 

UK OFFICIAL-SENSITIVE  

19 Technical publications UK OFFICIAL-SENSITIVE 

20 Safety and Environmental Case Report 
(SECR) 

UK OFFICIAL-SENSITIVE 

21 Defence Munitions Publications UK OFFICIAL-SENSITIVE 
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Schedule 12 – Performance Management Report  
 
The format for the Performance Management Reporting Template for this Contract shall be 
as per this Schedule 12.  
 
 

No. Munition 
Description 

Quantity 
Ordered 

Agreed 
Munition 
Readiness 
Date 

Forecast 
Munitions 
Readiness 
Date 

Agreed 
Delivery 
Date 

Forecast 
Delivery 
Date 

Status of 
report 
Date 

Reason for 
delay/ Mitigation 
Plan  

       Ahead of 
Schedule 

 

       Performing 
to Plan 

 

       1-3 month 
delay 
against 
plan 

 

       Delay 
beyond 3 
months 
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Schedule 13 - Key Performance Indicator  
 
 

KPI 
Ser No. 

Title Description and Measure Red Indicator Amber Indicator Green Indicator 

K-01 Delivery 

Delivery of Schedule 2 
Requirement to the Authority, 

to the correct Quality 
standards outlined in 

Schedule 9, Statement of 
Work. Delivery to be not 

accepted or considered late if 
Quality and packaging 

standards not met. 

Required delivery of agreed 
deliverables in Schedule 2, 

received to the agreed delivery 
point by the Authority more than 

thirty (30) Business Days late 

Required delivery of agreed 
deliverables, in Schedule 2, 

received to the agreed delivery 
point received in accordance with 

Terms and Conditions between one 
(1) and thirty (30) Business days 

late 

Required delivery of agreed 
deliverables in Schedule 2, received 
to the agreed delivery point by the 
Authority within the agreed periods 

and Required documentation 
received by the Authority in the 

agreed format on time 
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Schedule 14 – Contract Data Requirements 
 
1.  ITT/Contract 

Number 

DGM/2006 

2.  CDR Number 

 

001 

3.  Data Category 

 

Disposal 

4.  Contract 

Delivery Date 

In accordance with 

Schedule 2 

 

5.  Equipment/Equipment Subsystem 

Description 

Non Service Pattern Light Weapon 

(NSPLW) Ammunition 

6.  General Description of Data 

Deliverable 

Disposal Data Pack 

7.  Purpose for which data is required 

Disposal Data Pack to be issued to 

suppliers as part of any competitive 

exercise to inform them of hazardous 

materials contained within the equipment 

to ensure safe disposal.  

The Disposal Data Pack may be issued 

to any Contractor delegated by the 

Authority to dispose of quantities of the 

equipment.  

8.  Intellectual Property Rights 

a.  Applicable DEFCONs 

DEFCON 16 (Edn. 10/04) – Repair and 

Maintenance Information  

DEFCON 21 – (Edn. 10/04) – Retention 

of Records 

b. Special IP Conditions 

None applicable.  

9.  Update/Further Submission Requirements 

All data deliverables relating to the Disposal Data Pack shall have the statement EPA 

Manufacturing Limited 

 Proprietary with UK MOD Free User Rights subject to DEFCON 16 of DGM/2006’.  

10. Medium of Delivery 

In accordance with Schedule 9 to the 

Contract.  

11. Number of Copies 

2 copies – 1x soft copy and 1 x hard 

copy.  
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1.  ITT/Contract 

Number 

DGM/2006 

 

2.  CDR Number 

 

002 

3.  Data Category 

 

Design 

4.  Contract 

Delivery Date 

In accordance with 

Schedule 2 

5.  Equipment/Equipment Subsystem 

Description 

Non Service Pattern Light Weapon 

(NSPLW) Ammunition 

6.  General Description of Data 

Deliverable 

Technical Data Pack for suite of Non 

Service Pattern Light Weapon (NSPLW) 

munitions 

7.  Purpose for which data is required 

Technical Data Pack to be issued to 

suppliers as part of any competitive 

exercise to inform them of hazardous 

materials contained within the equipment 

to ensure safe disposal.  

The Technical Data Pack may be issued 

to any Contractor delegated by the 

Authority to dispose of quantities of the 

equipment.  

To copy the Data Deliverable and to 

circulate and use the Data Deliverable or 

any copy thereof within any United 

Kingdom Government Department 

(which term includes the United Kingdom 

Armed Forces), for the purposes of 

developing techniques, tactics and 

procedures for use. 

8.  Intellectual Property Rights 

a.  Applicable DEFCONs 

 

DEFCON 15 (Edn. 02/98) – Design 

Rights  

DEFCON 21 – (Edn. 10/04) – Retention 

of Records 

 

b. Special IP Conditions 

None applicable.  

9.  Update/Further Submission Requirements 

All data deliverables relating to the Technical Data Pack shall have the statement 

EPA Manufacturing Limited Proprietary with UK MOD Free User Rights subject to 

DEFCON 15 of DGM/2006’.  

 

 

 

10. Medium of Delivery 

 

In accordance with Schedule 9 to the 

Contract.  

 

 

11. Number of Copies 

 

2 copies – 1x soft copy and 1 x hard 

copy.  
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SCHEDULE 15 – Government Furnished Assets  
 

Serial 
Number 

NSN Number Product Description Quantity 
Required 
by Date 

Delivery 
Location 

Loan 
Completion 

Date 

1 

[Information has been redacted] [Information has been redacted] 

800 22/23/24 
[Information 
has been 
redacted] 

2022 

2 [Information has been redacted] [Information has been redacted]     

3 [Information has been redacted] [Information has been redacted]     

4 [Information has been redacted] [Information has been redacted]     

5 [Information has been redacted] [Information has been redacted]     

6 [Information has been redacted] [Information has been redacted]     

7 [Information has been redacted] [Information has been redacted]     

8 [Information has been redacted] [Information has been redacted]     

9 [Information has been redacted] [Information has been redacted]     

10 

[Information has been redacted] [Information has been redacted] 

20 22/23/24 
[Information 
has been 
redacted] 

2022 

11 

[Information has been redacted] [Information has been redacted] 

40 22/23/24 
[Information 
has been 
redacted] 

2022 

12 

[Information has been redacted] [Information has been redacted] 

20 22/23/24 
[Information 
has been 
redacted] 

2022 

13 

[Information has been redacted] [Information has been redacted] 

20 22/23/24 
[Information 
has been 
redacted] 

2022 

 
This Schedule 15 contains the Government Furnished Assets (GFA) agreed by the Authority to be provided to the Contractor in the period of 
performance of this Contract, GFA shall be provided in accordance with DEFCONs 611 and 649, as set out in the Terms and Conditions to this 
Contract.  
 
 


