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DPS Schedule 6 (Order Form and Order Schedules)

Order Form

ORDER REFERENCE: PS22133

THE BUYER: Department for Business, Energy & Industrial
Strategy

BUYER ADDRESS 1 Victoria Street, London, SW1H OET

THE SUPPLIER: PricewaterhouseCoopers LLP

SUPPLIER ADDRESS: 7 More London Riverside, London, SE1 2RT

REGISTRATION NUMBER: N/A
DUNS NUMBER: N/A

APPLICABLE DPS CONTRACT

This Order Form is for the provision of the Deliverables and dated 20th October 2022
It's issued under the DPS Contract with the reference number RM6172 for the
provision of PS22133 — Social Housing Decarbonisation Fund Wave 2.1 — Competition
Support Partner.

DPS FILTER CATEGORY(IES):

Sector > Central Government

Services > Application & Award Services
Services > Evaluation Services
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1.

This Order Form including the Order Special Terms and Order Special
Schedules.

2. Joint Schedule 1 (Definitions and Interpretation) RM6172
3.

The following Schedules in equal order of precedence:

e Joint Schedules for RM6172
o Joint Schedule 2 (Variation Form)
o Joint Schedule 3 (Insurance Requirements)
o Joint Schedule 4 (Commercially Sensitive Information)
o Joint Schedule 6 (Key Subcontractors)
o Joint Schedule 7 (Financial Difficulties)
o Joint Schedule 10 (Rectification Plan)
o Joint Schedule 11 {Processing Data)
e Order Schedules for RM6172
o Order Schedule 1 (Transparency Reporis)
o Order Schedule 3 (Continuous Improvement)
o Order Schedule 5 (Pricing Details)
o Order Schedule 6 (ICT Services)
o Order Schedule 7 (Key Supplier Staff)
o Order Schedule 9 (Security)
o Order Schedule 10 (Exit Management)
o Order Schedule 13 (Implementation Plan and Testing)
o Order Schedule 14 (Service Levels)
o Order Schedule 15 (Order Contract Management)
o Order Schedule 20 (Order Specification)
CCS Core Terms {DPS version) v1.0.1
Joint Schedule 5 (Corporate Social Responsibility) RM6172
Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.
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ORDER SPECIAL TERMS
The following Special Terms are incorporated into this Order Contract:

Special Term 1

Core Terms Clause 10.3.2 is replaced with: “Each Buyer has the right to terminate
their Order Contract at any time without reason or liability by giving the Supplier not
less than 30 days’ written notice and if it's terminated Clause 10.5.2 to 10.5.7
applies.”

Special Term 2
Core Terms Clause 11.1 — N/A

Special Term 3

Core Terms Clause 11.2 is replaced with: “Each Party's total aggregate liability in
each Contract Year under each Order Contract (whether in tort, contract or
otherwise) is no more than £2 million.

Special Term 4

Core Terms Clause 14.3 is replaced with: “The Supplier must make accessible back-
ups of all Government Data, stored in an agreed off-site location and send the Buyer
copies every 3 Months.”

Special Term 5

Core Terms Clause 14.6 is replaced with: “If the Government Data is corrupted, lost
or sufficiently degraded so as to be unusable the Relevant Authority may either or
both:

+ tell the Supplier to restore or get restored Government Data as soon as
practical but no later than 24 hours from the date that the Relevant Authority
receives notice, or the Supplier finds out about the issue, whichever is earlier

+ restore the Government Data itself or using a third party”

Special Term 6

Core Terms clause 12.2 is replaced by: 12.2 - To the extent that it arises as a result
of a Default by the Supplier, the Supplier indemnifies the Relevant Authority against
any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs
incurred by the Relevant Authority in defending any proceedings which result in such
fine or penalty.

Special Term 7

Core Terms Clause 10.5.2 is replaced with “The Buyer can confirm the supplier will
be paid at the point of termination and shall receive payment of works done. An exit
service will be agreed as part of the exit plan which and shall be agreed by the
buyer.”

Special Term 8

DPS Ref: RM8172 / Ref. PS22133
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The limitation of liability for Data protection for this Order Contract shall not exceed
£5 million.

Special Term 9
References to ‘EU GDPR’ should be changed to ‘UK GDPR' in line with UK Law

Special Term 10
The Supplier shall not be required to assign any Existing IPR in any Specifically
Written Software to the Buyer

ORDER START DATE: 20th October 2022
ORDER EXPIRY DATE: 31 December 2022
ORDER INITIAL PERIOD: 3 months with the option to extend for a

further 3 months.

DELIVERABLES
See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£206,785.00 Estimated Charges in the first 12 months of the Contract.

ORDER CHARGES

See details in Order Schedule 5 {Pricing Details)

The total contract value for the initial period shall not exceed £189,000.00 excluding
VAT.

REIMBURSABLE EXPENSES

Recoverable as set out in Order Schedule 4 (Charges). Travel and Subsistence is
recoverable however is not expected as part of this Contract. The Supplier will be
required to comply with BEIS Travel Policy and will be required to seek the policy

from the Buyer through the Buyer Project Manager, approval for the Travel and all
cost related before the Travel or any cost applies.

PAYMENT METHOD

The Supplier shall submit an invoice monthly which is to provide a clear breakdown
of the fixed monthly costs and any milestone cost. Milestone costs shall be invoiced
within 30 days of meeting any set milestone to the satisfaction of the Buyer or
otherwise within 30 days of performing the Service to the satisfaction of the Buyer.
The invoice shall show the amount of VAT payable and bear the Purchase Order
number.
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Invoices shall be paid via BACS Payment Method.

BUYER'S INVOICE ADDRESS:
Invoices to be sent to email: financeinvoices@uksbs.co.uk
UK SBS, Queensway House, West Precinct, Billingham, TS23 2NF

BUYER'S AUTHORISED REPRESENTATIVE

BUYER'S ENVIRONMENTAL POLICY
BEIS Environmental Policy available online at:

hitps://assets.publishing.service.gov.uk/government/uploads/system/uploads/attach
ment data/file/991859/beis-environment-policy.pdf

BUYER'S SECURITY POLICY
N/A

SUPPLIER'S AUTHORISED REPRESENTATIVE

SUPPLIER’'S CONTRACT MANAGER

PROGRESS REPORT FREQUENCY
The Supplier shall provide th Buyer with Reports as per Schedule DPS Order
Schedule 1 (Transparency Reports)

PROGRESS MEETING FREQUENCY
The Supplier shall attend Meetings with the Buyer as per DPS Order Schedule 15
(Order Contract Management)

KFY STAFF
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KEY SUBCONTRACTOR(S)

E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION
Suppliers Fee rates, methodologies and Team Curricula Vitae (CVs)

SERVICE CREDITS
Service Credits will accrue in accordance with Order Schedule 14 (Service Levels).

The Service Credit Cap is: 10% of overall Contact Value.

The Service Period is 3 Months (with the option to extend for 3 Months).

A Critical Service Level Failure is: A Critical Service Level Failure is: In relation to the
delivery of the Milestone a Critical Service Level Failure shall include a delay in
delivery and agreed milestone agreed with the Buyer in excess of three (3) working
days more than once in any three (3) Month period or more than three (3) times in
any rolling twelve (12) Month period.

ADDITIONAL INSURANCES
Not applicable

GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender).

DPS Ref: RMB172 / Ref. PS22133
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Joint Schedule 1 (Definitions)

1.1 In each Contract, unless the context otherwise requires, capitalised
expressions shall have the meanings set out in this Joint Schedule 1
(Definitions) or the relevant Schedule in which that capitalised expression
appears.

1.2 If a capitalised expression does not have an interpretation in this Schedule
or any other Schedule, it shall, in the first instance, be interpreted in
accordance with the common interpretation within the relevant market
sector/industry where appropriate. Otherwise, it shall be interpreted in
accordance with the dictionary meaning.

1.3 In each Contract, unless the context otherwise requires:

1.3.1
1.3.2
1.3.3

1.3.4

1.3.5

1.3.6

1.3.7

1.3.8

1.3.9

1.3.10

DPS Ref: RM
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the singular includes the plural and vice versa,;
reference to a gender includes the other gender and the neuter;

references to a person include an individual, company, body
corporate, corporation, unincorporated association, firm,
partnership or other legal entity or Crown Body;

a reference to any Law includes a reference to that Law as
amended, extended, consolidated or re-enacted from time to time;

the words "including”, "other", "in particular", "for example" and
similar words shall not limit the generality of the preceding words
and shall be construed as if they were immediately followed by the
words "without limitation";

references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing
words in a visible form, and expressions referring to writing shall be
construed accordingly;

references to "representations” shall be construed as references
to present facts, to "warranties" as references to present and
future facts and to "undertakings" as references to obligations
under the Contract;

references to "Clauses" and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core
Terms and references in any Schedule to parts, paragraphs,
annexes and tables are, unless otherwise provided, references to
the parts, paragraphs, annexes and tables of the Schedule in which
these references appear;

references to "Paragraphs” are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided;

references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified;
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1.3.11 the headings in each Contract are for ease of reference only and

shall not affect the interpretation or construction of a Contract; and

1.3.12 where the Buyer is a Crown Body the Supplier shall be treated as

contracting with the Crown as a whole.

1.4 In each Contract, unless the context otherwise requires, the following words
shall have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone and "Achieved", "Achieving"
and "Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the

Insurances” Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with MI Failures

calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am-
supplier/management-information/admin-fees;

" Affected Party"

the party seeking to claim relief in respect of a Force Majeure Event;

" Affiliates"

in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex”

extra information which supports a Schedule;

"Approval”

the prior written consent of the Buyer and "Approve" and
"Approved" shall be construed accordingly;

"Audit”

the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts payable
by a Buyer under an Order Contract (including proposed or actual
variations to them in accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;

d) verify the Supplier's and each Subcontractor’'s compliance with
the applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27 to
33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

DPS Ref: RM
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f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the supply
of information to the Comptroller and Auditor General;

h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

i) carry out the Relevant Authority’s internal and statutory audits and
to prepare, examine and/or certify the Relevant Authority's annual
and interim reports and accounts;

j) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources;

k) verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

"Auditor" a) the Buyer’s internal and external auditors;
b) the Buyer’s statutory or regulatory auditors;
c) the Comptroller and Auditor General, their staff and/or any

appointed representatives of the National Audit Office;
d) HM Treasury or the Cabinet Office;
e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and

f) successors or assigns of any of the above;

"Authority" CCS and each Buyer;

"Authority any breach of the obligations of the Relevant Authority or any other

Cause” default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

"BACS" the Bankers’ Automated Clearing Services, which is a scheme for
the electronic processing of financial transactions within the United
Kingdom;

"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

"Buyer" the relevant public sector purchaser identified as such in the Order
Form;

DPS Ref: RM
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"Buyer Assets”

the Buyer's infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer
Authorised
Representative"

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form;

"Buyer Premises”

premises owned, controlled or occupied by the Buyer which are
made available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

"CCS"

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

"CCS Authorised
Representative”

the representative appointed by CCS from time to time in relation to
the DPS Contract initially identified in the DPS Appointment Form
and subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for
National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

c) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date,

"Change of a change of control within the meaning of Section 450 of the

Control” Corporation Tax Act 2010;

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Order Contract, as set out in the Order Form,
for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;

"Claim" any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

"Commercially

the Confidential Information listed in the DPS Appointment Form or

Sensitive Order Form (if any) comprising of commercially sensitive information
Information” relating to the Supplier, its IPR or its business or which the Supplier

has indicated to the Authority that, if disclosed by the Authority,
DPS Ref: RM
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would cause the Supplier significant commercial disadvantage or
material financial loss;

"Comparable

the supply of Deliverables to another Buyer of the Supplier that are

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer" ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the

Information” business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the above, and any
other information clearly designated as being confidential (whether
or not it is marked as "confidential™) or which ought reasonably to
be considered to be confidential,

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest” the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract” either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period"

the term of either a DPS Contract or Order Contract from the earlier
of the:

a) applicable Start Date; or
b) the Effective Date
until the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

"Control"

control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

“Controller”

has the meaning given to it in the GDPR;

“Core Terms”

CCS’ standard terms and conditions for common goods and services
which govern how Supplier must interact with CCS and Buyers under
DPS Contracts and Order Contracts;

"Costs"

the following costs (without double recovery) to the extent that they
are reasonably and properly incurred by the Supplier in providing the
Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Man Day, of engaging the Supplier Staff,
including:

DPS Ref: RM
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i) base salary paid to the Supplier Staff;

i) employer’s National Insurance contributions;
iil) pension contributions;

Iv) car allowances;

v) any other contractual employment benefits;
vi) staff training;

vii) work place accommodation;

vii)work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included
within limb (b) below); and

iX) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in any Supplier Asset is
not held by the Supplier) any cost actually incurred by the Supplier
in respect of those Supplier Assets;

c) operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by
the Supplier in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
a) Overhead,;
b) financing or similar costs;

c) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking)
where such Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments
and movements in provisions);

"Crown Body"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including, but
not limited to, government ministers and government departments
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and particular bodies, persons, commissions or agencies from time
to time carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation”

a)the GDPR, the LED and any applicable national implementing
Laws as amended from time to time (ii) the DPA 2018 to the extent
that it relates to Processing of personal data and privacy; (iii) all
applicable Law about the Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR,;

"Data Subject”

has the meaning given to it in the GDPR;

"Data Subject
Access Request"

a request made by, or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to
access their Personal Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under
an Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

"Default
Management
Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
(Management Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the Mobilisation
Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract
including the Documentation;

"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with
the terms of an Order Contract as confirmed and accepted by the
Buyer by either (a) confirmation in writing to the Supplier; or (b)
where Order Schedule 13 (Implementation Plan and Testing) is
used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly;

"Disaster"

the occurrence of one or more events which, either separately or
cumulatively, mean that the Deliverables, or a material part thereof
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will be unavailable (or could reasonably be anticipated to be
unavailable) for the period specified in the Order Form (for the
purposes of this definition the "Disaster Period");

"Disclosing
Party"

the Party directly or indirectly providing Confidential Information to
the other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute”

any claim, dispute or difference arises out of or in connection with
the Contract or in connection with the negotiation, existence, legal
validity, enforceability or termination of the Contract, whether the
alleged liability shall arise under English law or under the law of some
other country and regardless of whether a particular cause of action
may successfully be brought in the English courts;

"Dispute
Resolution
Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables;

b) is required by the Supplier in order to provide the Deliverables;
and/or

has been or shall be generated for the purpose of providing the
Deliverables;

"DOTAS" the Disclosure of Tax Avoidance Schemes rules which require a
promoter of tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018” a) the Data Protection Act 2018;

“DPS” the dynamic purchasing system operated by CCS in accordance with
Regulation 34 that this DPS Contract governs access to;

"DPS the application submitted by the Supplier to CCS and annexed to or

Application” referred to in DPS Schedule 2 (DPS Application);

"DPS the document outlining the DPS Incorporated Terms and crucial

Appointment information required for the DPS Contract, to be executed by the

Form" Supplier and CCS and subsequently held on the Platform;
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"DPS Contract"

the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34 by
the DPS Appointment Form for the provision of the Deliverables to
Buyers by the Supplier pursuant to the OJEU Notice;

"DPS Contract
Period"

the period from the DPS Start Date until the End Date or earlier
termination of the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS

Date" Appointment Form;

"DPS the contractual terms applicable to the DPS Contract specified in the

Incorporated DPS Appointment Form;

Terms"

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period" Appointment Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the DPS Appointment Form;

"DPS Pricing” the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

Registration” details onto the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission”

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Contract;

"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS
Appointment Form;

"Due Diligence
Information”

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

IIEIRII

the Environmental Information Regulations 2004;

"Employment

the Transfer of Undertakings (Protection of Employment)

Regulations” Regulations 2006 (SI 2006/246) as amended or replaced or any
other Regulations implementing the European Council Directive
77/187/EEC,;

"End Date" the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and
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minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form;

a)

"Estimated Yearly
Charges”

means for the purposes of calculating each Party’s annual liability
under clause 11.2 :

i) in the first Contract Year, the Estimated Year 1 Contract Charges;
or

i) in any subsequent Contract Years, the Charges paid or payable
in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and
Human Rights
Commission"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period" Period as the context dictates;

"Filter the number of categories specified in DPS Schedule 1

Categories" (Specification), if applicable;

"FOIA" the Freedom of Information Act 2000 and any subordinate legislation

made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

"Force Majeure
Event"

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond
the reasonable control of the Affected Party which prevent or
materially delay the Affected Party from performing its obligations
under a Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism,
nuclear, biological or chemical warfare;
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c) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or

e) an industrial dispute affecting a third party for which a substitute
third party is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff
(including any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain;

i) any event, occurrence, circumstance, matter or cause which is
attributable to the wilful act, neglect or failure to take
reasonable precautions against it by the Party concerned; and

any failure of delay caused by a lack of funds;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party
stating that the Affected Party believes that there is a Force Majeure
Event;

"GDPR" a)the General Data Protection Regulation (Regulation (EU)
2016/679);

"General Anti- a) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule"

any future legislation introduced into parliament to counteract tax
advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change
in Law"

a Change in Law where the change is of a general legislative nature
(including taxation or duties of any sort affecting the Supplier) or
which affects or relates to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the
Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

"Government"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other
bodies, persons, commissions or agencies from time to time carrying
out functions on its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

1) are supplied to the Supplier by or on behalf of the Authority; or
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the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

“Government
Functional
Standard GovS
013: Counter

the Standard that sets the expectations for the management of fraud,
bribery and corruption risk in government organisations;

Fraud”

“Government the Standard that all grant making bodies adhere to when developing

Functional grant schemes and programmes;

Standards GovS

015: Grants”

“Government the portal that captures all information on grant awards across all

Grants departments;

Information

Service (GGIS)”

"Government the Government’s preferred method of purchasing and payment for

Procurement low value goods or services

Card" https://www.gov.uk/government/publications/government-
procurement-card--2;

"Guarantor" a) the person (if any) who has entered into a guarantee in the form

set out in Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse
Principle"

the principle explained in the CJEU Case C-255/02 Halifax and
others;

"HMRC"

Her Majesty’s Revenue and Customs;

"ICT Policy"

the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the Supplier),
as updated from time to time in accordance with the Variation
Procedure;

"Impact
Assessment"

an assessment of the impact of a Variation request by the Relevant
Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables
and the Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
DPS Pricing/Charges (as applicable), any alteration in the
resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

d) a timetable for the implementation, together with any proposals for
the testing of the Variation; and
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such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Order Schedule
13 (Implementation Plan and Testing) where that Schedule is used
or otherwise as agreed between the Supplier and the Buyer;

Commissioner"

"Indemnifier" a) a Party from whom an indemnity is sought under this Contract;

“Independent where a Controller has provided Personal Data to another Party

Control” which is not a Processor or a Joint Controller because the recipient
itself determines the purposes and means of Processing but does so
separately from the Controller providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

"Indexation™ the adjustment of an amount or sum in accordance with DPS
Schedule 3 (DPS Pricing) and the relevant Order Form;

"Information” has the meaning given under section 84 of the Freedom of
Information Act 2000;

"Information the UK’s independent authority which deals with ensuring

information relating to rights in the public interest and data privacy
for individuals is met, whilst promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;

"Insolvency
Event"

a) in respect of a person:

b) a proposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or of any other composition scheme or
arrangement with, or assignment for the benefit of, its creditors; or

c) a shareholders’ meeting is convened for the purpose of
considering a resolution that it be wound up or a resolution for its
winding-up is passed (other than as part of, and exclusively for the
purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed
within fourteen (14) Working Days of its service) or an application
is made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the
Insolvency Act 1986; or

e) a receiver, administrative receiver or similar officer is appointed
over the whole or any part of its business or assets; or

f) an application is made either for the appointment of an
administrator or for an administration order, an administrator is
appointed, or notice of intention to appoint an administrator is
given; or

g) itis or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or
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h) being a "small company" within the meaning of section 382(3) of
the Companies Act 2006, a moratorium comes into force pursuant
to Schedule Al of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event
analogous to those listed in limbs (a) to (g) (inclusive) occurs in
relation to that individual or partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

Property Rights”
or "IPR"

"Installation all works which the Supplier is to carry out at the beginning of the

Works" Order Contract Period to install the Goods in accordance with the
Order Contract;

"Intellectual a) copyright, rights related to or affording protection similar to

copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade or
business names, goodwill, designs, Know-How, trade secrets and
other rights in Confidential Information;

b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country or
jurisdiction;

"Invoicing
Address"

the address to which the Supplier shall Invoice the Buyer as
specified in the Order Form;

"IPR Claim"

a) any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same tax and National Insurance contributions as
an employee which can be  found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

Agreement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Personnel”

the individuals (if any) identified as such in the Order Form;

"Key Sub-
Contract"

each Sub-Contract with a Key Subcontractor;
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m Key
Subcontractor"

any Subcontractor:

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract,

and the Supplier shall list all such Key Subcontractors on the
Platform and in the Key Subcontractor Section in the Order Form;

"Know-How"

all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;

"Law"

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
regulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

“LED”

Law Enforcement Directive (Directive (EU) 2016/680);

"Losses"

all losses, liabilities, damages, costs, expenses (including legal
fees), disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Man Day"

7.5 Man Hours, whether or not such hours are worked consecutively
and whether or not they are worked on the same day;

"Man Hours"

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks;

"Management
Information"

the management information specified in DPS Schedule 5

(Management Levy and Information);

"Management
Levy"

the sum specified on the Platform payable by the Supplier to CCS in
accordance with DPS Schedule 5 (Management Levy and
Information);

"Marketing
Contact"

shall be the person identified in the DPS Appointment Form;
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“Maximum means the percentage a Supplier will apply on top of the total cost of

Margin provision of the Services to enable effective delivery, continuous

Percentage” improvement and, where applicable according to the status of the
Suppliers, profit.

“MI Default” means when two (2) Ml Reports are not provided in any rolling six
(6) month period;

"Ml Failure" means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or

b) is submitted using an incorrect Ml reporting Template; or

is not submitted by the reporting date (including where a declaration

of no business should have been filed);

"MI Report" means a report containing Management Information submitted to the
Authority in accordance with DPS Schedule 5 (Management Levy
and Information);

"Ml Reporting a) means the form of report set out in the Annex to DPS Schedule 5

Template" (Management Levy and Information) setting out the information

the Supplier is required to supply to the Authority;

"Milestone" an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the
Mobilisation Plan by which the Milestone must be Achieved;

“Model Grant the standard funding agreement that should be signed by successful

Funding applicants;

Agreement”

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions

Insurance” Regulations 2012 (SI 2012/1868) made under section 132A of the
Social Security Administration Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not limited
to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier's
obligations under a Contract and all updates and amendments to
the same;

but shall not include the Supplier’s Existing IPR;

"Occasion of Tax
Non —

where:
a) any tax return of the Supplier submitted to a Relevant Tax

Compliance” Authority on or after 1 October 2012 which is found on or after 1
April 2013 to be incorrect as a result of:
1) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
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Principle or under any tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle;

ii) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent or
similar regime in any jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority
on or after 1 October 2012 which gives rise, on or after 1 April 2013,
to a criminal conviction in any jurisdiction for tax related offences
which is not spent at the Start Date or to a civil penalty for fraud or
evasion;

"Open Book
Data"

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid during the remainder of the
Order Contract, including details and all assumptions relating to:

a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

i) manpower resources broken down into the number and
grade/role of all Supplier Staff (free of any contingency)
together with a list of agreed rates against each manpower
grade;

iii) a list of Costs underpinning those rates for each manpower
grade, being the agreed rate less the Supplier Profit Margin;
and

Iv) Reimbursable Expenses, if allowed under the Order Form;
c) Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on
an annual basis;

f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and
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the actual Costs profile for each Service Period;

"Order"

a) means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract"

a) the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of
the terms set out and referred to in the Order Form;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;

"Order Expiry
Date"

the date of the end of an Order Contract as stated in the Order Form;

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template" Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the Order Form;

"Order the process for awarding an Order Contract pursuant to Clause 2

Procedure” (How the contract works) and DPS Schedule 7 (Order Procedure);

"Order Special
Terms"

any additional terms and conditions specified in the Order Form
incorporated into the applicable Order Contract;

"Order Start
Date"

the date of start of an Order Contract as stated in the Order Form;

"Order Tender"

the tender submitted by the Supplier in response to the Buyer’s
Statement of Requirements following an Order Procedure and set
out at Order Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority”

"Overhead" those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;
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Indicators" or
IIPISII

"Party” in the context of the DPS Contract, CCS or the Supplier, and in the
in the context of an Order Contract the Buyer or the Supplier.
"Parties"” shall mean both of them where the context permits;

"Performance the performance measurements and targets in respect of the

Supplier’s performance of the DPS Contract set out in DPS Schedule
4 (DPS Management);

"Personal Data"

has the meaning given to it in the GDPR;

“Personal Data
Breach”

has the meaning given to it in the GDPR;

“Personnel” all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor
engaged in the performance of its obligations under a Contract;

“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person” may make a disclosure to as detailed in ‘Whistleblowing: list of
prescribed people and bodies’, 24 November 2016, available online
at: https://www.gov.uk/government/publications/blowing-the-
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-
of-prescribed-people-and-bodies;

“Processing” has the meaning given to it in the GDPR,;

“Processor” has the meaning given to it in the GDPR;

“Processor all directors, officers, employees, agents, consultants and suppliers

Personnel” of the Processor and/or of any Subprocessor engaged in the
performance of its obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the

Meeting" Supplier Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress

Meeting Meeting in accordance with Clause 6.1 as specified in the Order

Frequency" Form,;

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

“Progress Report
Frequency”

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;

“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

I) induce that person to perform improperly a relevant function or
activity; or

i) reward that person for improper performance of a relevant
function or activity;
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b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

1) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

i) under legislation or common law concerning fraudulent acts;
or

lif) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

any activity, practice or conduct which would constitute one of the
offences listed under (c) above if such activity, practice or conduct
had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may
include pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials), if applicable, in the case of the DPS Contract or Order
Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall”

a) a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger
health or hinder performance;

"Recipient Party"”

the Party which receives or obtains directly or indirectly Confidential
Information;

"Rectification
Plan"

the Supplier’s plan (or revised plan) to rectify its breach using the
template in Joint Schedule 10 (Rectification Plan Template)which
shall include:

a) full details of the Default that has occurred, including a root cause
analysis;

b) the actual or anticipated effect of the Default; and

the steps which the Supplier proposes to take to rectify the Default

(if applicable) and to prevent such Default from recurring, including

timescales for such steps and for the rectification of the Default
(where applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan
Process);

"Regulations"

a) the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);
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"Reimbursable
Expenses”

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and

subsistence expenses incurred by Supplier Staff whilst performing
the Services at their usual place of work, or to and from the premises
at which the Services are principally to be performed,;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information™

a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property rights,
trade secrets, Know-How and IPR of the Relevant Authority
(including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential
(whether or not it is marked "confidential’) or which ought
reasonably be considered confidential which comes (or has come)
to the Relevant Authority’s attention or into the Relevant
Authority’s possession in connection with a Contract; and

c) information derived from any of the above;

"Relevant
Requirements”

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which

Authority” the Supplier is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier
Notice" to the Buyer providing notification that payment has not been

received on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement

any third party provider of Replacement Deliverables appointed by or at

Supplier” the direction of the Buyer from time to time or where the Buyer is
providing Replacement Deliverables for its own account, shall also include
the Buyer;
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"Request For

a request for information or an apparent request relating to a

Information” Contract for the provision of the Deliverables or an apparent request
for such information under the FOIA or the EIRSs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances” Requirements) or any additional insurances specified in the Order

Form;

"Satisfaction

the certificate (materially in the form of the document contained in

Certificate" Part B of Order Schedule 13 (Implementation Plan and Testing) or
as agreed by the Parties where Order Schedule 13 is not used in this
Contract) granted by the Buyer when the Supplier has met all of the
requirements of an Order, Achieved a Milestone or a Test;

“Schedules™ any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security the Supplier's security management plan prepared pursuant to Order

Management Schedule 9 (Security) (if applicable);

Plan"

"Security Policy”

the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self
Audit Certificate);

"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Order Contract (which, where Order Schedule 14 (Service
Credits) is used in this Contract, are specified in the Annex to Part A
of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for

Transfer" whatever reason, from the Supplier or any Subcontractor to a
Replacement Supplier or a Replacement Subcontractor;
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"Service Transfer
Date"

the date of a Service Transfer;

"Sites"

any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:

a) the Deliverables are (or are to be) provided; or

the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;

"SME"

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of 6
May 2003 concerning the definition of micro, small and medium
enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

"Specification”

the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order
Form;

"Standards"

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and experienced
operator in the same type of industry or business sector as the
Supplier would reasonably and ordinarily be expected to comply
with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);

c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

"Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form;

"Statement of
Requirements”

a) a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media"

the part of any device that is capable of storing and retrieving data;
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"Sub-Contract"

any contract or agreement (or proposed contract or agreement),
other than an Order Contract or the DPS Contract, pursuant to which
a third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;
"Subprocessor” a) any third party appointed to process Personal Data on behalf of
that Processor related to a Contract;
"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets”

all assets and rights used by the Supplier to provide the Deliverables
in accordance with the Order Contract but excluding the Buyer
Assets;

"Supplier
Authorised
Representative"

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's a) any information, however it is conveyed, that relates to the
Confidential business, affairs, developments, IPR of the Supplier (including the
Information” Supplier Existing IPR) trade secrets, Know-How, and/or personnel
of the Supplier;
b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential”) or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier’s attention or into the Supplier's
possession in connection with a Contract;
Information derived from any of (a) and (b) above;
"Supplier's the person identified in the Order Form appointed by the Supplier to
Contract oversee the operation of the Order Contract and any alternative
Manager” person whom the Supplier intends to appoint to the role, provided
that the Supplier informs the Buyer prior to the appointment;
"Supplier a) the Supplier's hardware, computer and telecoms devices,
Equipment” equipment, plant, materials and such other items supplied and
used by the Supplier (but not hired, leased or loaned from the
Buyer) in the performance of its obligations under this Order
Contract;
'Supplier Non- where the Supplier has failed to:
Performance” a) Achieve a Milestone by its Milestone Date;
b) provide the Goods and/or Services in accordance with the Service
Levels ; and/or
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comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract
for the relevant period;

"Supplier Profit
Margin"

a) in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or
in relation to the relevant Milestone and expressed as a
percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged in
the performance of the Supplier’s obligations under a Contract;

Documentation”

“Supply Chain the document at Annex 1 of Joint Schedule 12 (Supply Chain
Information Visibility);

Report Template”

"Supporting sufficient information in writing to enable the Buyer to reasonably

assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are properly payable;

"Termination a written notice of termination given by one Party to the other,

Notice" notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

"Test Issue” any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;

"Test Plan" a plan:
a) for the Testing of the Deliverables; and
setting out other agreed criteria related to the achievement of
Milestones;

"Tests and any tests required to be carried out pursuant to an Order Contract as

Testing” set out in the Test Plan or elsewhere in an Order Contract and

"Tested" shall be construed accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier's

Supplier Subcontractors to whom the Employment Regulations will apply on
Employees” the Service Transfer Date;
DPS Ref: RM

Project Version: v1.0
Model Version: v1.1

25




Joint Schedule 1 (Definitions)

Crown Copyright 2020

"Transparency the Transparency Reports and the content of a Contract, including
Information” any changes to this Contract agreed from time to time, except for —
0] any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(i)  Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports™ Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);
"Variation" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);

"Variation the procedure set out in Clause 24 (Changing the contract);

Procedure”

"VAT" value added tax in accordance with the provisions of the Value
Added Tax Act 1994;

"VCSE" a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://lwww.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of the
Deliverables; and

"Working Day" any day other than a Saturday or Sunday or public holiday in England
and Wales unless specified otherwise by the Parties in the Order
Form.
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Joint Schedule 3 (Insurance Requirements)

1. The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
‘Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
evidence of placing cover representing any of the Insurances to
which it is a party.
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3. What happens if you aren’t insured

3.1

3.2

The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1

The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1

The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1

6.2

The Supplier shall notify the Relevant Authority in writing at least five
(5) Working Days prior to the cancellation, suspension, termination or non-
renewal of any of the Insurances.

The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Relevant Authority (subject
to third party confidentiality obligations) as soon as practicable when it
becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to
give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7. Insurance claims

7.1

The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall cooperate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.
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7.2

7.3

7.4

Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following standard insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than one million pounds
(£1,000,000);

1.2 public liability insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than one million pounds
(£1,000,000); and

1.3 employers’ liability insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds
(£5,000,000).
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Joint Schedule 4 (Commercially Sensitive
Information)

1. What is the Commercially Sensitive Information?

1.1 In this Schedule the Parties have sought to identify the Supplier's
Confidential Information that is genuinely commercially sensitive and the
disclosure of which would be the subject of an exemption under the FOIA
and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

1.3 Without prejudice to the Relevant Authority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:
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Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government.
(https://Iwww.gov.uk/government/uploads/system/uploads/attachment _data/fi
le/646497/2017-09-

13 Official_Sensitive Supplier_Code_of Conduct September_ 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out
in that Code. In addition, CCS expects its suppliers and subcontractors to
comply with the standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional
requirements in relation to corporate social responsibility. The Buyer
expects that the Supplier and its Subcontractors will comply with such
corporate social responsibility requirements as the Buyer may notify to the
Supplier from time to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the
Buyer in fulfilling its Public Sector Equality duty under S149 of the Equality
Act 2010 by ensuring that it fulfils its obligations under each Contract in a
way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment
"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking
help or advice and information on the subject of modern slavery available online

at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121
700.

3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2 shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;

3.1.3 warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.
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3.14

3.1.5

3.16

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

shall not use or allow child or slave labour to be used by its
Subcontractors;

shall report the discovery or suspicion of any slavery or trafficking
by it or its Subcontractors to CCS, the Buyer and Modern Slavery
Helpline.

4. Income Security

4.1 The Supplier shall:
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4.1.1 ensure that all wages and benefits paid for a standard
working week meet, at a minimum, national legal standards in
the country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment
conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions
in respect of wages before they enter employment and about
the particulars of their wages for the pay period concerned
each time that they are paid;

4.1.4 not make deductions from wages:
(a) as a disciplinary measure
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(b) except where permitted by law; or
(c) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and
practice.

5. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed
48 hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into
account:

(a) the extent;
(b) frequency; and
(c) hours worked:;
by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in
exceptional circumstances where all of the following are met:

5.3.1 this is allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated
with a workers’ organisation representing a significant portion
of the workforce;

5.3.3 appropriate safeguards are taken to protect the workers’
health and safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.

5.4 All Supplier Staff shall be provided with at least one (1) day off in every
seven (7) day period or, where allowed by national law, two (2) days off in
every fourteen (14) day period.
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6. Sustainability

6.1 The supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs
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Joint Schedule 7 (Financial Difficulties)
1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Credit Rating the minimum credit rating level for the
Threshold" Monitored Company as set out in Annex 2;
"Financial Distress the occurrence of one or more of the
Event” following events:

a) the credit rating of the Monitored
Company dropping below the
applicable Credit Rating Threshold;

b) the Monitored Company issuing a
profits warning to a stock exchange or
making any other public
announcement about a material
deterioration in its financial position or
prospects;

c) there being a public investigation into
improper financial accounting and
reporting, suspected fraud or any other
impropriety of the Monitored
Company;

d) Monitored Company committing a
material breach of covenant to its
lenders;

e) a Key Subcontractor (where
applicable) notifying CCS that the
Supplier has not satisfied any sums
properly due under a specified invoice
and not subject to a genuine dispute;
or

f) any of the following:

i) commencement of any litigation
against the Monitored Company
with respect to financial
indebtedness or obligations under
a contract;

i) non-payment by the Monitored
Company of any financial
indebtedness;

i) any financial indebtedness of the
Monitored Company becoming due
as a result of an event of default; or
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"Financial Distress
Service Continuity
Plan"

“Monitored
Company”

"Rating Agencies”

2. When this Schedule applies

iv) the cancellation or suspension of
any financial indebtedness in
respect of the Monitored Company

in each case which CCS reasonably
believes (or would be likely reasonably to
believe) could directly impact on the
continued performance of any Contract and
delivery of the Deliverables in accordance
with any Order Contract;

a plan setting out how the Supplier will
ensure the continued performance and
delivery of the Deliverables in accordance
with [each Order] Contract in the event that a
Financial Distress Event occurs;

Supplier or any Key Subcontractor

the rating agencies listed in Annex 1.

2.1 The Parties shall comply with the provisions of this Schedule in relation to
the assessment of the financial standing of the Monitored Companies and
the consequences of a change to that financial standing.

2.2 The terms of this Schedule shall survive termination or expiry of this

Contract:

2.2.1 under the DPS Contract until the later of (a) the termination or
expiry of the DPS Contract or (b) the latest date of termination
or expiry of any Order Contract entered into under the DPS
Contract (which might be after the date of termination or
expiry of the DPS Contract); and

2.2.2 under the Order Contract until the termination or expiry of the
Order Contract.

3. What happens when your credit rating changes

3.1 The Supplier warrants and represents to CCS that as at the Start Date the
long term credit ratings issued for the Monitored Companies by each of the
Rating Agencies are as set out in Annex 2.

3.2 The Supplier shall promptly (and in any event within five (5) Working Days)
notify CCS in writing if there is any downgrade in the credit rating issued by
any Rating Agency for a Monitored Company.

3.3 The Supplier shall:

3.3.1 regularly monitor the credit ratings of each Monitored
Company with the Rating Agencies; and
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3.4

3.3.2 promptly notify (or shall procure that its auditors promptly
notify) CCS in writing following the occurrence of a Financial
Distress Event or any fact, circumstance or matter which
could cause a Financial Distress Event and in any event,
ensure that such notification is made within 10 Working Days
of the date on which the Supplier first becomes aware of the
Financial Distress Event or the fact, circumstance or matter
which could cause a Financial Distress Event.

For the purposes of determining whether a Financial Distress Event has
occurred the credit rating of the Monitored Company shall be deemed to
have dropped below the applicable Credit Rating Threshold if any of the
Rating Agencies have rated the Monitored Company at or below the
applicable Credit Rating Threshold.

4. What happens if there is a financial distress event

4.1

4.2

4.3

In the event of a Financial Distress Event then, immediately upon notification
of the Financial Distress Event (or if CCS becomes aware of the Financial
Distress Event without notification and brings the event to the attention of
the Supplier), the Supplier shall have the obligations and CCS shall have the
rights and remedies as set out in Paragraphs 4.3 to 4.6.

In the event that a Financial Distress Event arises due to a Key
Subcontractor notifying CCS that the Supplier has not satisfied any sums
properly due under a specified invoice and not subject to a genuine dispute
then, CCS shall not exercise any of its rights or remedies under

Paragraph 4.3 without first giving the Supplier ten (10) Working Days to:

4.2.1 rectify such late or non-payment; or

4.2.2 demonstrate to CCS's reasonable satisfaction that there is a
valid reason for late or non-payment.]

The Supplier shall and shall procure that the other Monitored Companies
shall:

4.3.1 atthe request of CCS meet CCS as soon as reasonably
practicable (and in any event within three (3) Working Days of
the initial notification (or awareness) of the Financial Distress
Event) to review the effect of the Financial Distress Event on
the continued performance of each Contract and delivery of
the Deliverables in accordance each Order Contract; and

4.3.2 where CCS reasonably believes (taking into account the
discussions and any representations made under
Paragraph 4.3.1) that the Financial Distress Event could
impact on the continued performance of each Contract and
delivery of the Deliverables in accordance with each Order
Contract:

(a) submit to CCS for its Approval, a draft Financial Distress
Service Continuity Plan as soon as reasonably practicable
(and in any event, within ten (10) Working Days of the
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4.4

4.5

4.6

4.7

4.8

initial notification (or awareness) of the Financial Distress
Event); and

(b) provide such financial information relating to the
Monitored Company as CCS may reasonably require.

If CCS does not (acting reasonably) approve the draft Financial Distress
Service Continuity Plan, it shall inform the Supplier of its reasons and the
Supplier shall take those reasons into account in the preparation of a further
draft Financial Distress Service Continuity Plan, which shall be resubmitted
to CCS within five (5) Working Days of the rejection of the first or
subsequent (as the case may be) drafts. This process shall be repeated until
the Financial Distress Service Continuity Plan is Approved by CCS or
referred to the Dispute Resolution Procedure.

If CCS considers that the draft Financial Distress Service Continuity Plan is
insufficiently detailed to be properly evaluated, will take too long to complete
or will not remedy the relevant Financial Distress Event, then it may either
agree a further time period for the development and agreement of the
Financial Distress Service Continuity Plan or escalate any issues with the
draft Financial Distress Service Continuity Plan using the Dispute Resolution
Procedure.

Following Approval of the Financial Distress Service Continuity Plan by
CCS, the Supplier shall:

4.6.1 on aregular basis (which shall not be less than Monthly),
review the Financial Distress Service Continuity Plan and
assess whether it remains adequate and up to date to ensure
the continued performance of each Contract and delivery of
the Deliverables in accordance with each Order Contract;

4.6.2 where the Financial Distress Service Continuity Plan is not
adequate or up to date in accordance with Paragraph 4.6.1,
submit an updated Financial Distress Service Continuity Plan
to CCS for its Approval, and the provisions of Paragraphs 4.5
and 4.6 shall apply to the review and Approval process for the
updated Financial Distress Service Continuity Plan; and

4.6.3 comply with the Financial Distress Service Continuity Plan
(including any updated Financial Distress Service Continuity
Plan).

Where the Supplier reasonably believes that the relevant Financial Distress
Event (or the circumstance or matter which has caused or otherwise led to
it) no longer exists, it shall notify CCS and subject to the agreement of the
Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.

CCS shall be able to share any information it receives from the Buyer in
accordance with this Paragraph with any Buyer who has entered into an
Order Contract with the Supplier.

5. When CCS or the Buyer can terminate for financial distress

5.1

CCS shall be entitled to terminate this Contract and Buyers shall be entitled
to terminate their Order Contracts for material Default if:
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5.1.1 the Supplier fails to notify CCS of a Financial Distress Event
in accordance with Paragraph 3.4;

5.1.2 CCS and the Supplier fail to agree a Financial Distress
Service Continuity Plan (or any updated Financial Distress

Service Continuity Plan) in accordance with Paragraphs 4.3 to
4.5; and/or

5.1.3 the Supplier fails to comply with the terms of the Financial
Distress Service Continuity Plan (or any updated Financial
Distress Service Continuity Plan) in accordance with
Paragraph 4.6.3.

6. What happens If your credit rating is still good

6.1 Without prejudice to the Supplier’s obligations and CCS’ and the Buyer’s
rights and remedies under Paragraph 5, if, following the occurrence of a
Financial Distress Event, the Rating Agencies review and report

subsequently that the credit ratings do not drop below the relevant Credit
Rating Threshold, then:

6.1.1 the Supplier shall be relieved automatically of its obligations
under Paragraphs 4.3 to 4.6; and

6.1.2 CCS shall not be entitled to require the Supplier to provide
financial information in accordance with Paragraph 4.3.2(b).
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ANNEX 1: RATING AGENCIES

Dun and Bradstreet
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ANNEX 2: CREDIT RATINGS & CREDIT RATING
THRESHOLDS
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 date]

2. [date]

3 [date]

4. [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default 1 [date]
2 [date]
3. [date]
4 [date]
[...] [date]
DPS Ref: RM6172
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Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by [CCS/Buyer] Date:
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Joint Schedule 11 (Processing Data)

Status of the Controller

1.

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where there other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

2.

5.

(@)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Services;

an assessment of the risks to the rights and freedoms of Data Subjects; and

the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
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is so require
Personal Da

(b) ensure that
Supplier the

d the Processor shall notify the Controller before Processing the
ta unless prohibited by Law;

it has in place Protective Measures, including in the case of the
measures set out in Clause 14.3 of the Core Terms, which the

Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

(i)
(ii)
(iiil)
(iv)
(c) ensure that :

(i)

(ii)

(d) not transfer

nature of the data to be protected;

harm that might result from a Personal Data Breach,;
state of technological development; and

cost of implementing any measures;

the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A) are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information),

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) areinformed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;

Personal Data outside of the EU unless the prior written consent

of the Controller has been obtained and the following conditions are fulfilled:

(i)

(ii)

(iii)
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(d)

uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subiject;

assistance as requested by the Controller following any Personal Data Breach;
and/or
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(e)

10.

11.

13.

14.

15.

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional,

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller's designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than 30 Working Days’
notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than 30
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.
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Where the Parties are Joint Controllers of Personal Data

16.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to
this Joint Schedule 11 (Processing Data).

Independent Controllers of Personal Data

17.

18.

19.

20.

(c)

22.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 7 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.
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23.

24.

25.

(d)

26.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

(i) promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach,;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).
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27.  Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

28.  Notwithstanding the general application of paragraphs 2 to 15 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs16 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority’s Data Protection Officer are:
Contracting Authority Data Protection Officer
Department for Business, Energy and Industrial Strategy
1 Victoria Street
London
SW1H OET

Email: I

The contact details of the Supplier's Data Protection Officer are:

1.3  The Processor shall comply with any further written instructions with respect to
Processing by the Controller.

1.4  Any such further instructions shall be incorporated into this Annex.

Description Details

Identity of The Parties are Independent Controllers of Personal Data
Controller for each The Parties acknowledge that they are Independent Controllers for
Category of

the purposes of the Data Protection Legislation in respect of:
Personal Data

e Business contact details of Supplier Personnel for which
the Supplier is the Controller,

e Business contact details of any directors, officers,
employees, agents, consultants and contractors of Relevant
Authority (excluding the Supplier Personnel) engaged in the
performance of the Relevant Authority’s duties under the
Contract) for which the Relevant Authority is the Controller.

The Relevant Authority (BEIS)is the Controller and the
Supplier is (our, BEIS’s) Processor

The Parties acknowledge that in accordance with paragraph 2 to
paragraph 15 and for the purposes of the Data Protection

DPS Ref: RM6172

Project Version: v1.0 -8-
Model Version: v1.1



Joint Schedule 11 (Processing Data)

Crown Copyright 2020

Legislation, the Relevant Authority is the Controller and the
Supplier is the Processor of the following Personal Data:

e Applicants wishing to submit an Application to be considered
for grant funding for the Social Housing Decarbonisation Fund
(SHDF), Wave 2.1 are required to complete an Application
Form.

e The Application Form will request personal data with the
following fields, which considers single applicants and
consortium applications:

o Name of Applicant(s)

o Name of Local Authority(ies) or Organisation(s)
o Company registration number(s)

o Email address

o Contact name and role of applicant drafting
application

o Phone number of Contact
o Contact’s Digital Signature

o Contact details (name, email and phone number for
media and communications professionals within
organisations

o Organisational design map with details of Contractors
and Suppliers

» Profiles and mini-CVs for key personnel. This will

include:
o A named Project Sponsor
o Project Manager
o Reporting lead
o Retrofit co-ordinator/assessor
o Quantity surveyor

e The above listed Personal Data will be shared by applicants
with the Supplier, known as the Competition Support Partner
(CSP) and the Processor for BEIS. The CSP will receive
applications and check the details and carry out basic quality
and assurance on the applications received, such as to
ensure all supporting annexes have been submitted and
applicants details have been supplied with all mandatory
fields populated. The CSP, will make contact with the
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applicant if the application form is missing information or
further clarification is required.

e The CSP will be responsible for implementing and designing
a digital portal to receive applications which will be secure and
safe

e The CSP will be responsible for transferring applications
received to BEIS SharePoint Folders

e The CSP will provide assessors to assist BEIS in marking
applications and the moderation process

e The CSP will process the data on behalf of BEIS and are
therefore deemed as BEIS’s processor.

The processing of names and business contact details of staff of
both Contracting Authority and Supplier will be necessary to deliver
the services exchanged during the course of the Contract, and to
undertake Contract and performance management.

The Contract itself will include the names and business contact
details of staff of both the Contracting Authority and the Supplier
involved in managing the Contract.

The Supplier will need to confirm that they are UK GDPR or GDPR
(if operating in the EEA) compliant when submitting a bid.

Duration of the

The processing will commence as soon as Contract Award,

Processing expected to award on 27" September 2022. The contract is
expected to last no more than 4 months and will terminate at the on
the 9th December.

Nature and The collation of application forms through a digital portal.

purposes of the o o .

Processing Storage of applications once all applications have been received.

Reviewing applications received to ensure all fields are correctly
completed and there are no errors in the data.

Contact applicant if errors within the form need to be corrected and
resubmitted.

Transfer applications to Sharepoint for onward sharing to the Data
Controller — BEIS.

Assign 3 Assessors to assess and score applications, a ratio of 2:1
from BEIS and external assessors. The ratio of external assessors
and BEIS will be confirmed at Implementation.

Assessors to complete a scoring matrix on the applications and
provide feedback.
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Assessors to take part in moderation according to the criteria set.

The nature of processing will include the storage and use of names
and business contact details of staff of both the Contracting
Authority and the Supplier as necessary to deliver the services and
to undertake the Contract and performance management. The
Contract itself will include the names and business contact details
of staff of both the Contracting Authority and the Supplier involved
in managing the Contract.

Type of Personal
Data

o Name of Applicant(s)

o Name of Local Authority(ies) or Organisation(s)
o Company registration number(s)

o Email address

o Contact name and role of applicant drafting
application

o Phone number of Contact
o Contact Digital Signature

o Contact details (name, email and phone number for
media and communications professionals within
organisations

o Organisational design map with details of Contractors
and Suppliers

« Profiles and mini-CVs for key personnel. This must

include:
o A named Project Sponsor
o Project Manager
o Reporting lead
o Retrofit co-ordinator/assessor
o Quantity surveyor

Names, business telephone numbers and email addresses, office
location and position of staff of both the Contracting Authority and
the Supplier as necessary to deliver the services and to undertake
the Contract and performance management. The Contract itself will
include the names and business contact details of staff of both the
Contracting Authority and the Supplier involved in managing the
Contract.
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Categories of Data
Subject

Applicants, ranging from single Local Authorities, Housing
Association and Arms Length Bodies . Applicants forming a
Consortium group from a mixture of the three organisations.

Staff of the Contracting Authority and the Supplier, including where
those employees are named within the Contract itself or involved
within the Contract management.

Plan for return and
destruction of the
data once the
Processing is
complete

UNLESS
requirement under
Union or Member
State law to
preserve that type
of data

Data will be returned to BEIS and destructed thereafter this will
include the deletion of Personal Data and to erase the Personal
Data from any computers, storage devices and storage media that
are to be retained by the Supplier after the expiry of the Contract
(include if applicable) [and the Suppliers retention period]. The
Supplier will certify to the Contracting Authority that it has
completed such deletion.

The creation of a digital portal will be decommissioned after
Contract close.

Where Personal Data is contained within the Contract
documentation, this will be retained in line with the Department’s
privacy notice found within the Procurement Documents.

In common with most service providers, PwC uses third party processors to provide
certain elements of its IT systems and the support for them. PwC and its third party
service processors have host servers and data centres throughout the world. PwC
puts in place contractual arrangements with such processors which comply with data
protection law and the PwC strict standards of security and confidentiality. PwC
would only transfer personal data outside the UK or European Economic Area
(“EEA”) to a third party processor in accordance with data protection law and where
it has a lawful basis to do so. Full details of how PwC uses personal data can be
found in the PwC privacy notice at: https://www.pwc.co.uk/who-we-are/privacy-

statement.html

In addition to the sub-processors we are authorised to transfer to as set out in our
privacy statement (https://www.pwc.co.uk/who-we-are/privacy-statement.html) , you
authorise PwC to use the sub-processors set out below as may be amended or
replaced from time to time:

Sub-Processor: Ove Arup & Partners Limited

Registered Address and Location: 8 Fitzroy Street, London, United Kingdom, W1T

4BJ
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Description

Details

Processing Operations (description of
the Processing operations i.e. what the
Sub-Processors will do with the Personal
Data e.g. host, provide support, etc.)

Arup to complete simple desktop review
of bidder applications to SHDF with
limited access to dat a provided as a part
of the bidding process.

Below list of all data points which will be
collected from applicants during the
engagement, and sharing with
subcontractor Arup. These will be
captured through the registration and
application forms which have been co-
designed with BEIS.

Forename

Last Name

Business email address

Business contact number

Name of lead applicant

Lead applicant - Registered

company number

e Lead applicant - Charity number of
lead applicant

o Consortium Partner(s): What are the
name(s) of consortium partners in
application?

o Consortium Partner(s): what are the
organisational type of consortium
partners in application?

o Consortium Partner(s): Are any
additional social landlords in this
application who are not Registered
Providers of social housing? If so,
please state the name of the
organisation(s).

e Lead Applicant Region

Project cost information
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Annex 2 - Joint Controller Agreement
1. Joint Controller Status and Allocation of Responsibilities

1.1 With respect to Personal Data under Joint Control of the Parties, the Parties
envisage that they shall each be a Data Controller in respect of that Personal Data in
accordance with the terms of this Annex 2 (Joint Controller Agreement) in
replacement of paragraphs 2-15 of Joint Schedule 11 (Where one Party is Controller
and the other Party is Processor) and paragraphs 7-27 of Joint Schedule 11
(Independent Controllers of Personal Data). Accordingly, the Parties each undertake
to comply with the applicable Data Protection Legislation in respect of their
Processing of such Personal Data as Data Controllers.

1.2 The Parties agree that the Supplier/Relevant Authority:

(a) is the exclusive point of contact for Data Subjects and is responsible for all
steps necessary to comply with the UK GDPR regarding the exercise by
Data Subjects of their rights under the UK GDPR,;

(b) shall direct Data Subjects to its Data Protection Officer or suitable
alternative in connection with the exercise of their rights as Data Subjects
and for any enquiries concerning their Personal Data or privacy;

(c) is solely responsible for the Parties’ compliance with all duties to provide
information to Data Subjects under Articles 13 and 14 of the UK GDPR,;

(d) is responsible for obtaining the informed consent of Data Subjects, in
accordance with the UK GDPR, for Processing in connection with the
Services where consent is the relevant legal basis for that Processing; and

(e) shall make available to Data Subjects the essence of this Annex (and notify
them of any changes to it) concerning the allocation of responsibilities as
Joint Controller and its role as exclusive point of contact, the Parties having
used their best endeavours to agree the terms of that essence. This must
be outlined in the Supplier's/Relevant Authority’s privacy policy (which must
be readily available by hyperlink or otherwise on all of its public facing
services and marketing).

1.3 Notwithstanding the terms of clause 1.2, the Parties acknowledge that a Data
Subject has the right to exercise their legal rights under the Data Protection
Legislation as against the relevant Party as Controller.

2. Undertakings of both Parties
2.1 The Supplier and the Relevant Authority each undertake that they shall:

(@) report to the other Party every 4 months on:
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(e)

(i) the volume of Data Subject Access Request (or purported Data
Subject Access Requests) from Data Subjects (or third parties on
their behalf);

(i) the volume of requests from Data Subjects (or third parties on their
behalf) to rectify, block or erase any Personal Data;

(i) any other requests, complaints or communications from Data
Subjects (or third parties on their behalf) relating to the other Party’s
obligations under applicable Data Protection Legislation;

(iv) any communications from the Information Commissioner or any
other regulatory authority in connection with Personal Data; and

(v) any requests from any third party for disclosure of Personal Data
where compliance with such request is required or purported to be
required by Law,

that it has received in relation to the subject matter of the Contract during
that period;

notify each other immediately if it receives any request, complaint or
communication made as referred to in Clauses 2.1(a)(i) to (v);

provide the other Party with full cooperation and assistance in relation to
any request, complaint or communication made as referred to in Clauses
2.1(a)(iii) to (v) to enable the other Party to comply with the relevant
timescales set out in the Data Protection Legislation;

not disclose or transfer the Personal Data to any third party unless
necessary for the provision of the Services and, for any disclosure or
transfer of Personal Data to any third party, (save where such disclosure
or transfer is specifically authorised under the Contract or is required by
Law) ensure consent has been obtained from the Data Subject prior to
disclosing or transferring the Personal Data to the third party. For the
avoidance of doubt, the third party to which Personal Data is transferred
must be subject to equivalent obligations which are no less onerous than
those set out in this Annex;

request from the Data Subject only the minimum information necessary to
provide the Services and treat such extracted information as Confidential
Information;

ensure that at all times it has in place appropriate Protective Measures to
guard against unauthorised or unlawful Processing of the Personal Data
and/or accidental loss, destruction or damage to the Personal Data and
unauthorised or unlawful disclosure of or access to the Personal Data;

DPS Ref: RM6172

Project Version: v1.0 -15-
Model Version: v1.1



2.2

Joint Schedule 11 (Processing Data)
Crown Copyright 2020

(9)

(i)

take all reasonable steps to ensure the reliability and integrity of any of its
Personnel who have access to the Personal Data and ensure that its
Personnel:

(i) are aware of and comply with their ’s duties under this Annex 2
(Joint Controller Agreement) and those in respect of Confidential
Information

(i) are informed of the confidential nature of the Personal Data, are
subject to appropriate obligations of confidentiality and do not
publish, disclose or divulge any of the Personal Data to any third
party where the that Party would not be permitted to do so;

(i) have undergone adequate training in the use, care, protection and
handling of personal data as required by the applicable Data
Protection Legislation;

ensure that it has in place Protective Measures as appropriate to protect
against a Personal Data Breach having taken account of the:

(i) nature of the data to be protected;

(i) harm that might result from a Data Loss Event;
(iii) state of technological development; and

(iv) cost of implementing any measures;

ensure that it has the capability (whether technological or otherwise), to
the extent required by Data Protection Legislation, to provide or correct or
delete at the request of a Data Subject all the Personal Data relating to
that Data Subject that it holds; and

ensure that it notifies the other Party as soon as it becomes aware of a
Personal Data Breach.

Each Joint Controller shall use its reasonable endeavours to assist the other
Controller to comply with any obligations under applicable Data Protection
Legislation and shall not perform its obligations under this Annex in such a way as to
cause the other Joint Controller to breach any of its obligations under applicable
Data Protection Legislation to the extent it is aware, or ought reasonably to have
been aware, that the same would be a breach of such obligations

3. Data Protection Breach

3.1 Without prejudice to clause 3.2, each Party shall notify the other Party promptly
and without undue delay, and in any event within 48 hours, upon becoming aware of
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any Personal Data Breach or circumstances that are likely to give rise to a Personal
Data Breach, providing the Relevant Authority and its advisors with:

(a) sufficient information and in a timescale which allows the other Party to meet any
obligations to report a Personal Data Breach under the Data Protection Legislation;

(b) all reasonable assistance, including:

(i) co-operation with the other Party and the Information Commissioner
investigating the Personal Data Breach and its cause, containing and
recovering the compromised Personal Data and compliance with the
applicable guidance;

(i) co-operation with the other Party including taking such reasonable steps
as are directed by the Relevant Authority to assist in the investigation,
mitigation and remediation of a Personal Data Breach,;

(iii) co-ordination with the other Party regarding the management of public
relations and public statements relating to the Personal Data Breach;
and/or

(iv) providing the other Party and to the extent instructed by the other Party
to do so, and/or the Information Commissioner investigating the
Personal Data Breach, with complete information relating to the Personal
Data Breach, including, without limitation, the information set out in
Clause 3.2.

3.2 Each Party shall take all steps to restore, re-constitute and/or reconstruct any
Personal Data where it has lost, damaged, destroyed, altered or corrupted as a
result of a Personal Data Breach as it was that Party’s own data at its own cost with
all possible speed and shall provide the other Party with all reasonable assistance in
respect of any such Personal Data Breach, including providing the other Party, as
soon as possible and within 48 hours of the Personal Data Breach relating to the
Personal Data Breach, in particular:

(a) the nature of the Personal Data Breach;
(b) the nature of Personal Data affected;
(c) the categories and number of Data Subjects concerned;

(d) the name and contact details of the Supplier’'s Data Protection Officer or other
relevant contact from whom more information may be obtained;

(e) measures taken or proposed to be taken to address the Personal Data Breach;
and

(f) describe the likely consequences of the Personal Data Breach.
DPS Ref: RM6172
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4. Audit
4.1 The Supplier shall permit:

(a) the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, to conduct, at the Relevant Authority’s cost, data privacy
and security audits, assessments and inspections concerning the Supplier’s
data security and privacy procedures relating to Personal Data, its compliance
with this Annex 2 and the Data Protection Legislation; and/or

(b) the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, access to premises at which the Personal Data is
accessible or at which it is able to inspect any relevant records, including the
record maintained under Article 30 UK GDPR by the Supplier so far as relevant
to the Contract, and procedures, including premises under the control of any
third party appointed by the Supplier to assist in the provision of the Services.

4.2 The Relevant Authority may, in its sole discretion, require the Supplier to provide
evidence of the Supplier's compliance with Clause 4.1 in lieu of conducting such an
audit, assessment or inspection.

5. Impact Assessments
5.1 The Parties shall:

(a) provide all reasonable assistance to each other to prepare any Data Protection
Impact Assessment as may be required (including provision of detailed
information and assessments in relation to Processing operations, risks and
measures); and

(b) maintain full and complete records of all Processing carried out in respect of the
Personal Data in connection with the Contract, in accordance with the terms of
Article 30 UK GDPR.

6. ICO Guidance

The Parties agree to take account of any guidance issued by the Information
Commissioner and/or any relevant Central Government Body. The Relevant
Authority may on not less than thirty (30) Working Days’ notice to the Supplier
amend the Contract to ensure that it complies with any guidance issued by the
Information Commissioner and/or any relevant Central Government Body.

7. Liabilities for Data Protection Breach

7.1 If financial penalties are imposed by the Information Commissioner on either the
Relevant Authority or the Supplier for a Personal Data Breach ("Financial
Penalties") then the following shall occur:
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(a) if in the view of the Information Commissioner, the Relevant Authority is
responsible for the Personal Data Breach, in that it is caused as a result of the
actions or inaction of the Relevant Authority, its employees, agents, contractors
(other than the Supplier) or systems and procedures controlled by the Relevant
Authority, then the Relevant Authority shall be responsible for the payment of
such Financial Penalties. In this case, the Relevant Authority will conduct an
internal audit and engage at its reasonable cost when necessary, an
independent third party to conduct an audit of any such Personal Data Breach.
The Supplier shall provide to the Relevant Authority and its third party
investigators and auditors, on request and at the Supplier's reasonable cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach;

(b) if in the view of the Information Commissioner, the Supplier is responsible for
the Personal Data Breach, in that it is not a Personal Data Breach that the
Relevant Authority is responsible for, then the Supplier shall be responsible for
the payment of these Financial Penalties. The Supplier will provide to the
Relevant Authority and its auditors, on request and at the Supplier’s sole cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach; or

(c) if no view as to responsibility is expressed by the Information Commissioner,
then the Relevant Authority and the Supplier shall work together to investigate
the relevant Personal Data Breach and allocate responsibility for any Financial
Penalties as outlined above, or by agreement to split any financial penalties
equally if no responsibility for the Personal Data Breach can be apportioned. In
the event that the Parties do not agree such apportionment then such Dispute
shall be referred to the Dispute Resolution Procedure set out in Clause 34 of
the Core Terms (Resolving disputes).

7.2 If either the Relevant Authority or the Supplier is the defendant in a legal claim
brought before a court of competent jurisdiction (“Court”) by a third party in respect
of a Personal Data Breach, then unless the Parties otherwise agree, the Party that is
determined by the final decision of the court to be responsible for the Personal Data
Breach shall be liable for the losses arising from such Personal Data Breach. Where
both Parties are liable, the liability will be apportioned between the Parties in
accordance with the decision of the Court.

7.3 In respect of any losses, cost claims or expenses incurred by either Party as a
result of a Personal Data Breach (the “Claim Losses”):
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(a) if the Relevant Authority is responsible for the relevant Personal Data Breach,
then the Relevant Authority shall be responsible for the Claim Losses;

(b) if the Supplier is responsible for the relevant Personal Data Breach, then the
Supplier shall be responsible for the Claim Losses: and

(c) if responsibility for the relevant Personal Data Breach is unclear, then the
Relevant Authority and the Supplier shall be responsible for the Claim Losses
equally.

7.4 Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant Authority
and the Supplier reaching any other agreement, including by way of compromise
with a third party complainant or claimant, as to the apportionment of financial
responsibility for any Claim Losses as a result of a Personal Data Breach, having
regard to all the circumstances of the Personal Data Breach and the legal and
financial obligations of the Relevant Authority.

8. Termination

If the Supplier is in material Default under any of its obligations under this Annex 2
(Joint Controller Agreement), the Relevant Authority shall be entitled to terminate the
Contract by issuing a Termination Notice to the Supplier in accordance with Clause
10 of the Core Terms (Ending the contract).

9. Sub-Processing

9.1 In respect of any Processing of Personal Data performed by a third party on
behalf of a Party, that Party shall:

(a) carry out adequate due diligence on such third party to ensure that it is
capable of providing the level of protection for the Personal Data as is
required by the Contract, and provide evidence of such due diligence to the
other Party where reasonably requested; and

(b) ensure that a suitable agreement is in place with the third party as required
under applicable Data Protection Legislation.

10. Data Retention

The Parties agree to erase Personal Data from any computers, storage devices and
storage media that are to be retained as soon as practicable after it has ceased to be
necessary for them to retain such Personal Data under applicable Data Protection
Legislation and their privacy policy (save to the extent (and for the limited period) that
such information needs to be retained by the a Party for statutory compliance purposes
or as otherwise required by the Contract), and taking all further actions as may be
necessary to ensure its compliance with Data Protection Legislation and its privacy

policy.
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Annex A: List of Transparency Reports

the Buyer and Supplier
upon Contract Award

Title Content Format | Frequency
Daily Log from Portal To be agreed between | Excel Daily
Live Date the Buyer and Supplier
upon Contract Award
Milestone Report To be agreed between | Excel
the Buyer and Supplier Weekly
upon Contract Award
KPI Report To be agreed between | Excel Expiry of Contract
the Buyer and Supplier
upon Contract Award
Risk and Fraud Risk To be agreed between | Excel Following Contract
Report the Buyer and Supplier Award and Upon
upon Contract Award Contract Expiry
Social Value KPI and To be agreed between | Excel Following Contract
Outcome Report the Buyer and Supplier Award and Upon
upon Contract Award Contract Expiry
End Project Report To be agreed between | Excel Upon Contract

Expiry
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Order Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

1.1The Buyer and the Supplier recognise that, where specified in DPS Schedule 4
(DPS Management), the Buyer may give CCS the right to enforce the Buyer's
rights under this Schedule.

2. Supplier’s Obligations

2.1The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the
Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

2.2The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the Buyer's
costs (including the Charges) and/or improving the quality and efficiency of the
Deliverables. The Supplier and the Buyer must provide each other with any
information relevant to meeting this objective.

2.3In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as a
minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving
technologies;

2.3.2 changes in business processes of the Supplier or the Buyer
and ways of working that would provide cost savings and/or
enhanced benefits to the Buyer (such as methods of
interaction, supply chain efficiencies, reduction in energy
consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the
Deliverables including the quality, responsiveness,
procedures, benchmarking methods, likely performance
mechanisms and customer support services in relation to the
Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the
Supplier's operations and supply-chains relating to the
Deliverables, and identifying opportunities to assist the Buyer
in meeting their sustainability objectives.

2.4The initial Continuous Improvement Plan for the first (15) Contract Year shall
be submitted by the Supplier to the Buyer for Approval within one hundred
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(100) Working Days of the first Order or six (6) Months following the Start
Date, whichever is earlier.

2.5The Buyer shall notify the Supplier of its Approval or rejection of the proposed
Continuous Improvement Plan or any updates to it within twenty (20) Working
Days of receipt. Ifitis rejected then the Supplier shall, within ten (10) Working
Days of receipt of notice of rejection, submit a revised Continuous
Improvement Plan reflecting the changes required. Once Approved, it
becomes the Continuous Improvement Plan for the purposes of this Contract.

2.6 The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

2.71f the Buyer wishes to incorporate any improvement into this Contract, it must
request a Variation in accordance with the Variation Procedure and the

Supplier must implement such Variation at no additional cost to the Buyer or
CCs.

2.80nce the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to
implement any agreed deliverables in accordance with the
Continuous Improvement Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible
following the start of each quarter (or as otherwise agreed
between the Parties) to review the Supplier's progress against
the Continuous Improvement Plan.

2.9The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (15" Contract

Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

2.10  All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made pursuant
to it and the costs of implementing any improvement, shall have no effect on
and are included in the Charges.

2.11  Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings shall
be passed on to the Buyer by way of a consequential and immediate reduction
in the Charges for the Deliverables.

2.12 At any time during the Contract Period of the Order Contract, the Supplier
may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan so
as to include details of the way in which the proposal shall be implemented in
accordance with an agreed gainshare ratio.
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Order Schedule 6 (ICT Services)

1. Definitions

1.1. In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Buyer Property"

"Buyer Software"

"Buyer System"

“Commercial off the
shelf Software” or
“COTS Software”

"Defect"
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the property, other than real property and IPR,
including the Buyer System, any equipment issued
or made available to the Supplier by the Buyer in
connection with this Contract;

any software which is owned by or licensed to the
Buyer and which is or will be used by the Supplier
for the purposes of providing the Deliverables;

the Buyer's computing environment (consisting of
hardware, software and/or telecommunications
networks or equipment) used by the Buyer or the
Supplier in connection with this Contract which is
owned by or licensed to the Buyer by a third party
and which interfaces with the Supplier System or
which is necessary for the Buyer to receive the
Deliverables;

non-customised software where the IPR may be
owned and licensed either by the Supplier or a
third party depending on the context, and which is
commercially available for purchase and subject
to standard licence terms;

any of the following:

a) any error, damage or defect in the
manufacturing of a Deliverable; or

b) any error or failure of code within the
Software which causes a Deliverable to
malfunction or to produce unintelligible or incorrect
results; or

c) any failure of any Deliverable to provide the
performance, features and functionality specified
in the requirements of the Buyer or the
Documentation (including any adverse effect on
response times) regardless of whether or not it
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"Emergency
Maintenance™

"ICT Environment”

"Licensed Software"

"Maintenance
Schedule"

"Malicious Software'

"New Release"

"Open Source
Software"
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prevents the relevant Deliverable from passing any
Test required under this Order Contract; or

d) any failure of any Deliverable to operate in
conjunction with or interface with any other
Deliverable in order to provide the performance,
features and functionality specified in the
requirements of the Buyer or the Documentation
(including any adverse effect on response times)
regardless of whether or not it prevents the
relevant Deliverable from passing any Test
required under this Contract;

ad hoc and unplanned maintenance provided by
the Supplier where either Party reasonably
suspects that the ICT Environment or the
Services, or any part of the ICT Environment or
the Services, has or may have developed a fault;

the Buyer System and the Supplier System;

all and any Software licensed by or through the
Supplier, its Sub-Contractors or any third party to
the Buyer for the purposes of or pursuant to this
Order Contract, including any COTS Software;

has the meaning given to it in paragraph 8 of this
Schedule;

any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects
on program files, data or other information,
executable code or application software macros,
whether or not its operation is immediate or
delayed, and whether the malicious software is
introduced wilfully, negligently or without
knowledge of its existence;

an item produced primarily to extend, alter or
improve the Software and/or any Deliverable by
providing additional functionality or performance
enhancement (whether or not defects in the
Software and/or Deliverable are also corrected)
while still retaining the original designated purpose
of that item;

computer software that has its source code made
available subject to an open-source licence under
which the owner of the copyright and other IPR in
such software provides the rights to use, study,
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"Operating
Environment”

"Permitted
Maintenance™"

"Quality Plans"

"Sites"

"Software"
"Software Supporting
Materials"

"Source Code"

"Specially Written
Software"
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change and distribute the software to any and all
persons and for any and all purposes free of
charge;

means the Buyer System and any premises
(including the Buyer Premises, the Supplier's
premises or third party premises) from, to or at
which:

a) the Deliverables are (or are to be) provided; or

b) the Supplier manages, organises or otherwise
directs the provision or the use of the Deliverables;
or

c) where any part of the Supplier System is
situated;

has the meaning given to it in paragraph 8.2 of this
Schedule;

has the meaning given to it in paragraph 6.1 of this
Schedule;

has the meaning given to it in Joint Schedule 1
(Definitions), and for the purposes of this Order
Schedule shall also include any premises from, to
or at which physical interface with the Buyer
System takes place;

Specially Written Software, COTS Software and
non-COTS Supplier and third party Software;

has the meaning given to it in paragraph 9.1 of this
Schedule;

computer programs and/or data in eye-readable
form and in such form that it can be compiled or
interpreted into equivalent binary code together
with all related design comments, flow charts,
technical information and documentation
necessary for the use, reproduction, maintenance,
modification and enhancement of such software;

any software (including database software, linking
instructions, test scripts, compilation instructions
and test instructions) created by the Supplier (or
by a Sub-Contractor or other third party on behalf
of the Supplier) specifically for the purposes of this
Contract, including any modifications or
enhancements to COTS Software. For the
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avoidance of doubt Specially Written Software
does not constitute New IPR;

"Supplier System" the information and communications technology
system used by the Supplier in supplying the
Deliverables, including the COTS Software, the
Supplier Equipment, configuration and
management utilities, calibration and testing tools
and related cabling (but excluding the Buyer
System).

2. When this Schedule should be used

2.1. This Schedule is designed to provide additional provisions necessary to
facilitate the provision of ICT Services which are part of the Deliverables.

3. Buyer due diligence requirements

3.1. The Supplier shall satisfy itself of all relevant details, including but

not limited to, details relating to the following;

3.1.1. suitability of the existing and (to the extent that it is defined or
reasonably foreseeable at the Start Date) future Operating Environment;

3.1.2. operating processes and procedures and the working methods of
the Buyer;

3.1.3. ownership, functionality, capacity, condition and suitability for use

in the provision of the Deliverables of the Buyer Assets; and

3.1.4. existing contracts (including any licences, support, maintenance
and other contracts relating to the Operating Environment) referred to in the Due
Diligence Information which may be novated to, assigned to or managed by the
Supplier under this Contract and/or which the Supplier will require the benefit of for
the provision of the Deliverables.

3.2. The Supplier confirms that it has advised the Buyer in writing of:
3.2.1. each aspect, if any, of the Operating Environment that is not
suitable for the provision of the ICT Services;

3.2.2. the actions needed to remedy each such unsuitable aspect; and
3.2.3. a timetable for and the costs of those actions.

4. Licensed software warranty

4.1. The Supplier represents and warrants that:

4.1.1. it has and shall continue to have all necessary rights in and to the Licensed
Software made available by the Supplier (and/or any Sub-Contractor) to the Buyer
which are necessary for the performance of the Supplier’s obligations under this
Contract including the receipt of the Deliverables by the Buyer;
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4.1.2. all components of the Specially Written Software shall:
4.1.2.1. be free from material design and programming errors;
4.1.2.2. perform in all material respects in accordance with the relevant

specifications contained in Order Schedule 14 (Service Levels) and Documentation;
and

4.1.2.3. not infringe any IPR.

5. Provision of ICT Services
5.1. The Supplier shall:

51.1. ensure that the release of any new COTS Software in which the Supplier
owns the IPR, or upgrade to any Software in which the Supplier owns the IPR
complies with the interface requirements of the Buyer and (except in relation to new
Software or upgrades which are released to address Malicious Software) shall notify
the Buyer three (3) Months before the release of any new COTS Software or
Upgrade;

5.1.2. ensure that all Software including upgrades, updates and New Releases
used by or on behalf of the Supplier are currently supported versions of that
Software and perform in all material respects in accordance with the relevant
specification;

5.1.3. ensure that the Supplier System will be free of all encumbrances;

51.4. ensure that the Deliverables are fully compatible with any Buyer Software,
Buyer System, or otherwise used by the Supplier in connection with this Contract;
5.1.5. minimise any disruption to the Services and the ICT Environment and/or
the Buyer's operations when providing the Deliverables;

6. Standards and Quality Requirements

6.1. The Supplier shall develop, in the timescales specified in the Order Form,

quality plans that ensure that all aspects of the Deliverables are the subject of quality
management systems and are consistent with BS EN 1SO 9001 or any equivalent
standard which is generally recognised as having replaced it ("Quality Plans").

6.2. The Supplier shall seek Approval from the Buyer (not be unreasonably
withheld or delayed) of the Quality Plans before implementing them. Approval shall
not act as an endorsement of the Quality Plans and shall not relieve the Supplier of
its responsibility for ensuring that the Deliverables are provided to the standard
required by this Contract.

6.3. Following the approval of the Quality Plans, the Supplier shall provide all
Deliverables in accordance with the Quality Plans.

6.4. The Supplier shall ensure that the Supplier Personnel shall at all times
during the Order Contract Period:

6.4.1. be appropriately experienced, qualified and trained to supply the
Deliverables in accordance with this Contract;
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6.4.2. apply all due skill, care, diligence in faithfully performing those duties and
exercising such powers as necessary in connection with the provision of the
Deliverables; and

6.4.3. obey all lawful instructions and reasonable directions of the Buyer (including,
if so required by the Buyer, the ICT Policy) and provide the Deliverables to the
reasonable satisfaction of the Buyer.

7. ICT Audit

71. The Supplier shall allow any auditor access to the Supplier
premises to:

711, inspect the ICT Environment and the wider service delivery

environment (or any part of them);

7.1.2. review any records created during the design and development of
the Supplier System and pre-operational environment such as information relating to
Testing;

7.1.3. review the Supplier's quality management systems including all relevant
Quality Plans.

8. Maintenance of the ICT Environment

8.1. If specified by the Buyer in the Order Form, the Supplier shall
create and maintain a rolling schedule of planned maintenance to the ICT
Environment ("Maintenance Schedule") and make it available to the Buyer for
Approval in accordance with the timetable and instructions specified by the Buyer.

8.2. Once the Maintenance Schedule has been Approved, the
Supplier shall only undertake such planned maintenance (which shall be known as
"Permitted Maintenance") in accordance with the Maintenance Schedule.

8.3. The Supplier shall give as much notice as is reasonably
practicable to the Buyer prior to carrying out any Emergency Maintenance.

8.4. The Supplier shall carry out any necessary maintenance (whether Permitted
Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT
Environment and/or the Services or any part thereof has or may have developed a
fault. Any such maintenance shall be carried out in such a manner and at such times
so as to avoid (or where this is not possible so as to minimise) disruption to the ICT
Environment and the provision of the Deliverables.

9. Intellectual Property Rights in ICT
9.1. Assignments granted by the Supplier: Specially Written Software
9.1.1. The Supplier assigns (by present assignment of future rights to

take effect immediately on it coming into existence) to the Buyer with full guarantee
(or shall procure assignment to the Buyer), title to and all rights and interest in the
Specially Written Software together with and including:

9.1.1.1. the Documentation, Source Code and the Object Code of the
Specially Written Software; and
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9.1.1.2. all build instructions, test instructions, test scripts, test data,
operating instructions and other documents and tools necessary for maintaining and
supporting the Specially Written Software and the New IPR (together the "Software
Supporting Materials").

9.1.2. The Supplier shall:

9.1.2.1. inform the Buyer of all Specially Written Software or New IPRs
that are a modification, customisation, configuration or enhancement to any COTS
Software;

9.1.2.2. deliver to the Buyer the Specially Written Software and any
computer program elements of the New IPRs in both Source Code and Object Code
forms together with relevant Documentation and all related Software Supporting
Materials within seven days of completion or, if a relevant Milestone has been
identified in an Implementation Plan, Achievement of that Milestone and shall
provide updates of them promptly following each new release of the Specially
Written Software, in each case on media that is reasonably acceptable to the Buyer
and the Buyer shall become the owner of such media upon receipt; and

9.1.2.3. without prejudice to paragraph 9.1.2.2, provide full details to the
Buyer of any of the Supplier's Existing IPRs or Third Party IPRs which are
embedded or which are an integral part of the Specially Written Software or New IPR
and the Supplier hereby grants to the Buyer and shall procure that any relevant third
party licensor shall grant to the Buyer a perpetual, irrevocable, non-exclusive,
assignable, royalty-free licence to use, sub-license and/or commercially exploit such
Supplier’'s Existing IPRs and Third Party IPRs to the extent that it is necessary to
enable the Buyer to obtain the full benefits of ownership of the Specially Written
Software and New IPRs.

9.1.3. The Supplier shall promptly execute all such assignments as are
required to ensure that any rights in the Specially Written Software and New IPRs
are properly transferred to the Buyer.

9.2. Licences for non-COTS IPR from the Supplier and third parties to the
Buyer

9.2.1. Unless the Buyer gives its Approval the Supplier must not use
any:

a) of its own Existing IPR that is not COTS Software;

b) third party software that is not COTS Software

9.2.2. Where the Buyer Approves the use of the Supplier’s Existing IPR

that is not COTS Software the Supplier shall grants to the Buyer a perpetual, royalty-
free and non-exclusive licence to use adapt, and sub-license the same for any
purpose relating to the Deliverables (or substantially equivalent deliverables) or for
any purpose relating to the exercise of the Buyer’s (or, if the Buyer is a Central
Government Body, any other Central Government Body’s) business or function
including the right to load, execute, store, transmit, display and copy (for the
purposes of archiving, backing-up, loading, execution, storage, transmission or
display) for the Call Off Contract Period and after expiry of the Contract to the extent
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necessary to ensure continuity of service and an effective transition of Services to a
Replacement Supplier.

9.2.3. Where the Buyer Approves the use of third party Software that is
not COTS Software the Supplier shall procure that the owners or the authorised
licensors of any such Software grant a direct licence to the Buyer on terms at least
equivalent to those set out in Paragraph 9.2.2. If the Supplier cannot obtain such a
licence for the Buyer it shall:

9.2.3.1. notify the Buyer in writing giving details of what licence terms can
be obtained and whether there are alternative software providers which the Supplier
could seek to use; and

9.2.3.2. only use such third party IPR as referred to at paragraph 9.2.3.1 if
the Buyer Approves the terms of the licence from the relevant third party.

9.24. Where the Supplier is unable to provide a license to the Supplier’s
Existing IPR in accordance with Paragraph 9.2.2 above, it must meet the
requirement by making use of COTS Software or Specially Written Software.

9.2.5. The Supplier may terminate a licence granted under paragraph
9.2.1 by giving at least thirty (30) days’ notice in writing if there is an Authority Cause
which constitutes a material Default which, if capable of remedy, is not remedied
within twenty (20) Working Days after the Supplier gives the Buyer written notice
specifying the breach and requiring its remedy.

9.3. Licenses for COTS Software by the Supplier and third parties to the
Buyer
9.3.1. The Supplier shall either grant, or procure that the owners or the

authorised licensors of any COTS Software grant, a direct licence to the Buyer on
terms no less favourable than those standard commercial terms on which such
software is usually made commercially available.

9.3.2. Where the Supplier owns the COTS Software it shall make
available the COTS software to a Replacement Supplier at a price and on terms no
less favourable than those standard commercial terms on which such software is
usually made commercially available.

9.3.3. Where a third party is the owner of COTS Software licensed in
accordance with this Paragraph 9.3 the Supplier shall support the Replacement
Supplier to make arrangements with the owner or authorised licencee to renew the
license at a price and on terms no less favourable than those standard commercial
terms on which such software is usually made commercially available.

9.3.4. The Supplier shall notify the Buyer within seven (7) days of
becoming aware of any COTS Software which in the next thirty-six (36) months:
9.34.1. will no longer be maintained or supported by the developer; or
9.3.4.2. will no longer be made commercially available

9.4. Buyer’s right to assign/novate licences

9.4.1. The Buyer may assign, novate or otherwise transfer its rights and

obligations under the licences granted pursuant to paragraph 9.2 to:
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9.4.1.1. a Central Government Body; or

9.4.1.2. to any body (including any private sector body) which performs or
carries on any of the functions and/or activities that previously had been performed
and/or carried on by the Buyer.

9.4.2. If the Buyer ceases to be a Central Government Body, the
successor body to the Buyer shall still be entitled to the benefit of the licences
granted in paragraph 9.2.

9.5. Licence granted by the Buyer

9.5.1. The Buyer grants to the Supplier a royalty-free, non-exclusive,
non-transferable licence during the Contract Period to use the Buyer Software and
the Specially Written Software solely to the extent necessary for providing the
Deliverables in accordance with this Contract, including the right to grant sub-
licences to Sub-Contractors provided that any relevant Sub-Contractor has entered
into a confidentiality undertaking with the Supplier on the same terms as set out in
Clause 15 (Confidentiality).

9.6. Open Source Publication

9.6.1. Unless the Buyer otherwise agrees in advance in writing (and
subject to paragraph 9.6.3) all Specially Written Software and computer program
elements of New IPR shall be created in a format, or able to be converted (in which
case the Supplier shall also provide the converted format to the Buyer) into a format,
which is:

9.6.1.1. suitable for publication by the Buyer as Open Source; and

9.6.1.2. based on Open Standards (where applicable),

and the Buyer may, at its sole discretion, publish the same as Open Source.

9.6.2. The Supplier hereby warrants that the Specially Written Software
and the New IPR:

9.6.2.1. are suitable for release as Open Source and that the Supplier has used

reasonable endeavours when developing the same to ensure that publication by the
Buyer will not enable a third party to use them in any way which could reasonably be
foreseen to compromise the operation, running or security of the Specially Written
Software, New IPRs or the Buyer System;

9.6.2.2. have been developed using reasonable endeavours to ensure that their
publication by the Buyer shall not cause any harm or damage to any party using
them;

9.6.2.3. do not contain any material which would bring the Buyer into disrepute;
9.6.2.4. can be published as Open Source without breaching the rights of any
third party;

9.6.2.5. will be supplied in a format suitable for publication as Open Source

("the Open Source Publication Material") no later than the date notified by the
Buyer to the Supplier; and
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9.6.2.6. do not contain any Malicious Software.

9.6.3. Where the Buyer has Approved a request by the Supplier for any
part of the Specially Written Software or New IPRs to be excluded from the
requirement to be in an Open Source format due to the intention to embed or
integrate Supplier Existing IPRs and/or Third Party IPRs (and where the Parties
agree that such IPRs are not intended to be published as Open Source), the
Supplier shall:

9.6.3.1. as soon as reasonably practicable, provide written details of the
nature of the IPRs and items or Deliverables based on IPRs which are to be
excluded from Open Source publication; and

9.6.3.2. include in the written details and information about the impact that
inclusion of such IPRs or Deliverables based on such IPRs, will have on any other
Specially Written Software and/or New IPRs and the Buyer’s ability to publish such
other items or Deliverables as Open Source.

9.7. Malicious Software

9.71. The Supplier shall, throughout the Contract Period, use the latest
versions of anti-virus definitions and software available from an industry accepted
anti-virus software vendor to check for, contain the spread of, and minimise the
impact of Malicious Software.

9.7.2. If Malicious Software is found, the Parties shall co-operate to
reduce the effect of the Malicious Software and, particularly if Malicious Software
causes loss of operational efficiency or loss or corruption of Government Data, assist
each other to mitigate any losses and to restore the provision of the Deliverables to
its desired operating efficiency.

9.7.3. Any cost arising out of the actions of the Parties taken in
compliance with the provisions of paragraph 9.7.2 shall be borne by the Parties as
follows:

9.7.3.1. by the Supplier, where the Malicious Software originates from the
Supplier Software, the third party Software supplied by the Supplier or the
Government Data (whilst the Government Data was under the control of the
Supplier) unless the Supplier can demonstrate that such Malicious Software was
present and not quarantined or otherwise identified by the Buyer when provided to
the Supplier; and

9.7.3.2. by the Buyer, if the Malicious Software originates from the Buyer
Software or the Government Data (whilst the Government Data was under the
control of the Buyer).

DPS Ref: RM6172
Project Version: v1.0 10
Model Version: v1.0



Order Schedule 6 (ICT Services)
Order Ref:

Crown Copyright 2020

10. Supplier-Furnished Terms — NOT USED
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Order Schedule 7 (Key Supplier Staff)

1.1

1.2

1.3

1.4

1.5

The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of
the persons who the Supplier shall appoint to fill those Key Roles at the Start

Date.

The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1

1.4.2

1.4.3

requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

The Supplier shall:

1.5.1

1.5.2

1.5.3

1.54

notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff’s
employment contract, this will mean at least three (3) Months’ notice;

ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and
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1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles
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Order Schedule 9 (Security)

Part A: Short Form Security Requirements
1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of 1 the occurrence of:

Security a) any unauthorised access to or use of the

Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

b) the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the
Buyer and/or the Supplier in connection
with this Contract,

2 in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2.2;

"Security 3 the Supplier's security management plan

Management Plan" prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier to the
Buyer and as updated from time to time;

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4
(DPS Management), CCS shall have the right to enforce the Buyer's rights
under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect of
the Security Management Plan. Where specified by a Buyer that has
undertaken a Further Competition it shall also comply with the Security Policy
and shall ensure that the Security Management Plan produced by the Supplier
fully complies with the Security Policy.
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23

24

2.5

Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision of
the Deliverables it may propose a Variation to the Buyer. In doing so, the
Supplier must support its request by providing evidence of the cause of any
increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer pursuant
to the Variation Procedure the Supplier shall continue to provide the
Deliverables in accordance with its existing obligations.

3. Security Standards

3.1

3.2

3.3

3.4

The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity and
availability of information and consequently on security.

The Supplier shall be responsible for the effective performance of its security
obligations and shall at all times provide a level of security which:

3.2.1 is in accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as developed
and updated and to any successor to or replacement for such standards,
guidance and policies, as notified to the Supplier from time to time.

In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative of
such inconsistency immediately upon becoming aware of the same, and the
Buyer's Representative shall, as soon as practicable, advise the Supplier
which provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1

Introduction

4.1.1 The Supplier shall develop and maintain a Security Management
Plan in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.
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4.2 Content of the Security Management Plan
4.2.1 The Security Management Plan shall:

(a) comply with the principles of security set out in Paragraph 3 and
any other provisions of this Contract relevant to security;

(b) identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

(c) detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer’s
Confidential Information and the Government Data) and any
system that could directly or indirectly have an impact on that
Information, data and/or the Deliverables;

(d) be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT,
Information and data (including the Buyer’s Confidential
Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract or in
connection with any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

(e) set out the security measures to be implemented and maintained
by the Supplier in relation to all aspects of the Deliverables and
all processes associated with the provision of the Goods and/or
Services and shall at all times comply with and specify security
measures and procedures which are sufficient to ensure that the
Deliverables comply with the provisions of this Contract;

(f) set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

(g) be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1 Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
Security Management Plan which will be based on the draft Security
Management Plan.
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4.3.2

4.3.3

43.4

If the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is
not Approved, the Supplier shall amend it within ten (10) Working
Days of a notice of non-approval from the Buyer and re-submit to the
Buyer for Approval. The Parties will use all reasonable endeavours
to ensure that the approval process takes as little time as possible
and in any event no longer than fifteen (15) Working Days from the
date of its first submission to the Buyer. If the Buyer does not
approve the Security Management Plan following its resubmission,
the matter will be resolved in accordance with the Dispute Resolution
Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

441

442

The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or
associated processes;

(c) where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

(a) suggested improvements to the effectiveness of the Security
Management Plan;

(b) updates to the risk assessments; and
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(c) suggested improvements in measuring the effectiveness of
controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach

5.1 Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management Plan)
upon becoming aware of any Breach of Security or any potential or attempted
Breach of Security.

5.2Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1, the
Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action or changes
reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused
by any Breach of Security;

(b) remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted
Breach of Security;

(c) prevent an equivalent breach in the future exploiting the
same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or
attempted Breach of Security, including a cause analysis
where required by the Buyer.

5.3In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-compliance of
the Security Management Plan with the Security Policy (where relevant in
accordance with paragraph 2.2) or the requirements of this Schedule, then any

DPS Ref: RM6172
Project Version: v1.0 5
Model Version: v1.1



Order Schedule 9 (Security)
Order Ref:
Crown Copyright 2020

required change to the Security Management Plan shall be at no cost to the
Buyer.
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Order Schedule 10 (Exit Management)

1. Definitions

1.11In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets" 1 Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

"Exit Information" 2 has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager" 3 the person appointed by each Party to
manage their respective obligations under
this Schedule;

"Net Book Value" 4 the current net book value of the relevant
Supplier Asset(s) calculated in
accordance with the DPS Application or
Order Tender (if stated) or (if not stated)
the depreciation policy of the Supplier
(which the Supplier shall ensure is in
accordance with Good Industry Practice);

"Non-Exclusive Assets" 5 those Supplier Assets used by the
Supplier or a Key Subcontractor in
connection with the Deliverables but which
are also used by the Supplier or Key
Subcontractor for other purposes;

"Registers" 6 the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods" 7 any goods which are substantially similar

to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Replacement Services" 8 any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
whether those goods are provided by the
Buyer internally and/or by any third party;

"Termination Assistance" 9 the activities to be performed by the
Supplier pursuant to the Exit Plan, and
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other assistance required by the Buyer
pursuant to the Termination Assistance
Notice;

"Termination Assistance 10 has the meaning given to it in
Notice" Paragraph 5.1 of this Schedule;

"Termination Assistance 11 the period specified in a Termination

Period" Assistance Notice for which the Supplier is
required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

"Transferable Assets" 12 Exclusive Assets which are capable
of legal transfer to the Buyer;

"Transferable Contracts” 13 Sub-Contracts, licences for
Supplier's Software, licences for Third
Party Software or other agreements which
are necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

"Transferring Assets" 14 has the meaning given to it in
Paragraph 8.2.1 of this Schedule;

"Transferring Contracts” 15 has the meaning given to it in
Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

2.2During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets (including
description, condition, location and details of ownership and status as either
Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub-
contracts and other relevant agreements required in connection with the
Deliverables; and

2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier provides
the Deliverables

("Registers").
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2.3The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically
identified as such; and

2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall
be assignable and/or capable of novation (at no cost or restriction to the
Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or
any Replacement Supplier upon the Supplier ceasing to provide the
Deliverables (or part of them) and if the Supplier is unable to do so then the
Supplier shall promptly notify the Buyer and the Buyer may require the
Supplier to procure an alternative Subcontractor or provider of Deliverables.

2.4Each Party shall appoint an Exit Manager within one (1) Month of the Start
Date. The Parties' Exit Managers will liaise with one another in relation to all
issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

3.2The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

3.3The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

3.4 The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

4. Exit Plan

4.1 The Supplier shall, within one (1) Month after the Start Date, deliver to the
Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

4.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
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4.3.1

4.3.2

4.3.3

434

4.3.5

4.3.6

4.3.7

4.3.8
4.3.9

within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

4.3The Exit Plan shall set out, as a minimum:

a detailed description of both the transfer and cessation processes, including
a timetable;

how the Deliverables will transfer to the Replacement Supplier and/or the
Buyer;

details of any contracts which will be available for transfer to the Buyer and/or
the Replacement Supplier upon the Expiry Date together with any reasonable
costs required to effect such transfer;

proposals for the training of key members of the Replacement Supplier’s staff
in connection with the continuation of the provision of the Deliverables
following the Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies of all
documentation relating to the use and operation of the Deliverables and
required for their continued use;

proposals for the assignment or novation of all services utilised by the
Supplier in connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and materials;

how the Supplier will ensure that there is no disruption to or degradation of the
Deliverables during the Termination Assistance Period; and

4.3.10 any other information or assistance reasonably required by the Buyer or a

441

Replacement Supplier.

4.4 The Supplier shall:

maintain and update the Exit Plan (and risk management plan) no less
frequently than:

(a) every one (1) month throughout the Contract Period;
and

(b) no later than ten (10) Working Days after a request
from the Buyer for an up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a
Termination Assistance Notice, and in any event no
later than ten (10) Working Days after the date of the
Termination Assistance Notice;

(d) as soon as reasonably possible following, and in any
event no later than ten (10) Working Days following,
any material change to the Deliverables (including all
changes under the Variation Procedure); and

DPS Ref: RM6172
Project Version: v1.0 4
Model Version: v1.0



Order Schedule 10 (Exit Management)
Order Ref:
Crown Copyright 2020

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly
correct any identified failures.

4.50nly if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least one (1) Month
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and period during which it is anticipated that Termination
Assistance will be required, which shall continue no longer than twelve (12)
Months after the date that the Supplier ceases to provide the Deliverables.

5.2The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

5.31In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).

6. Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its
obligations under this Contract and, if required by the Buyer, provide the
Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its Replacement
Supplier including assistance and/or access to facilitate the orderly transfer of
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responsibility for and conduct of the Deliverables to the Buyer and/or its
Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide such
assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination
Assistance at no detriment to the Performance Indicators (PI's) or Service
Levels, the provision of the Management Information or any other reports nor
to any other of the Supplier's obligations under this Contract;

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers
to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from
which the de-installation or removal of Supplier Assets is required.

6.21f it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

7. Obligations when the contract is terminated

7.1 The Supplier shall comply with all of its obligations contained in the Exit
Plan.

7.2Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials used by the
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe
and tidy condition. The Supplier is solely responsible for making good any
damage to the Sites or any objects contained thereon, other than fair wear
and tear, which is caused by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or termination
to:

(a) such information relating to the Deliverables as
remains in the possession or control of the Supplier;
and

(b) such members of the Supplier Staff as have been
involved in the design, development and provision of
the Deliverables and who are still employed by the
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Supplier, provided that the Buyer and/or the
Replacement Supplier shall pay the reasonable costs
of the Supplier actually incurred in responding to such
requests for access.

7.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software

8.1 Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in
connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to,
or dispose of, any existing Supplier Assets or acquire any new Supplier
Assets.

8.2Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred
to the Buyer and/or the Replacement Supplier ("Transferring Assets");

8.2.2 which, if any, of:

(a) the Exclusive Assets that are not Transferable Assets;
and

(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or
novated to the Buyer and/or the Replacement Supplier (the "Transferring
Contracts™),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

8.3 With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.
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8.4Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

8.5Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or
the Replacement Supplier to use such assets (with a right of sub-licence or
assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement
Supplier to bear the reasonable proven costs of procuring the same.

8.6 The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

8.7 The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a
novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the
Replacement Supplier, discharge all the obligations and liabilities created by
or arising under that Transferring Contract and exercise its rights arising
under that Transferring Contract, or as applicable, procure that the
Replacement Supplier does the same.

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.
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10.Dividing the bills

10.1  All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or
entitled to (as the case may be) that part of the value of the invoice pro rata to
the number of complete days following the transfer, multiplied by the daily
rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the
rest of the invoice.
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Order Schedule 13 (Implementation Plan and Testing)

Part A - Implementation

1. Dpefinitions

1.1 In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Delay" a) a delay in the Achievement of a Milestone
by its Milestone Date; or

b) a delay in the design, development, testing
or implementation of a Deliverable by the
relevant date set out in the Implementation
Plan;

"Deliverable Item" 1 an item or feature in the supply of the
Deliverables delivered or to be delivered by
the Supplier at or before a Milestone Date
listed in the Implementation Plan;

"Implementation 2 has the meaning given to it in Paragraph
Period" 71,
"Milestone Payment” 3 a payment identified in the Implementation

Plan to be made following the issue of a
Satisfaction Certificate in respect of
Achievement of the relevant Milestone.

4
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2. Agreeing and following the Implementation Plan

2.1

2.2

2.3

24

25

A draft of the Implementation Plan is set out in the Annex to this
Schedule. The Supplier shall provide a further draft Implementation Plan
1 working day after the Order Start Date.

The draft Implementation Plan:

2.2.1 must contain information at the level of detail necessary to
manage the implementation stage effectively and as the Buyer
may otherwise require; and

2.2.2 it shall take account of all dependencies known to, or which
should reasonably be known to, the Supplier.

Following receipt of the draft Implementation Plan from the Supplier, the
Parties shall use reasonable endeavours to agree the contents of the
Implementation Plan. If the Parties are unable to agree the contents of
the Implementation Plan within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall provide each of the Deliverable Items identified in the
Implementation Plan by the date assigned to that Deliverable Item in the
Implementation Plan so as to ensure that each Milestone identified in the
Implementation Plan is Achieved on or before its Milestone Date.

The Supplier shall monitor its performance against the Implementation
Plan and Milestones (if any) and report to the Buyer on such
performance.
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3. Reviewing and changing the Implementation Plan

3.1

3.2

3.3

3.4

Subject to Paragraph 4.3, the Supplier shall keep the Implementation
Plan under review in accordance with the Buyer’s instructions and
ensure that it is updated on a regular basis.

The Buyer shall have the right to require the Supplier to include any
reasonable changes or provisions in each version of the Implementation
Plan.

Changes to any Milestones, Milestone Payments and Delay Payments
shall only be made in accordance with the Variation Procedure.

Time in relation to compliance with the Implementation Plan shall be of
the essence and failure of the Supplier to comply with the
Implementation Plan shall be a material Default.

4. Security requirements before the Start Date

4.1

4.2

4.3

The Supplier shall note that it is incumbent upon them to understand the
lead-in period for security clearances and ensure that all Supplier Staff
have the necessary security clearance in place before the Order Start
Date. The Supplier shall ensure that this is reflected in their
Implementation Plans.

The Supplier shall ensure that all Supplier Staff and Subcontractors do
not access the Buyer's IT systems, or any IT systems linked to the
Buyer, unless they have satisfied the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary information
to the Buyer to facilitate security clearances for Supplier Staff and
Subcontractors in accordance with the Buyer's requirements.
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4.4 The Supplier shall provide the names of all Supplier Staff and
Subcontractors and inform the Buyer of any alterations and additions as
they take place throughout the Order Contract.

4.5 The Supplier shall ensure that all Supplier Staff and Subcontractors
requiring access to the Buyer Premises have the appropriate security
clearance. It is the Supplier's responsibility to establish whether or not
the level of clearance will be sufficient for access. Unless prior approval
has been received from the Buyer, the Supplier shall be responsible for
meeting the costs associated with the provision of security cleared
escort services.

4.6 If a property requires Supplier Staff or Subcontractors to be
accompanied by the Buyer’'s Authorised Representative, the Buyer must
be given reasonable notice of such a requirement, except in the case of
emergency access.

5. What to do if there is a Delay

5.1 If the Supplier becomes aware that there is, or there is reasonably likely
to be, a Delay under this Contract it shall:

5.1.1 notify the Buyer as soon as practically possible and no later than
within two (2) Working Days from becoming aware of the Delay or
anticipated Delay;

5.1.2 include in its notification an explanation of the actual or
anticipated impact of the Delay;

5.1.3 comply with the Buyer’s instructions in order to address the
impact of the Delay or anticipated Delay; and

5.1.4 use all reasonable endeavours to eliminate or mitigate the
consequences of any Delay or anticipated Delay.
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6. Compensation for a Delay

6.1 If Delay Payments have been included in the Implementation Plan and a
Milestone has not been achieved by the relevant Milestone Date, the
Supplier shall pay to the Buyer such Delay Payments (calculated as set
out by the Buyer in the Implementation Plan) and the following
provisions shall apply:

6.1.1 the Supplier acknowledges and agrees that any Delay Payment is
a price adjustment and not an estimate of the Loss that may be
suffered by the Buyer as a result of the Supplier’s failure to
Achieve the corresponding Milestone;

6.1.2 Delay Payments shall be the Buyer's exclusive financial remedy
for the Supplier’s failure to Achieve a Milestone by its Milestone
Date except where:

(a) the Buyer is otherwise entitled to or does terminate this
Contract pursuant to Clause 10.4 (When CCS or the
Buyer can end this contract); or

(b) the delay exceeds the number of days (the "Delay
Period Limit") specified in the Implementation Plan
commencing on the relevant Milestone Date;

6.1.3 the Delay Payments will accrue on a daily basis from the relevant
Milestone Date until the date when the Milestone is Achieved;

6.1.4 no payment or other act or omission of the Buyer shall in any way
affect the rights of the Buyer to recover the Delay Payments or be
deemed to be a waiver of the right of the Buyer to recover any
such damages; and
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6.1.5 Delay Payments shall not be subject to or count towards any
limitation on liability set out in Clause 11 (How much you can be
held responsible for).

7. Implementation Plan

7.1 The Implementation Period will be a two (2) weeks from the Start date
until the 30 September.

7.2 In accordance with the Implementation Plan, the Supplier shall:

7.2.1 work cooperatively and in partnership with the Buyer, supplier to
understand the scope of Services.

7.2.2 work with the Buyer to assess the scope of the Services and
prepare a plan which demonstrates how they will mobilise the
Services;

7.2.3 produce an Implementation Plan, to be agreed by the Buyer, for
carrying out the requirements within the Implementation Period
including, key Milestones and dependencies.

7.3 The Implementation Plan will include detail stating:

7.3.1 adesign and proposal for the portal and milestones for meeting
the go live date. Provide a recruitment plan, confirm dashboard
reporting for the portal, provide a timetable for the process during
assessments and for the moderation process. Provide a project
plan to define how the milestones and stages in between will be
met.

7.41n addition, the Supplier shall:

7.4.1 appoint a Supplier Authorised Representative who shall be
responsible for the management of the Implementation Period, to
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7.4.2
7.4.3

7.4.4

7.4.5
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ensure that the Implementation Period is planned and resourced
adequately, and who will act as a point of contact for the Buyer;

mobilise all the Services specified in the Specification within the
Order Contract;

manage and report progress against the Implementation Plan;

construct and maintain a Implementation risk and issue register in
conjunction with the Buyer detailing how risks and issues will be
effectively communicated to the Buyer in order to mitigate them;

attend progress meetings (frequency of such meetings shall be
as set out in the Order Form) in accordance with the Buyer's
requirements during the Implementation Period. Implementation
meetings shall be chaired by the Buyer and all meeting minutes
shall be kept and published by the Supplier; and
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Annex 1: Implementation Plan

The Implementation Plan is set out below and the Milestones to be Achieved are identified
below:

Milestone Deliverable Items | Duration | Milestone | Buyer Milestone Delay Payments
Date Responsibilities Payments

As detailed in Schedule 20
Specification — 3. Contract
Implementation Plan

The Milestones will be Achieved in accordance with this Schedule 13: (Implementation Plan and Testing)
For the purposes of Paragraph 6.1.2 the Delay Period Limit shall be 2 working days.

Dates outlined may change subject to the final award and contract start date - to be agreed during kick-off meeting
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Part B - Testing

1. Definitions

1.1

"Component"
"Material Test

Issue"

"Satisfaction
Certificate"

"Severity Level"
"Test Issue

Management Log"

"Test Issue
Threshold"

"Test Reports™

"Test
Specification"

"Test Strategy"”

"Test Success
Criteria"

In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

5 any constituent parts of the
Deliverables;

6 a Test Issue of Severity Level 1 or
Severity Level 2;

7 a certificate materially in the form of
the document contained in Annex 2
issued by the Buyer when a
Deliverable and/or Milestone has
satisfied its relevant Test Success
Criteria;

8 the level of severity of a Test Issue,
the criteria for which are described in
Annex 1;

9 a log for the recording of Test Issues
as described further in Paragraph 8.1
of this Schedule;

10 in relation to the Tests
applicable to a Milestone, a maximum
number of Severity Level 3, Severity
Level 4 and Severity Level 5 Test
Issues as set out in the relevant Test
Plan;

11 the reports to be produced by
the Supplier setting out the results of
Tests;

12 the specification that sets out
how Tests will demonstrate that the
Test Success Criteria have been
satisfied, as described in more detail
in Paragraph 6 of this Schedule;

13 a strategy for the conduct of
Testing as described further in
Paragraph 3 of this Schedule;

14 in relation to a Test, the test
success criteria for that Test as
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referred to in Paragraph 5 of this
Schedule;

"Test Witness" 15 any person appointed by the
Buyer pursuant to Paragraph 9 of this
Schedule; and

"Testing 16 the applicable testing
Procedures™ procedures and Test Success Criteria
set out in this Schedule.

2. How testing should work

2.1 All Tests conducted by the Supplier shall be conducted in accordance
with the Test Strategy, Test Specification and the Test Plan.

2.2 The Supplier shall not submit any Deliverable for Testing:

2.2.1 unless the Supplier is reasonably confident that it will satisfy the
relevant Test Success Criteria;

2.2.2 until the Buyer has issued a Satisfaction Certificate in respect of
any prior, dependant Deliverable(s); and

2.2.3 until the Parties have agreed the Test Plan and the Test
Specification relating to the relevant Deliverable(s).

2.3 The Supplier shall use reasonable endeavours to submit each
Deliverable for Testing or re-Testing by or before the date set out in the
Implementation Plan for the commencement of Testing in respect of the
relevant Deliverable.

2.4 Prior to the issue of a Satisfaction Certificate, the Buyer shall be entitled
to review the relevant Test Reports and the Test Issue Management
Log.

3. Planning for testing

3.1 The Supplier shall develop the final Test Strategy as soon as practicable
after the Start Date but in any case no later than twenty (20) Working
Days after the Start Date.

3.2 The final Test Strategy shall include:

3.2.1 an overview of how Testing will be conducted in relation to the
Implementation Plan;

3.2.2 the process to be used to capture and record Test results and the
categorisation of Test Issues;

3.2.3 the procedure to be followed should a Deliverable fail a Test, fail
to satisfy the Test Success Criteria or where the Testing of a
Deliverable produces unexpected results, including a procedure
for the resolution of Test Issues;

3.2.4 the procedure to be followed to sign off each Test;
DPS Ref: RM6172
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4,

3.2.5 the process for the production and maintenance of Test Reports
and a sample plan for the resolution of Test Issues;

3.2.6 the names and contact details of the Buyer and the Supplier's
Test representatives;

3.2.7 a high level identification of the resources required for Testing
including Buyer and/or third party involvement in the conduct of
the Tests;

3.2.8 the technical environments required to support the Tests; and

3.2.9 the procedure for managing the configuration of the Test
environments.

Preparing for Testing

4.1 The Supplier shall develop Test Plans and submit these for Approval as
soon as practicable but in any case no later than twenty (20) Working
Days prior to the start date for the relevant Testing as specified in the
Implementation Plan.

4.2 Each Test Plan shall include as a minimum:

4.2.1 the relevant Test definition and the purpose of the Test, the
Milestone to which it relates, the requirements being Tested and,
for each Test, the specific Test Success Criteria to be satisfied;
and

4.2.2 a detailed procedure for the Tests to be carried out.

4.3 The Buyer shall not unreasonably withhold or delay its approval of the
Test Plan provided that the Supplier shall implement any reasonable
requirements of the Buyer in the Test Plan.

Passing Testing

5.1 The Test Success Criteria for all Tests shall be agreed between the
Parties as part of the relevant Test Plan pursuant to Paragraph 4.

How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test
Specification for the relevant Deliverables as soon as reasonably
practicable and in any event at least 10 Working Days prior to the start of
the relevant Testing (as specified in the Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope,
volume and management, a request (if applicable) for relevant
Test data to be provided by the Buyer and the extent to which it is
equivalent to live operational data;

6.2.2 a plan to make the resources available for Testing;

DPS Ref: RM6172
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6.2.3 Test scripts;
6.2.4 Test pre-requisites and the mechanism for measuring them; and

6.2.5 expected Test results, including:

(a) a mechanism to be used to capture and record Test
results; and

(b) a method to process the Test results to establish their
content.

7. Performing the tests

7.1 Before submitting any Deliverables for Testing the Supplier shall subject
the relevant Deliverables to its own internal quality control measures.

7.2 The Supplier shall manage the progress of Testing in accordance with
the relevant Test Plan and shall carry out the Tests in accordance with
the relevant Test Specification. Tests may be witnessed by the Test
Witnesses in accordance with Paragraph 9.

7.3 The Supplier shall notify the Buyer at least 10 Working Days in advance
of the date, time and location of the relevant Tests and the Buyer shall
ensure that the Test Witnesses attend the Tests.

7.4 The Buyer may raise and close Test Issues during the Test witnessing
process.

7.5 The Supplier shall provide to the Buyer in relation to each Test:

7.5.1 adraft Test Report not less than 2 Working Days prior to the date
on which the Test is planned to end; and

7.5.2 the final Test Report within 5 Working Days of completion of
Testing.

7.6 Each Test Report shall provide a full report on the Testing conducted in
respect of the relevant Deliverables, including:

7.6.1 an overview of the Testing conducted;

7.6.2 identification of the relevant Test Success Criteria that have/have
not been satisfied together with the Supplier's explanation of why
any criteria have not been met;

7.6.3 the Tests that were not completed together with the Supplier's
explanation of why those Tests were not completed;

7.6.4 the Test Success Criteria that were satisfied, not satisfied or
which were not tested, and any other relevant categories, in each
case grouped by Severity Level in accordance with
Paragraph 8.1; and

7.6.5 the specification for any hardware and software used throughout
Testing and any changes that were applied to that hardware
and/or software during Testing.
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7.7

7.8

7.9

When the Supplier has completed a Milestone it shall submit any
Deliverables relating to that Milestone for Testing.

Each party shall bear its own costs in respect of the Testing. However, if
a Milestone is not Achieved the Buyer shall be entitled to recover from
the Supplier, any reasonable additional costs it may incur as a direct
result of further review or re-Testing of a Milestone.

If the Supplier successfully completes the requisite Tests, the Buyer
shall issue a Satisfaction Certificate as soon as reasonably practical
following such successful completion. Notwithstanding the issuing of
any Satisfaction Certificate, the Supplier shall remain solely responsible
for ensuring that the Deliverables are implemented in accordance with
this Contract.

8. Discovering Problems

8.1

8.2

8.3

Where a Test Report identifies a Test Issue, the Parties shall agree the
classification of the Test Issue using the criteria specified in Annex 1 and
the Test Issue Management Log maintained by the Supplier shall log
Test Issues reflecting the Severity Level allocated to each Test Issue.

The Supplier shall be responsible for maintaining the Test Issue
Management Log and for ensuring that its contents accurately represent
the current status of each Test Issue at all relevant times. The Supplier
shall make the Test Issue Management Log available to the Buyer upon
request.

The Buyer shall confirm the classification of any Test Issue unresolved
at the end of a Test in consultation with the Supplier. If the Parties are
unable to agree the classification of any unresolved Test Issue, the
Dispute shall be dealt with in accordance with the Dispute Resolution
Procedure using the Expedited Dispute Timetable.

9. Test witnessing

9.1

9.2

9.3

The Buyer may, in its sole discretion, require the attendance at any Test
of one or more Test Witnesses selected by the Buyer, each of whom
shall have appropriate skills to fulfil the role of a Test Witness.

The Supplier shall give the Test Withesses access to any documentation
and Testing environments reasonably necessary and requested by the
Test Witnesses to perform their role as a Test Witness in respect of the
relevant Tests.

The Test Witnesses:
9.3.1 shall actively review the Test documentation;

9.3.2 will attend and engage in the performance of the Tests on behalf
of the Buyer so as to enable the Buyer to gain an informed view of
whether a Test Issue may be closed or whether the relevant
element of the Test should be re-Tested:;
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9.3.3 shall not be involved in the execution of any Test;

9.3.4 shall be required to verify that the Supplier conducted the Tests in
accordance with the Test Success Criteria and the relevant Test
Plan and Test Specification;

9.3.5 may produce and deliver their own, independent reports on
Testing, which may be used by the Buyer to assess whether the
Tests have been Achieved;

9.3.6 may raise Test Issues on the Test Issue Management Log in
respect of any Testing; and

9.4 may require the Supplier to demonstrate the modifications made to any
defective Deliverable before a Test Issue is closed.

10. Auditing the quality of the test

10.1 The Buyer or an agent or contractor appointed by the Buyer may
perform on-going quality audits in respect of any part of the Testing
(each a "Testing Quality Audit") subject to the provisions set out in the
agreed Quality Plan.

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that
adequate responses to a Testing Quality Audit can be provided.

10.3 The Buyer will give the Supplier at least 5 Working Days' written notice
of the Buyer’s intention to undertake a Testing Quality Audit.

10.4 The Supplier shall provide all reasonable necessary assistance and
access to all relevant documentation required by the Buyer to enable it
to carry out the Testing Quality Audit.

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the
Testing Procedures or any Test, the Buyer shall prepare a written report
for the Supplier detailing its concerns and the Supplier shall, within a
reasonable timeframe, respond in writing to the Buyer’s report.

10.6 In the event of an inadequate response to the written report from the
Supplier, the Buyer (acting reasonably) may withhold a Satisfaction
Certificate until the issues in the report have been addressed to the
reasonable satisfaction of the Buyer.

11.Outcome of the testing

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables
satisfy the Test Success Criteria in respect of that Test without any Test
Issues.

11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success
Criteria then the Buyer shall notify the Supplier and:

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon
the remediation of the Test Issues;
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11.2.2 the Buyer may extend the Test Plan by such reasonable period or
periods as the Parties may reasonably agree and require the
Supplier to rectify the cause of the Test Issue and re-submit the
Deliverables (or the relevant part) to Testing; or

11.2.3 where the failure to satisfy the Test Success Criteria results, or is
likely to result, in the failure (in whole or in part) by the Supplier to
meet a Milestone, then without prejudice to the Buyer’s other
rights and remedies, such failure shall constitute a material
Default.

11.3 The Buyer shall be entitled, without prejudice to any other rights and
remedies that it has under this Contract, to recover from the Supplier any
reasonable additional costs it may incur as a direct result of further
review or re-Testing which is required for the Test Success Criteria for
that Deliverable to be satisfied.

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given
Milestone as soon as is reasonably practicable following:

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or
conditional Satisfaction Certificates in respect of all Deliverables
related to that Milestone which are due to be Tested; and

11.4.2 performance by the Supplier to the reasonable satisfaction of the
Buyer of any other tasks identified in the Implementation Plan as
associated with that Milestone.

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the
receipt of a payment in respect of that Milestone in accordance with the
provisions of any Implementation Plan and Clause 4 (Pricing and
payments).

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to
the Supplier setting out the applicable Test Issues any other reasons for
the relevant Milestone not being Achieved.

11.7 If there are Test Issues but these do not exceed the Test Issues
Threshold, then provided there are no Material Test Issues, the Buyer
shall issue a Satisfaction Certificate.

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to
issue a Satisfaction Certificate and, without prejudice to the Buyer's
other rights and remedies, such failure shall constitute a material
Default.

11.9 If there are Test Issues which exceed the Test Issues Threshold but
there are no Material Test Issues, the Buyer may at its discretion
(without waiving any rights in relation to the other options) choose to
issue a Satisfaction Certificate conditional on the remediation of the Test
Issues in accordance with an agreed Rectification Plan provided that:

11.9.1 any Rectification Plan shall be agreed before the issue of a
conditional Satisfaction Certificate unless the Buyer agrees
otherwise (in which case the Supplier shall submit a Rectification
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Plan for approval by the Buyer within 10 Working Days of receipt
of the Buyer’s report pursuant to Paragraph 10.5); and

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it
may (but shall not be obliged to) revise the failed Milestone Date
and any subsequent Milestone Date.

12.Risk

12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction
Certificate shall not:

12.1.1 operate to transfer any risk that the relevant Deliverable or
Milestone is complete or will meet and/or satisfy the Buyer's
requirements for that Deliverable or Milestone; or

12.1.2 affect the Buyer’s right subsequently to reject all or any element of
the Deliverables and/or any Milestone to which a Satisfaction
Certificate relates.
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Annex 1: Test Issues — Severity Levels

1. Severity 1 Error

1.1 This is an error that causes non-recoverable conditions, e.qg. it is not
possible to continue using a Component.

2. Severity 2 Error
2.1 This is an error for which, as reasonably determined by the Buyer, there
is no practicable workaround available, and which:

2.1.1 causes a Component to become unusable;

2.1.2 causes a lack of functionality, or unexpected functionality, that
has an impact on the current Test; or

2.1.3 has an adverse impact on any other Component(s) or any other
area of the Deliverables;
3. Severity 3 Error

3.1 This is an error which:
3.1.1 causes a Component to become unusable;

3.1.2 causes a lack of functionality, or unexpected functionality, but
which does not impact on the current Test; or

3.1.3 has an impact on any other Component(s) or any other area of
the Deliverables;

but for which, as reasonably determined by the Buyer, there is a practicable
workaround available;

4. Severity 4 Error

4.1 This is an error which causes incorrect functionality of a Component or
process, but for which there is a simple, Component based, workaround,
and which has no impact on the current Test, or other areas of the
Deliverables; and

5. Severity 5 Error

5.1 This is an error that causes a minor problem, for which no workaround is
required, and which has no impact on the current Test, or other areas of
the Deliverables.
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Annex 2: Satisfaction Certificate

To: [insert name of Supplier]
From: [insert name of Buyer]
[insert Date dd/mm/yyyy]

Dear Sirs,

Satisfaction Certificate

Deliverable/Milestone(s): [Insert relevant description of the agreed
Deliverables/Milestones].

We refer to the agreement ("Order Contract") [insert Order Contract
reference number] relating to the provision of the [insert description of the
Deliverables] between the [insert Buyer name] ("Buyer") and [insert
Supplier name] ("Supplier") dated [insert Order Start Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in
the Order Contract.

[We confirm that all the Deliverables relating to [insert relevant description
of Deliverables/agreed Milestones and/or reference number(s) from the
Implementation Plan] have been tested successfully in accordance with
the Test Plan [or that a conditional Satisfaction Certificate has been issued
in respect of those Deliverables that have not satisfied the relevant Test
Success Criterial.

[OR]

[This Satisfaction Certificate is granted on the condition that any Test
Issues are remedied in accordance with the Rectification Plan attached to
this certificate.]

[You may now issue an invoice in respect of the Milestone Payment
associated with this Milestone in accordance with Clause 4 (Pricing and
payments)].

Yours faithfully

[insert Name]

[insert Position]

acting on behalf of [insert name of Buyer]
DPS Ref: RM6172
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Order Schedule 14 (Service Levels)

1. Definitions
1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1
(Definitions):
“Critical Service has the meaning given to it in the Order Form;

Level Failure”

"Service Credits" any service credits specified in the Annex to Part A
of this Schedule being payable by the Supplier to
the Buyer in respect of any failure by the Supplier to
meet one or more Service Levels;

"Service Credit has the meaning given to it in the Order Form;
capll
"Service Level means a failure to meet the Service Level
Failure" Performance Measure in respect of a Service Level;
"Service Level shall be as set out against the relevant Service
Performance Level in the Annex to Part A of this Schedule; and
Measure"
"Service Level shall be as set out against the relevant Service
Threshold" Level in the Annex to Part A of this Schedule.

2. What happens if you don’t meet the Service Levels
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2.1 The Supplier shall at all times provide the Deliverables to meet or exceed the Service Level Performance Measure for
each Service Level.

2.2  The Supplier acknowledges that any Service Level Failure shall entitle the Buyer to the rights set out in Part A of this
Schedule including the right to any Service Credits and that any Service Credit is a price adjustment and not an
estimate of the Loss that may be suffered by the Buyer as a result of the Supplier’s failure to meet any Service Level
Performance Measure.

2.3  The Supplier shall send Performance Monitoring Reports to the Buyer detailing the level of service which was
achieved in accordance with the provisions of Part B (Performance Monitoring) of this Schedule.

2.4 A Service Credit shall be the Buyer’s exclusive financial remedy for a Service Level Failure except where:
2.4.1 the Supplier has over the previous (twelve) 12 Month period exceeded the Service Credit Cap; and/or
2.4.2 the Service Level Failure:
(a) exceeds the relevant Service Level Threshold;
(b) has arisen due to a Prohibited Act or wilful Default by the Supplier;

(c) results in the corruption or loss of any Government Data; and/or
(d) results in the Buyer being required to make a compensation payment to one or more third parties;
and/or

2.4.3 the Buyer is otherwise entitled to or does terminate this Contract pursuant to Clause 10.4 (CCS and Buyer
Termination Rights).

2.5 Not more than once in each Contract Year, the Buyer may, on giving the Supplier at least three (3) Months’ notice,
change the weighting of Service Level Performance Measure in respect of one or more Service Levels and the
Supplier shall not be entitled to object to, or increase the Charges as a result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to be changed does not exceed the number
applicable as at the Start Date;

2.5.2 the principal purpose of the change is to reflect changes in the Buyer's business requirements and/or priorities
or to reflect changing industry standards; and

DPS Ref: RM6172
Project Version: v1.0 2
Model Version: v1.1



Order Schedule 14 (Service Levels)
Order Ref:
Crown Copyright 2020

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure
On the occurrence of a Critical Service Level Failure:
3.1 any Service Credits that would otherwise have accrued during the relevant Service Period shall not accrue; and

3.2  the Buyer shall (subject to the Service Credit Cap) be entitled to withhold and retain as compensation a sum equal to
any Charges which would otherwise have been due to the Supplier in respect of that Service Period ("Compensation
for Critical Service Level Failure"),

provided that the operation of this paragraph 3 shall be without prejudice to the right of the Buyer to terminate this Contract
and/or to claim damages from the Supplier for material Default.
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Part A: Service Levels and Service Credits

1. Service Levels
If the level of performance of the Supplier:
1.1 s likely to or fails to meet any Service Level Performance Measure; or
1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its absolute discretion and without limiting any other of
its rights, may:

1.2.1 require the Supplier to immediately take all remedial action that is reasonable to mitigate the impact on the
Buyer and to rectify or prevent a Service Level Failure or Critical Service Level Failure from taking place or
recurring;

1.2.2 instruct the Supplier to comply with the Rectification Plan Process;

1.2.3 if a Service Level Failure has occurred, deduct the applicable Service Level Credits payable by the Supplier to
the Buyer; and/or

1.2.4 if a Critical Service Level Failure has occurred, exercise its right to Compensation for Critical Service Level
Failure (including the right to terminate for material Default).

2. Service Credits

2.1 The Buyer shall use the Performance Monitoring Reports supplied by the Supplier to verify the calculation and
accuracy of the Service Credits, if any, applicable to each Service Period.

2.2  Service Credits are a reduction of the amounts payable in respect of the Deliverables and do not include VAT. The
Supplier shall set-off the value of any Service Credits against the appropriate invoice in accordance with calculation
formula in the Annex to Part A of this Schedule.
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Annex A to Part A: Services Levels and Service Credits Table
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KPI1 001 — 1 milestone missed within reporting month = 1 Service credit. Invoice value = £50,000. 1 service credit = 5% x £50,000 = £2500 service credit to be
applied against following invoice.
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Part B: Performance Monitoring

3. Performance Monitoring and Performance Review

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall provide the Buyer with details of how the process
in respect of the monitoring and reporting of Service Levels will operate between the Parties and the Parties will
endeavour to agree such process as soon as reasonably possible.

3.2  The Supplier shall provide the Buyer with performance monitoring reports ("Performance Monitoring Reports") in
accordance with the process and timescales agreed pursuant to paragraph 1.1 of Part B of this Schedule which shall
contain, as a minimum, the following information in respect of the relevant Service Period just ended:

3.2.1
3.2.2
3.2.3
3.24
3.2.5

3.2.6

for each Service Level, the actual performance achieved over the Service Level for the relevant Service Period;
a summary of all failures to achieve Service Levels that occurred during that Service Period;

details of any Critical Service Level Failures;

for any repeat failures, actions taken to resolve the underlying cause and prevent recurrence;

the Service Credits to be applied in respect of the relevant period indicating the failures and Service Levels to
which the Service Credits relate; and

such other details as the Buyer may reasonably require from time to time.

3.3  The Parties shall attend meetings to discuss Performance Monitoring Reports ("Performance Review Meetings") on
a Monthly basis. The Performance Review Meetings will be the forum for the review by the Supplier and the Buyer of
the Performance Monitoring Reports. The Performance Review Meetings shall:

3.3.1

3.3.2
3.3.3
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3.4  The minutes of the preceding Month's Performance Review Meeting will be agreed and signed by both the Supplier's
Representative and the Buyer’s Representative at each meeting.

3.5 The Supplier shall provide to the Buyer such documentation as the Buyer may reasonably require in order to verify
the level of the performance by the Supplier and the calculations of the amount of Service Credits for any specified
Service Period.

4, Satisfaction Surveys

4.1  The Buyer may undertake satisfaction surveys in respect of the Supplier's provision of the Deliverables. The Buyer
shall be entitled to notify the Supplier of any aspects of their performance of the provision of the Deliverables which
the responses to the Satisfaction Surveys reasonably suggest are not in accordance with this Contract.
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Order Schedule 15 (Order Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

"Operational Board"” the board established in accordance with paragraph 2.1
of this Schedule;

"Project Manager™ the manager appointed in accordance with paragraph
2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for
the purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available
on a regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate
the boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for providing information to
the Buyer;

3.1.2 able to delegate his position to another person at the Supplier
but must inform the Buyer before proceeding with the delegation and it will be the
delegated person's responsibility to fulfil the Contract Manager's responsibilities and
obligations;

3.1.3 able to cancel any delegation and recommence the position
himself; and
3.1.4 replaced only after the Buyer has received notification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Manager in regards to the Contract and it will be the Supplier's Contract Manager's
responsibility to ensure the information is provided to the Supplier and the actions
implemented.
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3.3 Receipt of communication from the Supplier's Contract Manager by the
Buyer does not absolve the Supplier from its responsibilities, obligations or liabilities
under the Contract.

4, Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the
purposes of this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board
meetings and planned start date by which the board shall be established are set out
in the Order Form.

4.3 In the event that either Party wishes to replace any of its appointed
board members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each Buyer board
member shall have at all times a counterpart Supplier board member of equivalent
seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all
reasonable efforts to attend board meetings at which that board member’s
attendance is required. If any board member is not able to attend a board meeting,
that person shall use all reasonable endeavours to ensure that a delegate attends
the Operational Board meeting in his/her place (wherever possible) and that the
delegate is properly briefed and prepared and that he/she is debriefed by such
delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier’s performance under this Contract. The agenda for each meeting shall be
set by the Buyer and communicated to the Supplier in advance of that meeting.

5. Contract Risk Management

5.1 Both Parties shall pro-actively manage risks attributed to them under the
terms of this Order Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

5.21 the identification and management of risks;

522 the identification and management of issues; and

5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours

the accounts and records which the Supplier is required to keep.

54 The Supplier will maintain a risk register of the risks relating to the Order
Contract which the Buyer and the Supplier have identified.
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Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the
frequencies set out below:
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Order Schedule 20 (Order Specification)

Definitions

In this Schedule, the following words shall have the following meanings and they
shall supplement Schedule 1 (Definitions):

"BEIS” The Department for Business, Energy and
Industrial Strategy acting as the Buyer

" Competition The period where RPs can apply to SHDF funding.

Window”

“Consortium” An agreement between two or more RPs to

combine resources, capabilities and knowledge to
submit a single application to SHDF funding.

“End Project A final report at the end of the contract, to include

Report” everything that is outlined in the Reporting section
of the Specification.

“Guidance A detailed guide for RPs provided by SHDF during

Documents” the Competition Window to outline guidance for

SHDF including but not limited to eligibility criteria,
eligible measures, cost caps, co-funding, etc.

“Local Authority A local council providing social homes, who are
Providers (LAs)” registered with the Regulator of Social Housing.
“Privacy Notices” A statement or legal document describing how an

organisation will handle personal information or
data. This includes collecting, using, storing and
sharing the data.

Private Registered PRPs are providers of social housing in England

Providers (PRPs) that are registered with the Regulator of Social
Housing and not local authorities. This is the
definition of PRPs in the Housing and

Regeneration Act 2008.
Public Sector A ‘public body’ is a formally established
Bodies organisation that is (at least in part) publicly funded

to deliver a public or government service, though
not as a ministerial department.

Registered Registered providers include local authority
Providers (RP) landlords and private registered providers (such as
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Small and Medium
Enterprises (SMEs)

Social Housing
Decarbonisation
Fund (SHDF)

Social Housing
Retrofit Accelerator
(SHRA)

Social Values KPIs

TAF Bridge

Technical
Assistance Facility
(TAF)

The Government’s
Good Work Plan

DPS Ref: RM6172
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not-for-profit housing associations and for-profit
organisations).

As per Schedule 18 (Supply Chain Visibility)
definitions.

SHDF is the Programme implemented by BEIS to
deliver the 2019 Conservative Manifesto
committed to a £3.8bn Social Housing
Decarbonisation Fund over a 10-year period to
improve the energy performance of social rented
home, on the pathway to Net Zero 2050.

This first phase of the TAF delivered by the GLA
(Greater London Combined Authority) under the
name of the Social Housing Retrofit Accelerator
(SHRA) which will offer support to bidders on the
application form. This was through the utilisation
and development of good practice

and toolkits which were made available to all social
landlords, as well as guidance on training to
increase knowledge and technical support,
business case support and bid writing and review.

The Key Performance Indicators (KPIs)
established by the Buyer and the Supplier, using
the Model Award Criteria and Reporting Metrics
set out in the procurement documentation and in
the tenderer’s proposals, to measure the
economic, environmental and social benefits that
are experienced. Such SV KPIs will always
comprise a combination of a deliverable and a
numeric element, by which performance of that
deliverable is to be measured.

The TAF Bridge will bridge the gap between TAF 1
and TAF 2 projects, supporting RPs who plan on
applying for Wave 2.1 and build pipeline to Wave
2.2

A Technical Assistance Facility established to
provide free support for all RPs of social housing
interested in accessing funding from the SHDF.

The Government’s ambition that all work should be
fair and decent, and that everyone, regardless of
where they live in the UK or which sector they
work in, should be able to benefit from high quality
jobs
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Voluntary
Community and
Social Enterprises
(VCSEs)

Wave 1

Wave 2.1 and Wave
2.2
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Collective term that includes any organisation
(incorporated or not) working with a social
purpose. This ranges from small community based
groups/schemes (Good Neighbour Schemes,
‘Stitch & Knit’ or Cubs, Brownies, etc.), through to
larger registered charities and social enterprises,
public service mutuals and cooperatives that
operate locally, regionally and nationally. This term
is often interchangeable with the terms ‘third
sector’ or ‘civil society’ organisations.

The SHDF will take a waved approach (phase
approach). The Wave 1 refers to the first wave of
the fund (referred to as Wave 1) launched in
August 21 and delivering until Jan 23. Wave 1
secured up to £160m of funding in 2021/22 and
will ensure early progress in the social housing
sector is made.

Wave 2 of SHDF will be split into “wavelets”. Wave
2.1 is the first “wavelet” of Wave 2 and is planned
to launch in August 22, with Wave 2.1 applicants
being supported by TAF Bridge. Each wavelets
represent different funding opportunities for RPs.
Wave 2.2 is the second “wavelet” of SHDF and is
planned to be launched in 2023/2024
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Background and Context

The Social Housing Decarbonisation Fund (SHDF) is a scheme to upgrade the energy
efficiency of social homes in England, rated EPC D and below. The 2019 Conservative
Manifesto committed to a £3.8bn Social Housing Decarbonisation Fund over a 10-year period
to improve the energy performance of social rented homes, on the pathway to Net Zero 2050.

In the Heat and Buildings Strategy and Net Zero Strategy, launched in October 2021, it was
announced that £800m has been committed for the Social Housing Decarbonisation Fund as
part of the 2021 Spending Review process. The scope of this Competition Support Partner
contract is to support BEIS with the delivery of this ambition for Wave 2.1 which has committed
£700m. The Competition Window is expected to open to bidders on 30" August for a period
of 8 weeks to the 25" October 2022.

1.

Introduction

1.1.

1.2.

1.3.

1.4.

1.5.

The purpose of this schedule is to provide a description of the Service-related
Deliverables that the Supplier will be required to provide to the Buyer as specified
under the Contract and set out in the Award Form.

The Supplier shall deliver the Services effectively to the Buyer; provide evidence
they are doing this through the Supplier performance management process, report,
commercial benefits, any compliance requirements, manage onboarding and exit.

In relation to the Contract entered into by the Supplier and a Buyer, the Supplier is
appointed to, and will provide, the Services set out or referred to in the Award Form
for this Contract.

The Supplier will be required to provide management and technical services to BEIS
on the Wave 2.1 Project. An overview of these services is outlined below and the
role is defined in detail in the following section:

a. Grant competition, online portal development

b. Collation of the received application packs to be shared with the Buyer on a
daily basis, uploaded to the shared Sharepoint location

c. Identify and supply suitably qualified assessors

d. Assisting with bid review, bid assessment and bid moderation, likely 2:1 ratio
of supplier assessors to BEIS.

e. Reporting and log of bids received

The expected outcome of the SHDF Wave 2.1 competition is to meet a funding
ambition of up to £700m. There is an expectation a dynamic range of applications
will be submitted, from RP’s as single applicants and as consortia.
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1.6. BEIS will remain responsible for the final funding awarding decision, criteria and
outcomes of the grant award process including any required moderation.

1.7. The Supplier will submit a price proposal for the delivery of the requirement outlined
in this Schedule 20 and other obligations defined and set by the Contract Schedules
and in the Price Schedule. The supplier will submit the price based on the following
assumptions:

e The number of applications expected will be between 150 and 250
applications based on previous grant funding rounds.

e Pricing for the bid assessment phase should be provided with an initial price
for up to 150 bids, then from 151-200, 201-250, then in multiples of 25
thereafter.

e Submissions for applications are expected towards the end of the bid
window, in the final week, which will align with the portal go live date.

o ltis expected the creation of a digital portal to receive submissions of
applications should be ready by 17th October. A fixed price for the digital
portal creation should be provided.

2. Our social value priorities

Social value legislation places a legal requirement on all public bodies to consider the
additional social, economic and environmental benefits that can be realised for individuals and
communities through commissioning and procurement activity to deliver them. These benefits
are over and above the core deliverables of contracts.

2.1. General information on The Social Value Act can be found at:
https://www.gov.uk/government/publications/social-value-act-introductory-guide

2.2. Recently updated social value themes for public bodies can be found on this link:
https://www.gov.uk/government/publications/procurement-policy-note-0620-taking-
account-of-social-value-in-the-award-of-central-government-cont racts

2.3. This Framework Contract provides Buyers with a means to embed the Social Value

Act 2012 which must be considered in the Contract through the policy themes:

2.3.1. Tackling economic inequality.

2.4. The Supplier shall deliver measurable benefits and impacts in respect of the social
value priorities identified in the Contract.

2.5. The Supplier shall record and report performance against the social value
requirements as part of this Contract.

2.6. The priority in this procurement is:

2.6.1. Tackling economic inequality: the Buyer is committed to tackling economic
inequality and wants the Supplier to support this through the performance of the
contract with the creation of new jobs and skills, as well as increasing supply
chain resilience. The Supplier is required to support and deliver this through
compliance to and activities/policies such as:

2.6.1.1.  The Supplier shall have a fair and equal pay policy and aim to pay all
employees the National Living Wage, irrespective of age where the same
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role is being performed. The Supplier shall ensure compliance with the
National Minimum Wage and National Living Wage legislation.

2.6.1.2. Contracting with Small and Medium Enterprises (SME’s) and
Voluntary, Community and Social Enterprises (VCSE’s).

2.6.1.3.  All organisations with 250 or more employees shall publish and report
specific figures about their gender pay gap, and the Supplier is expected to
progress towards equalising this.

2.6.1.4. The Supplier shall ensure compliance with the Working Time Directive
in relation to delivery of any part of the Services.

2.6.1.5. Tackle inequalities through upskilling and supporting people to be
successful in employment, especially those from vulnerable or
disadvantaged groups.

2.6.1.6. Pay people fairly for the work they do and work with other companies
with similar values and policies.

3. Contract Implementation

3.1. The Supplier shall deliver accordingly with the following indicative deliverables and
milestones for implementation:

Milestone Completion Date
Launch Procurement 15 July 2022
Clarification answered released 3 August 2022
Begin evaluations 15 August 2022

Bid Selection 26 August 2022
Anticipated Contract Award 12 September 2022
Competition Window Open 30 August 2022
Anticipated Contract Start 19 September 2022
Implementation Plan and GCOB Operations Board TOR and 30 September 2022

membership accepted by the Buyer

Finalise Portal Design 30 September 2022
Finalise Recruitment Plan 30 September 2022
Finalise dashboard reporting and analytics 30 September 2022
Recruiters training pack complete 3 October 2022
Timetable and process complete for Assessors 7 October 2022
Governance Reporting Established 7 October 2022
Timetable and process complete for Moderation 7 October 2022
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Portal go live 17 October 2022

Upload Applications to BEIS SharePoint From 17 October until the 26
October 2022

Competition Window Close 25™ October 2022

BEIS complete Quality Assurance of bids 17 October - 1°* November 2022

Assessment of bids 26" October — 24™" November
2022

Moderation of bids 25" November — 1%t December
2022

Contract end 31 December 2022

3.2. As part of the bid submission, the Supplier shall submit based on the proposed

3.3.

3.4.

3.5.

41.

4.2.

Implementation Plan Draft in Order Schedule 13 (Implementation Plan and Testing),
the Supplier Implementation Plan outlining its proposed project implementation plan
to clearly state how they plan to meet the resource requirement within the required
timelines to provide assurance that the Buyer’'s Go Live date is met. The proposed
plan will form part of the Schedule 8 (Implementation Plan and Testing). The
Supplier will arrange a meeting with key personnel between themselves and the
Buyer to agree and refine the Implementation Plan within 1 Working Days of
Contract start date.

This project implementation plan shall include the named personnel charged with
overseeing specific aspects of the agreed Implementation Plan.

This project implementation plan will also contain the risk register and fraud risk
assessment, templates to be agreed as part of the implementation.

An acceptance process for Implementation Deliverables will be agreed upon with the
Supplier during the kick-off meetings. In accordance with Order Schedule 13, the
Implementation Deliverables submitted by the Supplier will be tested by the Buyer
during a period of acceptance and the Buyer will issue certificates of acceptance
prior to triggering the milestone payments.

Contract Management

The Supplier shall provide a Contract Manager as defined in Order Schedule 13
(Contract Management) to manage the contract and resource requirements as
detailed within this Specification. This should be proportional to the overall contract
budget and requirement.

The Supplier will provide the Buyer with names and contact details for the Project
Manager, within 5 Working Days of signing the Contract. The nominated Project
Manager will have a minimum of five years’ experience overseeing projects on
climate emergency, net zero, green recovery and retrofits and work closely with the
nominated Contract Manager to deliver the Services.
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5.

5.

4.3. The Supplier shall ensure that all Services are provided on an independent and
impartial basis and in particular (but without limitation) that no actual or potential
conflict of interest arises or could reasonably be perceived as being at risk of arising.

4.4. The Supplier shall provide an Exit Plan as the required in Order Schedule 10 (Exit
Management). The Exit Plan shall also include a summary of the service, outlining
outcomes and next steps, such as the sharing of data with BEIS and BEIS partners
on the applications received.

4.5. The draft GCOB Terms of Reference (ToR) will be provided to the Supplier following
the Contract award. The Supplier will be required to agree on membership during
the kick-off meetings and engage with the GCOB during the Implementation Period.
This is the main interface of the Supplier with the Buyer’s.

4.6. The Buyer will require the Supplier to engage with the GCOB (with the Buyer). The
Buyer will chair the GCOB meetings, whilst the Supplier will provide secretariat
duties in accordance with Order Schedule 15 (Order Contract Management).

4.7. The GCOB will be the forum for the Buyer and Supplier to work together and jointly
solve issues that arise during the course of the Contract delivery.

4.8. For the GCOB process to work, the Supplier and the Buyer must collaborate and
communicate to identify and devise mitigation plans to prevent/resolve any potential
risks and/or issues that are foreseen.

4.9. The GCOB will be the forum for decision-making. During the Implementation Period
it will:

4.9.1. Establish the Contract and project governance relationship, structures, and
ways of working as set out in Order Schedule 15 (Order Contract Management).

4.9.2. Agree on the governance structure and a structure for reporting information to
the Buyer.

4.9.3. Discuss and agree with the Buyer the following: an Implementation Plan,
contents of the reporting requirements, and an Exit Plan.

4.10. Following Implementation, these meetings will be used to review project
progress and discuss any new risks and issues for the Competition Process for the
SHDF Wave 2.1 Grant Competition, as well as to discuss the Supplier's
performance. The GCOB standing agenda will include:

4.11. Review of the GCOB Reporting Requirements products referred in section 5
of this Schedule 20 (Specification).

4.12. Review and update minutes from previous meetings, including actions and
decisions.

4.13. Delivery update, which will include reference to the SHDF Wave 2 Grant
competition dashboard (which includes key risks, finance, activity milestones and
highlight updates, achievements and a risk register.

4.14. Change requests, as per the change control process.
4.15. The GCOB will meet accordingly with Order Schedule 15 (Order Contract
Management).

Reporting Requirements

The Supplier will provide reporting to the Buyer with the agreed frequency and in the
format as required by the Buyer.
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5.1. The Supplier will deliver the required reports for the outlined, and for the duration of
the Contract (templates to be agreed at implementation):

5.1.1. during the competition stage and after the portal has gone live, a daily log
with completed management information report including a log of the bids
received through the portal as per the agreed report template. The report
template is to be agreed with the successful Supplier during Implementation.

5.1.2. A completed report outlining milestones achieved weekly

5.1.3. A completed KPI report by the end of the contract

5.1.4. A Risk and Fraud Risk report as per the agreed report template is to be
shared before work commences and by the end of the contract. The report
template is to be agreed with the successful Supplier during Implementation.

5.2. The Supplier will deliver the required reports by the 5th working day of the final
Month of the Contract:

5.2.1. Afinal report on the Social Values KPIs and outcomes as the report template
to be agreed. The final template shall be agreed by Buyer and Supplier
following Contract award on the end of the contract.

5.3. The Supplier will deliver an End Project Report by the end of the contract (template
to be agreed at implementation). The final report needs to summarise activity and
consolidate information outlining, but not limited to:

5.3.1. Actuals costs (including accruals) against forecasted costs, broken down by
activity, milestone and broken down further by resource cost;

5.3.2. Alessons learned report;

5.3.3. Additional elements may be requested by the Buyer ahead of the delivery of
the End Project report. The final scope of the End Project shall be agreed by the
Operational Board.

5.4. Requirements for GDPR-compliant transfer of personal data to the Buyer are
outlined in the Joint Schedule 11 (Processing Data). Proposed format for submitting
management data is to be agreed in a reporting template between the Supplier and
the Buyer after the contract is awarded.

5.5. The Buyer will discuss and agree changes in the reporting formats if there are
alternatives that facilitate convenience or ease of use, provided any proposed
changes are GDPR-compliant, compatible with (Joint Schedule 11 - Processing
Data), and fulfil the Reporting KPIs in this contract.

6. Deliverables requirements

6.1. Pre-Competition Launch: the Supplier shall support the Buyer in developing
resourcing responsibilities and putting in place a panel of appropriate assessors (with
support from BEIS) for the three main stages of the competition process:

6.1.1. Bid Submission Process: resource sufficiently to receive bids via the portal
and upload daily into the Buyer SharePoint during the open competition window
on the expected day for the Portal to go live (17 October).
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6.1.2. Bid evaluation process: resource sufficiently to undertake the bid evaluation
process including appropriate technical resource to assess all bids received. A
ratio of 2:1 technical external assessors to BEIS Policy assessor for the
evaluation of each application and or question.

6.1.3. Bid Moderation Process: assist BEIS in the moderation of all bids received
which will include moderation panels. Adequate resource will be allocated to
this process, according to the quantity of bids, and the length and duration of
them.

7. Bid Submission

7.1. Application Portal

7.1.1. All bids should be submitted via the online platform provided by the Supplier.
The platform must be easy to use, have compatibility to accept an application
form in an editable Microsoft Word and Excel templates with associated
annexes, which could comprise of one or more Microsoft Templates,
Powerpoint, Word, Excel and PDF’s. The portal should enable basic, easy
tracking and reporting functionality on the applications received, which has been
defined further in reporting templates.

7.1.2. The portal will need to be UK GDPR and GDS compliant. The Supplier will be
responsible for creating and implementing the application portal and will need to
take responsibility for making sure it meets good practice security assurance.
The online portal will need to adhere to and meet the following requirements:

e Provide a platform to host and maintain the Online Portal in a
publicly available site (subdomain of an existing domain) during the duration
of the contract and the competition window.

o The online portal will allow applicants to submit an application per the Annex
1- bidders are to note that the Application Form provided in this Annex is in
draft form and is subject to change, the Final Application Form will be shared
when available. The Online Portal will need to comply with:

o Government design principles,

o Government design system, https://design-system.service.gov.uk/;

o Government standard design, https://www.gov.uk/service-manual;
and

o The Public Sector Bodies (Websites and Mobile Applications)
Accessibility Regulations 2018
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Daily backup provision (cloud/offsite) with clear process for activating this if
necessary.

Unlimited storage capacity to be provided.

Provision for technical support that may be required from 9am to 5pm during
working days while the online portal is live.

The Online Portal must be compatible with all mainstream browsers.

The Online Portal shall have the relevant back-up or failure provision service in
event of need and uptime performance of 99% (minimum).

The online portal will track and log registration details, with the time and date
stamp of all application submissions

An auto confirmation email to confirm application submission and details of how
to make contact in case of technical issues

The online Portal will need to have clear instructions provided by the Supplier for
the process of submitting applications

Messaging for the portal must address and clearly identify the site is managed
and hosted through a third party contractor, branding must clearly identify the
difference between GOV.UK and BEIS so there is no confusion with user that the
portal is not a Government endorsed site.

7.1.3 The Buyer will be required to approve all the content developed for the portal:

o Supplier shall provide a timeline for the development of the portal

o Milestones for the portal where the Buyer will be required to sign off and
approve, such as the online portal design, the wireframe and content wording
for the home page

8. Application Evaluation Process

8.1. Bid Assessment Process
8.1.1. the Supplier will be responsible for:

8.1.1.1.  assisting the Buyer with the quality assuring the scoring matrix,
8.1.1.2.  splitting assessment workload between the available assessors and
tracking the progress of the assessment.

8.2. The Supplier will be responsible for assisting the Buyer with the development of a
bid assessor plan. This includes ensuring there is sufficient assessors per bid and
that each bid is assessed across the different areas of policy, delivery, technical and
commercial. For Wave 1, a minimum of three assessors reviewed a bid, with
representatives from BEIS policy and delivery (making up one full assessment) and
two external assessors assessing the full bid.

The Supplier will be responsible for assisting the Buyer with the development of a
bid moderation plan. This includes ensuring all assessors are available if required to
take part in the moderation period for the bids assessed that require moderation.

8.3.

9. Provision for Bid Assessors
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9.1. The Supplier shall provide assessors who have a good working knowledge of the
scheme or associated technical, delivery or commercial knowledge as per Annex 2
(assessor roles and skills). This knowledge includes but is not limited to the retrofit
process, PAS2035, project management and commercial expertise.

9.2. The supplier will share the final details of shortlisted candidates for the assessment
roles

9.3. The Buyer reserves the right to approve and review the recruitment plan and
selection of candidates

10. Milestones and Payments

Milestone-linked reports, GCOB meeting reviews, and reporting as detailed in section 5 of
this schedule will identify the successful completion of mons/deliverables before payments
will be made. Invoices should reflect costs incurred per-milestone in line with the pricing
schedule. Milestones to be invoiced are as follows:

1. Bid application Portal — successful design, testing and delivery of online portal,
invoiced at competition closure and achievement of milestone

2. Bid Assessment and Moderation Process — successful completion of all bid
assessments and participation in moderation process. To be invoice at achievement
of milestone at end of moderation procedure

3. Implementation, ongoing PMO, reporting, and other non-staff costs — to be invoiced
at the end of the contract

11.  Communication and engagement

The Supplier may be required to handover the elements agreed as part of the contract Exit
plan to external parties acting on behalf of the Buyer.

12. Budget

12.1. The budget for this project is up to £206,785.00 excluding VAT for the
recruitment and administration activities outlined for the commissioning of the portal
build including any potential extension option.

12.2. Contractors should provide a full and detailed breakdown of costs. This
should include staff (and day rate) allocated to specific tasks in alignment with the
information requested in the Pricing Schedule. At this stage, no pricings for any
potential extension period after the original end date of the contract are being
requested in the Pricing Schedule, as it is currently not possible to define the length
of any potential extension. Rates for any potential extension will be subject to the
day rates submitted at tender stage.

12.3. Cost will be a criterion against which bids which will be assessed.
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12.4. Payments will be linked to delivery of key milestones outlined in Section 10,
and therefore we expect that the costs that bidders give will be presented against
key milestones.

12.5. In submitting full tenders, contractors confirm in writing that the price offered
will be held for a minimum of 90 calendar days from the date of submission. Any
payment conditions applicable to the prime contractor must also be replicated with
sub-contractors.

12.6. The Department aims to pay all correctly submitted invoices as soon as
possible with a target of 10 days from the date of receipt and within 30 days at the
latest in line with standard terms and conditions of contract.

13. Contract Duration

14.1The contract will be in place between 19 September 2022 and 31 Dec 2022, unless
terminated or extended by BEIS in accordance with the terms of the contract. BEIS
reserves the right to extend the contract by an appropriate period of up to 3 months.
An extension should not be required. However, an extension may be required if, as
the project progresses, BEIS believes the amount of time required to carry out the
analysis of monitoring projects needs to be increased due to the fact that
circumstances outside of the control of the Competition Support Partner have led to
it not being possible for the required work to be completed by the scheme
administrator within the time period of the original contract. Any change in the
Competition window will impact timings for this Contract. The length of any potential
extension will be the amount of additional time BEIS believe will be required to
complete the monitoring and administrative management of projects, after
discussions with the scheme administrator. BEIS will inform the Competition
Support Partner of its intention to employ an extension (and the length of the
extension) one month prior to the contract end date.
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Core Terms - DPS

1. Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

How the contract works

2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the DPS Contract.

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier acknowledges this

payment.

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 (Order

Procedure) and must state its requirements using DPS Schedule 6 (Order Form Template and Order
Schedules). If allowed by the Regulations, the Buyer can:

(a) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);
(b) create new Order Schedules;

(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

2.5 Each Order Contract:

2.6

2.7

2.8

(a) is a separate Contract from the DPS Contract;
(b) is between a Supplier and a Buyer;

(c) includes Core Terms, Schedules and any other changes or items in the completed Order Form; and
(d) survives the termination of the DPS Contract.

Where the Supplier is approached by any Other Contracting Authority requesting Deliverables or
substantially similar goods or services, the Supplier must tell them about this DPS Contract before
accepting their order.

The Supplier acknowledges it has all the information required to perform its obligations under each
Contract before entering into a Contract. When information is provided by a Relevant Authority no
warranty of its accuracy is given to the Supplier.

The Supplier will not be excused from any obligation, or be entitled to additional Costs or Charges
because it failed to either:



Crown Copyright 2021 Version: 1.0.3
Core Terms - DPS

(a) verify the accuracy of the Due Diligence Information; or (b)
properly perform its own adequate checks.

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any information.

2.10 The Supplier warrants and represents that all statements made and documents submitted as part of the
procurement of Deliverables are and remain true and accurate.

2.11 An Order Contract can only be created using the electronic procedures described in the FTS Notice as
required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access requirements
for the DPS stated in the FTS Notice. CCS can audit whether a Supplier meets the basic access
requirements at any point during the DPS Contract Period.

3. What needs to be delivered

3.1 All deliverables
3.1.1 The Supplier must provide Deliverables:

(a) that comply with the Specification, the DPS Application and, in relation to an Order Contract, the
Order Tender (if there is one);

(b) to a professional standard;
(c) using reasonable skill and care; (d) using Good Industry Practice;

(e) using its own policies, processes and internal quality control measures as long as they do not conflict
with the Contract; (f) on the dates agreed; and (g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery against all
obvious defects.

3.2 Goods clauses
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on request and for free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, whichever is
earlier.

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the Supplier if the
Buyer notices damage following Delivery and lets the Supplier know within 3 Working Days of Delivery.
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3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time of transfer of
ownership.

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the Buyer’s working
hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of Delivery safely and
undamaged.

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type and quantity of
Goods.

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make use of the
Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and give notice of
actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If the Buyer gives
less than 14 days notice then it will pay the Supplier’s reasonable and proven costs already incurred on
the cancelled order as long as the Supplier takes all reasonable steps to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s option and
request) any Goods that the Buyer rejects because they do not conform with Clause 3. If the Supplier
does not do this it will pay the Buyer’s costs including repair or re-supply by a third party.

3.3 Services clauses
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects connected with the
Delivery of the Services and ensure that Supplier Staff comply with any reasonable instructions.

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to Deliver the
Services.

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each Contract.

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the Buyer’s
operations, employees or other contractors.

3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of good quality and
free from defects.



Crown Copyright 2021 Version: 1.0.3
Core Terms - DPS

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing so does not
stop it from using its other rights under the Contract.

Pricing and payments

4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the Order Form.

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using the process in
DPS Schedule 5 (Management Levy and Information).

4.3 All Charges and the Management Levy:

(a) exclude VAT, which is payable on provision of a valid VAT invoice; and (b)
include all costs connected with the Supply of Deliverables.

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a valid, undisputed
invoice, in cleared funds using the payment method and details stated in the Order Form.

4.5 A Supplier invoice is only valid if it:

(a) includes all appropriate references including the Contract reference number and other details
reasonably requested by the Buyer;

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); and

(c) does notinclude any Management Levy (the Supplier must not charge the Buyer in any way for the
Management Levy).

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice received from the
Supplier.

4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if notice and reasons
are provided.

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of receipt of a valid,
undisputed invoice. If this does not happen, CCS or the Buyer can publish the details of the late payment
or non-payment.

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of any materials,
goods or services used by the Supplier to provide the Deliverables, then CCS or the Buyer may require
the Supplier to replace its existing commercial terms with the more favourable terms offered for the
relevant items.
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4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the Charges) must be
reduced by an agreed amount by using the Variation Procedure.

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless they are ordered to do
so by a court.

5. The buyer’s obligations to the supplier

5.1 If Supplier Non-Performance arises from an Authority Cause:

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief from liability and
Deduction under this Contract;

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) the Supplier cannot
suspend the ongoing supply of Deliverables.

5.2 Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days of becoming
aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for the Authority
Cause; and

(c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting

6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports when specified
in the Order Form.

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything to do with the
Contract:

(@) during the Contract Period;
(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but not limited to the
records and accounts stated in the definition of Audit in Joint Schedule 1.

6.3 The Relevant Authority or an Auditor can Audit the Supplier.

6.4 During an Audit, the Supplier must:
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(a) allow the Relevant Authority or any Auditor access to their premises to verify all contract accounts
and records of everything to do with the Contract and provide copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-operation at
their request.

6.5 Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled to share any
information obtained during the Audit with the Relevant Authority.

6.6 If the Supplier is not providing any of the Deliverables, or is unable to provide them, it must
immediately:

(a) tell the Relevant Authority and give reasons;
(b) propose corrective action; and
(c) provide a deadline for completing the corrective action.

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at the end of each
Contract Year. The report must contain:

(a) the methodology of the review;
(b) the sampling techniques applied; (c) details of any issues; and (d)
any remedial action taken.

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of the Supplier’s
management team that is qualified in either a relevant audit or financial discipline.

Supplier staff

7.1 The Supplier Staff involved in the performance of each Contract must:

(a) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer’s Premises.

7.2  Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract, the Supplier must
replace them with a suitably qualified alternative.

7.3 If requested, the Supplier must replace any person whose acts or omissions have caused the Supplier to
breach Clause 27.

7.4 The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises and say why
access is required.
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7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any person employed by the
Supplier caused by an act or omission of the Supplier or any Supplier Staff.

8.

8.2

8.3

Rights and protection

8.1 The Supplier warrants and represents that:

(a)
(b)
(c)
(d)
(e)
()

(g)

it has full capacity and authority to enter into and to perform each Contract;

each Contract is executed by its authorised representative;

it is a legally valid and existing organisation incorporated in the place it was formed;

there are no known legal or regulatory actions or investigations before any court, administrative
body or arbitration tribunal pending or threatened against it or its Affiliates that might affect its
ability to perform each Contract;

it maintains all necessary rights, authorisations, licences and consents to perform its obligations
under each Contract;

it does not have any contractual obligations which are likely to have a material adverse effect on its
ability to perform each Contract;

it is not impacted by an Insolvency Event; and (h) it will comply with each Order Contract.

The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the Supplier provides
Deliverables under the Contract.

The Supplier indemnifies both CCS and every Buyer against each of the following:

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the Contract; and (b)
non-payment by the Supplier of any Tax or National Insurance.

8.4 All claims indemnified under this Contract must use Clause 26.

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a Buyer from
exercising any termination right that it may have for breach of that clause by the Supplier.

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or misleading, it must
immediately notify CCS and every Buyer.

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for the Buyer’s
benefit by the Supplier.
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Intellectual Property Rights (IPRs)

9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-exclusive,

9.2

9.3

9.4

9.5

9.6

perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change and sub-license the
Supplier’s Existing IPR to enable it to both:

(a) receive and use the Deliverables; and
(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the Supplier a licence to
use any Existing IPRs and New IPRs for the purpose of fulfilling its obligations during the Contract Period.

Where a Party acquires ownership of IPRs incorrectly under this Contract it must do everything
reasonably necessary to complete a transfer assigning them in writing to the other Party on request and
at its own cost.

Neither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names,
logos or trademarks, except as provided in Clause 9 or otherwise agreed in writing.

If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses, damages, costs or
expenses (including professional fees and fines) incurred as a result.

If an IPR Claim is made or anticipated the Supplier must at its own expense and the Buyer’s sole option,
either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any third party IPR;
or

(b) replace or modify the relevant item with substitutes that do not infringe IPR without adversely
affecting the functionality or performance of the Deliverables.

9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a Contract by the

Buyer and placement of any contract task under it does not constitute an authorisation by the Crown
under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The
Supplier acknowledges that any authorisation by the Buyer under its statutory powers must be expressly
provided in writing, with reference to the acts authorised and the specific IPR involved.

10. Ending the contract or any subcontract

10.1 Contract Period
10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if required by Law.
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10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the Supplier no less
than 3 Months' written notice before the Contract expires.

10.2 Ending the contract without a reason
10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the Supplier at
least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by giving the
Supplier not less than 90 days' written notice.

10.3 Rectification plan process

10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request that the
Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) and the
Supplier must immediately start work on the actions in the Rectification Plan at its own cost, unless
agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant Authority:

(a) must give reasonable grounds for its decision; and
(b) may request that the Supplier provides a revised Rectification Plan within 5 Working Days.

10.3.4 If the Relevant Authority rejects any Rectification Plan, including any revised Rectification Plan, the
Relevant Authority does not have to request a revised Rectification Plan before exercising its right to
terminate its Contract under Clause 10.4.3(a).

10.4 When CCS or the buyer can end a contract
10.4.1 If any of the following events happen, the Relevant Authority has the right to immediately terminate its
Contract by issuing a Termination Notice to the Supplier:

(a) thereis a Supplier Insolvency Event;

(b) there is a Default that is not corrected in line with an accepted Rectification Plan;

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;

(d) there is any material Default of the Contract;

(e) there is any material Default of any Joint Controller Agreement relating to any Contract;

10
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(f) thereis a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber Essentials) (where
applicable) relating to any Contract;

(g) thereis a consistent repeated failure to meet the Performance Indicators in DPS Schedule 4 (DPS
Management);

(h) there is a Change of Control of the Supplier which is not pre-approved by the Relevant Authority in
writing;

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in 57 (1) or 57(2) of
the Regulations at the time the Contract was awarded; or

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or diminish the
public trust in them.

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of the reasons
listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

(a) the Relevant Authority rejects a Rectification Plan;

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract) or resolved
using Clause 34 (Resolving disputes);

(c) if there is a declaration of ineffectiveness in respect of any Variation; or (d) any of the events in 73
(1) (a) or (c) of the Regulations happen.

10.5 When the supplier can end the contract

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice on time. The
Supplier can terminate an Order Contract if the Buyer fails to pay an undisputed invoiced sum due and
worth over 10% of the annual Contract Value within 30 days of the date of the Reminder Notice.

10.6 What happens if the contract ends
10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 10.4.3, 10.5 or
20.2 or a Contract expires all of the following apply:

(a) The Buyer’s payment obligations under the terminated Contract stop immediately.

(b) Accumulated rights of the Parties are not affected.

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has paid in advance in
respect of Deliverables not provided by the Supplier as at the End Date.

(d) The Supplier must promptly delete or return the Government Data except where required to retain
copies by Law.

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided under the
terminated Contract.

11
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(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover and
reprocurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the Relevant Authority
terminates a Contract under Clause 10.4.1 the Supplier is also responsible for the Relevant Authority’s
reasonable costs of procuring Replacement Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the Relevant Authority
terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier terminates an Order Contract under
Clause 10.5:

(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and

(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as long as the
Supplier provides a fully itemised and costed schedule with evidence - the maximum value of this
payment is limited to the total sum payable to the Supplier if the Contract had not been terminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party terminates under
Clause 20.2 each Party must cover its own Losses.

10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6, 7.5, 9, 11, 12.2,
14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are expressly or by implication
intended to continue.

10.7 Partially ending and suspending the contract
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's ability to accept
Orders (for any period) and the Supplier cannot enter into any new Order Contracts during this period.
If this happens, the Supplier must still meet its obligations under any existing Order Contracts that have
already been signed.

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part of it.

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or suspend (for any
period), all or part of it. If the Buyer suspends a Contract it can provide the Deliverables itself or buy
them from a third party.

10.7.4 The Relevant Authority can only partially terminate or suspend a Contract if the remaining parts of that
Contract can still be used to effectively deliver the intended purpose.

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the Variation Procedure,
but the Supplier may not either:

12
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(a) reject the Variation; or
(b) increase the Charges, except where the right to partial termination is under Clause 10.2.

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on its rights under
Clause 10.7.

10.8 When subcontracts can be ended
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following events:

(a) there is a Change of Control of a Subcontractor which is not pre-approved by the Relevant Authority
in writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to a right of
termination under Clause 10.4; or

(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or diminishes the public trust in
the Relevant Authority.

11. How much you can be held responsible for
11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract (whether in tort,
contract or otherwise) is no more than £1,000,000.

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract (whether in tort,
contract or otherwise) is no more than one hundred and twenty five percent (125%) of the Estimated
Yearly Charges unless specified in the Order Form.

11.3 No Party is liable to the other for:

(a) anyindirect Losses; or
(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in each case
whether direct or indirect).

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its employees, agents or
Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its employees;
(c) any liability that cannot be excluded or limited by Law;
(d) its obligation to pay the required Management Levy or Default Management Levy.

11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any indemnity
given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer) of a Contract.

13
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11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's aggregate liability in
each and any Contract Year under each Contract under Clause 14.8 shall in no event exceed the Data
Protection Liability Cap.

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it suffers under or
in connection with each Contract, including any indemnities.

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will not be taken
into consideration:

(a) Deductions; and
(b) any items specified in Clauses 11.5 or 11.6.

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally liable for their
obligations under that Contract.

12. Obeying the law

12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint Schedule 5
(Corporate Social Responsibility).

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies the Relevant
Authority against any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs
incurred by the Relevant Authority in defending any proceedings which result in such fine or penalty.

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that the Supplier
complies with Law, Clause 12.1 and Clauses 27 to 32.

13. Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint Schedule 3
(Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection
14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal Data only in
accordance with Joint Schedule 11 (Processing Data).

14.2 The Supplier must not remove any ownership or security notices in or relating to the Government Data.

14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed off-site location
and send the Buyer copies every 6 Months.

14
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14.4 The Supplier must ensure that any Supplier system holding any Government Data, including back-up data,
is a secure system that complies with the Security Policy and any applicable Security Management Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data provided under a
Contract is corrupted, lost or sufficiently degraded, then the Supplier must notify the Relevant Authority
and immediately suggest remedial action.

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the Relevant
Authority may either or both:

(a) tell the Supplier to restore or get restored Government Data as soon as practical but no later than 5
Working Days from the date that the Relevant Authority receives notice, or the Supplier finds out
about the issue, whichever is earlier; and/or

(b) restore the Government Data itself or using a third party.

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless CCS or the
Buyer is at fault.

14.8 The Supplier:

(@) must provide the Relevant Authority with all Government Data in an agreed open format within 10
Working Days of a written request;

(b) must have documented processes to guarantee prompt availability of Government Data if the
Supplier stops trading;

(c) must securely destroy all Storage Media that has held Government Data at the end of life of that
media using Good Industry Practice;

(d) securely erase all Government Data and any copies it holds when asked to do so by CCS or the Buyer
unless required by Law to retain it; and

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier breaches Clause
14 and any Data Protection Legislation.

15. What you must keep confidential
15.1 Each Party must:

(a) keep all Confidential Information it receives confidential and secure;

(b) except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in the Contract, not
disclose, use or exploit the Disclosing Party’s Confidential Information without the Disclosing Party's
prior written consent; and

15
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immediately notify the Disclosing Party if it suspects unauthorised access, copying, use or disclosure
of the Confidential Information.

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives from the Disclosing
Party in any of the following instances:

15.3

154

15.5

(a)

(b)

(c)
(d)
(e)

(f)
(g)
(h)

where disclosure is required by applicable Law or by a court with the relevant jurisdiction if, to the
extent not prohibited by Law, the Recipient Party notifies the Disclosing Party of the full
circumstances, the affected Confidential Information and extent of the disclosure;

if the Recipient Party already had the information without obligation of confidentiality before it was
disclosed by the Disclosing Party;

if the information was given to it by a third party without obligation of confidentiality;
if the information was in the public domain at the time of the disclosure;

if the information was independently developed without access to the Disclosing Party’s
Confidential Information;

on a confidential basis, to its auditors;
on a confidential basis, to its professional advisers on a need-to-know basis; or

to the Serious Fraud Office where the Recipient Party has reasonable grounds to believe that the
Disclosing Party is involved in activity that may be a criminal offence under the Bribery Act 2010.

In spite of Clause 15.1, the Supplier may disclose Confidential Information on a confidential basis to
Supplier Staff on a need-to-know basis to allow the Supplier to meet its obligations under the Contract.
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant Authority at its
request.

In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of the following
cases:

(a)
(b)

(c)

(d)

on a confidential basis to the employees, agents, consultants and contractors of CCS or the Buyer;

on a confidential basis to any other Central Government Body, any successor body to a Central
Government Body or any company that CCS or the Buyer transfers or proposes to transfer all or any
part of its business to;

if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate to carry out its
public functions;

where requested by Parliament; or (e) under Clauses 4.7 and 16.

For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis means
disclosure under a confidentiality agreement or arrangement including terms as strict as those required
in Clause 15.

15.6 Transparency Information is not Confidential Information.

16
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15.7 The Supplier must not make any press announcement or publicise the Contracts or any part of them in

16.

any way, without the prior written consent of the Relevant Authority and must take all reasonable steps
to ensure that Supplier Staff do not either.

When you can share information

16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For Information.

16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each Buyer full

cooperation and information needed so the Buyer can:

(a) publish the Transparency Information;

(b) comply with any Freedom of Information Act (FOIA) request; and/or (c) comply with
any Environmental Information Regulations (EIR) request.

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish information under
Clause 16. However, the extent, content and format of the disclosure is the Relevant Authority’s decision in its
absolute discretion.

17.

18.

19.

20.

Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or unenforceable, it
must be read as if it was removed from that Contract as much as required and rendered ineffective as far as
possible without affecting the rest of the Contract, whether it is valid or enforceable.

No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties. The Contract
replaces all previous statements, agreements and any course of dealings made between the Parties, whether
written or oral, in relation to its subject matter. No other provisions apply.

Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce any term of the
Contract unless stated (referring to CRTPA) in the Contract. This does not affect third party rights and
remedies that exist independently from CRTPA.

Circumstances beyond your control

20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations under a Contract

while the inability to perform continues, if it both:
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(a) provides a Force Majeure Notice to the other Party; and
(b) uses all reasonable measures practical to reduce the impact of the Force Majeure Event.

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the Deliverables is
materially affected by a Force Majeure Event which lasts for 90 days continuously.

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier must represent
themselves accordingly and ensure others do so.

22. Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a waiver in
writing to the other Party.

23. Transferring responsibilities

23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without the Relevant
Authority’s written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any Central
Government Body, public or private sector body which performs the functions of the Relevant Authority.

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a novation
agreement in the form that CCS or the Buyer specifies.

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body that is
experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must provide details
of Subcontractors at all levels of the supply chain including:

(a) their name;

(b) the scope of their appointment; and
(c) the duration of their appointment.
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24. Changing the contract

24.1 Either Party can request a Variation which is only effective if agreed in writing and signed by both Parties.
24.2 The Supplier must provide an Impact Assessment either:

(a) with the Variation Form, where the Supplier requests the Variation; or
(b) within the time limits included in a Variation Form requested by CCS or the Buyer.

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:

(a) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the Supplier has already
provided part or all of the provision of the Deliverables, or where the Supplier can show evidence of
substantial work being carried out to provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).
24.4 CCS and the Buyer are not required to accept a Variation request made by the Supplier.

24.5 |If there is a General Change in Law, the Supplier must bear the risk of the change and is not entitled to
ask for an increase to the DPS Pricing or the Charges.

24.6 |If there is a Specific Change in Law or one is likely to happen during the Contract Period the Supplier
must give CCS and the Buyer notice of the likely effects of the changes as soon as reasonably practical.
They must also say if they think any Variation is needed either to the Deliverables, DPS Pricing or a
Contract and provide evidence:

(a) that the Supplier has kept costs as low as possible, including in Subcontractor costs; and
(b) of how it has affected the Supplier’s costs.

24.7 Any change in the DPS Pricing or relief from the Supplier's obligations because of a Specific Change in
Law must be implemented using Clauses 24.1 to 24.4.

24.8 For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties agree that their
mutual rights and obligations will be regulated by the terms of the Contract as they existed immediately
prior to that Variation and as if the Parties had never entered into that Variation.

25. How to communicate about the contract

25.1 All notices under the Contract must be in writing and are considered effective on the Working Day of
delivery as long as they are delivered before 5:00pm on a Working Day. Otherwise the notice is effective
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on the next Working Day. An email is effective at 9:00am on the first Working Day after sending unless
an error message is received.

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email address indicated
on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or email address in
the Order Form.

25.4 This Clause does not apply to the service of legal proceedings or any documents in any legal action,
arbitration or dispute resolution.

26. Dealing with claims

26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as reasonably practical
and no later than 10 Working Days.

26.2 At the Indemnifier’s cost the Beneficiary must both:

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a Claim; and
(b) give the Indemnifier reasonable assistance with the claim if requested.

26.3 The Beneficiary must not make admissions about the Claim without the prior written consent of the
Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal advisors and in a
way that does not damage the Beneficiary’s reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior written
consent which it must not unreasonably withhold or delay.

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that it suffers
because of the Claim.

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary later recovers
money which is directly related to the Claim, the Beneficiary must immediately repay the Indemnifier
the lesser of either:

(a) the sum recovered minus any legitimate amount spent by the Beneficiary when recovering this

money; or
(b) the amount the Indemnifier paid the Beneficiary for the Claim.
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27. Preventing fraud, bribery and corruption
27.1 The Supplier must not during any Contract Period:

(a) commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and 57(2); or

(b) do or allow anything which would cause CCS or the Buyer, including any of their employees,
consultants, contractors, Subcontractors or agents to breach any of the Relevant Requirements or
incur any liability under them.

27.2 The Supplier must during the Contract Period:

(a) create, maintain and enforce adequate policies and procedures to ensure it complies with the
Relevant Requirements to prevent a Prohibited Act and require its Subcontractors to do the same;

(b) keep full records to show it has complied with its obligations under Clause 27 and give copies to CCS
or the Buyer on request; and

(c) if required by the Relevant Authority, within 20 Working Days of the Start Date of the relevant
Contract, and then annually, certify in writing to the Relevant Authority, that they have complied
with Clause 27, including compliance of Supplier Staff, and provide reasonable supporting evidence
of this on request, including its policies and procedures.

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach of Clauses
27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a) beeninvestigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise ineligible to take
part in procurement programmes or contracts because of a Prohibited Act by any government
department or agency;

(c) received a request or demand for any undue financial or other advantage of any kind related to a
Contract; or

(d) suspected that any person or Party directly or indirectly related to a Contract has committed or
attempted to commit a Prohibited Act.

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must respond promptly
to their further enquiries, co-operate with any investigation and allow the Audit of any books, records
and relevant documentation.

27.5 Inany notice the Supplier gives under Clause 27.3 it must specify the:

(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.
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28. Equality, diversity and human rights
28.1 The Supplier must follow all applicable equality Law when they perform their obligations under the
Contract, including:

(a) protections against discrimination on the grounds of race, sex, gender reassignment, religion or
belief, disability, sexual orientation, pregnancy, maternity, age or otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes related to
equality Law.

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, to prevent
anything that is considered to be unlawful discrimination by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation) when working on a Contract.

29. Health and safety

29.1 The Supplier must perform its obligations meeting the requirements of:

(a) all applicable Law regarding health and safety; and
(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as provided to the
Supplier.

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and safety incidents or
material hazards they are aware of at the Buyer Premises that relate to the performance of a Contract.

30. Environment
30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current Environmental
Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental Policy.

31. Tax

31.1 The Supplier must not breach any Tax or social security obligations and must enter into a binding
agreement to pay any late contributions due, including where applicable, any interest or any fines. CCS
and the Buyer cannot terminate a Contract where the Supplier has not paid a minor Tax or social
security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 million at any

point during the relevant Contract Period, and an Occasion of Tax Non-Compliance occurs, the Supplier must
notify CCS and the Buyer of it within 5 Working Days including:
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(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance and any
mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the Buyer may
reasonably need.

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance contributions
in the UK relating to payment received under an Order Contract, the Supplier must both:

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations
relating to income tax, the Social Security Contributions and Benefits Act 1992 (including IR35) and
National Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and social security contributions
and any other liability, deduction, contribution, assessment or claim arising from or made during or
after the Contract Period in connection with the provision of the Deliverables by the Supplier or any
of the Supplier Staff.

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, then the
Supplier must ensure that its contract with the Worker contains the following requirements:

(@) the Buyer may, at any time during the Contract Period, request that the Worker provides
information which demonstrates they comply with Clause 31.3, or why those requirements do not
apply, the Buyer can specify the information the Worker must provide and the deadline for
responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails to provide the
information requested by the Buyer within the time specified by the Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker provides information
which the Buyer considers is not good enough to demonstrate how it complies with Clause 31.3 or
confirms that the Worker is not complying with those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for revenue
collection and management.

32. Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are placed in the
position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict of Interest
happens or is expected to happen.

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to the Supplier or
take any steps it thinks are necessary where there is or may be an actual or potential Conflict of Interest.
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33. Reporting a breach of the contract

33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer any actual or

suspected breach of:

(a) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a breach listed

in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle the Dispute

will, within 28 days of a written request from the other Party, meet in good faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by mediation using the

Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the time of the
Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. If either
Party does not wish to use, or continue to use mediation, or mediation does not resolve the Dispute, the
Dispute must be resolved using Clauses 34.3 to 34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the Parties irrevocably

34.4

34.5

agree that the courts of England and Wales have the exclusive jurisdiction to:

(a) determine the Dispute;
(b) grant interim remedies; and/or
(c) grant any other provisional or protective relief.

The Supplier agrees that the Relevant Authority has the exclusive right to refer any Dispute to be finally
resolved by arbitration under the London Court of International Arbitration Rules current at the time of
the Dispute. There will be only one arbitrator. The seat or legal place of the arbitration will be London
and the proceedings will be in English.

The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier has started or
has attempted to start court proceedings under Clause 34.3, unless the Relevant Authority has agreed to
the court proceedings or participated in them. Even if court proceedings have started, the Parties must
do everything necessary to ensure that the court proceedings are stayed in favour of any arbitration
proceedings if they are started under Clause 34.4.
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34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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Order Schedule 5 (Pricing Details)
Order Ref:
Crown Copyright 2020

Order Schedule 5 (Pricing Details)

The budget considered for the delivery of Wave 2.1 Competition Support Partner is dependent on the potential number of Registered Providers
(RPs) applications.

Suppliers are to note that number of Registered Providers (RPs) applications is still unknown and therefore the Buyer reserves the right to
utilise the full £206,785.00 excluding VAT, over the full term should a higher number of applications be received.

The total contract value for the initial period shall not exceed £189,000.00 excluding VAT.

DPS Ref: RM6172
Project Version: v1.0 1
Model Version: v1.0
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