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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main
Option

Option E W2

X2: Changes in the law

X9: Transfer of rights

X11: Termination by the Client

X18: Limitation of liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

BS1 5AH

Address for electronic communications

The Service Manager   is

Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply  is

The period for retention  is
following Completion or earlier termination

The following matters will be included in the Early Warning Register

WMD Scope Mott Dated 21st September 2020

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

6 years

  
Horizon House
Deanery Road
Bristol
BS1 5AH

Statements given in
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary
Options of the NEC4 Professional Service Contract June 2017.

Option for resolving and
avoiding disputes

Secondary Options

enquiries @environment-agency.gov.uk

Environment Agency

Environment Agency

Horizon House
Deanery Road
Bristol

Future Funding Wave 4 WMD PSO Advisor

  

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client  and the Consultant  in relation
to the Client Support Framework.   The entire Agreement and the following schedules are incorporated into this contract by reference

Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
WMD Scope Mott Dated 21st September 2020

The service  is Supply of of Bought in Service (post ref WMID-1-PSO-G5A-02) resource to support the EA's capital programme for 2020/21.
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Early warning meetings are to be held at intervals no longer than 2 weeks

The key dates  and conditions  to be met are
condition  to be met key date

4 weeks

The starting date  is 01 October 2020

The Client  provides access to the following persons, places and things
access access date

The currency of the contract  is the

The assessment interval  is

The interest rate  is
rate of the

The exchange rates are those published in
on

1.
2.
3.
4.
5.

1.
2.
3.

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

 

6 Compensation events

These are additional compensation events

8 Liabilities and insurance

These are additional Client's  liabilities

'not used'

'not used'
'not used'

 

2.00% per annum (not less than 2) above the
Bank of England

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

  

The Consultant  submits revised programmes at
intervals no longer than 4 weeks

The completion date  for the whole of the service  is 31 March 2021

3 Time

EA offices to be advised
EA systems 01 October 2020

  
  
  

'none set' 'none set'

The Consultant  prepares forecasts of the total Defined Cost plus Fee
and expenses  at intervals no longer than

2 The Consultant's  main responsibilities

'none set' 'none set'
'none set' 'none set'

none

Base

Managing and mitigating the impact of Covid 19 and working in accordan                    
'not used'
'not used'
'not used'

The period between Completion of the whole of the service  and the
defects date  is 26 weeks

5 Payment
£ sterling

Monthly

The expenses  stated by the Client  are as stated in Schedule 6.

The period after the Contract Date within which the Consultant  is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant  is to
submit a quality policy statement and quality plan is 4 weeks

The locations for which the Consultant  provides a
charge for the cost of support people and office
overhead are
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The Adjudicator  is

Address for communications

Address for electronic communications

Z Clauses

Z6 The Schedule of Cost Components

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Z5 Secondments

Z7 Linked contracts

Z3 Disallowed Costs

The Adjudicator nominating body  is

Z1 Disputes
Delete existing clause W2.1

Z2 Prevention

The tribunal  is litigation in the courts

'to be confirmed'

'to be confirmed'

'to be confirmed'

 
 
 
 
 

The Institution of Civil Engineers

Resolving and avoiding disputes

The Consultant's  total liability to the Client  for all
matters arising under or in connection with the contract,
other than the excluded matters is limited to

£1 million

Loss of or damage to
property and liability for
bodily injury to or death of
a person (not an employee
of the Consultant) arising
from or in connection with
the Consultant  Providing
the Service

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

12 months

Death of or bodily injury to
employees of the
Consultant  arising out of
and in the course of their
employment in connection
with the contract

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

For the period required by
law

The Consultant's  failure to
use the skill and care
normally used by
professionals providing
services similar to the
service

£5 million in respect of
each claim, without limit to
the number of claims

6 years

In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant ’s failure to follow standards in Scopes/quality plans.
• Reorganisation of the Consultant 's project team.
• Additional costs or delays incurred due to Consultant ’s failure to comply with published and known guidance or document formats.
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
• Production or preparation of self-promotional material.
• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant  performance.
• Costs associated with rectifications that are due to Consultant error or omission.
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ’s involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants  on a secondment basis only:

Add clause 19
19.1 The Client  will from starting date to Completion Date indemnify the Consultant  against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly
or indirectly out of the activities of the Consultant  in providing the services save where such claims, in the reasonable opinion of the Client , arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ;
or
19.1.2 The Consultant  has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s  duties as defined by the Service Manager .

The Schedule of Cost Components are as detailed in the Framework Schedule 6.
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Z12 Waiver

Z9 Conflict of Interest

Z10 Change in Control

Z11 Rate Increase Provision

Z8 Requirement for Invoice

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with
express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or dimunition of the obligations established by the Contract.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or
any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

 Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager’s  certificate.
Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed
from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

The Consultant   immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its
reputation and standing) and/or the Client  of which it is aware or which it anticipates may justify the Client  taking action to protect its interests. Should the Parties be unable to remove the
conflict of interest to the satisfaction of the Client , the Client, in its sole discretion, may terminate this Contract.

The Consultant  shall notify the Client  as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and
shall give further notice to the Client when any Change in Control has occurred.  The Client  may terminate this contract with immediate effect by notice in writing and without compensation
to the Consultant  within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client  becomes aware of the
Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the
Deed of Agreement, Z14.4.

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager  due to Client  Scope increases, may apply a rate review as follows. The
Consultant  will charge the Client  the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6),
the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.
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Secondary Options

after the

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is 14 Days  after the date on which payment becomes due

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

term beneficiary

Completion of the whole of the service

OPTION X18: Limitation of liability

The Consultant's  liability to the Client  for indirect or consequential loss is limited to

£1,000,000.00

The Consultant's  liability to the Client  for Defects that are not found until after the defects date  is limited
to

£1,000,000.00

 
 
 

 
 
 

The end of liability date is 6 Years

  

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the
courts of England and Wales
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (2)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (3)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (4)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (5)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (6)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (7)
Job
Responsibilities
Qualifications
Experience

 

 
 
 
 
 

 

 
 
 

 
 
 
 
 

 
 
 

 

 
 
 
 
 

 

See CV

Mott Macdonald Limited

  

PSO Advisor
WMID-1-PSO-G5A-02
See CV
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Classification: Internal#

The following matters will be included in the Early Warning Register

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

 
 

3 Time

The programme identified in the Contract Data is

 

Travel expenses are not included due to the current Covid 19 arrangements.                       
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Contract Execution
Client  execution

Signed under hand by for and on behalf of the Environment Agency

Consultant  execution

Consultant  execution

Signed under hand by for and on behalf of Mott Macdonald Limited

Rev 1.4.9
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ROLE Profile  

Advisor, Flood & Coastal Risk Management       EA Grade 5 

PSO  
Job Purpose  

Provide specialist advice and knowledge to shape/inform/deliver FCRM and incident management 
outcomes and stakeholder agendas and/or analyse, design and implement approaches to deliver cost 
effective and sustainable operational outcomes to secure positive outcomes for people and wildlife, 
using existing frameworks.  

Manage day-to-day aspects of the FCRM Advisor functions under direction of the nominated Team 
Leader including 

• Technical FCRM knowledge. Utilise FCRM and engineering knowledge to form responses to 
FRAPs, planning applications, customer enquiries and other PSO related tasks. Key skills 
required – 2 to 3 years experience of FCRM and engineering principles  

• Planning applications/consenting. Utilise knowledge of planning and consenting processes to 
carry out the specified tasks. Key skills required – working knowledge of planning application 
processes and other statutory consents  

• Teamworking. Work with members of own team and other teams within the Environment 
Agency to draw together comments and sub-divide tasks as required. Key skills required – 
ability to work effectively in a team 

• Communications and report writing. Producing high quality responses to consents and other 
enquiries. Key skills required – ability to draft and produce high quality written responses, 
high level of verbal communication 

• Customer engagement. Understand customer needs, interpret this against business 
objectives to formulate coherent responses in accordance with the Customer Charter. Key 
skills required – ability to deal effectively and politely with customer enquiries, both written 
and verbally 

Representative Accountabilities   

• Provide specialist guidance to operational teams in order to influence compliance with 
Environment Agency policy / legislation / best practice ways of working and contribute to the 
delivery of business plans.  

• Keep up to date on changing legislation / best practice externally, to inform internal priorities 
and appropriate alignment.  

• Contribute to the development of Environment Agency policy / process at national / local 
level and monitor and advise on effective implementation in the business, in line with 
environmental targets.  

• Lead or participate in projects, providing functional / specialist input to improve ways of 
working and business change & efficiency.  

• Build and sustain effective relationships with operational customers to understand issues 
and provide effective response / steer for operational needs.  

• Mentor and coach others on policies, procedures, practices and techniques equipping them 
with the knowledge and skills to deliver their work in an effective and efficient manner.  
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Typical Skills, Knowledge and Experience 

• Particularly in key operational roles, we would expect an appropriate level of experience and 
commensurate knowledge of managing in health, safety and wellbeing in a high risk 
environment.  

• Professional knowledge and application, to influence and inform government 
stakeholders/regulators, on environmental issues.  AND/OR Translating Government 
policy/legislation into approaches for frontline delivery, in a regulatory / operational 
environment.  

• Experience of implementing best practice solutions based on up-to-date knowledge and 
expertise. 

• Working productively with internal and external partners/stakeholders to help deliver the 
outcomes of both a specific function/project/team and the wider organisation.  

• Delivering work within a programme and project management framework to time, cost and 
quality.  

• Embracing and adapting to change/new ways of working to improve efficiency & 
productivity, having engaged/contributed positively in any preceding debate/discussion.  

• Identifying, communicating and helping to fill knowledge gaps in the business.  
• Facilitating value, accountability and performance across the team including assessing how 

best to allocate resources to maximise outcomes.  
• Demonstrating political awareness when dealing with customers, stakeholders and 

communities.  
• Using effective written and spoken communication skills to help persuade internal or 

external partners to take action.  
• Analysing/interpreting evidence to contribute effective solutions for technical problems.  

 

Education, Professional Qualifications Requirements 

• Educational experience is required in an engineering or science background or customer 
related field.  This experience may be gained through a combination of formal qualifications 
and some experience through to no formal qualification and substantial experience. 

• Working towards, a specific professional qualification or membership of a professional body 
 

Expectations for these roles 

• Manages health, safety & wellbeing matters by actively promoting awareness and good 
practice, and ensuring the provision of safe working practices in line with Environment 
Agency guidance. Roles at this level in this job family may be responsible for safety in a 
regulatory capacity.  

• Promotes inclusion by respecting differences in our workforce and works to build a 
supportive & engaging workplace.   

• Required to understand, influence and negotiate with internal and external stakeholders. 
Needs to understand the audience and communicate at the right level.  

• Ensures work is consistently delivered to required standards and service levels while 
reflecting best practice ways of working.   

• Understands, interprets and communicates the work and structure of the Environment 
Agency within the wider context based on knowledge and experience 
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Framework:
Supplier:
Company Number:

Geographical Area:
Project Name:
Project Number:

Contract Type:
Option:

Contract Number:

Revision DateStatus Originator Reviewer
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Future Funding Wave 4 SE NEAS SEPM

Client Support Framework

01243967

Professional Service Contract
Option E
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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main
Option

Option E W2

X2: Changes in the law

X9: Transfer of rights

X11: Termination by the Client

X18: Limitation of liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

BS1 5AH

Address for electronic communications

The Service Manager   is

Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply  is

The period for retention  is
following Completion or earlier termination

The following matters will be included in the Early Warning Register

Future Funding Wave 4 SE NEAS SEPM

  

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client  and the Consultant  in relation
to the Client Support Framework.   The entire Agreement and the following schedules are incorporated into this contract by reference

Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
SE NEAS Scope Mott Dated 4th August 2020

The service  is Supply of SEPM of Bought in Service (post ref SE-NEAS-1-SEPM-G5-01) resource to support the EA's capital programme for 2020/21.

  
Horizon House
Deanery Road
Bristol
BS1 5AH

Statements given in
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary
Options of the NEC4 Professional Service Contract June 2017.

Option for resolving and
avoiding disputes

Secondary Options

enquiries @environment-agency.gov.uk

Environment Agency

Environment Agency

Horizon House
Deanery Road
Bristol

SE NEAS Scope Mott Dated 4th August 2020

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

6 years
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Early warning meetings are to be held at intervals no longer than 2 weeks

The key dates  and conditions  to be met are
condition  to be met key date

4 weeks

The starting date  is 01 September 2020

The Client  provides access to the following persons, places and things
access access date

The currency of the contract  is the

The assessment interval  is

The interest rate  is
rate of the

The exchange rates are those published in
on

1.
2.
3.
4.
5.

1.
2.
3.

Base

Managing and mitigating the impact of Covid 19 and working in accordan                    
'not used'
'not used'
'not used'

The period between Completion of the whole of the service  and the
defects date  is 26 weeks

5 Payment
£ sterling

Monthly

The expenses  stated by the Client  are as stated in Schedule 6.

The period after the Contract Date within which the Consultant  is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant  is to
submit a quality policy statement and quality plan is 4 weeks

The locations for which the Consultant  provides a
charge for the cost of support people and office
overhead are

none

'none set' 'none set'

The Consultant  prepares forecasts of the total Defined Cost plus Fee
and expenses  at intervals no longer than

2 The Consultant's  main responsibilities

'none set' 'none set'
'none set' 'none set'

  

The Consultant  submits revised programmes at
intervals no longer than 4 weeks

The completion date  for the whole of the service  is 31 March 2021

3 Time

EA offices to be advised
EA systems 01 September 2020

  
  
  

 

2.00% per annum (not less than 2) above the
Bank of England

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

 

6 Compensation events

These are additional compensation events

8 Liabilities and insurance

These are additional Client's  liabilities

'not used'

'not used'
'not used'
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The Adjudicator  is

Address for communications

Address for electronic communications

Z Clauses

Z6 The Schedule of Cost Components

In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant ’s failure to follow standards in Scopes/quality plans.
• Reorganisation of the Consultant 's project team.
• Additional costs or delays incurred due to Consultant ’s failure to comply with published and known guidance or document formats.
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
• Production or preparation of self-promotional material.
• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant  performance.
• Costs associated with rectifications that are due to Consultant error or omission.
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ’s involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants  on a secondment basis only:

Add clause 19
19.1 The Client  will from starting date to Completion Date indemnify the Consultant  against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly
or indirectly out of the activities of the Consultant  in providing the services save where such claims, in the reasonable opinion of the Client , arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ;
or
19.1.2 The Consultant  has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s  duties as defined by the Service Manager .

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

The Consultant's  failure to
use the skill and care
normally used by
professionals providing
services similar to the
service

£5 million in respect of
each claim, without limit to
the number of claims

12 years

Loss of or damage to
property and liability for
bodily injury to or death of
a person (not an employee
of the Consultant) arising
from or in connection with
the Consultant  Providing
the Service

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

12 months

Death of or bodily injury to
employees of the
Consultant  arising out of
and in the course of their
employment in connection
with the contract

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

For the period required by
law

 
 
 
 

The Institution of Civil Engineers

Resolving and avoiding disputes

The Consultant's  total liability to the Client  for all
matters arising under or in connection with the contract,
other than the excluded matters is limited to

£5 million

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Z5 Secondments

Z7 Linked contracts

Z3 Disallowed Costs

The Adjudicator nominating body  is

Z1 Disputes
Delete existing clause W2.1

Z2 Prevention

The tribunal  is litigation in the courts

'to be confirmed'

'to be confirmed'

'to be confirmed'
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No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with
express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or dimunition of the obligations established by the Contract.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or
any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

 Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager’s  certificate.
Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed
from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

The Consultant   immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its
reputation and standing) and/or the Client  of which it is aware or which it anticipates may justify the Client  taking action to protect its interests. Should the Parties be unable to remove the
conflict of interest to the satisfaction of the Client , the Client, in its sole discretion, may terminate this Contract.

The Consultant  shall notify the Client  as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and
shall give further notice to the Client when any Change in Control has occurred.  The Client  may terminate this contract with immediate effect by notice in writing and without compensation
to the Consultant  within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client  becomes aware of the
Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the
Deed of Agreement, Z14.4.

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager  due to Client  Scope increases, may apply a rate review as follows. The
Consultant  will charge the Client  the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6),
the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

Z12 Waiver

Z9 Conflict of Interest

Z10 Change in Control

Z11 Rate Increase Provision

Z8 Requirement for Invoice
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Secondary Options

after the

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is 14 Days  after the date on which payment becomes due

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

term beneficiary

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the
courts of England and Wales

The end of liability date is 6 Years

  
 
 
 

 
 
 

Completion of the whole of the service

OPTION X18: Limitation of liability

The Consultant's  liability to the Client  for indirect or consequential loss is limited to

£1,000,000.00

The Consultant's  liability to the Client  for Defects that are not found until after the defects date  is limited
to

£1,000,000.00
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (2)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (3)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (4)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (5)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (6)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (7)
Job
Responsibilities
Qualifications
Experience

See CV

Mott Macdonald Limited

Senior Environmental Project Manager
SE-NEAS-1-SEPM-G5-01
See CV
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The following matters will be included in the Early Warning Register

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

 

Travel expenses are not included due to the current Covid 19 arrangements.                      
 
 
 
 

 

 
 

3 Time

The programme identified in the Contract Data is
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ROLE Profile  

Senior Environmental Project Manager – Bought in Service Job Role 
Profile 
National Environmental Assessment & Sustainability (NEAS) 
Environment Agency  
 

Reports To: NEAS Team Leader 

NEAS Benchmark Job: Senior Environmental Project Manager (Grade 5) 

 

Job Purpose 

The role project manages the assessment of environmental risks and opportunities of 
Environment Agency (EA) projects and strategies. Providing expert advice on 
Strategic Environmental Assessment (SEA) and Environmental Impact Assessment 
(EIA) processes and wider sustainability issues to ensure projects and programmes 
meet wider Environment Agency policies, objectives and legal compliance whilst 
remaining compliant with our agreed ways of working. 

Role Description 

The Senior Environmental Project Manager (SEPM) will project manage the 
assessment of environmental risk and opportunities of Environment Agency (EA) 
projects at an appropriate level.  

The SEPM acts as an intelligent client for the EA in assuring the quality of 
environmental products and ensuring they are fit-for-purpose. The role also requires 
you the SEPM to ensure that socio-environmental and sustainability elements are 
given sufficient consideration by project teams in the appraisal of schemes and their 
options, and in the development of project business cases.  

The SEPM provides advice on the Environmental Impact Assessment (EIA) 
processes, relating to / supporting assessments as required (such as Habitats 
Regulations, WFD), and on wider sustainability issues to ensure compliance with 
appropriate legislation and EA policies. If / where required, the SEPM provides 
advice on Strategic Environmental Assessment (SEA) of EA strategies (usually 
related to flood risk).   

The SEPM should be a champion of the environment and seek to influence the 
selection and development of sustainable scheme options, the delivery of socio-
environmental outcomes, and take a lead role in engagement with project 
environmental stakeholders (internal and external to the EA). 

The SEPM ensures all work carried out by or for NEAS meets national standards that 
are recognised within the environmental sector. 

In addition the SEPM may provide expertise in a related specific environmental 
discipline. 
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Accountabilities  

1. Provide specialist guidance to operational teams in order to influence compliance 
with Environment Agency policy / legislation / best practice ways of working and 
contribute to the delivery of flood and coastal erosion risk management projects. 

2. Keep up to date on changing legislation / best practice internally and externally, to 
inform internal priorities and appropriate alignment. 

3. Lead or participate in projects as part of a multi-disciplinary team, providing 
functional / specialist input to pro-actively manage environmental risk, and seek 
opportunities for efficiencies, partnership working and funding, socio-environmental 
improvements and sustainable outcomes.   

4. Build and sustain effective relationships with operational customers and partners 
(such as FCRM Area teams, EA Fisheries, Biodiversity and Geomorphology, PCM 
project managers, EA suppliers) to understand issues and provide effective response 
/ steer to manage risk and support project development and progression.   

5. Ensure all reporting procedures are adhered to Environment Agency standards. 

6. Update the NEAS Principal Environmental Project Manager and Team Leader on a 
regular basis (monthly summary report +/or Project Service Plan/s) on progress, 
issues and their input to the projects they are working on.  

7. Develop clear scopes for suppliers on the environmental aspects of projects (with 
assistance / guidance / support from other NEAS officers as required).   

8. Ensure all reporting procedures are adhered to Environment Agency standards. 

 

Top Capabilities   

- Achieves Results                

- Communicates Effectively                                               

- Environmental Awareness 

- Programme and Project Management 

- Legislative Knowledge 

- Influence and Persuades Others 

 

Educational Requirements  

Educated to degree level or equivalent, preferably in environmental science or a 
related subject. 

 

 

Professional Qualifications Requirements  
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Member of the Institute of Environmental Management and Assessment, or 
equivalent professional institute *. 

* Desirable but not essential for suitably experienced candidates 

 

Experience Requirements  

5-10 years relevant experience directly relating the completion of all stages of the EIA 
from project inception through appraisal and design, and ultimately to construction of 
new flood risk management assets. 

Environmental assessment at an operational and strategic level. 

Significant experience of high quality outcomes in projects and strategies.  

A working knowledge of CEEQUAL version six is desirable.  

Effective communication and influencing skills are required as well as an ability to 
work as a key adviser within, and to, project teams and within a NEAS team of 
dedicated landscape architects, heritage, SEA and EIA expert advisers who make an 
important contribution to the planning and delivery of our projects and programmes. 

 

Essential Additional Information  

Work will be across a geographic region and so regular travel will be required. 

Whilst the Agency’s preferred policy is for public transport, some driving may be 
required and so a UK driving licence is desirable. 
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Framework:
Supplier:
Company Number:

Geographical Area:
Project Name:
Project Number:

Contract Type:
Option:

Contract Number:

Revision DateStatus Originator Reviewer

Mott Macdonald Limited

Future Funding Wave 4 NW NEAS

Client Support Framework

01243967

Professional Service Contract
Option E

ecm_58641
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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main
Option

Option E W2

X2: Changes in the law

X9: Transfer of rights

X11: Termination by the Client

X18: Limitation of liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

BS1 5AH

Address for electronic communications

The Service Manager   is

Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply  is

The period for retention  is
following Completion or earlier termination

The following matters will be included in the Early Warning Register

Future Funding Wave 4 NW NEAS

  

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client  and the Consultant  in relation
to the Client Support Framework.   The entire Agreement and the following schedules are incorporated into this contract by reference

Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
NW NEAS Scope Mott Dated 4th August 2020

The service  is Supply of Bought in Service (post ref NW-NEAS-1-SEPM-G5-01, NW-1-NEAS-SLA-G5-01, NW-1-NEAS-EPM-G4-01) resource to
support the EA's capital programme for 2020/21.

  
Horizon House
Deanery Road
Bristol
BS1 5AH

Statements given in
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary
Options of the NEC4 Professional Service Contract June 2017.

Option for resolving and
avoiding disputes

Secondary Options

enquiries @environment-agency.gov.uk

Environment Agency

Environment Agency

Horizon House
Deanery Road
Bristol

NW NEAS Scope Mott Dated 4th August 2020

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

6 years
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Early warning meetings are to be held at intervals no longer than 2 weeks

The key dates  and conditions  to be met are
condition  to be met key date

4 weeks

The starting date  is 24 August 2020

The Client  provides access to the following persons, places and things
access access date

The currency of the contract  is the

The assessment interval  is

The interest rate  is
rate of the

The exchange rates are those published in
on

1.
2.
3.
4.
5.

1.
2.
3.

Base

Managing and mitigating the impact of Covid 19 and working in accordan                    
'not used'
'not used'
'not used'

The period between Completion of the whole of the service  and the
defects date  is 26 weeks

5 Payment
£ sterling

Monthly

The expenses  stated by the Client  are as stated in Schedule 6.

The period after the Contract Date within which the Consultant  is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant  is to
submit a quality policy statement and quality plan is 4 weeks

The locations for which the Consultant  provides a
charge for the cost of support people and office
overhead are

none

'none set' 'none set'

The Consultant  prepares forecasts of the total Defined Cost plus Fee
and expenses  at intervals no longer than

2 The Consultant's  main responsibilities

'none set' 'none set'
'none set' 'none set'

  

The Consultant  submits revised programmes at
intervals no longer than 4 weeks

The completion date  for the whole of the service  is 31 March 2021

3 Time

EA offices to be advised
EA systems 24 August 2020

  
  
  

 

2.00% per annum (not less than 2) above the
Bank of England

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

 

6 Compensation events

These are additional compensation events

8 Liabilities and insurance

These are additional Client's  liabilities

'not used'

'not used'
'not used'
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The Adjudicator  is

Address for communications

Address for electronic communications

Z Clauses

Z6 The Schedule of Cost Components

In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant ’s failure to follow standards in Scopes/quality plans.
• Reorganisation of the Consultant 's project team.
• Additional costs or delays incurred due to Consultant ’s failure to comply with published and known guidance or document formats.
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
• Production or preparation of self-promotional material.
• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant  performance.
• Costs associated with rectifications that are due to Consultant error or omission.
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ’s involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants  on a secondment basis only:

Add clause 19
19.1 The Client  will from starting date to Completion Date indemnify the Consultant  against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly
or indirectly out of the activities of the Consultant  in providing the services save where such claims, in the reasonable opinion of the Client , arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ;
or
19.1.2 The Consultant  has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s  duties as defined by the Service Manager .

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

The Consultant's  failure to
use the skill and care
normally used by
professionals providing
services similar to the
service

£5 million in respect of
each claim, without limit to
the number of claims

12 years

Loss of or damage to
property and liability for
bodily injury to or death of
a person (not an employee
of the Consultant) arising
from or in connection with
the Consultant  Providing
the Service

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

12 months

Death of or bodily injury to
employees of the
Consultant  arising out of
and in the course of their
employment in connection
with the contract

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

For the period required by
law

 
 
 
 

The Institution of Civil Engineers

Resolving and avoiding disputes

The Consultant's  total liability to the Client  for all
matters arising under or in connection with the contract,
other than the excluded matters is limited to

£1 million

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Z5 Secondments

Z7 Linked contracts

Z3 Disallowed Costs

The Adjudicator nominating body  is

Z1 Disputes
Delete existing clause W2.1

Z2 Prevention

The tribunal  is litigation in the courts

'to be confirmed'

'to be confirmed'

'to be confirmed'
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No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with
express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or dimunition of the obligations established by the Contract.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or
any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

 Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager’s  certificate.
Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed
from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

The Consultant   immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its
reputation and standing) and/or the Client  of which it is aware or which it anticipates may justify the Client  taking action to protect its interests. Should the Parties be unable to remove the
conflict of interest to the satisfaction of the Client , the Client, in its sole discretion, may terminate this Contract.

The Consultant  shall notify the Client  as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and
shall give further notice to the Client when any Change in Control has occurred.  The Client  may terminate this contract with immediate effect by notice in writing and without compensation
to the Consultant  within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client  becomes aware of the
Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the
Deed of Agreement, Z14.4.

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager  due to Client  Scope increases, may apply a rate review as follows. The
Consultant  will charge the Client  the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6),
the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

Z12 Waiver

Z9 Conflict of Interest

Z10 Change in Control

Z11 Rate Increase Provision

Z8 Requirement for Invoice
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The delay damages for the remainder of the service  are

The undertakings to Others  are
provided to

Information Execution Plan for acceptance is

The amount of the performance bond is

after the

Y(UK)1:Project Bank Account

The Consultant is to pay any bank charges made and to be paid any interest paid by the
project bank

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is 14 Days  after the date on which payment becomes due

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

OPTION X8: Undertakings to Others

 

The end of liability date is 6 Years

 

 

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
 

The minimum amount of insurance cover for claims made against the Consultant  arising out of its failure
to use skill and care normally used by professional providing information similar to the Project Information
is, in respect of each claim

 

The period following Completion of the whole of the service  or earlier termination for which the Consultant
maintains insurance for claims made against it arising out of its failure to use the skill and care is

 

12 year(s)

OPTION X13: Performance Bond

 
 
 

Completion of the whole of the service

OPTION X18: Limitation of liability

The Consultant's  liability to the Client  for indirect or consequential loss is limited to

£1,000,000.00

The Consultant's  liability to the Client  for Defects that are not found until after the defects date  is limited
to

£1,000,000.00
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term beneficiary
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (2)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (3)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (4)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (5)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (6)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (7)
Job
Responsibilities
Qualifications
Experience

See CV

Mott Macdonald Limited

Senior Environmental Project Manager
NW-NEAS-1-SEPM-G5-01
See CV

Senior Landscape architect
NW-1-NEAS-SLA-G5-01
See CV
See CV

Environmental Project Manager
NW-1-NEAS-EPM-G4-01
See CV
See CV
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The following matters will be included in the Early Warning Register

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

 

Travel expenses are not included due to the current Covid 19 arrangements.                          
 
 
 
 

 

 
 

3 Time

The programme identified in the Contract Data is
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a) The Consultant will be allocated projects according to need from the IDT programme 

and any additions to it. These projects may either be stand alone or be part of a 
package/sub-programme of projects being delivered together.  

 
5. Specifications of standards to be used 

 
a) Role Profile references NEAS SEPM, NEAS SLA & NEAS EPM 

 
6. Constraints on how the Consultant provides the services 

 
a) The Consultant is to be based  hours per week) in the named Client offices. 

The Consultant will also be expected to attend sites or suppliers offices as required. 
 

b) Under current COVID-19 restrictions, the Client’s offices are currently closed.  
Therefore, the Consultant will be expected to initially work remotely.  It is the 
Consultant’s responsibility to ensure that suitable DSE assessments, internet 
connections and safety precautions are provided. 

 
c) All required travel arrangements are to be made in accordance with the latest Public 

Health England COVID-19 guidance.  
 

d) The Consultant shall not work more than  hours per week without prior approval from 
the Service Manager.   
 

e) Any time deemed necessary for the Consultant’s line management by the Consultant’s 
Employer, including training and development would be by agreement and be non-
chargeable. 
 

f) Any time deemed necessary for the Consultant’s to line manage or undertake any other 
tasks for the Consultant’s Employer, would be by agreement with the Client and be 
non-chargeable.  
 

g) The Consultant will be entitled to take annual leave, based on the Consultant’s terms 
of employment with the Consultant’s Employer, and statutory holiday entitlement.  
These costs will be non-chargeable.  
 

h) Consultant shall provide the services in compliance with the Client’s ‘Environment 
Agency Operational Instructions’ and policies. 

 
7. Requirements of the programme 

 
a)  Secondments will be from 24th August 2020 to 31st March 2021. 
 
b) The Consultant’s Employer will inform the Client prior to allocating their Consultant on 

other projects / utilisation post 31st March 2021. 
 

8. Services and other things provided by the Client 
 

a) Office space (not including car parking space) and office equipment and services 
necessary to undertake the role when attending Environment Agency offices. 

 
b) Day-to-day line management.  This post will report to : 
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ROLE Profile  

Senior Environmental Project Manager – Bought in Service Job Role 
Profile 
National Environmental Assessment & Sustainability (NEAS) 
Environment Agency  
 

Reports To: NEAS Team Leader 

NEAS Benchmark Job: Senior Environmental Project Manager (Grade 5) 

Job Purpose 

The role project manages the assessment of environmental risks and opportunities of 
Environment Agency (EA) projects and strategies. Providing expert advice on 
Strategic Environmental Assessment (SEA) and Environmental Impact Assessment 
(EIA) processes and wider sustainability issues to ensure projects and programmes 
meet wider Environment Agency policies, objectives and legal compliance whilst 
remaining compliant with our agreed ways of working. 

Role Description 

The Senior Environmental Project Manager (SEPM) will project manage the 
assessment of environmental risk and opportunities of Environment Agency (EA) 
projects at an appropriate level.  

The SEPM acts as an intelligent client for the EA in assuring the quality of 
environmental products and ensuring they are fit-for-purpose. The role also requires 
you the SEPM to ensure that socio-environmental and sustainability elements are 
given sufficient consideration by project teams in the appraisal of schemes and their 
options, and in the development of project business cases.  

The SEPM provides advice on the Environmental Impact Assessment (EIA) 
processes, relating to / supporting assessments as required (such as Habitats 
Regulations, WFD), and on wider sustainability issues to ensure compliance with 
appropriate legislation and EA policies. If / where required, the SEPM provides 
advice on Strategic Environmental Assessment (SEA) of EA strategies (usually 
related to flood risk).   

The SEPM should be a champion of the environment and seek to influence the 
selection and development of sustainable scheme options, the delivery of socio-
environmental outcomes, and take a lead role in engagement with project 
environmental stakeholders (internal and external to the EA). 

The SEPM ensures all work carried out by or for NEAS meets national standards that 
are recognised within the environmental sector. 

In addition the SEPM may provide expertise in a related specific environmental 
discipline. 

 

Accountabilities  
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1. Provide specialist guidance to operational teams in order to influence compliance 
with Environment Agency policy / legislation / best practice ways of working and 
contribute to the delivery of flood and coastal erosion risk management projects. 

2. Keep up to date on changing legislation / best practice internally and externally, to 
inform internal priorities and appropriate alignment. 

3. Lead or participate in projects as part of a multi-disciplinary team, providing 
functional / specialist input to pro-actively manage environmental risk, and seek 
opportunities for efficiencies, partnership working and funding, socio-environmental 
improvements and sustainable outcomes.   

4. Build and sustain effective relationships with operational customers and partners 
(such as FCRM Area teams, EA Fisheries, Biodiversity and Geomorphology, PCM 
project managers, EA suppliers) to understand issues and provide effective response 
/ steer to manage risk and support project development and progression.   

5. Ensure all reporting procedures are adhered to Environment Agency standards. 

6. Update the NEAS Principal Environmental Project Manager and Team Leader on a 
regular basis (monthly summary report +/or Project Service Plan/s) on progress, 
issues and their input to the projects they are working on.  

7. Develop clear scopes for suppliers on the environmental aspects of projects (with 
assistance / guidance / support from other NEAS officers as required).   

8. Ensure all reporting procedures are adhered to Environment Agency standards. 

Top Capabilities   

- Achieves Results                

- Communicates Effectively                                               

- Environmental Awareness 

- Programme and Project Management 

- Legislative Knowledge 

- Influence and Persuades Others 

Educational Requirements  

Educated to degree level or equivalent, preferably in environmental science or a 
related subject. 

Professional Qualifications Requirements  

Member of the Institute of Environmental Management and Assessment, or 
equivalent professional institute *. 

* Desirable but not essential for suitably experienced candidates 

Experience Requirements  
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5-10 years relevant experience directly relating the completion of all stages of the EIA 
from project inception through appraisal and design, and ultimately to construction of 
new flood risk management assets. 

Environmental assessment at an operational and strategic level. 

Significant experience of high quality outcomes in projects and strategies.  

A working knowledge of CEEQUAL version six is desirable.  

Effective communication and influencing skills are required as well as an ability to 
work as a key adviser within, and to, project teams and within a NEAS team of 
dedicated landscape architects, heritage, SEA and EIA expert advisers who make an 
important contribution to the planning and delivery of our projects and programmes. 

Essential Additional Information  

Work will be across a geographic region and so regular travel will be required. 

Whilst the Agency’s preferred policy is for public transport, some driving may be 
required and so a UK driving licence is desirable. 
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ROLE Profile  

Senior Landscape Architect – Bought in Service Job Role Profile 
National Environmental Assessment & Sustainability (NEAS) 
Environment Agency  
 
Reports To: NEAS Team Leader 
NEAS Benchmark Job: Senior Landscape Architect (Grade 5) 
 
Job Purpose 
 
This role provides the landscape architecture support to enable delivery of 
Environment Agency river and coastal flood risk projects and strategies, which meet 
national standards.  In addition the post holder will provide expert advice on 
environmental and sustainability issues to clients to ensure projects and programmes 
meet wider Environment Agency objectives and are compliant with our agreed ways 
of working.  
 
Role Description 
The consultancy advice supplied will ensure we take full account of our landscape 
duties and Corporate Plan requirements, including out carbon targets, when 
appraising, designing and constructing our schemes. 
 
The role is to provide advice to project teams developing capital schemes and 
strategies, primarily to manage flood risk.  This will include in being proactively 
involved in defining the scope and input to procurement and bid evaluation and 
quality assuring landscape and environmental design consultancy work. The “Bought 
in Service” (BIS) consultant will form a key member of a wider “virtual team” of 
landscape architects in other NEAS teams based elsewhere in England. 
 
Your advice will help manage landscape risks to projects, identify opportunities and 
deliver innovative, cost-effective environmental outcomes to major civil engineering 
infrastructure projects.   
 
Applicants should have a good knowledge and experience of strategic and landscape 
scale planning, green infrastructure, strategic approaches for developing multiple 
outcomes, landscape design and a thorough understanding of the requirements 
progressing to the preparation of landscape contract documentation and 
administration. 
 
You will need to have effective communication and influencing skills and be able to 
work as a key adviser to project teams. You will work within a team of dedicated 
landscape architects, heritage, SEA and EIA expert advisers. 
 
The consultant will be expected to support landscape visioning work in the north 
working closely with the NEAS Landscape Visioning Lead and the local Senior 
Landscape Architects. 
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Accountabilities  
 
1. Provide specialist guidance to operational teams in order to influence compliance 
with Environment Agency policy / legislation / best practice ways of working and 
contribute to the delivery of flood and coastal erosion risk management projects. 
 
2. Keep up to date on changing legislation / best practice internally and externally, to 
inform internal priorities and appropriate alignment. 
 
3. Lead or participate in projects as part of a multi-disciplinary team, providing 
functional / specialist input to pro-actively manage environmental risk, and seek 
opportunities for efficiencies, partnership working and funding, socio-environmental 
improvements and sustainable outcomes.   
 
4. Build and sustain effective relationships with operational customers and partners 
(such as FCRM Area teams, EA Fisheries, Biodiversity and Geomorphology, PCM 
project managers, EA suppliers) to understand issues and provide effective response 
/ steer to manage risk and support project development and progression.   
 
5. Ensure all reporting procedures are adhered to Environment Agency standards. 
 
6. Update the NEAS Senior Landscape Architect / Principal Landscape Architect and 
Team Leader on a regular basis (monthly summary report +/or Project Service 
Plan/s) on progress, issues and their input to the projects they are working on.  
 
Top Capabilities   
 
- Achieves Results                
- Legislative Knowledge 
- Environmental Awareness 
- Focuses on efficiency, innovation and quality 
 
Educational Requirements  
 
Educated at least to degree and graduate level (or equivalent) in a relevant 
discipline.  
 
Professional Qualifications Requirements  
 
Chartered Member of the Landscape Institute with a minimum of six years post CMLI 
experience. 
 
Experience Requirements  
The BIS consultant should have sound knowledge and experience of landscape 
planning, design and construction, green infrastructure, and of strategic landscape 
approaches for developing and delivering multiple environmental and social benefits 
 
Effective communication and influencing skills are required as well as an ability to 
work as a key adviser within, and to, project teams and within a NEAS team of 
dedicated landscape architects, heritage, SEA and EIA expert advisers who make an 
important contribution to the planning and delivery of our projects and programmes. 
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Essential Additional Information  
 
Work will be across a geographic region and so regular travel will be required. 
 
Whilst the Agency’s preferred policy is for public transport, some driving may be 
required and so a UK driving licence is desirable. 
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ROLE Profile  

Environmental Project Manager – Bought in Service Job Role Profile 
National Environmental Assessment & Sustainability (NEAS) 
Environment Agency  
 

Reports To: NEAS Team Leader 

NEAS Benchmark Job: Environmental Project Manager (Grade 4) 

Job Purpose 

The role project manages the assessment of environmental risks and opportunities of 
Environment Agency (EA) projects and strategies. Providing expert advice on 
Environmental Impact Assessment (EIA) processes and wider sustainability issues to 
ensure projects and programmes meet wider Environment Agency policies, 
objectives and legal compliance whilst remaining compliant with our agreed ways of 
working. 

Role Description 

The Environmental Project Manager (EPM) will project manage the assessment of 
environmental risk and opportunities of EA projects at an appropriate level.  

The EPM acts as an intelligent client for the EA in assuring the quality of 
environmental products and ensuring they are fit-for-purpose. The role also requires 
you the EPM to ensure that socio-environmental and sustainability elements are 
given sufficient consideration by project teams in the appraisal of schemes and their 
options, and in the development of project business cases.  

The EPM provides advice on the EIA processes, relating to / supporting assessments 
as required (i.e. Habitats Regulations, WFD), and on wider sustainability issues to 
ensure compliance with appropriate legislation and EA policies.  

The EPM should be a champion of the environment and seek to influence the 
selection and development of sustainable scheme options, the delivery of socio-
environmental outcomes, and take a lead role in engagement with project 
environmental stakeholders (internal and external to the EA). 

The EPM ensures all work carried out by or for NEAS meets national standards that 
are recognised within the environmental sector. 

Accountabilities  

1. Provide technical guidance to operational teams in order to influence compliance 
with Environment Agency policy / legislation / best practice ways of working and 
contribute to the delivery of flood and coastal erosion risk management projects. 

2. Keep up to date on changing legislation / best practice internally and externally, to 
inform internal priorities and appropriate alignment. 

3. Participate in projects as part of a multi-disciplinary team, providing functional / 
specialist input to pro-actively manage environmental risk, and seek opportunities for 



 

29708 Future Funding Wave 4 NW NEAS      04/08/2020 

 
 11 

efficiencies, partnership working and funding, socio-environmental improvements and 
sustainable outcomes.   

4. Build and sustain effective relationships with operational customers and partners 
(such as FCRM Area teams, EA Fisheries, Biodiversity and Geomorphology, PCM 
project managers, EA suppliers) to understand issues and provide effective response 
/ steer to manage risk and support project development and progression.   

5. Ensure all reporting procedures are adhered to Environment Agency standards. 

6. Update the NEAS Principal and Senior Environmental Project Manager and Team 
Leader on a regular basis (monthly summary report +/or Project Service Plan/s) on 
progress, issues and their input to the projects they are working on.  

7. Develop clear scopes for suppliers on the environmental aspects of projects (with 
assistance / guidance / support from other NEAS officers as required).   

8. Ensure all reporting procedures are adhered to Environment Agency standards. 

Top Capabilities   

- Achieves Results                

- Communicates Effectively                                               

- Environmental Awareness 

- Programme and Project Management 

- Legislative Knowledge 

Educational Requirements  

Educated to degree level or equivalent, preferably in environmental science or a 
related subject. 

Professional Qualifications Requirements  

Graduate or Associate Member of the Institute of Environmental Management and 
Assessment, or equivalent professional institute *. 

* Desirable but not essential for suitably experienced candidates 

Experience Requirements  

1-5 years relevant experience preferably in all stages of the EIA, from project 
inception through appraisal and design, and ideally to construction of new flood risk 
management assets. 

Environmental assessment at an operational level. 

Experience of high quality outcomes in projects. 

A working knowledge of CEEQUAL version six is desirable.  

Effective communication and influencing skills are required as well as an ability to 
work as a key adviser within, and to, project teams and within a NEAS team of 
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dedicated landscape architects, heritage, SEA and EIA expert advisers who make an 
important contribution to the planning and delivery of our projects and programmes. 

Essential Additional Information  

Work will be across a geographic region and so regular travel will be required. 

Whilst the Agency’s preferred policy is for public transport, some driving may be 
required and so a UK driving licence is desirable. 
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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main
Option

Option E W2

X2: Changes in the law

X9: Transfer of rights

X11: Termination by the Client

X18: Limitation of liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

BS1 5AH

Address for electronic communications

The Service Manager   is

Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply  is

The period for retention  is
following Completion or earlier termination

The following matters will be included in the Early Warning Register

Future Funding Wave 4 ANG MEICA Senior Advisor

  

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client  and the Consultant  in relation
to the Client Support Framework.   The entire Agreement and the following schedules are incorporated into this contract by reference

Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
ANG MEICA Scope MottM Dated 4th August 2020

The service  is Supply of Bought in Service AP Advisor Grade 5 (post ref LNA-1-AP-G5A-01) resource to support the EA's capital programme for
2020/21.

Horizon House
Deanery Road
Bristol
BS1 5AH

Statements given in
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary
Options of the NEC4 Professional Service Contract June 2017.

Option for resolving and
avoiding disputes

Secondary Options

enquiries @environment-agency.gov.uk

Environment Agency

Environment Agency

Horizon House
Deanery Road
Bristol

ANG MEICA Scope MottM Dated 4th August 2020

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

6 years
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Early warning meetings are to be held at intervals no longer than 2 weeks

The key dates  and conditions  to be met are
condition  to be met key date

4 weeks

The starting date  is 10 August 2020

The Client  provides access to the following persons, places and things
access access date

The currency of the contract  is the

The assessment interval  is

The interest rate  is
rate of the

The exchange rates are those published in
on

1.
2.
3.
4.
5.

1.
2.
3.

Base

Managing and mitigating the impact of Covid 19 and working in accordan                    
'not used'
'not used'
'not used'

The period between Completion of the whole of the service  and the
defects date  is 26 weeks

5 Payment
£ sterling

Monthly

The expenses  stated by the Client  are as stated in Schedule 6.

The period after the Contract Date within which the Consultant  is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant  is to
submit a quality policy statement and quality plan is 4 weeks

The locations for which the Consultant  provides a
charge for the cost of support people and office
overhead are

none

'none set' 'none set'

The Consultant  prepares forecasts of the total Defined Cost plus Fee
and expenses  at intervals no longer than

2 The Consultant's  main responsibilities

'none set' 'none set'
'none set' 'none set'

  

The Consultant  submits revised programmes at
intervals no longer than 4 weeks

The completion date  for the whole of the service  is 31 March 2021

3 Time

EA offices to be advised
EA systems 10 August 2020

  
  
  

 

2 00% per annum (not less than 2) above the
Bank of England

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

 

6 Compensation events

These are additional compensation events

8 Liabilities and insurance

These are additional Client's  liabilities

'not used'

'not used'
'not used'
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The Adjudicator  is

Address for communications

Address for electronic communications

Z Clauses

Z6 The Schedule of Cost Components

In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant ’s failure to follow standards in Scopes/quality plans.
• Reorganisation of the Consultant 's project team.
• Additional costs or delays incurred due to Consultant ’s failure to comply with published and known guidance or document formats.
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
• Production or preparation of self-promotional material.
• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant  performance.
• Costs associated with rectifications that are due to Consultant error or omission.
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ’s involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants  on a secondment basis only:

Add clause 19
19.1 The Client  will from starting date to Completion Date indemnify the Consultant  against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly
or indirectly out of the activities of the Consultant  in providing the services save where such claims, in the reasonable opinion of the Client , arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ;
or
19.1.2 The Consultant  has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s  duties as defined by the Service Manager .

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

The Consultant's  failure to
use the skill and care
normally used by
professionals providing
services similar to the
service

£5 million in respect of
each claim, without limit to
the number of claims

6 years

Loss of or damage to
property and liability for
bodily injury to or death of
a person (not an employee
of the Consultant) arising
from or in connection with
the Consultant  Providing
the Service

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

12 months

Death of or bodily injury to
employees of the
Consultant  arising out of
and in the course of their
employment in connection
with the contract

Which ever is the greater of
£5m or the amount
required by law in respect
of each claim, without limit
to the number of claims

For the period required by
law

 
 
 
 

The Institution of Civil Engineers

Resolving and avoiding disputes

The Consultant's  total liability to the Client  for all
matters arising under or in connection with the contract,
other than the excluded matters is limited to

£5 million

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Z5 Secondments

Z7 Linked contracts

Z3 Disallowed Costs

The Adjudicator nominating body  is

Z1 Disputes
Delete existing clause W2.1

Z2 Prevention

The tribunal  is litigation in the courts

'to be confirmed'

'to be confirmed'

'to be confirmed'
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No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with
express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or dimunition of the obligations established by the Contract.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or
any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

 Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager’s  certificate.
Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed
from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

The Consultant   immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its
reputation and standing) and/or the Client  of which it is aware or which it anticipates may justify the Client  taking action to protect its interests. Should the Parties be unable to remove the
conflict of interest to the satisfaction of the Client , the Client, in its sole discretion, may terminate this Contract.

The Consultant  shall notify the Client  as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and
shall give further notice to the Client when any Change in Control has occurred.  The Client  may terminate this contract with immediate effect by notice in writing and without compensation
to the Consultant  within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client  becomes aware of the
Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the
Deed of Agreement, Z14.4.

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager  due to Client  Scope increases, may apply a rate review as follows. The
Consultant  will charge the Client  the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6),
the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

Z12 Waiver

Z9 Conflict of Interest

Z10 Change in Control

Z11 Rate Increase Provision

Z8 Requirement for Invoice
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Secondary Options

after the

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is 14 Days  after the date on which payment becomes due

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

term beneficiary

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the
courts of England and Wales

The end of liability date is 6 Years

  
 
 
 

 
 
 

Completion of the whole of the service

OPTION X18: Limitation of liability

The Consultant's  liability to the Client  for indirect or consequential loss is limited to

£1,000,000.00

The Consultant's  liability to the Client  for Defects that are not found until after the defects date  is limited
to

£1,000,000.00
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (2)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (3)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (4)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (5)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (6)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (7)
Job
Responsibilities
Qualifications

 

Mott Macdonald Limited

Senior MEICA Advisor
Ang-5-MEICA-SE-G6-01

 

 

Senior MEICA Advisor
Ang-5-MEICA-SE-G6-02

 
 

 
 
 
 
 

 

 

 
 
 

 
 
 
 
 

 
 
 

 

 
 
 
 

Rev 1.5.4a



Classification: Internal#

Experience

The following matters will be included in the Early Warning Register

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

 

 

Travel expenses are not included due to the current Covid 19 arrangements.                          
 
 
 
 

 

 
 

3 Time

The programme identified in the Contract Data is
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Contract Execution
Client  execution

Signed under hand by for and on behalf of the Environment Agency

Consultant  execution

Consultant  execution

Signed under hand by for and on behalf of Mott Macdonald Limited

Rev 1.4.9
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Ang-5-MEICA-SE-G6-02 

 
 

c) Systems access to include:   
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ROLE Profile  

Electrical or Mechanical Engineer / Senior 
Advisor 
Post Type    
Temporary 

Working Pattern    
Full Time  

Job description  
A Mechanical, Electrical, Instrumentation, Control and Automation (MEICA) Senior Engineer 
will have a relevant Electrical/Mechanical engineering qualification and professional registration 
in order to assure MEICA whole life asset management activity across the business. This includes 
the technical assurance, statutory compliance, carbon reduction and capital delivery projects. The 
asset portfolios served include water resources, flood risk, navigation and air quality monitoring. 
The role includes, providing electrical/mechanical engineering technical leadership and acting as 
the Senior Authorised Person for engineering matters across the area. A key activity is the risk 
based MEICA assurance of the business’s Strategically Important Asset stock. 
 
Providing design/technical advice ensuring compliance and staff competence across the area, 
together with electrical/mechanical statutory legislation for British and European standards are 
met for the Environment Agency’s codes of practices, procedures and related guidance.  
 
Assuring the technical capability of staff and identifying areas of technical development for the 
Agency. You will help to plan and deliver crucial assets, flood protection to homes, businesses 
and the environment; which will have an increasingly important role as we face the challenge of 
global climate change. Following our recent ISO55001 Asset Management accreditation, you will 
be working to develop a world class asset management organisation.  

The team    
As part of the MEICA Team you will report to the area MEICA Team Leader, acting as technical 
leader on MEICA activity and will participate in our response to flood incidents. You will provide 
technical, electrical support and be responsible for liaising with business partners and leading on 
actions on behalf of the area MEICA Team Leader and Operations Managers.  

Experience/skills required   
• Assurance of detailed design of complex MEICA structure. 
• Ability to drive resilience, reliability, innovation, efficiency and quality into design. 
• Supervision and testing of MEICA process installations including site work. 
• Manage whole life H&S and carbon emission issues. 
• Knowledge of MEICA statutory legislation, British and European standards. 
• Experience leading safety/technical investigations, identifying/disseminating learning to 

bring about improvements in mechanical/electrical and behavioural safety. 
• Knowledge of Asset Management/computer systems including computerised maintenance 

management systems (CMMS).  
• Educated to BEng in Electrical/Mechanical Engineering.  
• Influencing to persuade and bring others with you. 
• Technical Leadership 
• CDM 2015 and health and safety legislation. 
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• Experience in development and reviewing of technical standards. 
• Knowledge of BIM. 
• Demonstrated experience operating as the Subject Matter Expert in Electrical/Mechanical 

Engineering. 
• Experience in the Electrical/Mechanical role of Authorising Engineer including assurance 

of HV/LOLER/PSSR/LEV/PUWER capability and management systems. 
 
You will be a professionally recognised electrical engineer holding Chartered status with 
the IMechE or IET.  

Contact and additional information   
Chartered MEICA engineer registered with the Institution of Engineering and Technology (IET) 
or the Institution of Mechanical Engineers (IMechE).  
 
Travel across the area and occasionally across the country is required  
 
Level of security checks required    

Basic Check  

Role specific license requirements, A full UK driving licence is essential. 
Role specific professional membership requirements    
Registered with the Institution of Engineering and Technology (IET) and the Institution of 
Mechanical Engineers (IMechE) as a Chartered member.  

 




