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Contract Execution 
 
 

  This agreement is made between the Client, the Consultant and the Named Suppliers. 

 
Terms in this agreement have the meanings given to them in the contract between the 
Environment Agency and Arcadis Consulting (UK) Limited for the “South East Reconditioning 
Programme Project Management Services” (the service). 
 
The Consultant offers to Provide the Services in accordance with these conditions of 
contract for an amount to be determined in accordance with these conditions of contract. 
 
The Consultant was appointed to the framework and executed the framework agreement 
(with reference number RM6165). 
 

 
Executed under hand . . . . . . . . . . . . . . . . . . . 
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Contract Data 
 
 
 

PART ONE – DATA PROVIDED BY THE CLIENT 
 

Completion of the data in full, according to the Options chosen, is essential to create a 

complete contract. 
 

 
 

1 General 
 

The conditions of contract are the core clauses and the clauses for the following main 
Option, the Option for resolving and avoiding disputes and secondary Options of the 
NEC4 Professional Service Contract June 2017 (with amendments January 2019) 

 

Main Option E Option for resolving and avoiding disputes W2 
 

 
 

Secondary Options X2, X9, X10, X11, X18, Y(UK)2, Y(UK)3, Z1, Z2, Z3, Z8, Z9, 
Z12, Z130, Z131 

 

 
 

The service is Delivery of Project Management services for the South East 
Reconditioning Programme 

 
 

 
 

The Client is 
 

Name Environment Agency 

 

Address for communications Horizon House 
Deanery Road 
Bristol 
BS1 5AH 

 

Address for electronic communications 

 

The Service Manager is 
 

Name 
 

Address for communications Environment Agency 

Guildbourne House, Chatsworth Road 

Worthing 

West Sussex 

BN11 1LD 
 

Address for electronic communications 

 

 

The Scope is in 1. Project Management services PSC scope.docx 
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The language of the contract is English 

 

The law of the contract is the law of England and Wales, subject to the 
jurisdiction of the courts of England and 
Wales 

 
 

The period for reply is 2 weeks except that 

 

• The period for reply for n/a  is n/a  
 

• The period for reply for n/a  is n/a 

 

 
 

The period for retention is 6 year(s) following Completion or earlier termination 

 
The following matters will be included in the Early Warning Register 

 

 N/A 

 

Early warning meetings are to be held at intervals no 

longer than 2 weeks 

 
2 The Consultant’s main responsibilities 

 

If the Client has identified 

work which is set to meet 

a stated condition by a key 

date 

The key dates and conditions to be met are 
 

condition to be met key date 
 

(1) N/A  N/A 
 

(2)      
 

(3)      
 

 
 

If Option A is used 

 
 

 
 

If Option C or E is used 

 
 

 
3 Time 

 
The starting date is 01/03/2024 

 

The Consultant prepares forecasts of the total expenses at 

intervals no longer than N/A 

The Consultant prepares forecasts of the total Defined Cost 

plus Fee and expenses at intervals no longer than 4 weeks 
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The Client provides access to the following persons, places and things 
 

access  access date 
 

(1) Asite  01/03/2024 

(2) Sharepoint  01/03/2024 

(3) Fastdraft  01/03/2024 
 
 

The Consultant submits revised programmes at intervals no 

longer than 4 weeks 

 
If the Client has decided 

the completion date for the 

whole of the service 

 
If no programme is 

identified in part two of the 

Contract Data 

 

 

 

The completion date for the whole of the service is 01/09/2025 

 
 

 

The period after the Contract Date within which the 

Consultant is to submit a first programme for acceptance is 2 weeks 

 

 
4 Quality management 

 

The period after the Contract Date within which the Consultant 

is to submit a quality policy statement and quality plan is 4 weeks, if not 
previously provided by 
the Consultant 

 

The period between Completion of the whole of the service 

and the defects date is 26 weeks 

 

5 Payment 
 

The currency of the contract is the £ sterling 
 

The assessment interval is Monthly 
 
 

If the Client states any The expenses stated by the Client are 

expenses 
item amount 

 
N/A  N/A 

 
     

 
 

The interest rate is 2  % per annum (not less than 2) above the 
 

Base  rate of the Bank of England  bank 

  
If the period in which 

payments are made is not 

three weeks and Y(UK)2 is 

not used 

If Option C or E is used 
and the Client states any 
locations

 

The period within which payments are made is N/A 

 
 
 

The locations for which the 
Consultant provides a charge 
for the cost of support people 
and office overhead are 

 

All UK offices 
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The Consultant provides these additional insurances 
 

(1) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

(2) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

(3) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

The Consultant’s total liability to the Client for all matters 

arising under or in connection with the contract, other than 

the excluded matters is limited to £5 million 
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Resolving and avoiding disputes 
 

The tribunal is Litigation in the courts 

 

 
 

If the tribunal is arbitration 
 

The place where arbitration 

is to be held is To be confirmed 

 

The person or organisation who will choose an arbitrator if the Parties cannot agree a 

choice or if the arbitration procedure does not state who selects an arbitrator is 
 

Institution of Civil Engineers 

 

The Senior Representatives of the Client are 
 

Name (1) Client’s Framework Manager 

 

Address for communications Environment Agency 

Horizon House, Deanery Road 

Bristol 

BS1 4AH 

 

Address for electronic communications
 

 
 

Name (2) 
 

Address for communications Environment Agency 

Guildbourne House 

Chatsworth Road 

Worthing, BN11 1LD 

 

Address for electronic communications
 

 
 

The Adjudicator is 
 

Name To be confirmed 

 

Address for communications To be confirmed 

 

 

Address for electronic communications To be confirmed 

 

The Adjudicator nominating body is Institution of Civil Engineers 

 

The arbitration procedure is To be confirmed 
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X2: Changes in the law 
 

If Option X2 is used 
 
 

X5: Sectional Completion (Not Used) 
 

If Option X5 is used  The completion date for each section of the service is 
 

section description completion date 
 

(1) N/A  N/A 
 

(2)      
 

(3)      
 

(4)      
 

X7: Delay damages (Not Used) 

 
If Option X7 is used without   

Option X5 
 
 

If Option X7 is used with  Delay damages for each section of the service are 

Option X5 
section description amount per day 

 

(1) N/A  N/A 
 

(2)      
 

(3)      
 

(4)      
 

The delay damages for the remainder of the service are   
 
 

X8: Undertakings to Others (Not Used) 
 

If Option X8 is used The undertakings to Others are provided to 
 

N/A 
 

  
 

X9: Transfer of Intellectual Property Rights 
 

 
X10: Information modelling 

 

If Option X10 is used 

 

If no information 

execution plan is 

identified in part two of 

the Contract Data 

The period after the Contract Date within which the Consultant is to submit a first 

Information Execution Plan for acceptance is 2 weeks 

 

X11: Termination by the Client 
 
 
 

  

The law of the project is  The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales 

Delay damages for Completion of the whole of the service are N/A per day 
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X13: Performance bond (Not Used) 
 

If Option X13 is used

  
 

 X18: Limitation of liability 
 

If Option X18 is used

   
 

  

The Consultant’s liability to the Client for Defects that are 

not found until after the defects date is limited to £5 million 

 

The end of liability date is 6 years after the Completion of the whole of the service 

 

 

X20: Key Performance Indicators (not used with Option X12) 
 

If Option X20 is used  
 

A report of performance against each Key Performance 

Indicator is provided at intervals of  N/A months 

 

 

The amount of the performance bond is N/A 

The Consultant’s liability to the Client for indirect or 

consequential loss is limited to £5 million 

The incentive schedule for Key Performance Indicators is in N/A 
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Y(UK)1: Project Bank Account – NOT USED 
 

 
Charges made and interest The Consultant is not to pay any charges made and to be paid any interest paid by the 

paid by the project bank project bank. 
 

 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 
 

If Option Y(UK)2 is used 

and the final date for 

payment is not fourteen 

days after the date on 

which payment becomes 

due 

The period for payment is 14 days after the date on which payment becomes due 

 

 

 

 

 
 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 
 

If Option Y(UK)3 is used  term beneficiary 
 

N/A  N/A 
 

     
 

     
 

     
 
 

If Y(UK)3 is used with term beneficiary 

Y(UK)1 the following 

entry is added to the 

table for Y(UK)3 

 

The provisions of 
Options Y(UK)1 

N/A 

 

 

Named Suppliers 

N/A 
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Z: Additional conditions of contract 
 

The additional conditions of contract are: 

Z1 Disputes: 
Delete existing clause W2.1  
 

Z2 Prevention      
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replace with: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear 
fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 
 

Z3 Disallowed Costs 
In second bullet of 11.2 (18) add: 
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ': 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans. 
• Re-organisation of the Consultant's project team. 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document 
formats. 
• Exceeding the Scope without prior instruction that leads to abortive cost 
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors. 
• Production or preparation of self-promotional material. 
• Excessive charges for project management time on a commission for secondments or full-time appointments (greater 
than 5% of commission value) 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the 
Service Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager 
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant 
performance. 
• Costs associated with rectifications that are due to Consultant error or omission. 
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
• Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan 
             
Z8 Requirement for Invoice   
Insert the following sentence at the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 
Service Manager’s certificate. 
Delete existing clause 51.2 and insert the following: 
51.2 Each certified payment is made by the later of 
• one week after the paying Party receives an invoice from the other Party and 
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. 
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should 
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have 
been made until the date when the late payment is made, and is included in the first assessment after the late payment is 
made. 
 
Z9 Conflict of Interest   
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of 
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is 
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to 
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract. 
 
Z12 Waiver   

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service 
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to 
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 
waiver or diminution of the obligations established by the Contract. 
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Z 130 Rate adjustment   
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 

appropriate Framework Prices.  
 
Z 131 Change to the Schedule of Cost Components   
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 
and directly comparable Framework Prices as set out in Crown Commercial Services (CCS) Construction Professional 
Services Framework RM6165.  
  
In the Schedule of Cost Components delete the section titled People and replace with:  

 

People   
1 The following components of the cost of people.   
11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly 
 spent on work on the contract.   
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PART TWO – DATA PROVIDED BY THE CONSULTANT 
 

Completion of the data in full, according to the Options chosen, is essential to create a 

complete contract. 
 

 
 

1 General 
 

The Consultant is 
 

Name 

 

Address for communications Arcadis 
80 Fenchurch Street, London EC3M 
4BY 

 

Address for electronic communications 

 
 

The fee percentage is 

 
 

The key persons are 
 

Name (1) 

 

Job 

 

Responsibilities 

 

Qualifications 

 

Experience 

 

Name (2) 

 

Job 

 

Responsibilities 

 

Qualifications 

 

Experience 

 

 

The following matters will be included in the Early Warning Register 
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2 The Consultant’s main responsibilities 

 
If the Consultant is to 

provide Scope 

 

 
 

5 Payment 
 

If the Consultant states The expenses stated by the Consultant are any 

expenses 

 

 

 

 
 

If Option A or C is used 
 

If Option E is used 

 

 
 

Resolving and avoiding disputes 
 

The Senior Representatives of the Consultant are 
 

Name (1) 
 

Address for communications 

 

Address for electronic communications 
 

Name (2) 
 

Address for communications 

 

Address for electronic communications 

 

The Scope provided by the Consultant is in N/A 
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X10: Information modelling 
 

If Option X10 is used 
 
 
 

If an information 
execution plan is to be 
identified in the 
Contract Data 

 

 
 

Y(UK)1: Project Bank Account – NOT USED 
 

If Option Y(UK)1 is used The project bank is 
 

N/A 

 
 

named suppliers are 
 

N/A 

 
 
 

Data for the Schedule of Cost Components (used only with Options C or E) 

The overhead percentages for the cost of support people and office overhead are 

location overhead percentage 
 

Included within tender 
rates 

 Included within tender 
rates 

 % 

 
 

 
 

Data for the Short Schedule of Cost Components (used only with Option A) 
 

The people rates are 
 

category of person unit  rate 
 

N/A  N/A  N/A 
 

        
 

        
 

        
 

 

 

The information execution plan identified 

in the Contract Data is TBC 




