



Engineering and Construction Short Contract

Contract Data Forms

June 2017

(with amendments January 2023)

Template version history

V 1	Go live template
V 1.1	Reversion to Bidder pack conditions

NEC4 Engineering and Construction Short Contract

A contract between	<div></div> <div></div> <div></div> <div></div> <div></div>
And	<div></div>
For	Refurbishment of the 'Old Wye Bridge Gauging Station'
	Contract Forms <ul style="list-style-type: none">- Contract Data- The <i>Contractor's</i> Offer and <i>Client's</i> Acceptance- Price List- Scope- Site Information

Contract Data

The *Client's* Contract Data

	The <i>Client</i> is	
Name	[REDACTED]	
Address for communications	[REDACTED] [REDACTED] [REDACTED] [REDACTED]	
Address for electronic communications	[REDACTED]	
The <i>works</i> are	Old Wye Bridge Gauging Station Refurbishment	
The <i>site</i> is	Old Wye Bridge Gauging Station, Hereford, HR2 7JE [REDACTED]	
The <i>starting date</i> is	[REDACTED]	
The <i>completion date</i> is	[REDACTED]	
The <i>delay damages</i> are	[REDACTED]	Per day
The <i>period</i> for reply is	[REDACTED]	weeks
The <i>defects date</i> is	[REDACTED]	weeks after Completion

The <i>defects correction period</i> is	■	weeks
The <i>assessment day</i> is	■	■
The <i>retention</i> is	■	%
The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does apply		
The <i>Adjudicator</i> is :		
In the event that a first dispute is referred to adjudication, the referring Party at the same time applies to the Institution of Civil Engineers to appoint an <i>Adjudicator</i> . The application to the Institution includes a copy of this definition of the <i>Adjudicator</i> . The referring Party pays the administrative charge made by the Institution. The person appointed is also <i>Adjudicator</i> for later disputes.		

Contract Data

The *Client's* Contract Data

The interest rate on late payment is		% per complete week of delay.
Insert a rate only if a rate less less than ■ per week of delay has been agreed.		
For any one event, the liability of the <i>Contractor</i> to the <i>Client</i> for loss of or damage to the <i>Client's</i> property is limited to	Contract Price	
The <i>Client</i> provides this insurance	None	
Insurance Table		
Event	Cover	Cover provided until

Loss of or damage to the <i>works</i>		Replacement Cost	The <i>Client's</i> certificate of Completion has been issued
Loss of or damage to Equipment, Plant and Materials		Replacement Cost	The defects Certificate has been issued
The <i>Contractor's</i> liability for loss of or damage to property (except the works, Plant and Materials and Equipment) and for bodily injury to or death of a person (not an employee of the <i>Contractor</i>) arising from or in connection with the <i>Contractor's</i> Providing the Works		Minimum [REDACTED] in respect of every claim without limit to the number of claims	
Liability for death of or bodily injury to employees of the <i>Contractor</i> arising out of and in the course of their employment in connection with this contract		The amount required by the applicable law	
Failure of the <i>Contractor</i> to use the skill and care normally used by professionals providing works similar to the works		Minimum £..... in respect of every claim without limit to the number of claims	6 years following Completion of the whole of the works or earlier termination
The <i>Adjudicator nominating body</i> is		The Institution of Civil Engineers	
The <i>tribunal</i> is		litigation in the courts	
The <i>conditions of contract</i> are the NEC4 Engineering and Construction Short Contract June 2017 (including 2023 amendments) and the following additional conditions			
Only enter details here if additional conditions are required.			
Z1.0	Sub-contracting		
Z1.1	The <i>Contractor</i> submits the name of each proposed subcontractor to the <i>Client</i> for acceptance. A reason for not accepting the subcontractor is that their appointment will not allow the <i>Contractor</i> to Provide the Works. The <i>Contractor</i> does not appoint a proposed subcontractor until the <i>Client</i> has accepted them.		
Z1.2	Payment to subcontractors and suppliers will be no more than 30 days from receipt of a valid invoice.		
Z2.0	[REDACTED] as a regulatory authority		
Z2.1	The [REDACTED] position as a regulatory authority and as <i>Client</i> under the contract is separate and distinct. Actions taken in one capacity are deemed not to be taken in the other.		
Z2.2	Where statutory consents must be obtained from the [REDACTED] in its capacity as a regulatory authority, the <i>Contractor</i> is responsible for obtaining these and paying fees (unless stated otherwise in the Scope). The <i>Client's</i> acceptance of a tender and the <i>Client's</i> instruction or variation of the works does not constitute statutory approval or consent.		
Z2.3	An action by the [REDACTED] as regulatory authority is not in its capacity as <i>Client</i> and is not a compensation event.		
Z3.0	Confidentiality & Publicity		
Z3.1	The <i>Contractor</i> may publicise the works only with the <i>Client's</i> written agreement.		
Z4.0	Correctness of Site Information		

Z4.1	Site Information about the ground, subsoil, ducts, cables, pipes and structures is provided in good faith by the <i>Client</i> but is not warranted correct. The <i>Contractor</i> checks the correctness of any such Site Information they rely on for the purpose of Providing the Works.
Z5.0	The Contracts (Rights of Third Parties) Act 1999
Z5.1	For the purposes of the Contracts (Rights of Third Parties) Act 1999, nothing in this contract confers or purports to confer on a third party any benefit or any right to enforce a term of this contract.
Z6.0	Design
Z6.1	Where design is undertaken, it is the obligation of the <i>Contractor</i> to ensure the use of skill and care normally used by professionals providing similar design services.
Z6.2	The <i>Contractor</i> designs the parts of the works which the Scope states they are to design.
Z6.3	<p>The <i>Contractor</i> submits the particulars of their design as the Scope requires to the <i>Client</i> for acceptance. A reason for not accepting the <i>Contractor's</i> design is that it does not comply with either the Scope or the applicable law.</p> <p>The <i>Contractor</i> does not proceed with the relevant work until the <i>Client</i> has accepted this design.</p>
Z6.4	The <i>Contractor</i> may submit their design for acceptance in parts if the design of each part can be assessed fully.
Z7.0	Change to Compensation Events
Z7.1	<p>Delete the text of Clause 60.1(11) and replace by:</p> <p>The <i>works</i> are affected by any one of the following events</p> <ul style="list-style-type: none"> • War, civil war, rebellion revolution, insurrection, military or usurped power • Strikes, riots and civil commotion not confined to the employees of the <i>Contractor</i> and sub-contractors • Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel • Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device • Natural disaster • Fire and explosion • Impact by aircraft or other device or thing dropped from them
Z8.0	Framework Agreement
Z9.0	Termination
Z9.1	<p>Delete the text of Clause 92.3 and replace with:</p> <p>If the <i>Contractor</i> terminates for Reason 1 or 6, the amount due on termination also includes ■■■ of any excess of a forecast of the amount due at Completion had there been no termination over the amount due on termination assessed as for normal payments.</p>
Z10.0	Data Protection
Z10.1	The requirements of the Data Protection Schedule shall be incorporated into this contract
Z11.0	Liabilities and Insurance



Z11.1	Civil data protection claims and regulatory fines for breaches of Data Protection Legislation are excluded from any limit of liability stated.
Z110	<p>Inflation</p> <p>At the Contract Date the total of the Prices does not include a sum to cover inflation.</p> <p>The total of the Prices [at the Contract Date] shall be adjusted by a fixed number of Price Adjustments.</p> <p>The number of Price Adjustments shall be equal to:</p> <p>The number of months between the Completion Date included at the Contract Date and the Contract Date.</p> <p>The proportion of Price Adjustment shall be equal to:</p> <p>The total of the Prices at the Contract Date / The number of Price Adjustments</p> <p>Each time the amount due is assessed, the Price Adjustment shall be:</p> <p>The proportion of Price Adjustment x [80% x Average Weekly Earnings index (Construction)(AWE) 1 – month rate]</p> <p>The Average Weekly Earnings index (Construction)(AWE) 1 – month rate shall be the value determined by the Office of National Statistics for the applicable month of the amount due assessment</p> <p>Provided always that the fixed number of Price Adjustments has NOT been exceeded.</p> <p>The Price Adjustment adjusts the [Client set] total of the Prices.</p> <p>If a compensation event under this contract omits original Scope covered by the total of the Prices at the Contract Date the Price Adjustments made under this clause shall be corrected accordingly.</p>

Contract Data

The *Contractor's* Contract Data

	The <i>Contractor</i> is	
Name		
Address for communications		
Address for electronic communications		
The <i>fee</i> percentage is		%
The <i>people</i> rates are		
category of person	unit	rate
The <i>published list of Equipment</i> is		
The <i>percentage for adjustment for Equipment</i> is		

The *Contractor's* Offer and *Client's* Acceptance

Signature	
Date	

Price List

Entries in the first four columns in this Price List are made either by the *Client* or the tenderer.

If the *Contractor* is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price Column only: the Unit, Quantity and rate columns being left blank.

If the *Contractor* is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

Item Number	Description	Unit	Quantity	Rate	Price

The method and rules used to compile the Price List are

Civil Engineering Standard Method of Measurement 4th edition (CESMM4) as per the Framework Price Workbook.

Scope

The Scope should be a complete and precise statement of the *Client's* requirements. If it is incomplete or imprecise there is a risk that the *Contractor* will interpret it differently from the *Client's* intention.

1. Description of the *works*

Give a detailed description of what the *Contractor* is required to do and of any work the *Contractor* is to design.

The Old Wye Bridge gauging station, situated to the south of the River Wye in Hereford, is a below required condition asset requiring total refurbishment. The kiosk building, fencing & access steps to the river are in poor condition & need to be replaced.

I [REDACTED]
 [REDACTED]
 [REDACTED]
 I [REDACTED]
 [REDACTED]

1. [REDACTED]
 2. [REDACTED]
 3. [REDACTED]
 4. [REDACTED]

Age Group	Should Take Action (%)	Should Not Take Action (%)
18-29	85	15
30-49	85	15
50-69	85	15
70+	85	15

Age Group	Should Take Action (%)	Should Not Take Action (%)
18-29	95	5
30-49	95	5
50-69	95	5
70+	95	5

- *Contractor* to remove all waste arising from site & recycle in accordance with [REDACTED] policies & procedures.

- No as built drawings are available for the existing site.

2. Drawings

List the drawings that apply to the contract.

Drawing Number	Revision	Title
■	■	■

3. Specifications

List the specifications which apply to the contract.

■	■	■
■	■	■
■	■	■
■	■	■
■	■	■
■	■	■
■	■	■
■	■	■
■	■	■
■	■	■

4. Constraints on how the *Contractor* Provides the Works

State any constraints on the sequence and timing of work and on the methods and conduct of work including the requirements for any work by the *Client*.

Contractor to implement any 3rd party constraints (Asda, Herefordshire council)

Contractor to provide *Client* with programme of works at least 1 week prior to commencing site set up. This is to enable the [REDACTED] to remove gauging equipment from the site & set up temporary gauge nearby while to the work is undertaken.

Working times

The *Contractor* will be permitted to work between 7.30am and 6.00pm on weekdays (Monday to Friday)

5. Requirements for the programme

State whether a programme is required and, if it is, state what form it is to be in, what information is to be shown on it, when it is to be submitted and when it is to be updated.

State what the use of the *works* is intended to be at their Completion as defined in clause 11.2(1).

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

6. Services and other things provided by the *Client*

Describe what the *Client* will provide, such as services (including water and electricity) and “free issue” Plant and Materials and equipment.

Item	Date by which it will be provided
Removal of H&T ancillary equipment	TBC following programme
Installation of H&T ancillary equipment	TBC following programme
<h2>Site Information</h2>	
Provided by the <i>Client</i> to the <i>Contractor</i> as part of Pre-Construction Information document.	

Proposed sub-contractors		
	Name and address of proposed subcontractor	Nature and extent of work
1.	Form of Contract:	
2.	Form of Contract:	
3.	Form of Contract:	

4.	Form of Contract:	
----	-------------------	--