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 ST.HELENS CHAMBER LTD 
 

STARTING POINT 
 

PRELIMINARIES & PRICING SCHEDULE 
 
LOCATION:  Starting Point Property 
ADDRESS: 4 – 6 Hardshaw Street, St Helens, 

Merseyside WA10 1RE 
PROJECT: Internal Refurbishment of Floors 
REFERENCE NUMBER: LOT A 
TENDER PERIOD: 12TH MARCH – 3rd APRIL 2018 
TENDER RETURN DATE 3rd APRIL 2018 
START DATE: 30TH APRIL 2018 
COMPLETION DATE: 1ST JUNE 2018 
CONTRACT PERIOD: 5 WEEKS 
PROJECT LEADER: Paul Fiddler 
DATE: March 2018 
 
 
GENERALLY 
 
 
The Client reserves the right to appoint a separate Contractor for 
the Mechanical works element, [ LOT B ], but the contractor shall 
price up the LOT A document only 
 
The contractor is advised that the tender may be let as two lots, and 
shall allow for profit and attendance for Lot B – Mechanical works, 
should the Client instruct the Principal Contractor to add this to the 
contract. 
 
The Contractor shall note that the items of work described in this 
Specification shall not be deemed to be complete in every detail, and in 
this respect allowance should be made for all incidental work and 
materials that the Contractor sees fit for the proper execution of the 
works. 
 
All dimensions / quantities are approximate only and the Contractor shall 
allow for establishing the exact dimensions on site. 
 
All works to be carried out in accordance with standard Preliminaries and 
Preambles for Minor Works, good building practice and shall comply with 
all current regulations, British Standards, relevant codes of practice and 
manufacturer's recommendations. 
 
The Contractor is advised to visit the site to familiarise themselves with the 
scope of work.  
 
No consideration will be given later to claims by the Contractor arising from 
lack of knowledge of the site. 
 
All specified manufacturers are deemed to be "or equal and prior 
approved".  
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HEALTH AND SAFETY 
 
Specification to be read in conjunction with any drawings and Pre-
Construction Information Form where applicable. 
 
The contractor whose tender is under consideration will be required to 
submit a fully priced Specification and a relevant Method Statement or 
Construction Phase Plan for evaluation, immediately on contact. Failure to 
submit either of these documents will prevent the contractor’s tender from 
being considered.  
 
ASBESTOS  
 
The contractors attention is drawn to the fact that asbestos containing 
materials may be present within the area of work, or in ceiling voids or 
ducting. 
 
It is essential that each contractor on arriving at the premises shall sign in 
and request to see / check the asbestos register available at each premise. 
 
Specific areas of work which require additional attention where access is 
required are: ceiling voids, suspended ceilings, floor ducts, boiler houses 
or heating warm air convectors unless the asbestos register clearly states 
that no asbestos is present, however, care and attention is required at all 
times. 
 
Where the contractors operative believes that ACM’s are present or have 
been disturbed they are to stop work immediately, close off the area and 
inform the Site Manager and Principal Contractor. 
 
PREPARATION & PROTECTION 
 
The Contractor is responsible for ensuring the work is adequately 
cordoned off at all times. Include protection to surroundings and Heras 
safety barriers as required. 
 
Protect internal fixtures and fittings and make good any damage caused 
during the works. 
 
DEBRIS 
 
All rubbish shall be removed from site as it accumulates.  
If skips are required, these should be lockable or removed daily. 
No storing of debris or materials on the premises. 
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ACCESS  
 
All work above floor level must be carried out from access equipment / 
scaffolding to provide a safe working platform. 
 
The access to the unit is restricted in both times for deliveries / collections 
and NO on site parking is available in the vicinity. 

     
 The contractor shall allow within his tender, for a FULL TIME working 

operative, who will be on site for the whole duration of the contract, to liaise 
with the Principal Contractor and to act as the co-ordinator of all trades and 
sub contractors. 
 
The contractor shall allow here for the full cost of this provision, but 
should no amount be declared then it is deemed that the full time 
operative has been allowed for in the tender sum. 
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 SUMMARY    
     
     
1 The contractor shall insert the price for each element of works as shown 

below and no group price will be allowed / considered.    
     
2 Basement Area    
     
A Building Works / Fit Out Works Item   
B Electrical Works Item   
     
3 Ground Floor Area    
     
A Building Works / Fit Out Works Item   
B Electrical Works Item   
     
4 First Floor Area    
     
A Building Works / Fit Out Works Item   
B Electrical Works Item   
     
6 Provisional Sums    
     
     
A Structural Engineer Design Cost Item 750 00 
     
B Structural works as per Engineers Recommendations Item 3000 00 
     
C Glass Balustrade Item 2500 00 
     
D Contingency Sum Item 2000 00 
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

 


