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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework 

CONTRACT DATA 

 
Project Name 

Project Number 

 
Reservoir Panel Engineer Services (North East and Yorkshire) 

ENVIMNE000754 

This contract is made on 05 October 2020 

between the Client and the Consultant 

 
• This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client and the Consultant in 

relation to the Client Support Framework.   The entire Agreement and the following schedules are incorporated into this contract by reference 

 

• Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract. 

 

• The following documents are incorporated into this contract by reference 

PSC Scope - Reservoir Panel Engineer Services (North East and Yorkshire) CSF 

Appendix 1 CSF Table of Reservoirs 

 

 

 
 

Part One - Data provided by the Client 

Statements given in 

all Contracts 

 

1 General The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary 

Options of the NEC4 Professional Service Contract June 2017. 

 
Main 

Option 

Option for resolving and 

avoiding disputes 

 
Secondary Options 

 

X2: Changes in the law 

X9: Transfer of rights 

X10: Information modelling 

X11: Termination by the Client 

X18: Limitation of liability 

Y(UK)1: Project Bank Account 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 
 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 

Z: Additional conditions of contract 

 

The service is Provision of specialist reservoir services 

 

The Client is 
 
 
 
 

Address for communications 

 

Environment Agency 

 

 
 

 
Address for electronic communications 

The Service Manager  is 

Address for communications 
 
 
 
 
 

 
Address for electronic communications 

Environment Agency 

 

 

 

 
The Scope is in 

PSC Scope - Reservoir Panel Engineer Services (North East and Yorkshire) CSF 

 

The language of the contract is English 

 

 

 

 

 

Option E W2 
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The law of the contract is 

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales 

 
The period for reply is 

 
2 weeks 

 
The period for retention is 

 
 

6 years 

 
 

following Completion or earlier termination 

 
The following matters will be included in the Early Warning Register 

 
 
 
 
 

 
Early warning meetings are to be held at intervals no longer than 2 weeks 

 

2 The Consultant's main responsibilities 

 

The key dates and conditions to be met are 

condition to be met key date 

'none set' 'none set' 

'none set' 'none set' 

'none set' 'none set' 

 
The Consultant prepares forecasts of the total Defined Cost plus 

Fee and expenses at intervals no longer than 

 
 

4 weeks 

 

3 Time 
 
 

The starting date is 01 April 2021 

 
The Client provides access to the following persons, places and things 

access access date 

 

 

 
 

The Consultant submits revised programmes at 

intervals no longer than 4 weeks 
 
 

 
The completion date for the whole of the service is 31 March 2025 

 
The period after the Contract Date within which the Consultant is to 

submit a first programme for acceptance is 4 weeks 

 
 
 

4 Quality management 

 

The period after the Contract Date within which the Consultant is to 

submit a quality policy statement and quality plan is 4 weeks 

 
The period between Completion of the whole of the service and the 

defects date is 26 weeks 

 
 
 

5 Payment 

 
 
 

The currency of the contract is the 

The assessment interval is 

 
 
 

£ sterling 

Monthly 

 
The expenses stated by the Client are as stated in Schedule 6. 

 

The interest rate is 
 

2.00% per annum (not less than 2) above the 

Base rate of the Bank of England 

 

The locations for which the Consultant provides a 

charge for the cost of support people and office 

overhead are 

 
 

All UK Offices 

 

The exchange rates are those published in 

on 

 

6 Compensation events 
 

 
These are additional compensation events 

 

1. Managing and mitigating the impact of Covid 19 and working in 

accordance with Public Health England guidance, as may vary from 

time to time, between 1st November 2020 and 31st March 2021 
2. 'not used' 



Classification: Internal# 

Rev 1.7.0a 

 

 

 
 

3. 'not used' 

4. 'not used' 

5. 'not used' 

 

8 Liabilities and insurance 
 
 

These are additional Client's liabilities 

1. 'not used' 

2. 'not used' 

3. 'not used' 

 
The minimum amount of cover and the periods for which the Consultant maintains insurance are 

 
EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION 

The Consultant's failure to  £5 million in respect of 12 years 

use the skill and care 

normally used by 

professionals providing 

services similar to the 

service 

each claim, without limit to 

the number of claims 

 

Loss of or damage to 

property and liability for 

Which ever is the greater 

of £5m or the amount 

12 months 

bodily injury to or death of  required by law in respect  

a person (not an employee  of each claim, without limit 

of the Consultant) arising 

from or in connection with 

the Consultant Providing 

the Service 

to the number of claims 

 
Death of or bodily injury to Which ever is the greater For the period required by 

employees of the 

Consultant arising out of 

and in the course of their 

employment in connection 

with the contract 

of £5m or the amount 

required by law in respect 

of each claim, without limit 

to the number of claims 

law 

 
The Consultant's total liability to the Client for all 

matters arising under or in connection with the 

contract, other than the excluded matters is limited to 

 
£5 million 

 

Resolving and avoiding disputes 

 

The tribunal is litigation in the courts 

 
The Adjudicator is 

 
Address for communications 

 
 
 
 
 

 
Address for electronic communications 

 
'to be confirmed' 

'to be confirmed' 

 
 
 
 

'to be confirmed' 

 
The Adjudicator nominating body is 

 
The Institution of Civil Engineers 

 
Z Clauses 

 
Z1 Disputes 
Delete existing clause W2.1 

 

 

Z2 Prevention 
The text of clause 18 Prevention is deleted. 

Delete the text of clause 60.1(12) and replace with: 

The service is affected by any of the following events 

• War, civil war, rebellion, revolution, insurrection, military or usurped power; 

• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 

• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel, 

• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 

• Natural disaster, 

• Fire and explosion, 

• Impact by aircraft or other aerial device or thing dropped from them. 
 

 
Z3 Disallowed Costs 
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In second bullet of 11.2 (18) add: 

(including compensation events with the Subcontractor, i e. payment for work that should not have been undertaken). 

Add the following additional bullets after 'and the cost of ' : 

• Mistakes or delays caused by the Consultant ’s failure to follow standards in Scopes/quality plans. 

• Reorganisation of the Consultant 's project team. 

• Additional costs or delays incurred due to Consultant ’s failure to comply with published and known guidance or document formats. 

• Exceeding the Scope without prior instruction that leads to abortive cost 

• Re-working of documents due to inadequate QA prior to submission, i e. grammatical, factual arithmetical or design errors. 

• Production or preparation of self-promotional material. 

• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value) 

• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager 

• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the  Service Manager 

• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager 

• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance. 

• Costs associated with rectifications that are due to Consultant error or omission. 

• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ’s involvement 

• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 

• Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan 

• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit 
When appointing Consultants on a secondment basis only: 

 
Add clause 19 

19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising 

directly or indirectly out of the activities of the Consultant in providing the services save where such claims, in the reasonable opinion of the Client , arise from or are contributed to by: 

 
19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ; 

or 

19.1.2 The Consultant has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s duties as defined by the Service Manager . 

Z6 The Schedule of Cost Components 

The Schedule of Cost Components are as detailed in the Framework Schedule 6. 

 

Z7 Linked contracts 

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract 

or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme. 

 
Z8 Requirement for Invoice 

Insert the following sentence at the end of clause 51.1: 

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the  Service Manager’s certificate. 

Delete existing clause 51.2 and insert the following: 

 
51.2 Each certified payment is made by the later of 

• one week after the paying Party receives an invoice from the other Party and 

• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. 

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is 

assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is 

made 

Z9 Conflict of Interest 

The Consultant  immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the  Consultant  (including without limitation  

its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to   

remove the conflict of interest to the satisfaction of the Client , the Client, in its sole discretion, may terminate this Contract. 

 
Z10 Change in Control 
The Consultant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control 

and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without 

compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the  Client becomes 

aware of the Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is 

defined as per the Deed of Agreement, Z14.4. 

 
Z11 Rate Increase Provision 
Contracts with a duration of less than two years, which are extended over this duration by the Service Manager due to Client Scope increases, may apply a rate review as follows. The 

Consultant will charge the Client the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 

6), the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate. 

 

Z12 Waiver 

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with 

express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 

waiver or dimunition of the obligations established by the Contract. 
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Secondary Options 
 

OPTION X2: Changes in the law 

 

The law of the project is the law of England and Wales, subject to the jurisdiction of the 

courts of England and Wales 

 

 

 

 

OPTION X10: Information modelling 

 

The period after the Contract Date within which the Consultant is to submit a first 

Information Execution Plan for acceptance is 2 

OPTION X18: Limitation of liability 

The Consultant's liability to the Client for indirect or consequential loss is limited to 

 
£5,000,000 

 
The Consultant's liability to the Client for Defects that are not found until after the defects date is 

limited to 

 
£5,000,000 

 

The end of liability date is 6 Years 

Completion of the whole of the service 

after the 

 

 
 

Y(UK)1:Project Bank Account 
 

The Consultant is to pay any bank charges made and to be paid any interest paid by the 

project bank 
 

 

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996 
 

The period for payment is 14 Days after the date on which payment becomes due 
 

 

 
 

 

 
Y(UK3): The Contracts ( Rights of Third Parties Act) 1999 

 

term beneficiary 
 

 

 

 

 

 

 

term beneficiary 
 

The provisions of 

Y(UK)1 
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Part Two - Data provided by the Consultant 

Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 
 

1 General 
 

The Consultant  is 

 
Name and company number 

Address for communications 

 

 

 

 

 
 

Address for electronic communications 

 

 
The fee percentage is 

 

 

 

 
The key persons are 

 
Name (1) 

Job 

Responsibilities 

Qualifications 

Experience 

 
The key persons are 

 
Name (2) 

Job 

Responsibilities 

Qualifications 

Experience 

 
The key persons are 

 
Name (3) 

Job 

Responsibilities 

Qualifications 

Experience 

 
The key persons are 

 
Name (4) 

Job 

Responsibilities 

Qualifications 

Experience 

 
The key persons are 

 
Name (5) 

Job 

Responsibilities 

Qualifications 

Experience 

 
The key persons are 

 
Name (6) 

Job 

Responsibilities 

Qualifications 

Experience 

 

 

 

Jacobs UK Ltd 

 

 
 
 

 

 

  
 
 
 
 
 

  

Project Manager 

Project management 

see CV 

see CV 

 
 
 

 

Supervising Engineer 

Supervising Engineer 

see CV 

see CV 

 
 
 

 

 & Inspecting Engineer 

Supervising Engineer & Inspecting Engineer 

see CV 

see CV 

 
 
 

 

Inspecting Engineer 

Inspecting Engineer 

see CV 

see CV 

 Option E 

 

d 
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The key persons are 
 

Name (7) 

Job 

Responsibilities 

Qualifications 

Experience 

 

 

 
The following matters will be included in the Early Warning Register 

CSF Table of Reservoirs (Appendix A), reservoir allocation list & associated 

 
 
 
 
 
 
 

3 Time 
 

The programme identified in the Contract Data is 

 
TBC 

 
Resolving and avoiding disputes 

 

The Senior Representatives of the Consultant are 

 
Name (1) 

Address for communications 

 

 

M

 
Address for electronic communications 

 

 
 

Name (2) 

Address for communications 
 

  

 
 

Address for electronic communications 
 

 
 

X10: Information Modelling 
 

The information execution plan identified in the Contract Data is 

TBC 

 

Y(UK)1: Project Bank Account 

 

The project bank is 

N/A 

 
named suppliers are 
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Contract Execution 
Client execution 

Signed under hand by for and on behalf of the Environment Agency 

Signature Role 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Consultant execution 

 
Consultant execution 

Signed under hand by for and on behalf of 
 
 
 

 
Role 

 




