           OFFICIAL SENSITIVE (when complete)                        Schedule 3 

(Tasking Order Form)

Schedule 3 (Tasking Order Form)
DRAFT
	Tasking Identification 

	Unique Tasking Order Number
	FTS/DE/ARTY/002 
	Version No. & Date


	V.01
29/09/2016

	FATS Business Case Number
	Original FBC6077    

(FATS team supplied)
	Unique Reference Number
	N/A

	Project  /  Equipment for which task is in support
	Dismounted – Joint Fires Integrator
	UOR
	N/A


	Task Title
	Specialist technical support for the production of the Dismounted – Joint Fires Integrator (D-JFI) System Requirements Document (SRD) and Integrated Test, Evaluation and Acceptance Plan (ITEAP) 

	
	

	

	NCAs Selected  (in accordance with MKM search)
	    NCA Numbers:   As per attached MKM search.

	
	

	Please refer  to FATS Customer Guidance for definition of Work Category

	

	Directorate & PT / Organisation Title
	Artillery Systems
	Supplier Name 
	     


	PT Leader/ Project Manager
	Andrew Ellis
	Post 
	     

	Post 
	DES LE AVP-Arty-DJFI-PM
	Address 
	     

	Address
	Elm 3A, #1003
	
	     

	
	Abbey Wood South
	
	     

	
	Bristol
	
	     

	Postcode
	BS34 8JH
	Postcode
	     

	Telephone / Fax No
	030 679 89148
	Telephone / Fax No
	     

	E-mail
	DESLEAVP-ARTY-DJFI-PM@mod.uk
	E-mail
	     

	UIN & RAC 
	P5192J

NPF001
	CPV Code
	


	Date Draft Tasking Order Issued
	29/09/2016
	
	Deadline for Authority’s receipt of Contractor’s 

response to the Draft Tasking Order
	19/10/2016


1.
Schedule of Requirements
	Item No
	Description
	Firm Price

  £  (Ex VAT)

	     1
	Production of a completed System Requirement Document (SRD) in accordance with Annex A – Statement of Work.
	

	     2
	Production of a completed Integrated Test Evaluation and Acceptance Plan (ITEAP) in accordance with Annex A – Statement of Work.
	

	     3
	Production of fortnightly progress reports on the production of the SRD and ITEAP in accordance with Annex A – Statement of Work.
	

	4
	Attendance at monthly progress review meetings in accordance with Annex A – Statement of Work.
	


STATEMENT OF REQUIREMENT

	Unique Tasking Order Number:
FTS/DE/ARTY/002
	Issue Number & Date:
V.01 29/09/2016
	Unique Reference Number:
N/A

	Task Title: 
Specialist technical support for the production of a completed SRD and ITEAP for D-JFI.

	Brief Description of Task:
- The production of draft SRD and ITEAP documents resulting in delivery of a completed and final SRD and ITEAP. This will be completed in accordance with the Statement of Work at Annex A to this Tasking Form.
- Production of fortnightly progress reports.

- Attendance at monthly progress meetings.  

	Background/Justification:

D-JFI is a Cat B project to enhance and replace the in-service Joint Fires Integrator. This task will produce a Systems Requirement Document (SRD) that will enable the requirement described in the approved User Requirement Document (URD) to be delivered under contract and an Integrated Test Evaluation and Acceptance Plan (ITEAP) that will enable the tendered solutions to be evaluated. Early delivery of the Key System Requirements will be used to inform the issue of the Dynamic Pre-Qualification Questionnaire. LEOC does not have the capacity to deliver the SRD organically and therefore it is necessary to obtain this from the market.

	Activities to be Undertaken:

Production of a completed and endorsed SRD and ITEAP. This will include:

- Technical input to create SR’s, clear and coherent threshold and objective Measure Of Performance to create ITEAP information on each System Requirement (SR), testing and demonstrating the ITEAP.  
- Logistic input to create defence support SR’s and sustainable SR’s, create ITEAP framework against the logistic SR’s. 
There is also a requirement for fortnightly progress reports to be submitted to the D-JFI Project Manager and monthly progress meetings.

	Deliverables option 1:

Deliverable

Date Due

Description

1. SRD 1st Draft

15 Nov 16
1. Identification of Key System Requirements (KSRs) and Priority 1 SRs

2. Framework Document Complete in MS Word 2010 and in line with ASG

2. SRD 2nd Draft

14 Dec 16
1. KSRs and Priority 1 SRs complete to support DPQQ

3. ITEAP 1st Draft

14 Dec 16

1. Outline ITEAP complete

2. Framework document complete in MS Word 2010 and in line with ASG

4. SRD Complete, reviewed and accepted

31 Jan 17

1. All system requirements articulated with threshold and objective MOP

5. ITEAP Complete, reviewed and accepted

31 Jan 17

1. ITEAP complete ensuring alignment between URs and SRS.

Deliverables option 2:

Deliverable

Date Due

Description

1. SRD 1st Draft

30 Nov 16

1. Identification of Key System Requirements (KSRs) and Priority 1 SRs

2. Framework Document Complete in MS Word 2010 and in line with ASG

2. SRD 2nd Draft

31 Dec 16

1. KSRs and Priority 1 SRs complete to support DPQQ

3. ITEAP 1st Draft

31 Dec 16

1. Outline ITEAP complete

2. Framework document complete in MS Word 2010 and in line with ASG

4. SRD Complete, reviewed and accepted

31 Mar 17

1. All system requirements articulated with threshold and objective MOP

5. ITEAP Complete, reviewed and accepted

31 Mar 17

1. ITEAP complete ensuring alignment between URs and SRS.

The Contractor shall submit their completed SRD and ITEAP documents no later than 10 working days prior to the date of the final deliverable to allow for Authority review and acceptance. This should be articulated in the schedule which is to be submitted as part of the Tender return. 
The Contractor shall provide plans for both deliverable options (Contractor’s Plan) to demonstrate how they will meet the deliverables listed within the Statement of Requirement, each to include assumptions, a resourced schedule showing dependencies, and a risk register showing the necessary mitigations that will enable the required delivery dates to be met. Please note only one option will be chosen by the Authority.
The Contractor must be able to meet the Authority’s’ required delivery dates, for both deliverable options above, for all deliverables and identify the high risk deliverables.

	Key Project Indicators (KPIs):

	Government Furnished Assets 
N/A
(GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 07/10)& 694 (Edn 02/12)):


	Additional Quality Requirements & Standards:

N/A
See AOF Quality Assurance Website: www.aof.dii.r.mil.uk/aofcontent/tactical/ppm/content/quality.htm
	Timescale:
Contract Commencement Date: 19/10/2016
Contract Expiry Date:  31st March 2017

	Project Manager: Andrew Ellis
Signature:
Signed on Original




Date:   29/09/2016


	2. Order Conditions 
All conditions of the framework shall apply as supplemented by the terms selected below.  The two sets of conditions become a binding contract at the time of signature on the Schedule.


	Type of Contract

	Competitive

Competitive Award Criteria & Weightings


	 FORMCHECKBOX 

As stated in the Invitation to Tender

	Reverse Auction used?
	 FORMCHECKBOX 



	Single Source
	 FORMCHECKBOX 




	General Conditions

	DEFCON 624 (Edn 04/10) – Use of Asbestos in Arms, Munitions or War Materials
	 FORMCHECKBOX 

	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure
	 FORMCHECKBOX 


	DEFCON 176A (Edn 06/08) - MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)
	 FORMCHECKBOX 

	Additional Conditions

(Refer to conditions that have been added at Annex D to this Schedule 3 (Tasking Order Form)) 
	 FORMCHECKBOX 


	Choose one of the following:

	DEFCON 92 (Edn 08/90) – Failure of Performance
	 FORMCHECKBOX 

	DEFCON 514 (Edn 08/15) – Material Breach
	 FORMCHECKBOX 


	

	Special Indemnity Conditions 

	DEFCON 661 (Edn 10/06) – War Risk Indemnity
	 FORMCHECKBOX 


	DEFCON 661A (Edn 05/02) – War Indemnity Risk ( Alternative Version)


	 FORMCHECKBOX 


	DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products
	 FORMCHECKBOX 


	DEFCON 638 (Edn 12/08) – Flights Liability and Indemnity
	 FORMCHECKBOX 


	

	Pricing Conditions Required 

	Firm Priced at Outset (this applies to all tasks other than by exception)
	      FORMCHECKBOX 


	For single source tasks valued below £5M, the following conditions shall apply:

DEFCON 127 (Edn 12/14) – Price Fixing Condition for Contracts of a Lesser Value

DEFCON 812 (Edn 12/14) – Single Source Open Book

DEFCON 815 (Edn 04/15) – Contract Pricing Statement – Single Source Non-qualifying contracts 
	     FORMCHECKBOX 


	Exceptionally, if other than Firm Priced at Outset (include additional conditions in attachment & complete Appendix 4)
	 FORMCHECKBOX 



	Payment Terms 

(Use of P2P and Payment on Completion are the default)

	DEFCON 522J (Edn 05/03) – Payment under P2P
(If applicable attach completed Form 522A)


	 FORMCHECKBOX 

	DEFCON 693 (Edn 04/06) – Government Procurement Card
	 FORMCHECKBOX 


	DEFCON 643 (Edn 07/04) – Price Fixing (for use in Max price tasks above £250k)
	 FORMCHECKBOX 

	Milestone/Stage Payments

(see DEFCON 649 (Edn 07/99) below)
	 FORMCHECKBOX 


	DEFCON 127 (Edn 10/04) – Price Fixing Condition for Contracts of Lesser Value (for use in Max price tasks below £250k)
	 FORMCHECKBOX 

	DEFCON 649 (Edn 07/99) – Vesting

(applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)
	 FORMCHECKBOX 



	DEFCON 5J (Edn 03/15) – Unique Identifiers
	 FORMCHECKBOX 

	DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)
	 FORMCHECKBOX 


	Alternative Payment Arrangements Required

(Where payment cannot be made through the MOD invoice payment department (eg for tasks placed by other Government departments), please provide full details of the payment procedure to be followed, as an attachment to this tasking form) 
	 FORMCHECKBOX 


	
	

	Milestone/Stage Payments 
N/A – Payment will be paid upon satisfactory completion.

	Milestone/Stage No
	Key Deliverable
	Due Date
	%
	Value £k (ex VAT)

	1
	
	
	
	

	2
	
	
	
	

	3
	
	
	
	

	4
	
	
	
	

	5
	
	
	
	

	6
	
	
	
	

	7
	
	
	
	

	8
	
	
	
	

	FINAL (Payment should be subject to a reasonable retention based on % of total cost)
	Satisfactory delivery of all work under the contract


	
	
	


	Intellectual Property Rights 

Completion of this section is mandatory.  Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.

	DEFCON 

                                                                
	Tick    As Applicable
	Tasking Order Line Item

( tick as appropriate)

	If DEFCON 703 does not apply then select either:

	DEFCON 705 (Edn 11/02)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	OR:

	DEFCON 14 Edn 11/05, 15  21 ,126 Edn 11/06 & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 Edn 11/05,

16 Edn 10/04, 21 & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 Edn 11/05,
90 Edn 11/06 & 126 Edn 11/06)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05), 

91 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	Other, as specified in a special IPR condition to be applied to the Tasking Order
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	No intellectual property conditions apply (refer to DIPR before ticking this box).

	 FORMCHECKBOX 




	Issue of Government Stores 

	DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment  


	 FORMCHECKBOX 



	Controlled Information

	Issue of Controlled Information (subject Condition 50 of Schedule 1)
(if ticked then list Controlled Information and attach list to Tasking Form)
	 FORMCHECKBOX 



	Payment of Customs Duty – select one box only

	DEFCON 619A (Edn 09/97) - Customs Duty Drawback
	 FORMCHECKBOX 

	Issue of Certificate in accordance with EU (Council) Regulation 150/2003
	 FORMCHECKBOX 



	Progress Reports 

	If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.
	 FORMCHECKBOX 
 FORMCHECKBOX 

	DEFCON 642 (Edn 06/97) – Progress Meetings
	 FORMCHECKBOX 
 FORMCHECKBOX 

	Frequency required
	 FORMCHECKBOX 
Progress Reports will be fortnightly

	Brief Description
	Please see the Statement of Work at Annex A which shall detail what each progress report shall cover.


	Transport – select one box only
	
	

	DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)
	 FORMCHECKBOX 

	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)
	 FORMCHECKBOX 



	Liquidated Damages applicable? 

(Refer to Condition 46 of Schedule 1)                                                                                                            FORMCHECKBOX 


	Task Item 1                               £      per day/week/month up to a maximum of £     
Task Item 2                               £      per day/week/month up to a maximum of £     
Task Item 3                               £      per day/week/month up to a maximum of £     
Task Item 4                               £      per day/week/month up to a maximum of £     
Task Item 5                               £      per day/week/month up to a maximum of £     
Force Majeure
Maximum period of extension of time in the case of a Force Majeure Event      
	


	Quality Assurance Conditions

According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:

	AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production
	 FORMCHECKBOX 


	Deliverable Quality Plan requirements
	

	DEFCON 602A (Edn 12/06) - Quality Assurance with Quality Plan
	 FORMCHECKBOX 

	DEFCON 602B (Edn 12/06) - Quality Assurance without Quality Plan
	 FORMCHECKBOX 


	AQAP 2105 – NATO Requirements for Delivering Quality Plans
	 FORMCHECKBOX 


	Software Quality Assurance requirements
	

	AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
	 FORMCHECKBOX 


	Air Environment Quality Assurance requirements
	


	Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)
	 FORMCHECKBOX 


	Relevant MAA Regulatory Publications (See attachment for details)
	 FORMCHECKBOX 


	Additional Quality Requirements (See attachment for details)
	 FORMCHECKBOX 


	Warranty

	Express Warranty (See attachment for details)
	 FORMCHECKBOX 

	Warranty – remedies implied by general law 
	 FORMCHECKBOX 



	Security

	DEFCON 659 (Edn 11/14) – Security Measures

 
	 FORMCHECKBOX 



3. Price  

	TOTAL CONTRACT PRICE
	TYPE OF PRICING

	     
	     


4. Authority Tasking Order Commercial Officer Authorisation 
	Name
	Katie Court

	Position
	DES LE AVP-Arty-Comrcl-Mgr2b

	Signature
	

	Date
	     
	Telephone Number  
	030-679-71006


5. Acknowledgement by supplier 
	Name
	     

	Position
	     

	Signature
	

	Date
	     
	Telephone Number  
	     


6. Record of Authorised Changes 

	Change Issue Number
	Date of Issue
	Comments / Reason for change

	     
	     
	     

	     
	     
	     

	     
	     
	     


7. Final Administration

Where the output of any research or study is a Technical Report, the Report is to be completed in accordance with the current version of the ATHENA Defence Research Reports Specification  - ‘Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence’. MOD Customers may obtain this document via the www.dstl.gov.uk.  The Contractor shall send a copy of the report on CD ROM in unlocked pdf.format to:
Dstl Knowledge & Information Services, 

Bldg 247, 

Dstl Porton Down, 

Salisbury

Wilts SP4 0JQ. 

Tel: 01980 613971

Any staff on DII can search the ATHENA system via the online science gateway to ascertain if particular research or a study already exists.  Access can be requested utilising a password (supplied) via this link: http://osg.dstl.r.mil.uk/SignIn/SignIn.aspx/
On receipt of the order acknowledgement from the Contractor, the Authority’s Commercial Manager (who placed the task) must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 07/12) to:

DGFM-FMSSC

Walker House 

Exchange Flags 

Liverpool

L2 3YL

A copy of the acknowledged final tasking order form must be sent by the Authority’s Commercial Manager (who placed the task) electronically to the FATS team at the following address:

DESComrclCC-FATSCases@mod.uk 

However, if this is not possible, please send a hard copy to:
DES Comrcl CC/FATS Cases
Larch Level 0 #2017
MOD Abbey Wood South

Bristol

BS34 8JH
ANNEX A to FTS/DE/ARTY/002
 (Version 1)
Statement of Work for a System Requirements Document (SRD) and an Integrated Test, Acceptance and Evaluation Plan (ITEAP)

1. The Authority has a requirement for the provision of technical support for the production of SRD and ITEAP documents to support the D-JFI project. 
2. The Contractor shall report to the D-JFI Project Manager.

3. The Contractor shall submit all deliverables to the D-JFI Project Manager for approval.

4. The Contractor shall produce a complete SRD that reflects the following key characteristics:

a. The Contractor shall identify all System Requirements (SRs) necessary to deliver the User Requirements (URs).

b. The Contractor shall produce clear and distinctive threshold and objective Measures of Performance (MOPs). 
c. The Authority will provide access to relevant Subject Matter Experts, in accordance with the Contractors plan.  

d. The Contractor shall construct the SRD using the DOORS software package.

5. The Contractor shall produce a complete ITEAP that reflects the following key characteristics:

e. Support Maturity Levels (SML) against the ITEAP information to support testing and demonstrating in accordance with JSP 886 Defence Logistics Support Chain Manual.

f. The Contractor shall create ITEAP information for each SR ensuring alignment,  coherence and traceability between the URD via the SRD to the ITEAP.
g. The Contractor shall propose and justify methods to be used for testing and demonstrating against each SML within the SRD.
h. The Contractor shall create an ITEAP framework against the System Requirements including test, demonstration and evaluation criteria to support the Preliminary Design Review (PDR), Critical Design Review (CDR) and Logistic Support Date (LSD).

i. The ITEAP shall address Support Analysis functional and physical test activities to achieve mission success relating to:

(1) Reliability
(2) Maintainability
(3) Availability
(4) Support Efficiency
(5) Support Sustainability
(6) Support Agility
6. The Contractor shall present both the SRD and ITEAP in Microsoft Word 2010 format. 
7. The Contractor shall present both the SRD and ITEAP in accordance with Joint Service Publication 101 - Defence Writing.

8. The Contractor shall construct both the SRD and ITEAP in accordance with the MOD’s Acquisition System Guidance.

SRD ASG Link:

https://www.aof.mod.uk/aofcontent/tactical/randa/content/srdstructure.htm?zoom_highlight=
ITEAP ASG Link:

https://www.aof.mod.uk/aofcontent/tactical/randa/content/iteaprocess.htm?zoom_highlight=
9. The Contractor shall provide fortnightly progress updates on the SRD and ITEAP work to the D-JFI Project Manager by email. The progress reports shall be split into SRD and ITEAP sections which shall each cover the following:

SRD:

a. Personnel working on the task.

b. Recent activities

c. Current activities

d. Planned activities.

e. Timeline /Schedule update

f. Present evidence of progress on SRD:


(1) Part 1: General Description


(2) Part 2: Key System Requirements


(3) Part 3: Individual Systems Requirements and Constraints (latest DOORS print out)


(4) Part 4: Context Documents


(5) Part 5: Glossary

g. Risks, Opportunities and Issues

h. Clarification required from Project Team

ITEAP:

a. Personnel working on the task.

b. Recent activities

c. Current activities

d. Planned activities

e. Timeline/ Schedule update

f. Present evidence of progress on SRD:


(1) Section 1: Introduction


(2) Section 2: Acceptance Strategy


(3) Section 3: Stakeholders 


(4) Section 4: T&E Strategy


(5) Section 5: Glossary

g. Risks, Opportunities and Issues


h. Clarification required from Project Team.

10. The Contractor shall attend face-to-face monthly progress review meetings with the D-JFI Project Manager to provide updates on the SRD and ITEAP work.
11. The Contractor shall note that the Authority asserts ownership of the Intellectual Property Rights over all material developed and output under this tasking and the Authority shall be free to use and distribute the outputs without reference to the Contractor.
ANNEX B to FTS/DE/ARTY/002
 (Version 1)

ACCEPTANCE CRITERIA

TO BE DEFINED POST CONTRACT AWARD

APPENDIX 1 to FTS/DE/ARTY/002
 (Version 1)

CONFIDENTIALITY AGREEMENT
The provisions of this Clause are supplemental to DEFCON 531 (Edn 11/14)
1 Both DEFCON 531 and the provisions of this Clause apply to:

(A) This Tasking Order;

(B) Any Information disclosed by either party prior to the issue of a draft Tasking Order and in contemplation of Work being placed by the Authority under a Tasking Order; and

(C)  Any Task placed under this Agreement, provided that Information provided to a party for the purpose of tendering for a Tasking Order shall only be used for that tendering purpose, and Information provided to a party for performing a Task placed on it under this Agreement shall only be used for the performance of that Task.

2 Subject to its requirements of continued access to Information necessary to exercise its rights of disclosure and use hereunder including under any Tasking Order, and to the obligations set out herein in respect of any Controlled Information (Definition in Clause 42 Schedule 1), the recipient of any Information shall:

(A)  Upon the expiry or termination of the Agreement; or

(B) Upon the expiry or termination of any Tasking Order (for the purposes of which Information is disclosed); or

(C) If the Authority decides not to proceed with the issue of a Tasking Order (for the purposes of which Information is disclosed),

in accordance with any reasonable directions given and/or a reasonable request made by the other party promptly: 

(1)   Return to the other party the Information and all copies thereof; or 

(2)   Take such other measures in respect of the Information and all copies thereof as may be required elsewhere in the Tasking Order.

3 The provisions of DEFCON 531 and of this Clause shall survive the expiry or termination of the Agreement or any Tasking Order in accordance with 2(A) or 2(B) or the decision not to proceed in accordance with 2(C).

 APPENDIX 2 to FTS/DE/ARTY/002
(Version 1)

PRICE SUMMARY
	Supplier price summary: To be completed by the supplier in support of a quotation provided in response to an ITT for the requirement captured on the above Draft Tasking Order Form.  

	1. To:     

	2. From:      


	Date of submission:



	In response to your request for a quotation

reference FTS/STS /       
	Dated       

	
	

	*The work can be undertaken and our detailed response is attached.  FORMCHECKBOX 

*We are unable to provide the resources/deliverables identified on this occasion.  FORMCHECKBOX 

(* Check box as appropriate)

	

	Signed:
	
	Name: (Block Capitals)     

	Date:
	     
	     

	
	

	2. 
	Task title):       

	3.
	Unique Reference Number:       

	4.
	Start Date:
	     
	Completion Date:
	     


	5a. Quotation

	Broad Capability Area No.
	
Grade

	Hourly rate quoted at ITT
	Hourly rate quoted for this task
	Reduction on original ITT rate
	No of Hours
	Total

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	
	
	

	5b. Travel


	Rail                    
	Unit cost

     
	Number of Journeys / Miles

     
	Total

     

	
	Motor Mileage (max price per mile)
	£0.25 (inc VAT)
	     
	     

	
	Air
	     
	     
	     

	
	Sea
	     
	     
	     

	5c. Subsistence
	Estimated expenditure on:     

Accommodation                                                        
	Unit cost

     
	Number of Night/Days

                 
	Total

     

	
	Meals
	     
	     
	     

	
	Misc (please state below)
	     
	     
	     

	
	
	The above T&S costs relate to the period       to      

	5d.Other Costs


	            Sub-contractor Price

 Sub-Contractor Details
	     
     


	
	Materials


	     

	
	Other (Please provide details below)
	

	
	Description
	Cost

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	Total  Price 
	
	       (excl. VAT)
	

	


 APPENDIX 3 to FTS/DE/ARTY/002
(Version 1)

DEFFORM 111 (Edn 02/16) – ADDRESS AND OTHER INFORMATION
	DEFFORM 111

(Edn 02/16)
Appendix - Addresses and Other Information

	
	1. Commercial Officer
Name: DES LE AVP-Arty-Comrcl-Mgr2b
Address: Elm 3A #1003

MOD Abbey Wood
Bristol, BS34 8JH
Email: DESLEAVP-Arty-Comrcl-Mgr2b@mod.uk
( 030 79 71006
	
	8. Public Accounting Authority
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD

( 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is available)

Name: DES LE AVP-ARTY-D-JFI-PM
Address: Elm 3A #1003

MOD Abbey Wood

Bristol, BS34 8JH

Email: DESLEAVP-ARTY-DJFI-PM@mod.uk
( 030 6679 89148
	
	9.  Consignment Instructions
The items are to be consigned as follows:

Deliverables as per the Statement of Requirement within the Tasking Form.

	

	

	
	3. Packaging Approving Authority
 (Where no address is shown please contact the Project Team in Box 2)
DES LE AVP-ARTY-DJFI-PM

Elm 3A, #1003

MOD, Abbey Wood

Bristol, BS34 8JH

( 030 679 89148


	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply/Support Management Branch or JIGSAW Order Manager:

(:

   (b) U.I.N. P5192J

	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from
DES LE AVP-ARTY-DJFI-PM
 Elm 3A #1003
Abbey Wood
Bristol, BS34 8JH

Email:DESLEAVP-ARTY-DJFI-PM@mod.uk

	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence

( 0151-242-2000

DBS Finance

Walker House, Exchange Flags
Fax:  0151-242-2809

Liverpool, L2 3YL                    Website is: 
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing

	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to
N/A
(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://dstan.mod.uk [extranet, registration needed].
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can also be obtained from the MOD Internet Website; https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	


APPENDIX 4 to FTS/DE/ARTY/002

(Version 1)
DEFFORM 539A (Edn 08/13) – CONTRACTOR’S COMMERCIALLY SENSITIVE INFORMATION

	ITT Ref No:     


	Description of Contractor’s Commercially Sensitive Information:

     


	Cross Reference(s) to location of sensitive information in Tender:

     


	Explanation of Sensitivity:

      


	Details of potential harm resulting from disclosure:

     


	Period of Confidence (if applicable):      


	Contact Details for Transparency / Freedom of Information matters:
Name:      
Position:      
Address:      
Telephone Number:      
Email Address:      


Error! Unknown document property name.

DocProperty "ssAsset"Error! Unknown document property name.

Error! Unknown document property name.Error! Unknown document property name.

If "" = "Y" "



Printed 13 April 1999"


47
2
V1


