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NEC4 Engineering and Construction

Short Contract

A contract between

And

For | Forge Mill Reservoir PSRA Pedestrian Barriers.

Contract Forms

- Contract Data

- The Contractor’s Offer and Client’s Acceptance
- Price List

- Scope

- Site Information
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Contract Data

The Client’s Contract Data

The Client is

Name

Address for communications

Address for electronic communications

The works are | Forge Mill Reservoir PSRA Pedestrian Barriers.

The site is

The starting date is

The completion date is

The delay damages are Per day

The period for reply is weeks

The defects date is weeks after Completion

The defects correction period is weeks

The assessment day is of each month

The retention is %
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The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does apply

The Adjudicator is :

In the event that a first dispute is referred to adjudication, the referring Party at the same time applies to the
Institution of Civil Engineers to appoint an Adjudicator. The application to the Institution includes a copy of this
definition of the Adjudicator. The referring Party pays the administrative charge made by the Institution. The
person appointed is also Adjudicator for later disputes.

Contract Data

The Client’s Contract Data

The interest rate on late payment is

% per complete week of delay.

Insert a rate only if a rate less less than [ per week of delay has been agreed.

to

For any one event, the liability of the
Contractor to the Client for loss of or
damage to the Client’s property is limited

Contract Price

The Client provides this insurance

None

Insurance Table

Event Cover Cover provided until

Loss of or damage to the works Replacement Cost The Client’s certificate of
Completion has been
issued

Loss of or damage to Equipment, Plant and Materials Replacement Cost The defepts Certificate

The Contractor’s liability for loss of or damage to property | Minimum | " has been issued

(except the works, Plant and Materials and Equipment) | respect of every claim
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and for bodily injury to or death of a person (not an | without Ilimit to the
employee of the Contractor) arising from or in connection | number of claims
with the Contractor’s Providing the Works

Liability for death of or bodily injury to employees of the | The amount required by
Contractor arising out of and in the course of their | the applicable law
employment in connection with this contract

Failure of the Contractor to use the skill and care normally | Minimum £.......... in| 6 years following
used by professionals providing works similar to the works | respect of every claim | Completion of the whole

without Ilimit to the | of the works or earlier

number of claims termination
The Adjudicator nominating body is The Institution of Civil Engineers
The tribunal is litigation in the courts

The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017 (including
2023 amendments) and the following additional conditions

Only enter details here if additional conditions are required.

Z1.0 Sub-contracting

Z11 The Contractor submits the name of each proposed subcontractor to the Client for acceptance. A
reason for not accepting the subcontractor is that their appointment will not allow the Contractor to
Provide the Works. The Contractor does not appoint a proposed subcontractor until the Client has
accepted them.

Z1.2 Payment to subcontractors and suppliers will be no more than 30 days from receipt of a valid invoice.

220 I s 2 regulatory authority

Z21 The position as a regulatory authority and as Client under the contract is
separate and distinct. Actions taken in one capacity are deemed not to be taken in the other.

Z2.2 Where statutory consents must be obtained from the in its capacity as a
regulatory authority, the Contractor is responsible for obtaining these and paying fees (unless stated
otherwise in the Scope). The Client’s acceptance of a tender and the Client’s instruction or variation
of the works does not constitute statutory approval or consent.

223 An action by the I 25 reoulatory authority is not in its capacity as Client and is not
a compensation event.

Z3.0 Confidentiality & Publicity

Z3.1 The Contractor may publicise the works only with the Client’s written agreement.

Z4.0 Correctness of Site Information

Z41 Site Information about the ground, subsoil, ducts, cables, pipes and structures is provided in good
faith by the Client but is not warranted correct. The Contractor checks the correctness of any such
Site Information they rely on for the purpose of Providing the Works.

Z5.0 The Contracts (Rights of Third Parties) Act 1999

Z51 For the purposes of the Contracts (Rights of Third Parties) Act 1999, nothing in this contract confers

or purports to confer on a third party any benefit or any right to enforce a term of this contract.
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Z6.0 Design

Z6.1 Where design is undertaken, it is the obligation of the Contractor to ensure the use of skill and care
normally used by professionals providing similar design services.

Z6.2 The Contractor designs the parts of the works which the Scope states they are to design.

Z6.3 The Contractor submits the particulars of their design as the Scope requires to the Client for
acceptance. A reason for not accepting the Contractor’s design is that it does not comply with either
the Scope or the applicable law.

The Contractor does not proceed with the relevant work until the Client has accepted this design.

Z6.4 The Contractor may submit their design for acceptance in parts if the design of each part can be
assessed fully.

Z7.0 Change to Compensation Events

Z7 1 Delete the text of Clause 60.1(11) and replace by:

The works are affected by any one of the following events

» War, civil war, rebellion revolution, insurrection, military or usurped power

» Strikes, riots and civil commotion not confined to the employees of the Contractor and sub-
contractors

« lonising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the
combustion of nuclear fuel

» Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device

» Natural disaster

* Fire and explosion

* Impact by aircraft or other device or thing dropped from them

Z8.0 Framework Agreement

Z9.0 Termination

Z91 Delete the text of Clause 92.3 and replace with:

If the Contractor terminates for Reason 1 or 6, the amount due on termination also includes Jjjj of any
excess of a forecast of the amount due at Completion had there been no termination over the amount
due on termination assessed as for normal payments.

Z10.0 Data Protection

Z10.1 The requirements of the Data Protection Schedule shall be incorporated into this contract

Z11.0 Liabilities and Insurance

Z11.1 Civil data protection claims and regulatory fines for breaches of Data Protection Legislation are
excluded from any limit of liability stated.

Z12.0 Packaging

Z12.1 For contracts containing packages of projects the Client’s Contract Data, Scope and Site Information
particular to an individual project is contained within its Site Specific Pack

Z110 | —
|
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Contract Data

The Contractor’s Contract Data

The Contractor is

Name

Address for communications

Address for electronic
communications

The fee percentage is | i} %
The people rates are
category of person unit rate

The published list of Equipment is

The percentage for adjustment for Equipment is
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Contract Data

Acceptance

The Contractor’s Offer and Client’s

The Contractor offers to Provide the Works in accordance with these conditions of contract for an amount to be
determined in accordance with these conditions of contract.

The offered total of the Prices is

Enter the total of the Prices from the Price List.

Signed on behalf of the Contractor

Name

Position

Signature

Date

The Client accepts the Contractor’s Offer to Provide the Works

Signed on behalf of the Client

Name

Position
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Signature

Date

Doc No 249 _18_SD15 Version 7 Last printed 18/12/24 Page 10 of 19



Price List

Entries in the first four columns in this Price List are made either by the Client or the tenderer.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tenderer enters the amount in the Price Column only: the Unit, Quantity and rate
columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by
the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to
produce the Price, which is also entered.

Item Description Unit | Quantity | Rate Price
Number

1 Design of Barriers to AFC

Fabrication of Barriers | R

Site signage

Production of CPP and site RAMS

Project management N

Site set up /Mobilisation /Welfare and Installation

Site Demobilisation / civilise site

O N o gl & W N
H EH E E NN NN

H&S file issue
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The method and rules used to compile the Price List are

Civil Engineering Standard Method of Measurement 4t edition (CESMM4) as per the Framework Price
Workbook.

Scope

The Scope should be a complete and precise statement of the Client’s requirements. If it is incomplete
or imprecise there is a risk that the Contractor will interpret it differently from the Client’s intention.

1. Description of the works

Give a detailed description of what the Contractor is required to do and of any work the Contractor is to
design.

Project Scope: Forge Mill Reservoir PSRA Barriers.

1. Project Background.

The Forge Mill Reservoir is an || | {lood risk asset designed to protect the
downstream urban conurbation of Hamsted Perry Barr and Whitton. It was constructed in

202,
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I Therefore it is felt the access routes to the

reservoir need appropriate signage, information and pedestrian barriers to inform the public of
the risk’s that may be present should they enter the area. The barriers will not block off access
as that can entrap people, especially wheel chair users, but they will however be required to
make it clear entry is not permitted.
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2. Drawings

List the drawings that apply to the contract.

Drawing Number Revision | Title

3. Specifications

List the specifications which apply to the contract.

Title Date or Revision | Tick if publicly

available
| I |
| I |
I

4. Constraints on how the Contractor Provides the Works

Doc No 249 _18_SD15 Version 7 Last printed 18/12/24 Page 16 of 19



State any constraints on the sequence and timing of work and on the methods and conduct of work
including the requirements for any work by the Client.

Working times

5. Requirements for the programme

6. Services and other things provided by the Client
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Describe what the Client will provide, such as services (including water and electricity) and “free issue”
Plant and Materials and equipment.

Item Date by which it will be
provided
| I

Site Information

Proposed sub-contractors

Name and address of Nature and extent of work
proposed subcontractor

Form of Contract:
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Form of Contract:

Form of Contract:

Form of Contract:
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