DPS Schedule 6 (Order Form and Schedules)

Order Form

ORDER REFERENCE: DFERPPU/21-22-055_proj_6532

THE BUYER: Department for Education (DfE)

BUYER ADDRESS Sanctuary Buildings, Great Smith Street, London,
SWI1P 3DJ

THE SUPPLIER: Ecorys UK Ltd

SUPPLIER ADDRESS: Albert House, Quay Place, 92-93 Edward Street,

B1 2RA, Birmingham

APPLICABLE DPS CONTRACT
This Order Form is for the provision of the Deliverables and dated 18" August 2022

It's issued under the DPS Contract with the reference number RM6126 CCS
Research & Insights Marketplace DPS for the provision of the SOF2 Family Hubs
Transformation Fund Evaluation.

DPS FILTER CATEGORY(IES):
Research Methods: Mixed methods, process evaluation, stakeholder research
Location: England



ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing, we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

2. Joint Schedule 1(Definitions and Interpretation) RM6126 CCS Research &

Insights Marketplace DPS

DPS Special Terms

The following Schedules in equal order of precedence:

B w

« Joint Schedules for RM6126 CCS Research & Insights Marketplace
DPS

Joint Schedule 2 (Variation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 5 (Corporate Social Responsibility) is covered in 6.
below

o Joint Schedule 6 (Key Subcontractors)

o Joint Schedule 10 (Rectification Plan)

o Joint Schedule 11 (Processing Data)
» Order Schedules for DFERPPU_21-22/055 Proj_ 6532

o Order Schedule 1 (Transparency Reports)
Order Schedule 2 (Staff Transfer)
Order Schedule 3 (Continuous Improvement)
Order Schedule 4 (Order Tender) is covered in 7. below
Order Schedule 5 (Pricing Details)
Order Schedule 7 (Key Supplier Staff)
Order Schedule 10 (Exit Management)
Order Schedule 15 (Order Contract Management)

o Order Schedule 20 (Order Specification)

5. CCS Core Terms (DPS version) v1.0.3

RM6126 DPS Core
Terms v1.0 (1).pdf

o O O O

0 O O O O O O

6. Joint Schedule 5 (Corporate Social Responsibility) of Joint Schedules for
RM6126 CCS Research & Insights Marketplace DPS

7. Order Schedule 4 (Order Tender) of Order Schedules for DFERPPU_21-
22_055_Proj_6532

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.



ORDER SPECIAL TERMS

The following Special Terms are incorporated into this Order Contract:
Special Term 1. Safeguarding Children and Vulnerable Adults

Special Term 2. Project outputs

Special Term 3. Departmental Security Standards for Business Services
and ICT Contracts

ORDER START DATE: 18/08/2022
ORDER EXPIRY DATE: 31/03/2024
ORDER INITIAL PERIOD: 1 year, 7 months
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£149,980.

ORDER CHARGES.
Total expenditure shall not exceed £299,960 excluding Vat.

See details in Order Schedule 5 (Pricing Details) for milestone payments.

REIMBURSABLE EXPENSES
None

PAYMENT METHOD

Payment by completion of work against milestones included within the contract.
Invoices must include a valid Purchase Order number and be sent via email is pdf
format to: AccountsPayable.OCR@education.gov.uk



mailto:AccountsPayable.OCR@education.gov.uk

BUYER’S INVOICE ADDRESS:
Department for Education,
Sanctuary Buildings,

Great Smith Street,

London SW1P 3BT

Invoices must be submitted in pdf format, state the Purchase Order number
(provided separately to this form), and sent via email to
AccountsPayable.OCR@education.gov.uk

BUYER'S AUTHORISED REPRESENTATIVE
REDACTED

BUYER’S ENVIRONMENTAL POLICY

Available online here:

https://educationgovuk.sharepoint.com/:w:/r/sites/fc/b/ layouts/15/Doc.aspx?sourcedoc=
%7B8188248D-C264-47E6-91FE-DA7D22C622B7%7D&file=CT196%20-
%20Environmental%20Policy%20in%20Procurement.docx&action=default&mobileredirect=
true&DefaultltemOpen=1

BUYER'S SECURITY POLICY
Available online here:
https://educationgovuk.sharepoint.com/sites/how-do-i/SitePages/security-security-

policies.aspx

SUPPLIER’'S AUTHORISED REPRESENTATIVE
REDACTED

SUPPLIER’'S CONTRACT MANAGER
REDACTED

PROGRESS REPORT FREQUENCY

Fortnightly, before the progress meeting

PROGRESS MEETING FREQUENCY
Fortnightly throughout project


mailto:AccountsPayable.OCR@education.gov.uk
https://educationgovuk.sharepoint.com/:w:/r/sites/fc/b/_layouts/15/Doc.aspx?sourcedoc=%7B8188248D-C264-47E6-91FE-DA7D22C622B7%7D&file=CT196%20-%20Environmental%20Policy%20in%20Procurement.docx&action=default&mobileredirect=true&DefaultItemOpen=1
https://educationgovuk.sharepoint.com/:w:/r/sites/fc/b/_layouts/15/Doc.aspx?sourcedoc=%7B8188248D-C264-47E6-91FE-DA7D22C622B7%7D&file=CT196%20-%20Environmental%20Policy%20in%20Procurement.docx&action=default&mobileredirect=true&DefaultItemOpen=1
https://educationgovuk.sharepoint.com/:w:/r/sites/fc/b/_layouts/15/Doc.aspx?sourcedoc=%7B8188248D-C264-47E6-91FE-DA7D22C622B7%7D&file=CT196%20-%20Environmental%20Policy%20in%20Procurement.docx&action=default&mobileredirect=true&DefaultItemOpen=1
https://educationgovuk.sharepoint.com/:w:/r/sites/fc/b/_layouts/15/Doc.aspx?sourcedoc=%7B8188248D-C264-47E6-91FE-DA7D22C622B7%7D&file=CT196%20-%20Environmental%20Policy%20in%20Procurement.docx&action=default&mobileredirect=true&DefaultItemOpen=1
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https://educationgovuk.sharepoint.com/sites/how-do-i/SitePages/security-security-policies.aspx

KEY STAFF
REDACTED

KEY SUBCONTRACTOR(S)
Clarissa White Research, Clarissa@clarissawhiteresearch.co.uk

Starks Consulting, louise@starksconsulting.co.uk

E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION
REDACTED

SERVICE CREDITS
Not applicable

ADDITIONAL INSURANCES
Not applicable

GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender)

For and on behalf of the Supplier: For and on behalf of the Buyer:
Signature: Signature:

Name: Name:

Role: Role:

Date: Date:

Joint Schedule 1 (Definitions)
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1.1

1.2

1.3

In each Contract, unless the context otherwise requires, capitalised
expressions shall have the meanings set out in this Joint Schedule 1
(Definitions) or the relevant Schedule in which that capitalised
expression appears.

If a capitalised expression does not have an interpretation in this
Schedule or any other Schedule, it shall, in the first instance, be
interpreted in accordance with the common interpretation within the
relevant market sector/industry where appropriate. Otherwise, it shall be
interpreted in accordance with the dictionary meaning.

In each Contract, unless the context otherwise

1.3.1

1.3.2
1.3.3

1.3.4

1.3.5

1.3.6

1.3.7

1.3.8

1.3.9

1.3.10

requires: the singular includes the plural
and vice versa;
reference to a gender includes the other gender and the neuter;

references to a person include an individual, company, body
corporate, corporation, unincorporated association, firm,
partnership or other legal entity or Crown Body;

a reference to any Law includes a reference to that Law as
amended, extended, consolidated or re-enacted from time to
time;

the words "including", "other", "in particular"”, "for example"
andsimilar words shall not limit the generality of the preceding
words and shall be construed as if they were immediately
followed by thewords "without limitation";

references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing
words in a visible form, and expressions referring to writing shall
beconstrued accordingly;

references to 'representations" shall be construed as
references to present facts, to "warranties" as references to
present and future facts and to "undertakings" as references
to obligations under the Contract;

references to "Clauses" and "Schedules" are, unless
otherwise provided, references to the clauses and schedules of
the Core Terms and references in any Schedule to parts,
paragraphs, annexes and tables are, unless otherwise
provided, references to the parts, paragraphs, annexes and
tables of the Schedule in whichthese references appear;

references to "Paragraphs" are, unless otherwise provided,
references to the paragraph of the appropriate Schedules
unless otherwise provided:;

references to a series of Clauses or Paragraphs shall be
inclusiveof the clause numbers specified;



1.3.11

1.3.12

the headings in each Contract are for ease of reference only andshall not
affect the interpretation or construction of a Contract; and

where the Buyer is a Crown Body the Supplier shall be treated ascontracting

with the Crown as a whole.

1.4 Ineach Contract, unless the context otherwise requires, the following wordsshall have
the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone and "Achieved", "Achieving"
and "Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the

Insurances” Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with Ml Failures

calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am-
supplier/management-information/admin-fees;

"Affected Party"

the party seeking to claim relief in respect of a Force Majeure Event;

" Affiliates" in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval" the prior written consent of the Buyer and "Approve" and
"Approved" shall be construed accordingly;

"Audit" the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts payable
by a Buyer under an Order Contract (including proposed or actual
variations to them in accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;

d) verify the Supplier's and each Subcontractor’'s compliance with
the applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27 to
33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;



http://ccs.cabinetoffice.gov.uk/i-am-

f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the supply
of information to the Comptroller and Auditor General;

h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

i) carry out the Relevant Authority’s internal and statutory audits and
to prepare, examine and/or certify the Relevant Authority's annual
and interim reports and accounts;

j) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources;

k) verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

"Auditor" a) the Buyer’s internal and external auditors;
b) the Buyer’s statutory or regulatory auditors;
c) the Comptroller and Auditor General, their staff and/or any

appointed representatives of the National Audit Office;
d) HM Treasury or the Cabinet Office;
e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and

f) successors or assigns of any of the above;

"Authority" CCS and each Buyer;

"Authority any breach of the obligations of the Relevant Authority or any other

Cause" default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

"BACS" the Bankers’ Automated Clearing Services, which is a scheme for
the electronic processing of financial transactions within the United
Kingdom;

"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

"Buyer" the relevant public sector purchaser identified as such in the Order

Form;




"Buyer Assets"

the Buyer’'s infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer
Authorised
Representative"

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form,;

"Buyer Premises”

premises owned, controlled or occupied by the Buyer which are
made available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

"CCS"

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

"CCS Authorised
Representative"

the representative appointed by CCS from time to time in relation to
the DPS Contract initially identified in the DPS Appointment Form
and subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for
National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

¢) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date;

"Change of a change of control within the meaning of Section 450 of the

Control" Corporation Tax Act 2010;

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Order Contract, as set out in the Order Form,
for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;

"Claim" any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

"Commercially
Sensitive
Information™

the Confidential Information listed in the DPS Appointment Form or
Order Form (if any) comprising of commercially sensitive information
relating to the Supplier, its IPR or its business or which the Supplier
has indicated to the Authority that, if disclosed by the Authority,




would cause the Supplier significant commercial disadvantage or
material financial loss;

"Comparable the supply of Deliverables to another Buyer of the Supplier that are

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer” ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the

Information” business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the above, and any
other information clearly designated as being confidential (whether
or not it is marked as "confidential") or which ought reasonably to
be considered to be confidential,

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest” the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract" either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period"

the term of either a DPS Contract or Order Contract from the earlier
of the:

a) applicable Start Date; or
b) the Effective Date
until the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

"Control" control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

“Controller” has the meaning given to it in the GDPR,;

“Core Terms” CCS’ standard terms and conditions for common goods and services
which govern how Supplier must interact with CCS and Buyers under
DPS Contracts and Order Contracts;

"Costs" the following costs (without double recovery) to the extent that they

are reasonably and properly incurred by the Supplier in providing the
Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Man Day, of engaging the Supplier Staff,
including:
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i) base salary paid to the Supplier Staff;

i) employer’s National Insurance contributions;
iif) pension contributions;

iv) car allowances;

v) any other contractual employment benefits;
vi) staff training;

vii) work place accommodation;

viii)work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included
within limb (b) below); and

ix) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would betreated
as capital costs according to generally accepted accounting
principles within the UK, which shall include the cost to be charged
in respect of Supplier Assets by the Supplier to theBuyer or (to the
extent that risk and title in any Supplier Asset is not held by the
Supplier) any cost actually incurred by the Supplierin respect of
those Supplier Assets;

c) operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by
the Supplier in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
a) Overhead;
b) financing or similar costs;

¢) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking)
where such Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments
and movements in provisions);

"Crown Body"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including, but
not limited to, government ministers and government departments
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and particular bodies, persons, commissions or agencies from time
to time carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation”

(i) the GDPR, the LED and any applicable national implementing
Laws as amended from time to time (ii) the DPA 2018 to the extent
that it relates to Processing of personal data and privacy; (iii) all
applicable Law about the Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR,;

"Data Subject”

has the meaning given to it in the GDPR,;

"Data Subject
Access Request”

a request made by, or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to
access their Personal Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under
an Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

"Default
Management
Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
(Management Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the Mobilisation
Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract
including the Documentation;

"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with
the terms of an Order Contract as confirmed and accepted by the
Buyer by either (a) confirmation in writing to the Supplier; or (b)
where Order Schedule 13 (Implementation Plan and Testing) is
used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly;

"Disaster"

the occurrence of one or more events which, either separately or
cumulatively, mean that the Deliverables, or a material part thereof
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will be unavailable (or could reasonably be anticipated to be
unavailable) for the period specified in the Order Form (for the
purposes of this definition the "Disaster Period");

"Disclosing
Party"

the Party directly or indirectly providing Confidential Information to
the other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute”

any claim, dispute or difference arises out of or in connection with
the Contract or in connection with the negotiation, existence, legal
validity, enforceability or termination of the Contract, whether the
alleged liability shall arise under English law or under the law of some
other country and regardless of whether a particular cause of action
may successfully be brought in the English courts;

"Dispute
Resolution
Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables;

b) is required by the Supplier in order to provide the Deliverables;
and/or

has been or shall be generated for the purpose of providing the
Deliverables;

Appointment
Form"

"DOTAS" the Disclosure of Tax Avoidance Schemes rules which require a
promoter of tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018” a) the Data Protection Act 2018;

“DPS” the dynamic purchasing system operated by CCS in accordance with
Regulation 34 that this DPS Contract governs access to;

"DPS the application submitted by the Supplier to CCS and annexed to or

Application” referred to in DPS Schedule 2 (DPS Application);

"DPS the document outlining the DPS Incorporated Terms and crucial

information required for the DPS Contract, to be executed by the
Supplier and CCS and subsequently held on the Platform;
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"DPS Contract"

the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34 by
the DPS Appointment Form for the provision of the Deliverables to
Buyers by the Supplier pursuant to the OJEU Notice;

"DPS Contract
Period"

the period from the DPS Start Date until the End Date or earlier
termination of the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS

Date" Appointment Form;

"DPS the contractual terms applicable to the DPS Contract specified in the

Incorporated DPS Appointment Form,;

Terms"

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period" Appointment Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the DPS Appointment Form;

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

Registration” details onto the Platform;

"DPS SQ the Supplier’'s selection questionnaire response;

Submission™

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Contract;

"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS
Appointment Form;

"Due Diligence
Information"

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

IIEIRH

the Environmental Information Regulations 2004;

"Employment

the Transfer of Undertakings (Protection of Employment)

Regulations™” Regulations 2006 (SI 2006/246) as amended or replaced or any
other Regulations implementing the European Council Directive
77/187/EEC,;

"End Date" the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and
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minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form;

a)

"Estimated Yearly
Charges”

means for the purposes of calculating each Party’s annual liability
under clause 11.2 :

1) inthe first Contract Year, the Estimated Year 1 Contract Charges;
or

i) in any subsequent Contract Years, the Charges paid or payable
in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and
Human Rights
Commission”

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period" Period as the context dictates;

"Filter the number of categories specified in DPS Schedule 1

Categories" (Specification), if applicable;

"FOIA" the Freedom of Information Act 2000 and any subordinate legislation

made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

"Force Majeure
Event"

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond
the reasonable control of the Affected Party which prevent or
materially delay the Affected Party from performing its obligations
under a Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism,
nuclear, biological or chemical warfare;
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c) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or

e) an industrial dispute affecting a third party for which a substitute
third party is not reasonably available but excluding:

1) any industrial dispute relating to the Supplier, the Supplier Staff
(including any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain;

i) any event, occurrence, circumstance, matter or cause which is
attributable to the wilful act, neglect or failure to take
reasonable precautions against it by the Party concerned; and

any failure of delay caused by a lack of funds;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party
stating that the Affected Party believes that there is a Force Majeure
Event;

"GDPR" i) the General Data Protection Regulation (Regulation (EU)
2016/679);

"General Anti- b) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule"

any future legislation introduced into parliament to counteract tax
advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change
in Law"

a Change in Law where the change is of a general legislative nature
(including taxation or duties of any sort affecting the Supplier) or
which affects or relates to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form,;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the
Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

"Government"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other
bodies, persons, commissions or agencies from time to time carrying
out functions on its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

i) are supplied to the Supplier by or on behalf of the Authority; or
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the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Government the Government’s preferred method of purchasing and payment for

Procurement low value goods or services

Card" https://www.gov.uk/government/publications/government-
procurement-card--2;

"Guarantor" i) the person (if any) who has entered into a guarantee in the form

set out in Joint Schedule 8 (Guarantee) in relation to this
Contract;

"Halifax Abuse

the principle explained in the CJEU Case C-255/02 Halifax and

Principle” others;

"HMRC" Her Majesty’s Revenue and Customs;

"ICT Policy" the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the Supplier),
as updated from time to time in accordance with the Variation
Procedure;

"Impact an assessment of the impact of a Variation request by the Relevant

Assessment” Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables
and the Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
DPS Pricing/Charges (as applicable), any alteration in the
resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

d) a timetable for the implementation, together with any proposals for
the testing of the Variation; and

such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Order Schedule
13 (Implementation Plan and Testing) where that Schedule is used
or otherwise as agreed between the Supplier and the Buyer;

"Indemnifier" a) a Party from whom an indemnity is sought under this Contract;
“Independent where a Controller has provided Personal Data to another Party
Control” which is not a Processor or a Joint Controller because the recipient
itself determines the purposes and means of Processing but does so
separately from the Controller providing it with Personal Data and
‘Independent Controller” shall be construed accordingly;
"Indexation" the adjustment of an amount or sum in accordance with DPS

Schedule 3 (DPS Pricing) and the relevant Order Form,;

17



http://www.gov.uk/government/publications/government-

"Information"

has the meaning given under section 84 of the Freedom of
Information Act 2000;

"Information
Commissioner"

the UK’s independent authority which deals with ensuring
information relating to rights in the public interest and data privacy
for individuals is met, whilst promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;

"Insolvency
Event"

a) in respect of a person:

b) a proposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or of any other composition scheme or
arrangement with, or assignment for the benefit of, its creditors; or

c) a shareholders' meeting is convened for the purpose of
considering a resolution that it be wound up or a resolution for its
winding-up is passed (other than as part of, and exclusively for the
purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed
within fourteen (14) Working Days of its service) or an application
is made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the
Insolvency Act 1986; or

e) a receiver, administrative receiver or similar officer is appointed
over the whole or any part of its business or assets; or

f) an application is made either for the appointment of an
administrator or for an administration order, an administrator is
appointed, or notice of intention to appoint an administrator is
given; or

g) itis or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or

h) being a "small company" within the meaning of section 382(3) of
the Companies Act 2006, a moratorium comes into force pursuant
to Schedule Al of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event
analogous to those listed in limbs (a) to (g) (inclusive) occurs in
relation to that individual or partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

"Installation
Works"

all works which the Supplier is to carry out at the beginning of the
Order Contract Period to install the Goods in accordance with the
Order Contract;

"Intellectual
Property Rights"
or "IPR"

a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade or
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business names, goodwill, designs, Know-How, trade secrets and
other rights in Confidential Information;

b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country or
jurisdiction;

"Invoicing
Address"

the address to which the Supplier shall Invoice the Buyer as
specified in the Order Form;

"IPR Claim"

a) any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same tax and National Insurance contributions as
an employee which can be  found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

Agreement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Personnel”

the individuals (if any) identified as such in the Order Form;

"Key Sub-
Contract”

each Sub-Contract with a Key Subcontractor;

Wl Key
Subcontractor"

any Subcontractor:

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract,

and the Supplier shall list all such Key Subcontractors on the
Platform and in the Key Subcontractor Section in the Order Form,;

"Know-How"

all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;
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"Law" any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
regulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

“LED” Law Enforcement Directive (Directive (EU) 2016/680);

"Losses" all losses, liabilities, damages, costs, expenses (including legalfees),
disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Man Day" 7.5 Man Hours, whether or not such hours are worked consecutively
and whether or not they are worked on the same day;

"Man Hours" the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks;

"Management the management information specified in DPS Schedule 5

Information” (Management Levy and Information);

"Management the sum specified on the Platform payable by the Supplier to CCS in

Levy" accordance with DPS Schedule 5 (Management Levy and
Information);

"Marketing shall be the person identified in the DPS Appointment Form;

Contact"

“MI Default” means when two (2) Ml Reports are not provided in any rolling six
(6) month period;

"Ml Failure" means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or

b) is submitted using an incorrect Ml reporting Template; or

is not submitted by the reporting date (including where a declaration

of no business should have been filed);

"MI Report" means a report containing Management Information submitted to the
Authority in accordance with DPS Schedule 5 (Management Levy
and Information);

"MI Reporting a) means the form of report set out in the Annex to DPS Schedule

Template" 5 (Management Levy and Information) setting out the

information the Supplier is required to supply to the Authority;

"Milestone" an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the
Mobilisation Plan by which the Milestone must be Achieved,;
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"Month"

a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions

Insurance" Regulations 2012 (SI 2012/1868) made under section 132A of the
Social Security Administration Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not limited
to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier’s
obligations under a Contract and all updates and amendments to
the same;

but shall not include the Supplier’s Existing IPR;

"Occasion of Tax
Non —
Compliance"

where:

a) any tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which is found on or after 1
April 2013 to be incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
Principle or under any tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle;

ii) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent or
similar regime in any jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority
on or after 1 October 2012 which gives rise, on or after 1 April 2013,
to a criminal conviction in any jurisdiction for tax related offences
which is not spent at the Start Date or to a civil penalty for fraud or
evasion;

"Open Book
Data"

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid during the remainder of the
Order Contract, including details and all assumptions relating to:

a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the wunit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

i) manpower resources broken down into the number and
grade/role of all Supplier Staff (free of any contingency)
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together with a list of agreed rates against each manpower
grade;

iif) a list of Costs underpinning those rates for each manpower
grade, being the agreed rate less the Supplier Profit Margin;
and

iv) Reimbursable Expenses, if allowed under the Order Form;
c) Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on
an annual basis;

f) confirmation that all methods of Cost apportionment andOverhead
allocation are consistent with and not more onerous than such
methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

the actual Costs profile for each Service Period;

"Order"

a) means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract"

b) the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of
the terms set out and referred to in the Order Form;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;

"Order Expiry
Date"

the date of the end of an Order Contract as stated in the Order Form;

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template" Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the Order Form;

"Order the process for awarding an Order Contract pursuant to Clause 2

Procedure” (How the contract works) and DPS Schedule 7 (Order Procedure);
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"Order Special
Terms"

any additional terms and conditions specified in the Order Form
incorporated into the applicable Order Contract;

"Order Start
Date"

the date of start of an Order Contract as stated in the Order Form;

"Order Tender"

the tender submitted by the Supplier in response to the Buyer's
Statement of Requirements following an Order Procedure and set
out at Order Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority"

"Overhead” those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;

"Party” in the context of the DPS Contract, CCS or the Supplier, and in the
in the context of an Order Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

"Performance the performance measurements and targets in respect of the

Indicators" or
llPlSll

Supplier’s performance of the DPS Contract set out in DPS Schedule
4 (DPS Management);

"Personal Data"

has the meaning given to it in the GDPR,;

“Personal Data
Breach”

has the meaning given to it in the GDPR,;

“Personnel” all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor
engaged in the performance of its obligations under a Contract;

“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person” may make a disclosure to as detailed in ‘Whistleblowing: list of
prescribed people and bodies’, 24 November 2016, available online
at: https://www.gov.uk/government/publications/blowing-the-
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-
of-prescribed-people-and-bodies;

“Processing” has the meaning given to it in the GDPR,;

“Processor” has the meaning given to it in the GDPR,;
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“Processor

all directors, officers, employees, agents, consultants and suppliers

Personnel” of the Processor and/or of any Subprocessor engaged in the
performance of its obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the

Meeting" Supplier Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress

Meeting Meeting in accordance with Clause 6.1 as specified in the Order

Frequency" Form,;

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

“Progress Report the frequency at which the Supplier shall deliver Progress Reports in

Frequency” accordance with Clause 6.1 as specified in the Order Form;

“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

i) induce that person to perform improperly a relevant function or
activity; or

i) reward that person for improper performance of a relevant
function or activity;

b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

i) under legislation or common law concerning fraudulent acts;
or

iif) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

any activity, practice or conduct which would constitute one of the
offences listed under (c) above if such activity, practice or conduct
had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may
include pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials), if applicable, in the case of the DPS Contract or Order
Schedule 9 (Security), if applicable, in the case of an Order Contract;
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“Recall”

a) a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger
health or hinder performance;

"Recipient Party"

the Party which receives or obtains directly or indirectly Confidential
Information;

"Rectification
Plan"

the Supplier’s plan (or revised plan) to rectify its breach using the
template in Joint Schedule 10 (Rectification Plan Template)which
shall include:

a) full details of the Default that has occurred, including a root cause
analysis;

b) the actual or anticipated effect of the Default; and

the steps which the Supplier proposes to take to rectify the Default

(if applicable) and to prevent such Default from recurring, including

timescales for such steps and for the rectification of the Default
(where applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan
Process);

"Regulations”

a) the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses"

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and

subsistence expenses incurred by Supplier Staff whilst performing
the Services at their usual place of work, or to and from the premises
at which the Services are principally to be performed;

"Relevant
Authority”

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information”

a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property rights,
trade secrets, Know-How and IPR of the Relevant Authority
(including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential
(whether or not it is marked "confidential") or which ought
reasonably be considered confidential which comes (or has come)
to the Relevant Authority’s attention or into the Relevant
Authority’s possession in connection with a Contract; and
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c¢) information derived from any of the above;

"Relevant
Requirements"

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which

Authority" the Supplier is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier
Notice" to the Buyer providing notification that payment has not been

received on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
Subcontractor”

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement
Supplier”

any third party provider of Replacement Deliverables appointed by or at
the direction of the Buyer from time to time or where the Buyer is
providing Replacement Deliverables for its own account, shall also include
the Buyer;

"Request For

a request for information or an apparent request relating to a

Information" Contract for the provision of the Deliverables or an apparent request
for such information under the FOIA or the EIRS;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances” Requirements) or any additional insurances specified in the Order

Form;

" Satisfaction

the certificate (materially in the form of the document contained in

Certificate" Part B of Order Schedule 13 (Implementation Plan and Testing) or
as agreed by the Parties where Order Schedule 13 is not used in this
Contract) granted by the Buyer when the Supplier has met all of the
requirements of an Order, Achieved a Milestone or a Test;

“Schedules” any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security the Supplier's security management plan prepared pursuant to Order

Management Schedule 9 (Security) (if applicable);

Plan"

"Security Policy”

the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self
Audit Certificate);
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"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Order Contract (which, where Order Schedule 14 (Service
Credits) is used in this Contract, are specified in the Annex to Part A
of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form,;

"Service any transfer of the Deliverables (or any part of the Deliverables), for

Transfer” whatever reason, from the Supplier or any Subcontractor to a

Replacement Supplier or a Replacement Subcontractor;

"Service Transfer
Date"

the date of a Service Transfer;

" Sites"

any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:

a) the Deliverables are (or are to be) provided; or

the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;

"SME"

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of 6
May 2003 concerning the definition of micro, small and medium
enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

"Specification”

the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order Form;

"Standards"

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and experienced
operator in the same type of industry or business sector as the
Supplier would reasonably and ordinarily be expected to comply
with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);
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c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

" Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form,;

"Statement of
Requirements"

a) a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media"

the part of any device that is capable of storing and retrieving data;

"Sub-Contract"

any contract or agreement (or proposed contract or agreement),
other than an Order Contract or the DPS Contract, pursuant to which
a third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;
"Subprocessor" a) any third party appointed to process Personal Data on behalf of
that Processor related to a Contract;
"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets"

all assets and rights used by the Supplier to provide the Deliverables
in accordance with the Order Contract but excluding the Buyer
Assets;

"Supplier
Authorised
Representative”

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's
Confidential
Information”

a) any information, however it is conveyed, that relates to the
business, affairs, developments, IPR of the Supplier (including the
Supplier Existing IPR) trade secrets, Know-How, and/or personnel
of the Supplier;

b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential”) or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier’s attention or into the Supplier’s
possession in connection with a Contract;

Information derived from any of (a) and (b) above;
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"Supplier's the person identified in the Order Form appointed by the Supplier to
Contract oversee the operation of the Order Contract and any alternative
Manager” person whom the Supplier intends to appoint to the role, provided
that the Supplier informs the Buyer prior to the appointment;
"Supplier a) the Supplier's hardware, computer and telecoms devices,
Equipment” equipment, plant, materials and such other items supplied and
used by the Supplier (but not hired, leased or loaned from the
Buyer) in the performance of its obligations under this Order
Contract;
"Supplier where the Supplier has failed to:
Non- a) Achieve a Milestone by its Milestone Date;
Performance

b) provide the Goods and/or Services in accordance with the Service
Levels ; and/or

comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract
for the relevant period;

"Supplier Profit
Margin"

a) in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or
in relation to the relevant Milestone and expressed as a
percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged in
the performance of the Supplier’s obligations under a Contract;

“Supply Chain
Information
Report Template”

the document at Annex 1 of Joint Schedule 12 (Supply Chain
Visibility);

"Supporting
Documentation"

sufficient information in writing to enable the Buyer to reasonably
assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are properly payable;

"Termination a written notice of termination given by one Party to the other,

Notice" notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

"Test Issue” any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;

"Test Plan” a plan:

a) for the Testing of the Deliverables; and

setting out other agreed criteria related to the achievement of
Milestones;

29




"Tests and
Testing”

any tests required to be carried out pursuant to an Order Contract as
set out in the Test Plan or elsewhere in an Order Contract and
"Tested" shall be construed accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier's

Supplier Subcontractors to whom the Employment Regulations will apply on
Employees” the Service Transfer Date;
"Transparency the Transparency Reports and the content of a Contract, including
Information” any changes to this Contract agreed from time to time, except for —
() any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(i)  Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports™” Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);
"Variation" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);

"Variation the procedure set out in Clause 24 (Changing the contract);

Procedure”

"VAT" value added tax in accordance with the provisions of the Value
Added Tax Act 1994;

"VCSE" a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://www.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of the
Deliverables; and

"Working Day" any day other than a Saturday or Sunday or public holiday in England

and Wales unless specified otherwise by the Parties in the Order
Form.



http://www.gov.uk/government/publications/procurement-policy-
http://www.gov.uk/government/publications/procurement-policy-

Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24 ‘Changing the

Contract’ of the Core Terms

Contract Details

This variation is between:

[delete as applicable: CCS / Buyer] ("CCS” “the Buyer")
And

[insert name of Supplier] ("the Supplier")

Contract name:

[insert name of contract to be changed] (“the Contract”)

Contract reference number:

[insert contract reference number]

Details of Proposed Variation

Variation initiated by:

[delete as applicable: CCS/Buyer/Supplier]

Variation number:

[insert variation number]

Date variation is raised:

[insert date]

Proposed variation

Reason for the variation:

[insert reason]

An Impact Assessment shall be
provided within:

[insert number] days

Impact of Variation

Likely impact of the proposed
variation:

[Supplier to insert assessment of impact]

Outcome of Variation

Contract variation:

This Contract detailed above is varied as follows:

e [CCS/Buyer to insert original Clauses or Paragraphs to be varied
and the changed clause]

Financial variation:

Original Contract Value: £ [insert amount]

Additional cost due to variation: £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be effective from

the date it is signed by [delete as applicable: CCS / Buyer]

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as amended by

this Variation.




Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer]

Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier

Signature

Date

Name (in Capitals)

Address




Joint Schedule 3 (Insurance Requirements)

1. Theinsurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
‘“Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2  promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
evidence of placing cover representing any of the Insurances to
which it is a party.



3. What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five
(5) Working Days prior to the cancellation, suspension, termination or non- renewal
of any of the Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Relevant Authority (subject
to third party confidentiality obligations) as soon as practicable when it
becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to
give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall co-operate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.



7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.



ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following [standard] insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance [with cover (for a single event or a series
of related events and in the aggregate) of not less than] one million pounds
(£1,000,000);

1.2 public liability insurance [with cover (for a single event or a series of related
events and in the aggregate)] of not less than one million pounds
(£1,000,000); and

1.3 employers’ liability insurance [with cover (for a single event or a series of
related events and in the aggregate) of not less than] five million pounds
(£5,000,000).



Joint Schedule 4 (Commercially Sensitive Information)
e What is the Commercially Sensitive Information?

REDACTED



Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

11

1.2

1.3

In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government.
(https://www.gov.uk/government/uploads/system/uploads/attachment _data/fi
le/646497/2017-09-

13_Official_Sensitive_Supplier_Code_of Conduct September 2017.pdf)

CCS expects its suppliers and subcontractors to meet the standards set out
in that Code. In addition, CCS expects its suppliers and subcontractors to
comply with the standards set out in this Schedule.

The Supplier acknowledges that the Buyer may have additional
requirements in relation to corporate social responsibility. The Buyer
expects that the Supplier and its Subcontractors will comply with such
corporate social responsibility requirements as the Buyer may notify to the
Supplier from time to time.

2. Equality and Accessibility

2.1

In addition to legal obligations, the Supplier shall support CCS and the
Buyer in fulfilling its Public Sector Equality duty under S149 of the Equality
Act 2010 by ensuring that it fulfils its obligations under each Contract in a
way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or
advice and information on the subject of modern slavery available online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.

3.1

The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2  shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;

3.1.3 warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.


https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.modernslaveryhelpline.org/report

3.14

3.15

3.1.6

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

shall not use or allow child or slave labour to be used by its
Subcontractors;

shall report the discovery or suspicion of any slavery or trafficking
by it or its Subcontractors to CCS, the Buyer and Modern Slavery
Helpline.

4. Income Security

4.1 The Supplier shall:

4.1.1 ensure that all wages and benefits paid for a standard
working week meet, at a minimum, national legal standards in
the country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment
conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions
in respect of wages before they enter employment and about
the particulars of their wages for the pay period concerned
each time that they are paid,

4.1.4 not make deductions from wages:
(a) as a disciplinary measure



(b) except where permitted by law; or
(c) without expressed permission of the worker concerned,;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and
practice.

5. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed
48 hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into
account:

(a) the extent;
(b) frequency; and
(c) hours worked:;
by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in
exceptional circumstances where all of the following are met:

5.3.1 thisis allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated
with a workers’ organisation representing a significant portion
of the workforce;

5.3.3 appropriate safeguards are taken to protect the workers’
health and safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.

5.4 All Supplier Staff shall be provided with at least one (1) day off in every
seven (7) day period or, where allowed by national law, two (2) days off in
every fourteen (14) day period.



6. Sustainability

6.1 The supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:
https://www.gov.uk/government/collections/sustainable-procurement-the-

government-buying-standards-gbs



https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs

Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

11

1.2

1.3

1.4

The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or
not will not be unreasonably withheld or delayed. Where CCS consents to
the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor’'s name, registered office and
company registration number;

1.4.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "arm’s-length” terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period;

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days
of receipt of the information provided by the Supplier pursuant to
Paragraph 1.4, the Supplier shall also provide:

1.5.1 a copy of the proposed Key Sub-Contract; and

1.5.2 any further information reasonably requested by CCS and/or
the Buyer.

1.6 The Supplier shall ensure that each new or replacement Key Sub-
Contract shall include:

1.6.1 provisions which will enable the Supplier to discharge its
obligations under the Contracts;

1.6.2 aright under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit
upon CCS and the Buyer respectively;

1.6.3 aprovision enabling CCS and the Buyer to enforce the
Key Sub-Contract as if it were the Supplier;

1.6.4 a provision enabling the Supplier to assign, novate or
otherwise transfer any of its rights and/or obligations under
the Key

Sub-Contract to CCS and/or the Buyer;

1.6.5 obligations no less onerous on the Key Subcontractor than
those imposed on the Supplier under the DPS Contract in

respect of:

(a) the data protection requirements set out in Clause 14
(Data protection);

(b) the FOIA and other access request requirements set out
in Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer
or otherwise bring CCS or the Buyer into
disrepute;

(d) the keeping of records in respect of the goods

and/or services being provided under the Key Sub-
Contract, including the maintenance of Open Book
Data; and

(e) the conduct of audits set out in Clause 6 (Record
keeping and reporting);

1.6.6 provisions enabling the Supplier to terminate the Key Sub-
Contract on notice on terms no more onerous on the Supplier
than those imposed on CCS and the Buyer under Clauses 10.4
(When CCS or the Buyer can end this contract) and 10.5 (What
happens if the contract ends) of this Contract; and

1.6.7 a provision restricting the ability of the Key Subcontractor to
sub-contract all or any part of the provision of the
Deliverables
provided to the Supplier under the Key Sub-Contract without first seeking
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the written consent of CCS and the Buyer.
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule and
clause references as appropriate]

Deadline for receiving the [add date (minimum 10 days from request)]
[Revised] Rectification Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale

rectification:
1. [date]
2. [date]
3. [date]
4, [date]
[..] [date]

Timescale for complete [X] Working Days

Rectification of Default

Steps taken to prevent Steps Timescale

recurrence of Default
1. [date]
2. [date]
3. [date]
4. [date]
[..] [date]

RM6126 - Research & Insights DPS
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Signed by the Supplier:

Date:

Revi

ew of Rectification Plan [CCS/Buyer]

Outcome of review

[Plan Accepted] [Plan Rejected] [Revised Plan Requested]

Reasons for Rejection (if
applicable)

[add reasons]

Signed by [CCS/Buyer]

Date:

RM6126 - Research & Insights DPS
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Joint Schedule 11 (Processing Data)

Definitions

1. In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and suppliers
Personnel” of the Processor and/or of any Subprocessor engaged in the
performance of its obligations under a Contract;

Status of the Controller

2. The Parties acknowledge that for the purposes of the Data Protection Legislation, the
nature of the activity carried out by each of them in relation to their respective
obligations under a Contract dictates the status of each party under the DPA 2018. A
Party may act as:

(a) “Controller” in respect of the other Party who is “Processor”;

(b) “Processor” in respect of the other Party who is “Controller”;
(c) “Joint Controller” with the other Party;
(d) “Independent Controller” of the Personal Data where the other Party is also

“Controller”,

in respect of certain Personal Data under a Contract and shall specify in Annex 1
(Processing Personal Data) which scenario they think shall apply in each situation.

Where one Party is Controller and the other Party its Processor

3. Where a Party is a Processor, the only Processing that it is authorised to do is listed in
Annex 1 (Processing Personal Data) by the Controller.

4, The Processor shall notify the Controller immediately if it considers that any of the
Controller’s instructions infringe the Data Protection Legislation.

5. The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing any
Processing. Such assistance may, at the discretion of the Controller, include:

RM6126 - Research & Insights DPS
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(a)

(b)

(c)
(d)

(b)

(c)

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in relation to
the Deliverables;

an assessment of the risks to the rights and freedoms of Data Subjects; and

the measures envisaged to address the risks, including safeguards, security measures
and mechanisms to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data Processed in connection with its
obligations under the Contract:

Process that Personal Data only in accordance with Annex 1 (Processing Personal
Data), unless the Processor is required to do otherwise by Law. If it is so required the
Processor shall notify the Controller before Processing the Personal Data unless
prohibited by Law;

ensure that it has in place Protective Measures, including in the case of the Supplier
the measures set out in Clause 14.3 of the Core Terms, which the Controller may
reasonably reject (but failure to reject shall not amount to approval by the Controller
of the adequacy of the Protective Measures) having taken account of the:

(i) nature of the data to be protected;
(ii) harm that might result from a Personal Data Breach;
(iii) state of technological development; and
(iv) cost of implementing any measures;
ensure that :

(i) the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1 (Processing
Personal Data));

(ii) it takes all reasonable steps to ensure the reliability and integrity of any
Processor Personnel who have access to the Personal Data and ensure
that they:

(A) are aware of and comply with the Processor’s duties under this
Joint Schedule 11, Clauses 14 (Data protection), 15 (What you
must keep confidential) and 16 (When you can share
information);

(B) are subject to appropriate confidentiality undertakings with the
Processor or any Subprocessor;
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(C) are informed of the confidential nature of the Personal Data and
do not publish, disclose or divulge any of the Personal Data to
any third party unless directed in writing to do so by the
Controller or as otherwise permitted by the Contract; and

(D) have undergone adequate training in the use, care, protection
and handling of Personal Data;

(d) not transfer Personal Data outside of the UK or EU unless the prior written consent
of the Controller has been obtained and the following conditions are fulfilled:

(i) the Controller or the Processor has provided appropriate safeguards in
relation to the transfer (whether in accordance with UK GDPR Article 46
or LED Article 37) as determined by the Controller;

(ii) the Data Subject has enforceable rights and effective legal remedies;

(iii) the Processor complies with its obligations under the Data Protection
Legislation by providing an adequate level of protection to any Personal
Data that is transferred (or, if it is not so bound, uses its best
endeavours to assist the Controller in meeting its obligations); and

(iv) the Processor complies with any reasonable instructions notified to it
in advance by the Controller with respect to the Processing of the
Personal Data; and

(e) at the written direction of the Controller, delete or return Personal Data (and any
copies of it) to the Controller on termination of the Contract unless the Processor is
required by Law to retain the Personal Data.

7. Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

(a) receives a Data Subject Access Request (or purported Data Subject Access Request);
(b) receives a request to rectify, block or erase any Personal Data;
(c) receives any other request, complaint or communication relating to either Party's

obligations under the Data Protection Legislation;

(d) receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the Contract;

(e) receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

(f) becomes aware of a Personal Data Breach.
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8.

(a)

(b)

10.

11.

12.

13.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule 11 shall
include the provision of further information to the Controller, as details become
available.

Taking into account the nature of the Processing, the Processor shall provide the
Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made under
paragraph 6 of this Joint Schedule 11 (and insofar as possible within the timescales
reasonably required by the Controller) including by immediately providing:

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to comply
with a Data Subject Access Request within the relevant timescales set out in the Data
Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a Data
Subject;

assistance as requested by the Controller following any Personal Data Breach; and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with the
Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information to
demonstrate its compliance with this Joint Schedule 11. This requirement does not
apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data as
referred to in Article 9(1) of the UK GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the rights

and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the Controller or
the Controller’s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data Protection
Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:
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(a)
(b)
(c)

(d)

14.

15.

16.

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the terms
set out in this Joint Schedule 11 such that they apply to the Subprocessor; and

provide the Controller with such information regarding the Subprocessor as the
Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working Days’
notice, revise this Joint Schedule 11 by replacing it with any applicable controller to
processor standard clauses or similar terms forming part of an applicable certification
scheme (which shall apply when incorporated by attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it complies
with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data under
the Contract, the Parties shall implement paragraphs that are necessary to comply
with UK GDPR Article 26 based on the terms set out in Annex 2 to this Joint Schedule
11.

Independent Controllers of Personal Data

18.

19.

20.

With respect to Personal Data provided by one Party to another Party for which each
Party acts as Controller but which is not under the Joint Control of the Parties, each
Party undertakes to comply with the applicable Data Protection Legislation in respect
of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations under the
Data Protection Legislation and not do anything to cause the other Party to be in
breach of it.

Where a Party has provided Personal Data to the other Party in accordance with
paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal Data will
provide all such relevant documents and information relating to its data protection
policies and procedures as the other Party may reasonably require.
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21.

22.

(a)

(b)

23.

24.

25.

(b)

The Parties shall be responsible for their own compliance with Articles 13 and 14 UK
GDPR in respect of the Processing of Personal Data for the purposes of the Contract.

The Parties shall only provide Personal Data to each other:
to the extent necessary to perform their respective obligations under the Contract;

in compliance with the Data Protection Legislation (including by ensuring all required
data privacy information has been given to affected Data Subjects to meet the
requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the nature,
scope, context and purposes of Processing as well as the risk of varying likelihood and
severity for the rights and freedoms of natural persons, each Party shall, with respect
to its Processing of Personal Data as Independent Controller, implement and maintain
appropriate technical and organisational measures to ensure a level of security
appropriate to that risk, including, as appropriate, the measures referred to in Article
32(1)(a), (b), (c) and (d) of the UK GDPR, and the measures shall, at a minimum, comply
with the requirements of the Data Protection Legislation, including Article 32 of the
UK GDPR.

A Party Processing Personal Data for the purposes of the Contract shall maintain a
record of its Processing activities in accordance with Article 30 UK GDPR and shall
make the record available to the other Party upon reasonable request.

Where a Party receives a request by any Data Subject to exercise any of their rights
under the Data Protection Legislation in relation to the Personal Data provided to it by
the other Party pursuant to the Contract (“Request Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or relates to
that other Party's Processing of the Personal Data, the Request Recipient will:

(i) promptly, and in any event within five (5) Working Days of receipt of
the request or correspondence, inform the other Party that it has
received the same and shall forward such request or correspondence
to the other Party; and
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26.

(a)

(b)

(c)

(d)

27.

28.

29.

(ii) provide any information and/or assistance as reasonably requested by
the other Party to help it respond to the request or correspondence in
the timeframes specified by Data Protection Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party pursuant
to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in mitigating the
effects of the Personal Data Breach;

implement any measures necessary to restore the security of any compromised
Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that Party's
relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively to
exercise rights and obligations under the Contract as specified in Annex 1 (Processing
Personal Data).

Personal Data shall not be retained or processed for longer than is necessary to
perform each Party’s respective obligations under the Contract which is specified in
Annex 1 (Processing Personal Data).

Notwithstanding the general application of paragraphs 2 to 16 of this Joint Schedule
11 to Personal Data, where the Supplier is required to exercise its regulatory and/or
legal obligations in respect of Personal Data, it shall act as an Independent Controller
of Personal Data in accordance with paragraphs 18 to 27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view of the
Processors, however the final decision as to the content of this Annex shall be with the

Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority’s Data Protection Officer redacted

1.2 The contact details of the Supplier’s Data Protection Officer are: redacted

1.3 The Processor shall comply with any further written instructions with respect to
Processing by the Controller.

1.4 Any such further instructions shall be incorporated into this Annex.

Description

Details

Identity of
Controller for each
Category of Personal
Data

The Parties acknowledge that in accordance with paragraph 2 to
paragraph 15 and for the purposes of the Data Protection Legislation, the
Relevant Authority is the Controller, and the Supplier is the Processor of
the following Personal Data:

Name, email address, phone number, and all other types of personal data
detailed in the relevant sections below.

Duration of the
Processing

Throughout the duration of the contract

Nature and
purposes of the
Processing

The specific purpose of the research is to gain an understanding of what
it takes to implement a family hub model and how LAs approach this
transformation, including the changes that LAs make to their services and
the way they are delivered, the effects of this on both those delivering
and receiving family hub services, and the barriers and facilitators to the
implementation of the family hub model. All analysis will be conducted
by authorised members of the evaluation team.

Qualitative research: With written and/or verbal agreement to
participate; collection, audio recording, transcribing and storage and
transfer of written/typed data gained from written/typed notes taken
during interviews and focus groups with: strategic and operational
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stakeholders, individuals delivering family hub services, and young people
and family members/carers receiving family Hub services.

Survey research: With written and/or verbal agreement to participate;
Online collection from a wider sample of individuals delivering and
receiving family hub services to inform the qualitative research. Survey
guestions will cover topics such as quality of the support, level of
engagement, challenges, lessons learned, good practices,
positive/negative experiences etc.

Management Information: All local authorities receiving transformation
funding will be required to return management information data. This
will include information such as the details of family hub sites (numbers,
locations, etc.), details of family hub services (a list of all services
delivered as part of the family hub model for different age groups, how
these are delivered, where they are delivered etc.),

Destruction of all personal data, including written interview notes and
electronically stored interview write ups, is scheduled for 12 months after
final approval of the final research report to be published.

Type of Personal
Data

Where available, the following types of personal and special category
data will be accessed for families using family hub services. This data will
be anonymised (i.e. without identifiable information such as participants’
names or addresses etc.)

e Characteristics: age/date of birth, any protected
characteristics

e Nature of support received from family hub services

¢ Involvement in other services

For family (parents/carers, family members and young people)
participants involved in in-depth interviews, we will collect additional
personal data. Where this is case, consent will be sought from the
participants. We may collect the following: name, address, telephone
number; email.

The following types of personal and special category data may also be
accessed for staff/stakeholders implementing the family hub model,
staff/stakeholders delivering family hub services, commissioners,
investors and other representatives of partners involved in the Family
Hubs: name, job role/organisation / time in post, address, telephone
number, email.
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Recognising the potential data risks / ethical issues associated with
identifiable individual level data, any data shared with the contractor will
be anonymised or pseudo-anonymised to remove all individually
identifying data or characteristics.

Categories of Data Data subjects will be:

Subject . o . : :
e Families or individuals accessing family hub services

e Staff delivering family hub services
e Staff involved in developing or delivering the transition to a
family hub model

Plan for return and Destruction of all personal data including written interview notes,

destruction of the electronically stored interview write ups, interview analysis and

data once the participant and counterfactual group administrative datasets scheduled
Processing is for 12 months after final approval of the research report to be published.
complete

UNLESS requirement
under Union or
Member State law
to preserve that
type of data

Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to transparency
principles v1.1 (https://www.gov.uk/government/publications/procurement-policy-note-0117-

update-to-transparency-principles). The Supplier shall comply with the provisions of this

Schedule in order to assist the Buyer with its compliance with its obligations under that PPN.

1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS Contract, within
three (3) Months of the Start Date the Supplier shall submit to the Buyer for Approval (such
Approval not to be unreasonably withheld or delayed) draft Transparency Reports consistent
with the content requirements and format set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the Supplier, the Supplier
shall submit a revised version of the relevant report for further Approval within five (5) days of
receipt of any notice of rejection, taking account of any recommendations for revision and
improvement to the report provided by the Buyer. If the Parties fail to agree on a draft

RM6126 - Research & Insights DPS
Project Version: v1.0 16
Model Version: v1.3


https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles

DPS Schedule 6 (Order Form and Schedules)
Crown Copyright 2021

Transparency Report the Buyer shall determine what should be included. Any other
disagreement in connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each Transparency Report to the
Buyer at the frequency referred to in the Annex of this Schedule.
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Annex A: List of Transparency Reports

Title Content Format Frequency
Contract price and any
incentivisation mechanisms in

To be NA
the contract )

published

online on

Contracts

Finder
Key Subcontractors To be

published

. NA

online on

Contracts

Finder
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Order Schedule 2 (Staff Transfer)

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they shall supplement
Joint Schedule 1 (Definitions):

“Acquired Rights
Directive”

the  European Council Directive 77/187/EEC  on the
approximation of laws of European member states relating to the
safeguarding of employees’ rights in the event of transfers of
undertakings, businesses or parts of undertakings or businesses,
as amended or re-enacted from time to time;

"Employee Liability"

all claims, actions, proceedings, orders, demands, complaints,
investigations (save for any claims for personal injury which are
covered by insurance) and any award, compensation, damages,
tribunal awards, fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and legal costs
reasonably incurred in connection with a claim or investigation
including in relation to the following:

redundancy payments including contractual or enhanced
redundancy costs, termination costs and notice payments;

unfair, wrongful or constructive dismissal compensation;

compensation for discrimination on grounds of sex, race,
disability, age, religion or belief, gender reassignment, marriage or
civil partnership, pregnancy and maternity or sexual orientation
or claims for equal pay;

compensation for less favourable treatment of part-time workers
or fixed term employees;

outstanding employment debts and unlawful deduction of wages
including any PAYE and National Insurance Contributions;

employment claims whether in tort, contract or statute or
otherwise;

any investigation relating to employment matters by the Equality
and Human Rights Commission or other enforcement, regulatory
or supervisory body and of implementing any requirements which
may arise from such investigation;

"Former Supplier"

a supplier supplying services to the Buyer before the Relevant
Transfer Date that are the same as or substantially similar to the
Services (or any part of the Services) and shall include any
Subcontractor of such supplier (or any Subcontractor of any such
Subcontractor);
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"New Fair Deal"

the revised Fair Deal position set out in the HM Treasury
guidance: "Fair Deal for Staff Pensions: Staff Transfer from
Central Government" issued in October 2013 including:

any amendments to that document immediately
prior to the Relevant Transfer Date; and

any similar pension protection in accordance with
the Annexes D1-D3 inclusive to Part D of this
Schedule as notified to the Supplier by the Buyer;

“Old Fair Deal”

HM Treasury Guidance “Staff Transfers from Central Government:
A Fair Deal for Staff Pensions” issued in June 1999 including the
supplementary guidance “Fair Deal for Staff pensions:
Procurement of Bulk Transfer Agreements and Related Issues”
issued in June 2004,

"Partial Termination'

the partial termination of the relevant Contract to the extent that
it relates to the provision of any part of the Services as further
provided for in Clause 10.4 (When CCS or the Buyer can end this
contract) or 10.6 (When the Supplier can end the contract);

"Relevant Transfer"

a transfer of employment to which the Employment Regulations
applies;

"Relevant Transfer
Date"

in relation to a Relevant Transfer, the date upon which the
Relevant Transfer takes place. For the purposes of Part D:
Pensions and its Annexes, where the Supplier or a Subcontractor
was the Former Supplier and there is no Relevant Transfer of the
Fair Deal Employees because they remain continuously employed
by the Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start Date;

"Staffing
Information"

in relation to all persons identified on the Supplier's Provisional
Supplier Personnel List or Supplier's Final Supplier Personnel List,
as the case may be, such information as the Buyer may
reasonably request (subject to all applicable provisions of the
Data Protection Legislation), but including in an anonymised
format:

(a) their ages, dates of commencement of employment or
engagement, gender and place of work;

(b) details of whether they are employed, self-employed
contractors or consultants, agency workers or otherwise;
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(c) the identity of the employer or relevant contracting Party;

(d) their relevant contractual notice periods and any other
terms relating to termination of employment, including
redundancy procedures, and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

(f) details of other employment-related benefits, including
(without limitation) medical insurance, life assurance,
pension or other retirement benefit schemes, share
option schemes and company car schedules applicable to
them;

(g) any outstanding or potential contractual, statutory or
other liabilities in respect of such individuals (including in
respect of personal injury claims);

(h) details of any such individuals on long term sickness
absence, parental leave, maternity leave or other
authorised long term absence;

(i) copies of all relevant documents and materials relating to
such information, including copies of relevant contracts
of employment (or relevant standard contracts if applied
generally in respect of such employees); and

(i) any other "employee liability information" as such term is
defined in regulation 11 of the Employment Regulations;

"Supplier's Final
Supplier Personnel
List"

a list provided by the Supplier of all Supplier Staff whose will
transfer under the Employment Regulations on the Service
Transfer Date;

"Supplier's
Provisional Supplier
Personnel List"

a list prepared and updated by the Supplier of all Supplier Staff
who are at the date of the list wholly or mainly engaged in or
assigned to the provision of the Services or any relevant part of
the Services which it is envisaged as at the date of such list will
no longer be provided by the Supplier;

"Term"

the period commencing on the Start Date and ending on the
expiry of the Initial Period or any Extension Period or on earlier
termination of the relevant Contract;

"Transferring Buyer
Employees"

those employees of the Buyer to whom the Employment
Regulations will apply on the Relevant Transfer Date;
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"Transferring Former | in relation to a Former Supplier, those employees of the Former
Supplier Employees" | Supplier to whom the Employment Regulations will apply on the
Relevant Transfer Date.

2. INTERPRETATION

2.1 Where a provision in this Schedule imposes any obligation on the Supplier including (without
limit) to comply with a requirement or provide an indemnity, undertaking or warranty, the
Supplier shall procure that each of its Subcontractors shall comply with such obligation and
provide such indemnity, undertaking or warranty to CCS, the Buyer, Former Supplier,
Replacement Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier will be liable for
satisfying any such claim as if it had provided the indemnity itself.

2.2 The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B, Paragraphs 1.5,
1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8 of Part E of this Schedule (together
“Third Party Provisions”) confer benefits on third parties (each such person a “Third Party
Beneficiary”) and are intended to be enforceable by Third Party Beneficiaries by virtue of the
CRTPA.

2.3 Subject to Paragraph 2.2 above, a person who is not a Party to this Order Contract has no right
under the CRTPA to enforce any term of this Order Contract but this does not affect any right
or remedy of any person which exists or is available otherwise than pursuant to that Act.

2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third Party Provision
without the prior written consent of the Buyer, which may, if given, be given on and subject
to such terms as the Buyer may determine.

2.5 Any amendments or modifications to this Order Contract may be made, and any rights created
under Paragraph 2.2 above may be altered or extinguished, by the Parties without the consent
of any Third Party Beneficiary.

3. Which parts of this Schedule apply

Only the following parts of this Schedule shall apply to this Call Off Contract:

Part C (No Staff Transfer on the Start Date)
Part E (Staff Transfer on Exit)

Part C: No Staff Transfer on the Start Date

1. What happens if there is a staff transfer

1.1 The Buyer and the Supplier agree that the commencement of the provision of the Services or
of any part of the Services will not be a Relevant Transfer in relation to any employees of the
Buyer and/or any Former Supplier.

1.2 If any employee of the Buyer and/or a Former Supplier claim, or it is determined in relation to
any employee of the Buyer and/or a Former Supplier, that his/her contract of employment
has been transferred from the Buyer and/or the Former Supplier to the Supplier and/or any
Subcontractor pursuant to the Employment Regulations or the Acquired Rights Directive then:

1.2.1 the Supplier shall, and shall procure that the relevant Subcontractor shall,
within 5 Working Days of becoming aware of that fact, notify the Buyer in
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writing and, where required by the Buyer, notify the Former Supplier in
writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure that a third
party may offer) employment to such person within 15 Working Days of the
notification from the Supplier or the Subcontractor (as appropriate) or take
such other reasonable steps as the Buyer or Former Supplier (as the case may
be) it considers appropriate to deal with the matter provided always that
such steps are in compliance with applicable Law.

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has otherwise been
resolved by the Buyer and/or the Former Supplier),, the Supplier shall, or shall procure that
the Subcontractor shall, immediately release the person from his/her employment or alleged
employment.

14 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

1.4.1 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
1.4.3 the situation has not otherwise been resolved;

the Supplier may within 5 Working Days give notice to terminate the employment or alleged
employment of such person.

15 Subject to the Supplier and/or the relevant Subcontractor acting in accordance with the
provisions of Paragraphs 1.2 to 1.4 and in accordance with all applicable employment
procedures set out in applicable Law and subject also to Paragraph 1.8 the Buyer shall:

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any
of the Buyer's employees referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or shall procure
that the Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or any
Subcontractor against all Employee Liabilities arising out of termination of
the employment of the employees of the Former Supplier referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4 provided
that the Supplier takes, or shall procure that the relevant Subcontractor
takes, all reasonable steps to minimise any such Employee Liabilities.

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by the Buyer and/or
the Former Supplier as appropriate nor dismissed by the Supplier and/or any Subcontractor
within the 15 Working Day period referred to in Paragraph 1.4 such person shall be treated as
having transferred to the Supplier and/or the Subcontractor (as appropriate) and the Supplier
shall, or shall procure that the Subcontractor shall, comply with such obligations as may be
imposed upon it under Law.

1.7 Where any person remains employed by the Supplier and/or any Subcontractor pursuant to
Paragraph 1.6, all Employee Liabilities in relation to such employee shall remain with the
Supplier and/or the Subcontractor and the Supplier shall indemnify the Buyer and any Former
Supplier, and shall procure that the Subcontractor shall indemnify the Buyer and any Former
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1.8

1.9

Supplier, against any Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
(a) any claim for:

(i) discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation, religion or belief; or

(i) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the Supplier and/or
Subcontractor; or

(b) any claim that the termination of employment was unfair because the
Supplier and/or any Subcontractor neglected to follow a fair dismissal
procedure; and

1.8.2 shall apply only where the notification referred to in Paragraph 1.2.1is made
by the Supplier and/or any Subcontractor to the Buyer and, if applicable,
Former Supplier within 6 months of the Start Date.

If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, all Employee
Liabilities in relation to such employees shall remain with the Supplier and/or the
Subcontractor and the Supplier shall (i) comply with the provisions of Part D: Pensions of this
Schedule, and (ii) indemnify the Buyer and any Former Supplier against any Employee
Liabilities that either of them may incur in respect of any such employees of the Supplier
and/or employees of the Subcontractor.

Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former Supplier does or
does not do something, such obligation shall be limited so that it extends only to the extent that
the Buyer's contract with the Former Supplier contains a contractual right in that regard which
the Buyer may enforce, or otherwise so that it requires only that the Buyer must use reasonable
endeavours to procure that the Former Supplier does or does not act accordingly.

Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11

The Supplier agrees that within 20 Working Days of the earliest of:

1.1.1 receipt of a notification from the Buyer of a Service Transfer or intended
Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial Termination
of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and
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1.2

1.3

14

15

1.1.4 receipt of a written request of the Buyer at any time (provided that the Buyer
shall only be entitled to make one such request in any 6 Month period),

it shall provide in a suitably anonymised format so as to comply with the Data Protection
Legislation, the Supplier's Provisional Supplier Personnel List, together with the Staffing
Information in relation to the Supplier's Provisional Supplier Personnel List and it shall
provide an updated Supplier's Provisional Supplier Personnel List at such intervals as are
reasonably requested by the Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall provide to the
Buyer or at the direction of the Buyer to any Replacement Supplier and/or any Replacement
Subcontractor (i) the Supplier's Final Supplier Personnel List, which shall identify the basis
upon which they are Transferring Supplier Employees and (ii) the Staffing Information in
relation to the Supplier’s Final Supplier Personnel List (insofar as such information has not
previously been provided).

The Buyer shall be permitted to use and disclose information provided by the Supplier under
Paragraphs 1.1 and 1.2 for the purpose of informing any prospective Replacement Supplier
and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, and any
Replacement Subcontractor that all information provided pursuant to Paragraphs 1.1 and 1.2
shall be true and accurate in all material respects at the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and 1.1.3, the Supplier
agrees that it shall not, and agrees to procure that each Subcontractor shall not, assign any
person to the provision of the Services who is not listed on the Supplier’s Provisional Supplier
Personnel List and shall not without the approval of the Buyer (not to be unreasonably
withheld or delayed):

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier Provisional
Supplier Personnel List other than where any replacement is of equivalent
grade, skills, experience and expertise and is employed on the same terms
and conditions of employment as the person he/she replaces

1.5.2 make, promise, propose, permit or implement any material changes to the
terms and conditions of employment of the Supplier Staff (including pensions
and any payments connected with the termination of employment);

1.5.3 increase the proportion of working time spent on the Services (or the
relevant part of the Services) by any of the Supplier Staff save for fulfilling
assignments and projects previously scheduled and agreed;

1.5.4 introduce any new contractual or customary practice concerning the making
of any lump sum payment on the termination of employment of any
employees listed on the Supplier's Provisional Supplier Personnel List;

1.5.5 increase or reduce the total number of employees so engaged, or deploy any
other person to perform the Services (or the relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts of any
persons on the Supplier's Provisional Supplier Personnel List save by due
disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify, the Buyer or,

at the direction of the Buyer, any Replacement Supplier and any Replacement Subcontractor

RM6126 - Research & Insights DPS
Project Version: v1.0 25
Model Version: v1.3



DPS Schedule 6 (Order Form and Schedules)
Crown Copyright 2021

1.6

1.7

2.1

of any notice to terminate employment given by the Supplier or relevant Subcontractor or
received from any persons listed on the Supplier's Provisional Supplier Personnel List
regardless of when such notice takes effect.

On or around each anniversary of the Start Date and up to four times during the last
12 Months of the Term, the Buyer may make written requests to the Supplier for information
relating to the manner in which the Services are organised. Within 20 Working Days of receipt
of a written request the Supplier shall provide, and shall procure that each Subcontractor shall
provide, to the Buyer such information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in providing the
Services;

1.6.3 the extent to which each employee qualifies for membership of any of the

Statutory Schemes or any Broadly Comparable scheme set up pursuant to
the provisions of any of the Annexes to Part D (Pensions) (as appropriate);
and

1.6.4 a description of the nature of the work undertaken by each employee by
location.

The Supplier shall provide, and shall procure that each Subcontractor shall provide, all
reasonable cooperation and assistance to the Buyer, any Replacement Supplier and/or any
Replacement Subcontractor to ensure the smooth transfer of the Transferring Supplier
Employees on the Service Transfer Date including providing sufficient information in advance
of the Service Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate. Without prejudice
to the generality of the foregoing, within 5 Working Days following the Service Transfer Date,
the Supplier shall provide, and shall procure that each Subcontractor shall provide, to the
Buyer or, at the direction of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's Final Supplier
Personnel List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the commencement of the
provision of the Services, the identity of the provider of the Services (or any part of the
Services) may change (whether as a result of termination or Partial Termination of the relevant
Contract or otherwise) resulting in the Services being undertaken by a Replacement Supplier
and/or a Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment Regulations and/or the
Acquired Rights Directive will apply. The Buyer and the Supplier agree that, as a result of the
operation of the Employment Regulations, where a Relevant Transfer occurs, the contracts of
employment between the Supplier and the Transferring Supplier Employees (except in

RM6126 - Research & Insights DPS
Project Version: v1.0 26
Model Version: v1.3



DPS Schedule 6 (Order Form and Schedules)
Crown Copyright 2021

2.2

2.3

relation to any contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer Date as if originally
made between the Replacement Supplier and/or a Replacement Subcontractor (as the case
may be) and each such Transferring Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply with all its
obligations in respect of the Transferring Supplier Employees arising under the Employment
Regulations in respect of the period up to (and including) the Service Transfer Date and shall
perform and discharge, and procure that each Subcontractor shall perform and discharge, all
its obligations in respect of all the Transferring Supplier Employees arising in respect of the
period up to (and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued but untaken
holiday pay, bonuses, commissions, payments ofPAYE, national insurance contributions and
pension contributions and all such sums due as a result of any Fair Deal Employees'
participation in the Schemes which in any case are attributable in whole or in part to the
period ending on (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between: (i) the Supplier
and/or the Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the Replacement
Supplier and/or any Replacement Subcontractor against any Employee Liabilities arising from
or as a result of:

2.3.1 any act or omission of the Supplier or any Subcontractor in respect of any
Transferring Supplier Employee or any appropriate employee representative
(as defined in the Employment Regulations) of any Transferring Supplier
Employee whether occurring before, on or after the Service Transfer Date;

2.3.2 the breach or non-observance by the Supplier or any Subcontractor occurring
on or before the Service Transfer Date of:

(a) any collective agreement applicable to the Transferring
Supplier Employees; and/or

(b) any other custom or practice with a trade union or staff
association in respect of any Transferring Supplier
Employees which the Supplier or any Subcontractor is
contractually bound to honour;

2.3.3 any claim by any trade union or other body or person representing any
Transferring Supplier Employees arising from or connected with any failure
by the Supplier or a Subcontractor to comply with any legal obligation to such
trade union, body or person arising on or before the Service Transfer Date;

234 any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:

(a) in relation to any Transferring Supplier Employee, to the
extent that the proceeding, claim or demand by HMRC or
other statutory authority relates to financial obligations
arising on and before the Service Transfer Date; and
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(b) in relation to any employee who is not identified in the
Supplier’s Final Supplier Personnel List, and in respect of
whom itis later alleged or determined that the Employment
Regulations applied so as to transfer his/her employment
from the Supplier to the Buyer and/or Replacement
Supplier and/or any Replacement Subcontractor, to the
extent that the proceeding, claim or demand by HMRC or
other statutory authority relates to financial obligations
arising on or before the Service Transfer Date;

2.3.5 a failure of the Supplier or any Subcontractor to discharge or procure the
discharge of all wages, salaries and all other benefits and all PAYE tax
deductions and national insurance contributions relating to the Transferring
Supplier Employees in respect of the period up to (and including) the Service
Transfer Date);

2.3.6 any claim made by or in respect of any person employed or formerly
employed by the Supplier or any Subcontractor other than a Transferring
Supplier Employee identified in the Supplier’s Final Supplier Personnel List
for whom it is alleged the Buyer and/or the Replacement Supplier and/or any
Replacement Subcontractor may be liable by virtue of the relevant Contract
and/or the Employment Regulations and/or the Acquired Rights Directive;
and

2.3.7 any claim made by or in respect of a Transferring Supplier Employee or any
appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Supplier Employee relating to any act or
omission of the Supplier or any Subcontractor in relation to its obligations
under regulation 13 of the Employment Regulations, except to the extent
that the liability arises from the failure by the Buyer and/or Replacement
Supplier to comply with regulation 13(4) of the Employment Regulations.

2.4 The indemnities in Paragraph 2.3 shall not apply to the extent that the Employee Liabilities
arise or are attributable to an act or omission of the Replacement Supplier and/or any
Replacement Subcontractor whether occurring or having its origin before, on or after the
Service Transfer Date including any Employee Liabilities:

24.1 arising out of the resignation of any Transferring Supplier Employee before
the Service Transfer Date on account of substantial detrimental changes to
his/her working conditions proposed by the Replacement Supplier and/or
any Replacement Subcontractor to occur in the period on or after the Service
Transfer Date); or

2.4.2 arising from the Replacement Supplier’s failure, and/or Replacement
Subcontractor’s failure, to comply with its obligations under the Employment

Regulations.
2.5 If any person who is not identified in the Supplier's Final Supplier Employee List claims, or it is

determined in relation to any employees of the Supplier, that his/her contract of employment
has been transferred from the Supplier to the Replacement Supplier and/or Replacement
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Subcontractor pursuant to the Employment Regulations or the Acquired Rights Directive,
then:

2.5.1 the Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor will, within 5 Working Days of becoming aware of that fact,
notify the Buyer and the Supplier in writing; and

2.5.2 the Supplier may offer (or may procure that a Subcontractor may offer)
employment to such person, or take such other reasonable steps as it
considered appropriate to deal the matter provided always that such steps
are in compliance with Law, within15 Working Days of receipt of notice from
the Replacement Supplier and/or Replacement Subcontractor.

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by the Supplier or
a Subcontractor, Buyer shall procure that the Replacement Supplier shall, or procure that the
and/or Replacement Subcontractor shall, immediately release or procure the release the
person from his/her employment or alleged employment;

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

271 no such offer has been made:
2.7.2 such offer has been made but not accepted; or
2.7.3 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor (as appropriate)
that it may within 5 Working Days give notice to terminate the employment or alleged
employment of such person;

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor acting in
accordance with the provisions of Paragraphs 2.5 to 2.7 and in accordance with all applicable
proper employment procedures set out in applicable Law and subject to Paragraph 2.9 below,
the Supplier will indemnify the Replacement Supplier and/or Replacement Subcontractor
against all Employee Liabilities arising out of the termination of the employment of any of the
Supplier's employees pursuant to the provisions of Paragraph 2.7 provided that the
Replacement Supplier takes, or shall procure that the Replacement Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

2.9 The indemnity in Paragraph 2.8:

2.9.1 shall not apply to:
(a) any claim for:

(i) discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation, religion or belief; or

(ii) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

In any case in relation to any alleged act or omission of the
Replacement Supplier and/or Replacement Subcontractor,
or
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2.10

211

2.12

2.13

(b) any claim that the termination of employment was unfair because the
Replacement Supplier and/or Replacement Subcontractor neglected
to follow a fair dismissal procedure; and

2.9.2 shall apply only where the notification referred to in Paragraph 2.5.1 is made
by the Replacement Supplier and/or Replacement Subcontractor to the
Supplier within 6 months of the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by the Supplier or
any Subcontractor nor dismissed by the Replacement Supplier and/or Replacement
Subcontractor within the time scales set out in Paragraphs 2.5 to 2.7, such person shall be
treated as a Transferring Supplier Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall comply, with all its
obligations under the Employment Regulations and shall perform and discharge, and shall
procure that each Subcontractor shall perform and discharge, all its obligations in respect of
any person identified in the Supplier’s Final Supplier Personnel List before and on the Service
Transfer Date (including the payment of all remuneration, benefits, entitlements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, payments of
PAYE, national insurance contributions and pension contributions and such sums due as a
result of any Fair Deal Employees' participation in the Schemes and any requirement to set up
a broadly comparable pension scheme which in any case are attributable in whole or in part
in respect of the period up to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b) the Supplier and/or any Subcontractor; and

(c) the Replacement Supplier and/or the Replacement Subcontractor.

The Supplier shall, and shall procure that each Subcontractor shall, promptly provide the
Buyer and any Replacement Supplier and/or Replacement Subcontractor, in writing such
information as is necessary to enable the Buyer, the Replacement Supplier and/or
Replacement Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations. The Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each Subcontractor to
carry out their respective duties under regulation 13 of the Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement Supplier indemnifies
the Supplier on its own behalf and on behalf of any Replacement Subcontractor and its
Subcontractors against any Employee Liabilities arising from or as a result of:

2.13.1 any act or omission of the Replacement Supplier and/or Replacement
Subcontractor in respect of any Transferring Supplier Employee in the
Supplier’s Final Supplier Personnel List or any appropriate employee
representative (as defined in the Employment Regulations) of any such
Transferring Supplier Employee;

2.13.2 the breach or non-observance by the Replacement Supplier and/or
Replacement Subcontractor on or after the Service Transfer Date of:

(a) any collective agreement applicable to the Transferring
Supplier Employees identified in the Supplier's Final
Supplier Personnel List; and/or
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2.13.3

2.13.4

2.13.5

2.13.6

2.13.7

(b) any custom or practice in respect of any Transferring
Supplier Employees identified in the Supplier's Final
Supplier Personnel List which the Replacement Supplier
and/or Replacement Subcontractor is contractually bound
to honour;

any claim by any trade union or other body or person representing any
Transferring Supplier Employees identified in the Supplier’s Final Supplier
Personnel List arising from or connected with any failure by the Replacement
Supplier and/or Replacement Subcontractor to comply with any legal
obligation to such trade union, body or person arising on or after the Service
Transfer Date;

any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment or working
conditions of any Transferring Supplier Employees identified in the Supplier’s
Final Supplier Personnel List on or after their transfer to the Replacement
Supplier or Replacement Subcontractor (as the case may be) on the Service
Transfer Date, or to change the terms and conditions of employment or
working conditions of any person identified in the Supplier’s Final Supplier
Personnel List who would have been a Transferring Supplier Employee but
for their resignation (or decision to treat their employment as terminated
under regulation 4(9) of the Employment Regulations) before the Service
Transfer Date as a result of or for a reason connected to such proposed
changes;

any statement communicated to or action undertaken by the Replacement
Supplier or Replacement Subcontractor to, or in respect of, any Transferring
Supplier Employee identified in the Supplier’s Final Supplier Personnel List on
or before the Service Transfer Date regarding the Relevant Transfer which
has not been agreed in advance with the Supplier in writing;

any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:

() in relation to any Transferring Supplier Employee
identified in the Supplier's Final Supplier Personnel List,
to the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial
obligations arising after the Service Transfer Date; and

(b) in relation to any employee who is not a Transferring
Supplier Employee identified in the Supplier's Final
Supplier Personnel List, and in respect of whom it is later
alleged or determined that the Employment Regulations
applied so as to transfer his/her employment from the
Supplier or Subcontractor, to the Replacement Supplier
or Replacement Subcontractor to the extent that the
proceeding, claim or demand by HMRC or other statutory
authority relates to financial obligations arising after the
Service Transfer Date;

a failure of the Replacement Supplier or Replacement Subcontractor to
discharge or procure the discharge of all wages, salaries and all other benefits
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2.13.8

and all PAYE tax deductions and national insurance contributions relating to
the Transferring Supplier Employees identified in the Supplier’s Final Supplier
Personnel List in respect of the period from (and including) the Service
Transfer Date; and

any claim made by or in respect of a Transferring Supplier Employee
identified in the Supplier’s Final Supplier Personnel List or any appropriate
employee representative (as defined in the Employment Regulations) of any
such Transferring Supplier Employee relating to any act or omission of the
Replacement Supplier or Replacement Subcontractor in relation to
obligations under regulation 13 of the Employment Regulations.

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee Liabilities arise
or are attributable to an act or omission of the Supplier and/or any Subcontractor (as applicable)
whether occurring or having its origin before, on or after the Service Transfer Date, including any
Employee Liabilities arising from the failure by the Supplier and/or any Subcontractor (as
applicable) to comply with its obligations under the Employment Regulations.
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Order Schedule 3 (Continuous Improvement)
Buyer’s Rights

The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 (DPS
Management), the Buyer may give CCS the right to enforce the Buyer's rights under this
Schedule.

Supplier’s Obligations

The Supplier must, throughout the Contract Period, identify new or potential improvements to
the provision of the Deliverables with a view to reducing the Buyer’s costs (including the
Charges) and/or improving the quality and efficiency of the Deliverables and their supply
to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to the Deliverables,
which must include regular reviews with the Buyer of the Deliverables and the way it
provides them, with a view to reducing the Buyer's costs (including the Charges) and/or
improving the quality and efficiency of the Deliverables. The Supplier and the Buyer must
provide each other with any information relevant to meeting this objective.

In addition to Paragraph O, the Supplier shall produce at the start of each Contract Year a plan
for improving the provision of Deliverables and/or reducing the Charges (without
adversely affecting the performance of this Contract) during that Contract Year
("Continuous Improvement Plan") for the Buyer's Approval. The Continuous
Improvement Plan must include, as a minimum, proposals:

identifying the emergence of relevant new and evolving technologies;

changes in business processes of the Supplier or the Buyer and ways of working that
would provide cost savings and/or enhanced benefits to the Buyer (such as
methods of interaction, supply chain efficiencies, reduction in energy
consumption and methods of sale);

new or potential improvements to the provision of the Deliverables including the quality,
responsiveness, procedures, benchmarking methods, likely performance
mechanisms and customer support services in relation to the Deliverables; and

measuring and reducing the sustainability impacts of the Supplier's operations and supply-
chains relating to the Deliverables, and identifying opportunities to assist the
Buyer in meeting their sustainability objectives.

The initial Continuous Improvement Plan for the first (1°*) Contract Year shall be submitted by
the Supplier to the Buyer for Approval within one hundred (100) Working Days of the first
Order or six (6) Months following the Start Date, whichever is earlier.

The Buyer shall notify the Supplier of its Approval or rejection of the proposed Continuous
Improvement Plan or any updates to it within twenty (20) Working Days of receipt. Ifitis
rejected then the Supplier shall, within ten (10) Working Days of receipt of notice of
rejection, submit a revised Continuous Improvement Plan reflecting the changes required.
Once Approved, it becomes the Continuous Improvement Plan for the purposes of this
Contract.
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The Supplier must provide sufficient information with each suggested improvement to enable a

decision on whether to implement it. The Supplier shall provide any further information as
requested.

If the Buyer wishes to incorporate any improvement into this Contract, it must request a

Variation in accordance with the Variation Procedure and the Supplier must implement
such Variation at no additional cost to the Buyer or CCS.

Once the first Continuous Improvement Plan has been Approved in accordance with Paragraph
0:

the Supplier shall use all reasonable endeavours to implement any agreed deliverables in
accordance with the Continuous Improvement Plan; and

the Parties agree to meet as soon as reasonably possible following the start of each

quarter (or as otherwise agreed between the Parties) to review the Supplier's
progress against the Continuous Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when required but at least

once every Contract Year (after the first (1°*) Contract Year) in accordance with the
procedure and timescales set out in Paragraph 0.

All costs relating to the compilation or updating of the Continuous Improvement Plan and the
costs arising from any improvement made pursuant to it and the costs of implementing
any improvement, shall have no effect on and are included in the Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be reduced as a result of
any changes implemented, all of the cost savings shall be passed on to the Buyer by way
of a consequential and immediate reduction in the Charges for the Deliverables.

At any time during the Contract Period of the Order Contract, the Supplier may make a proposal
for gainshare. If the Buyer deems gainshare to be applicable then the Supplier shall
update the Continuous Improvement Plan so as to include details of the way in which the
proposal shall be implemented in accordance with an agreed gainshare ratio.
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Order Schedule 4 (Order Tender)

REDACTED
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Order Schedule 5 (Pricing Details)

REDACTED

Total Project expenditure shall not exceed £299,960.00 exclusive of VAT
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Order Schedule 7 (Key Supplier Staff)

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of the persons who
the Supplier shall appoint to fill those Key Roles at the Start Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during the Contract
Period.

1.3  The Buyer may identify any further roles as being Key Roles and, following agreement to the
same by the Supplier, the relevant person selected to fill those Key Roles shall be included on
the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not remove or replace
any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or replacement
(not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-term sick
leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier or
Subcontractor is terminated for material breach of contract by the employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for short-term
sickness or holidays of two (2) weeks or less, in which case the Supplier shall ensure
appropriate temporary cover for that Key Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to remove or replace
any member of Key Staff and, except in the cases of death, unexpected ill health or a
material breach of the Key Staff’'s employment contract, this will mean at least three
(3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide adequate
periods during which incoming and outgoing staff work together to transfer
responsibilities and ensure that such change does not have an adverse impact on the
provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications and
experience appropriate to the relevant Key Role and is fully competent to carry out
the tasks assigned to the Key Staff whom he or she has replaced.
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1.6 The Buyer may require the Supplier to remove or procure that any Subcontractor shall
remove any Key Staff that the Buyer considers in any respect unsatisfactory. The Buyer shall
not be liable for the cost of replacing any Key Staff.
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Annex 1- Key Roles

SUPPLIER’S AUTHORISED REPRESENTATIVE
REDACTED
SUPPLIER’S CONTRACT MANAGER

REDACTED
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Order Schedule 10 (Exit Management)

Definitions

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

"Exclusive Assets"

"Exit Information"

"Exit Manager"

"Net Book Value"

"Non-Exclusive Assets"

"Registers"

"Replacement Goods"

"Replacement Services"

"Termination Assistance"

"Termination Assistance
Notice"

RM6126 - Research & Insights DPS
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Supplier Assets used exclusively by the Supplier in
the provision of the Deliverables;

has the meaning given to it in Paragraph 0 of this
Schedule;

the person appointed by each Party to manage their
respective obligations under this Schedule;

the current net book value of the relevant Supplier
Asset(s) calculated in accordance with the DPS
Application or Order Tender (if stated) or (if not
stated) the depreciation policy of the Supplier
(which the Supplier shall ensure is in accordance
with Good Industry Practice);

those Supplier Assets used by the Supplier in
connection with the Deliverables but which are
also used by the Supplier for other purposes;

the register and configuration database referred to
in Paragraph 0 of this Schedule;

any goods which are substantially similar to any of
the Goods and which the Buyer receives in
substitution for any of the Goods following the
End Date, whether those goods are provided by
the Buyer internally and/or by any third party;

any services which are substantially similar to any of
the Services and which the Buyer receives in
substitution for any of the Services following the
End Date, whether those goods are provided by
the Buyer internally and/or by any third party;

the activities to be performed by the Supplier
pursuant to the Exit Plan, and other assistance
required by the Buyer pursuant to the Termination
Assistance Notice;

has the meaning given to it in Paragraph 0 of this
Schedule;
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"Termination Assistance the period specified in a Termination Assistance

Period" Notice for which the Supplier is required to
provide the Termination Assistance as such period
may be extended pursuant to Paragraph 0 of this
Schedule;

"Transferable Assets" Exclusive Assets which are capable of legal transfer
to the Buyer;

"Transferable Contracts" Sub-Contracts, licences for Supplier's Software,
licences for Third Party Software or other
agreements which are necessary to enable the
Buyer or any Replacement Supplier to provide the
Deliverables or the Replacement Goods and/or
Replacement Services, including in relation to
licences all relevant Documentation;

"Transferring Assets" has the meaning given to it in Paragraph 0 of this
Schedule;

"Transferring Contracts" has the meaning given to it in Paragraph 0 of this
Schedule.

Supplier must always be prepared for contract exit

The Supplier shall within 30 days from the Start Date provide to the Buyer a copy of its
depreciation policy to be used for the purposes of calculating Net Book Value.

During the Contract Period, the Supplier shall promptly:

create and maintain a detailed register of all Supplier Assets (including description,
condition, location and details of ownership and status as either Exclusive Assets
or Non-Exclusive Assets and Net Book Value) and Sub-contracts and other
relevant agreements required in connection with the Deliverables; and

create and maintain a configuration database detailing the technical infrastructure and
operating procedures through which the Supplier provides the Deliverables

("Registers").
The Supplier shall:

ensure that all Exclusive Assets listed in the Registers are clearly physically identified as
such; and

procure that all licences for Third Party Software and all Sub-Contracts shall be assignable
and/or capable of novation (at no cost or restriction to the Buyer) at the request
of the Buyer to the Buyer (and/or its nominee) and/or any Replacement Supplier
upon the Supplier ceasing to provide the Deliverables (or part of them) and if the
Supplier is unable to do so then the Supplier shall promptly notify the Buyer and
the Buyer may require the Supplier to procure an alternative Subcontractor or
provider of Deliverables.
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Each Party shall appoint an Exit Manager within three (3) Months of the Start Date. The Parties'
Exit Managers will liaise with one another in relation to all issues relevant to the expiry or
termination of this Contract.

Assisting re-competition for Deliverables

The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential Replacement
Suppliers (subject to the potential Replacement Suppliers entering into reasonable written
confidentiality undertakings), such information (including any access) as the Buyer shall
reasonably require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking due diligence
(the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's Confidential Information
(excluding the Supplier’s or its Subcontractors’ prices or costs) to an actual or prospective
Replacement Supplier to the extent that such disclosure is necessary in connection with
such engagement.

The Supplier shall provide complete updates of the Exit Information on an as-requested basis as
soon as reasonably practicable and notify the Buyer within five (5) Working Days of any
material change to the Exit Information which may adversely impact upon the provision of
any Deliverables (and shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects and shall be
sufficient to enable a third party to prepare an informed offer for those Deliverables; and
not be disadvantaged in any procurement process compared to the Supplier.

Exit Plan

The Supplier shall, within three (3) Months after the Start Date, deliver to the Buyer an Exit Plan
which complies with the requirements set out in Paragraph 0 of this Schedule and is
otherwise reasonably satisfactory to the Buyer.

The Parties shall use reasonable endeavours to agree the contents of the Exit Plan. If the Parties
are unable to agree the contents of the Exit Plan within twenty (20) Working Days of the
latest date for its submission pursuant to Paragraph 0, then such Dispute shall be resolved
in accordance with the Dispute Resolution Procedure.

The Exit Plan shall set out, as a minimum:
a detailed description of both the transfer and cessation processes, including a timetable;
how the Deliverables will transfer to the Replacement Supplier and/or the Buyer;

details of any contracts which will be available for transfer to the Buyer and/or the
Replacement Supplier upon the Expiry Date together with any reasonable costs
required to effect such transfer;

proposals for the training of key members of the Replacement Supplier’s staff in
connection with the continuation of the provision of the Deliverables following
the Expiry Date;
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proposals for providing the Buyer or a Replacement Supplier copies of all documentation
relating to the use and operation of the Deliverables and required for their
continued use;

proposals for the assignment or novation of all services utilised by the Supplier in
connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the possession of
and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and materials;

how the Supplier will ensure that there is no disruption to or degradation of the
Deliverables during the Termination Assistance Period; and

any other information or assistance reasonably required by the Buyer or a Replacement
Supplier.

The Supplier shall:
maintain and update the Exit Plan (and risk management plan) no less frequently than:
every six (6) months throughout the Contract Period; and

no later than twenty (20) Working Days after a request from the Buyer for an up-
to-date copy of the Exit Plan;

as soon as reasonably possible following a Termination Assistance Notice, and in
any event no later than ten (10) Working Days after the date of the
Termination Assistance Notice;

as soon as reasonably possible following, and in any event no later than twenty
(20) Working Days following, any material change to the Deliverables
(including all changes under the Variation Procedure); and

jointly review and verify the Exit Plan if required by the Buyer and promptly correct any
identified failures.

Only if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit Plan provided
by the Supplier under Paragraph 0 or 0 (as the context requires), shall that draft become
the Exit Plan for this Contract.

A version of an Exit Plan agreed between the parties shall not be superseded by any draft
submitted by the Supplier.

Termination Assistance

The Buyer shall be entitled to require the provision of Termination Assistance at any time during
the Contract Period by giving written notice to the Supplier (a "Termination Assistance
Notice") at least four (4) Months prior to the Expiry Date or as soon as reasonably
practicable (but in any event, not later than one (1) Month) following the service by either
Party of a Termination Notice. The Termination Assistance Notice shall specify:

the nature of the Termination Assistance required; and

the start date and period during which it is anticipated that Termination Assistance will be
required, which shall continue no longer than twelve (12) Months after the date
that the Supplier ceases to provide the Deliverables.
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The Buyer shall have an option to extend the Termination Assistance Period beyond the
Termination Assistance Notice period provided that such extension shall not extend for
more than six (6) Months beyond the end of the Termination Assistance Period and
provided that it shall notify the Supplier of such this extension no later than twenty
(20) Working Days prior to the date on which the provision of Termination Assistance is
otherwise due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written notice upon
the Supplier.

In the event that Termination Assistance is required by the Buyer but at the relevant time the
parties are still agreeing an update to the Exit Plan pursuant to Paragraph Error!
Reference source not found., the Supplier will provide the Termination Assistance in good
faith and in accordance with the principles in this Schedule and the last Buyer approved
version of the Exit Plan (insofar as it still applies).

Termination Assistance Period

Throughout the Termination Assistance Period the Supplier shall:

continue to provide the Deliverables (as applicable) and otherwise perform its obligations
under this Contract and, if required by the Buyer, provide the Termination
Assistance;

provide to the Buyer and/or its Replacement Supplier any reasonable assistance and/or
access requested by the Buyer and/or its Replacement Supplier including
assistance and/or access to facilitate the orderly transfer of responsibility for and
conduct of the Deliverables to the Buyer and/or its Replacement Supplier;

use all reasonable endeavours to reallocate resources to provide such assistance without
additional costs to the Buyer;

subject to Paragraph O, provide the Deliverables and the Termination Assistance at no
detriment to the Performance Indicators (PI’s) or Service Levels, the provision of
the Management Information or any other reports nor to any other of the
Supplier's obligations under this Contract;

at the Buyer's request and on reasonable notice, deliver up-to-date Registers to the
Buyer;

seek the Buyer's prior written consent to access any Buyer Premises from which the de-
installation or removal of Supplier Assets is required.

If it is not possible for the Supplier to reallocate resources to provide such assistance as is
referred to in Paragraph 0 without additional costs to the Buyer, any additional costs
incurred by the Supplier in providing such reasonable assistance shall be subject to the
Variation Procedure.

If the Supplier demonstrates to the Buyer's reasonable satisfaction that the provision of the
Termination Assistance will have a material, unavoidable adverse effect on the Supplier's
ability to meet one or more particular Service Levels, the Parties shall vary the relevant
Service Levels and/or the applicable Service Credits accordingly.
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Obligations when the contract is terminated

The Supplier shall comply with all of its obligations contained in the Exit Plan.

Upon termination or expiry or at the end of the Termination Assistance Period (or earlier if this
does not adversely affect the Supplier's performance of the Deliverables and the
Termination Assistance), the Supplier shall:

vacate any Buyer Premises;

remove the Supplier Equipment together with any other materials used by the Supplier to
supply the Deliverables and shall leave the Sites in a clean, safe and tidy condition.
The Supplier is solely responsible for making good any damage to the Sites or any
objects contained thereon, other than fair wear and tear, which is caused by the
Supplier;

provide access during normal working hours to the Buyer and/or the Replacement
Supplier for up to twelve (12) Months after expiry or termination to:

such information relating to the Deliverables as remains in the possession or
control of the Supplier; and

such members of the Supplier Staff as have been involved in the design,
development and provision of the Deliverables and who are still
employed by the Supplier, provided that the Buyer and/or the
Replacement Supplier shall pay the reasonable costs of the Supplier
actually incurred in responding to such requests for access.

Except where this Contract provides otherwise, all licences, leases and authorisations granted by
the Buyer to the Supplier in relation to the Deliverables shall be terminated with effect
from the end of the Termination Assistance Period.

Assets, Sub-contracts and Software
Following notice of termination of this Contract and during the Termination Assistance Period,

the Supplier shall not, without the Buyer's prior written consent:

terminate, enter into or vary any Sub-contract or licence for any software in connection
with the Deliverables; or

(subject to normal maintenance requirements) make material modifications to, or dispose
of, any existing Supplier Assets or acquire any new Supplier Assets.

Within twenty (20) Working Days of receipt of the up-to-date Registers provided by the Supplier,
the Buyer shall notify the Supplier setting out:

which, if any, of the Transferable Assets the Buyer requires to be transferred to the Buyer
and/or the Replacement Supplier ("Transferring Assets");

which, if any, of:
the Exclusive Assets that are not Transferable Assets; and
the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued use of; and
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which, if any, of Transferable Contracts the Buyer requires to be assigned or novated to
the Buyer and/or the Replacement Supplier (the "Transferring Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the Deliverables from
the expiry of the Termination Assistance Period. The Supplier shall provide all reasonable
assistance required by the Buyer and/or its Replacement Supplier to enable it to
determine which Transferable Assets and Transferable Contracts are required to provide
the Deliverables or the Replacement Goods and/or Replacement Services.

With effect from the expiry of the Termination Assistance Period, the Supplier shall sell the
Transferring Assets to the Buyer and/or the Replacement Supplier for their Net Book
Value less any amount already paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement Supplier (as
appropriate) at the end of the Termination Assistance Period and title shall pass on
payment for them.

Where the Buyer and/or the Replacement Supplier requires continued use of any Exclusive
Assets that are not Transferable Assets or any Non-Exclusive Assets, the Supplier shall as
soon as reasonably practicable:

procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or the
Replacement Supplier to use such assets (with a right of sub-licence or assignment
on the same terms); or failing which

procure a suitable alternative to such assets, the Buyer or the Replacement Supplier to
bear the reasonable proven costs of procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the novation of the
Transferring Contracts to the Buyer and/or the Replacement Supplier. The Supplier shall
execute such documents and provide such other assistance as the Buyer reasonably
requires to effect this novation or assignment.

The Buyer shall:

accept assignments from the Supplier or join with the Supplier in procuring a novation of
each Transferring Contract; and

once a Transferring Contract is novated or assigned to the Buyer and/or the Replacement
Supplier, discharge all the obligations and liabilities created by or arising under
that Transferring Contract and exercise its rights arising under that Transferring
Contract, or as applicable, procure that the Replacement Supplier does the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer until the transfer of the

relevant Transferring Contract to the Buyer and/or the Replacement Supplier has taken
place.

The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as applicable) against
each loss, liability and cost arising out of any claims made by a counterparty to a
Transferring Contract which is assigned or novated to the Buyer (and/or Replacement
Supplier) pursuant to Paragraph O in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other people's rights in
this contract) shall not apply to this Paragraph 0 which is intended to be enforceable by
Third Parties Beneficiaries by virtue of the CRTPA.
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No charges

Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by the Supplier
in relation to its compliance with this Schedule.

Dividing the bills

All outgoings, expenses, rents, royalties and other periodical payments receivable in respect of
the Transferring Assets and Transferring Contracts shall be apportioned between the
Buyer and/or the Replacement and the Supplier as follows:

the amounts shall be annualised and divided by 365 to reach a daily rate;

the Buyer or Replacement Supplier (as applicable) shall be responsible for or entitled to
(as the case may be) that part of the value of the invoice pro rata to the number
of complete days following the transfer, multiplied by the daily rate; and

the Supplier shall be responsible for or entitled to (as the case may be) the rest of the
invoice.
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Order Schedule 15 (Order Contract Management)

1. DEFINITIONS

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Operational Board" the board established in accordance with paragraph 2.1 of this
Schedule;
"Project Manager" the manager appointed in accordance with paragraph 2.1 of

this Schedule;

2. PROJECT MANAGEMENT

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager shall be:

3.1.1 the primary point of contact to receive communication from the Buyer
and will also be the person primarily responsible for providing
information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but must
inform the Buyer before proceeding with the delegation and it will be the
delegated person's responsibility to fulfil the Contract Manager's
responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position himself; and
3.14 replaced only after the Buyer has received notification of the proposed
change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Manager in regards to the Contract and it will be the Supplier's Contract
Manager's responsibility to ensure the information is provided to the
Supplier and the actions implemented.
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3.3 Receipt of communication from the Supplier's Contract Manager by the
Buyer does not absolve the Supplier from its responsibilities, obligations or
liabilities under the Contract.

4. ROLE OF THE OPERATIONAL BOARD

4.1 The Operational Board shall be established by the Buyer for the purposes of
this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board meetings
and planned start date by which the board shall be established are set out in
the Order Form.

4.3 In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each Buyer
board member shall have at all times a counterpart Supplier board member of
equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s attendance is
required. If any board member is not able to attend a board meeting, that
person shall use all reasonable endeavours to ensure that a delegate attends
the Operational Board meeting in his/her place (wherever possible) and that
the delegate is properly briefed and prepared and that he/she is debriefed by
such delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier’s performance under this Contract. The agenda for each meeting shall
be set by the Buyer and communicated to the Supplier in advance of that
meeting.

5. Contract Risk Management
5.1 Both Parties shall pro-actively manage risks attributed to them under the

terms of this Order Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

521 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours
the accounts and records which the Supplier is required to keep.

5.4 The Supplier will maintain a risk register of the risks relating to the Order
Contract which the Buyer and the Supplier have identified.
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Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will be required to
make to the Buyers under this Order Contract. This should be read in conjunction with the following
documents:

REDACTED

BACKGROUND

In 2019, the Government made a manifesto commitment to “improve the Troubled Families
programme and champion Family Hubs (FHSs) to serve vulnerable families with the intensive,
integrated support they need to care for children — from the early years and throughout their
lives”.

Family hubs seek to improve access to and integration of a range of existing local services
for children aged 0-19 and their families, by ensuring proper join-up between key early family
help services and professionals.

With increasing political desire to open FHs across England, and the spending review (SR)
funding now in place to expand family hubs to half of the local authorities across England,
evidence gaps concerning how LAs transition to a family hub model have come to the
fore.

Prior to the Spending Review, the department successfully bid for a Transformation Fund to
open family hubs in at least 12 LAs in England, offering an ideal opportunity to address
this evidence gap.

. AIMS

The SOF2 Family Hubs transformation fund evaluation has five primary objectives, which the
supplier shall use reasonable endeavours to achieve the following aims:

1. To build an understanding of what it takes to implement a family hub model by
conducting a process evaluation in up to 12 LAs as they transition from a
Children’s Centre model to a family hub model. Specifically, this will address both
the changes made by LAs to their services (what is being offered to families) and
their systems (how services are commissioned, designed, and delivered to
families via integrated and co-located services), and the facilitators and barriers
to change in services and systems.

2. Tounderstand how LAs go about delivering services that target specific
populations — for example, Start for Life, or services for SEND, teens, or mental
health etc.

3. To understand how transitioning to a family hub model influences the families that
engage in the services offered by the family hub, especially with regard to the
accessibility of services and quality of support received.

4. To understand how transitioning to a family hub model influences the workforce
that deliver the services offered by the family hub (these include midwives, health
visitors, family support workers, social workers, Supporting Families teams, youth
workers, and more).
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5. To facilitate peer learning between the funded LAs and produce learning for other
LAs across England.

METHODOLOGY

The research shall follow the methodology as stated in the attached proposal. The research
delivered by the supplier will include:

WS1: Process/implementation evaluation of service and systems changes

Inception meeting to discuss the evaluation framework and any necessary refinements to tasks,
milestones, and timelines.

National stakeholder interviews (soon after inception): 5 semi-structured qualitative interviews
with policy and sector stakeholders, including the DfE, other government departments and the
National Centre for Family Hubs.

Document and Ml data review (at baseline stage and three further times at six-monthly intervals):

To review any relevant information and documents to deepen our understanding of the
programme, the proposed models and objectives of new Family Hubs, and available data.
Work closely with the Department to ascertain which aspects of Ml data gathering and analysis
will be conducted by the Department and by the independent evaluators respectively, how and
when Department analysis will be shared, any additional analysis that is foreseen on top of
this.

Develop a framework to assess the robustness and suitability of pre-existing monitoring and
performance data, which will be used to inform the ToCs and preparations for the primary data
collection WS4 peer support

Capture objective measures of systems change The document and MI data review will be
undertaken at the to assess distance travelled, timings will be adjusted as necessary to fit with
data returns.
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Benchmarking/mapping against the delivery framework (baseline and 2 subsequent points):
Mapping Family Hub models against the delivery framework to develop the different ToCs and to
articulate CMO configurations/mechanisms for change for testing through the initial workshops and
qualitative research.

ToC development and refinement workshops (baseline and 2 subsequent points): To identify for
each Family Hub the key inputs, activities, outputs, outcomes (anticipated timeframes), and impacts
(or goals) and to try and achieve a common understanding of what constitutes systems change in
each LA and how it is expected to be achieved.

Follow up conversations to finalise ToC and research protocols (Aug 22): Discussions with Family
Hub leads to discuss any changes made to the ToCs following the group discussions and to agree the
final ‘living ToCs’ that will be reviewed at two subsequent points and to discuss any refinements to
the evaluation protocol for each Family Hub.

WS2: Assessing the effects of transitioning to a Family Hub model on families

Family Reference Group (FRG): The supplier will develop FRG of 5-10 participants to advise at all
stages of the evaluation (over three workshops) and to help them assess the effects of transitioning
to a Family Hub model on families. Participants will receive a £20 voucher as a thank you for their time
and insights at each input point.

Family Interviews: Up to 140 purposively sampled family interviews over three waves across all 10
LAs (n = 4 per LA), speaking to more families in deep dive areas at the end-point in each of the five LAs
(n = 8). With input from the FRG and sign-off from the Department, interviews will explore families’
views and experiences of Family Hubs, particularly in relation to the accessibility and quality of
services. The supplier will endeavour to collect data longitudinally from the same families at each
timepoint. Interviews will provide an opportunity to. Families will be offered a £20 voucher per family
per interview to acknowledge the extensive contribution they have made to the research.

Family satisfaction survey (two time points): A ~5-minute online survey conducted at two timepoints
to track (ideally longitudinally) family views and experiences of services over time within each LA, co-
designed in conjunction with the FRG (with final signoff by Department) and drawing on the Family
Hubs Models Framework.

WS3: Assessing the effects of transitioning to a Family Hub model on the workforce

Workforce interviews: Up to 200 purposively sampled interviews with staff conducted over three
waves across all 10 LAs, endeavouring to speak to the same staff at each wave. Interviews will seek
to understand the various models and governance structures (linked to WS1), the scope and timing
of local transformation programmes, changes to services and access routes, how partners are
working together, changes to and satisfaction with working arrangements and cultures, services
offered, families’ engagement, and perceptions on effectiveness of services over time.
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Workforce surveys: A ~10-minute online survey conducted at two timepoints to capture the breath
of workforce perspectives over time, with questions signed off by the Department.

WS4: A programme of peer learning for the LAs

WS4 constitutes a programme of peer learning and capacity building support for LAs as they transition
to a Family Hub model, to enable them to continue monitoring and evaluating the impact and
effectiveness of their Family Hubs beyond the timeframe of the evaluation.

Internal peer learning activities

The supplier will work with the LAs to agree a programme of peer learning activity for the evaluation.
In practical terms, the peer learning activities will involve both synchronous elements (bringing LAs
together at key points), and asynchronous (ongoing virtual exchanges):

e Managed learning environment — The supplier will create a moderated project
workspace in Microsoft Teams, with shared access for the evaluators and LAs. This will
include a number of channels, including a shared channel for all LAs, private channels
specific to the individual LAs and their evaluators, and thematic channels to cluster
activities relating to priority themes. The workspace will act as a repository for evaluation
tools, guidance and information, and as a forum for posting and responding to messages
and discussion threads — both peer-to-peer between the LAs, and between LAs and the
evaluators.

e Peer learning workshops — The supplier will hold internal workshops for the LAs,
bringing them together as a group at key points during the evaluation. These workshops
will be ‘touch points’ to maintain the momentum for the evaluation and to foster healthy
working relationships with the LAs as a cohesive group. They will always include a
practice element (identified and led by the LAs), and an evaluation element, where the
evaluators check and update on the work programme, and provide an opportunity for
Q&A. The workshops will also provide a mechanism to carry out the Contribution Analysis.

External peer learning activities

The supplier will support the National Centre for Family Hubs externally organised national peer
learning programmes, participating in the National Centre’s workshops and facilitating one online
workshop per year. Additionally, the supplier will work closely with the National Centre to input into
the LA online forum and peer learning events and existing community of practice gatherings informed
by Family Hubs’ priorities and support needs, as appropriate.
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OUTPUTS

The contractor shall provide the following outputs in accordance with the agreed timetable set out
below. All reporting outputs will be drafted to ensure accessibility to a general audience and will be

professionally proofread and formatted with time allowed to respond to comments and feedback

from the Department and to undertake any re-drafting or additional analysis that might be required,

prior to sign off and publication.

e An evaluation protocol, inclusive of a theory-of-change (ToC) and logic model(s) for each LA,
outlining any methodological adjustments or enhancements proposed following the scoping
stage, and providing a fully worked analytical plan and an update timetable with details of

proposed fieldwork.

e A short interim findings report, to aid dissemination of learning among transformation LAs and
through the National Centre for Family Hubs by, providing a concise update on evaluation
progress, along with emerging findings from each LA. It will offer a formative view of the
evidence, and it will set out proposed next steps for discussion with the Department. This will
include an updated Risk Register and details of any proposed adjustments to the methodology
for the subsequent period with a full justification. It will also include short, high-level evaluation

summaries for each local authority, to validate progress and learning.

e A final evaluation report, ready to be published by March 2024. This will be a full-length report,
including a presentation of summative findings, with clear and concise conclusions and
recommendations. Throughout the report, the supplier will include anonymous verbatim quotes

and vignettes to illustrate key findings, practice examples and to provide richness and

an

engaging output. The report will be accessible in style and tone (e.g., active voice), using diagrams
where appropriate to illustrate ‘system journeys’ at LA and service levels, and individual stories
of change that represent what it takes to implement a Family Hub model in different areas, and
what difference the changes are making to service users and the workforce. Examples within and
across local areas will help contextualise the findings to support learning at the national and local
levels. The report with include SMART recommendations, clearly targeted at the relevant key

stakeholders (e.g. policy LAs).

e Alongside the reports, the supplier will provide the Department with a final PDF version of
participatory tools and any other relevant documentation; along with a clean R data-file
should this be required. We will ensure all individuals are anonymous in any reporting.

LAs will be anonymised where possible.
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Additional outputs

In addition to the core outputs above, the supplier will deliver the following additional outputs:

LAs will each be provided with bespoke key findings summaries of the evaluation findings
specific to their local area. The summary will bring together learning from the evaluation’s
qualitative and quantitative strands in a short accessible paper with insights from the
evaluation team. These will be internal, practice-oriented reflections, aiming to ‘give back’
and to help maintain LAs’ engagement in the over-arching evaluation. Care will be taken to
fully anonymise these reports to prevent the risk of disclosure. They will be top-level but
with clear suggestions for development areas that LAs may wish to address.

e A series of three thematic practice papers. Topics, which will be decided at a later time of the
evaluation, could potentially focus on different aspects of the Family Hub models and principles,
for example — Access, Connections, Relationships, and/or could be designed for different
stakeholder groups. These papers are designed with an external audience in mind and would add
value to the work of the National Centre, going beyond the core requirement of support for the
learning events. They will be 12-15 pages in length and smartly designed.

5. TASKS

All tasks and/or outputs referenced in the table below will be delivered as detailed in relevant
sections of Order Schedule 20 (Order Specification) and the attached documents
Attachment 3 Statement of Requirements_FINAL and

001-Evaluation_of_the__ SOF2_Family_Hubs_Transformation_Fund_- Ecorys_FINAL

Tasks Outputs Date Required
Inception
Inception meeting July 2022
WS1: Service change & | Evaluation protocol with
Systems change ToCs & logic model Sept 2022
_Natlor_1al stakeholder Aug 2022
interviews
Document review Aug 2022
Development of draft
ToCs Sept 2022
online ToC workshops Sept 2022
Follow-up conversations
to review ToC Sept 2022
Benchmarking of ToCs Sept 2022
and transformation plans
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Tasks Outputs Date Required
against FH model
framework
ToC review workshops Sept 2022
Stakeholder interviews Sept 2022
WS2: Families LA summaries March 2023

Family Reference Group
sessions

Autumn 22, Spring 23,
Autumn 23

Family interviews

Autumn 22, Spring 23,
Autumn 23

Family survey

Autumn 22, Autumn 23

WS3: Workforce

Workforce interviews

Autumn 22, Spring 23,
Autumn 23

Workforce survey

Autumn 22, Autumn 23

WS4: Peer learning

3x Practice papers

External peer learning
activities

Facilitating 2 national
workshops on conjunction
with the National Centre
for Family Hubs

Optimal dates will be
arranged in conjunction
with DfE and the National
Centre

Internal peer learning
activities

Delivery of a managed
peer-learning
environment and at least
2 peer learning
workshops as outlined
above in the methodology
section

Peer learning
environment — ongoing
from outset of evaluation

Workshops — mid and end
point

Capacity building support

0 LAS ongoing
Interim report July 2023
Final report March 2024
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LIAISON AGREEMENTS

Minimum requirements throughout the research project include:

Inception: The supplier will attend a virtual inception meeting. This will be held with relevant DfE
teams.

Workplan for project: The supplier will develop a workplan including a timeline for input from
DfE (including time for sign-off of all research materials and reports).

Project management: The supplier will attend regular online meetings with the DfE project
manager (and any other relevant DfE team members as necessary) with an initial agreed
frequency of a virtual meeting every fortnight. These meetings will be accompanied by a brief
written project update. Both the supplier and the DfE are willing to allow flexibility around the
frequency of meetings to accommodate busy or quieter periods of the evaluation.

Data collection: The supplier will be expected to clear any data collection tools with the DfE
before engaging in fieldwork.

Interim meeting: A meeting between the DfE and the Supplier (including all Key Staff as detailed
in Attachment 6b Order Form for DFERPPU_21-22_055_Proj) will be organised to take place
after the submission of the interim report.

DATA COLLECTION

The supplier will be expected to clear any data collection tools with the Department before
engaging in field work. Suppliers should include Data Privacy Notices for research participants via
respondent documentation and/or interviewer briefing notes, and clearly state what the data is
being collected for and on behalf of the Authority and that no reference is made, implied or
otherwise, to the data being used solely by or available only to the supplier.

The supplier will establish with the Department the legal basis for data processing under the
General Data Protection Regulation and the Data Protection Act 2018.

The respondent documentation and/or interviewer shall ensure that the respondent clearly
understands (before they give their consent to be interviewed) the purpose of the interview, that
the information they provide will only be used for research purposes and, in the case of interviews
(telephone or face-to-face), that they have the right to withdraw from the interview at any time.
Where consent is used as the legal basis for data processing, consent procedures should ensure
compliance with the General Data Protection Regulation and the Data Protection Act 2018.

BURDEN

The Department seeks to minimize the burdens on schools and Local Authorities (LAs) taking part
in research. When assessing the relative merits of data collection methods, the following issues
will be considered:

o Only data essential to the project shall be collected

o Data should be collected electronically where appropriate and where schools
and/or LAs prefer this
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o Questionnaires should be pre-populated wherever possible and appropriate

o Schools must be given at least four working weeks to respond to the exercise from
the date they receive the request and LAs should receive at least two weeks,
unless they need to approach schools in which case, they too should receive 4
weeks to respond

9. CONSENT AGREEMENTS

o All participants should be informed of:
o The purpose of the research
o That the supplier is acting on behalf of the Department

o That they have the option to refuse to participate (opt out). Where opt-in consent
is used, the approach should be compliant with the General Data Protection
Regulation and Data Protection Act 2018.

e  The suppliers contact details should be provided to all participants.

e Children who are 16 or over will usually be able to give their own consent but even where this is
so, the Contractor, in consultation with the Department, should consider whether it is also
appropriate for parents, guardians or other appropriate gatekeepers (e.g., schools, Local
Authorities) to be informed when a child has been invited to participate in research.
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