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Contract Execution 
 
 

  This agreement is made between the Client, the Consultant and the Named Suppliers. 

 
Terms in this agreement have the meanings given to them in the contract between the 
Environment Agency and Atkinsrealis for Inland Forecast Model Improvements - Darent & 
Cray (the service). 
 
The Consultant offers to Provide the Services in accordance with these conditions of 
contract for an amount to be determined in accordance with these conditions of contract. 
 
The Consultant was appointed to the 2024 Mapping and Modelling Framework and executed 
the framework agreement  
 

 
Executed under hand . . . . . . . . . . . . . . . . . . . 

For and on behalf of AtkinsRéalis UK 
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Contract Data 
 
 
 

PART ONE – DATA PROVIDED BY THE CLIENT 
 

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract. 

 

 
 

1 General 
 

The conditions of contract are the core clauses and the clauses for the following main 
Option, the Option for resolving and avoiding disputes and secondary Options of the 
NEC4 Professional Service Contract June 2017 (with amendments January 2019) 

 

Main Option E Option for resolving and avoiding disputes W2 
 
 
 

Secondary Options X2 Changes in the Law 
X10 Information Modelling 
X11 Termination by the Client 
X18 Limitation of Liability 
Y(UK)2 The Housing Grants Construction and Regeneration Act 
1996 
Y(UK)3 The Contracts (Rights of Third Parties) act 1999 
 
additional conditions of contract 
Z1 Disputes 
Z2 Prevention 
Z3 Disallowable Costs 
Z6 The Schedule of Cost Components 
Z24 Requirements for invoice 
Z130 Rate Adjustment  

 

 
 

The service is The service is to deliver the identified improvements required for 
the flood forecasting models within the Darent and Cray sub-
basin. The Consultant shall provide the service in accordance 
with the technical requirements specified within the Inland 
Forecast Model Improvements Technical Scope - Darent & Cray. 
 
The overall aim of the service is for the Consultant to complete 
Real-Time Flood Forecasting Model Development Guidance 
(RTMDG) Stage 1 inception tasks for all models and risk 
locations in the Darent and Cray sub-basin. Based on these 
findings, the Consultant shall collaborate with the Client to make 
"Go/No-Go" decisions regarding progression to Stage 2 and 
Stage 3 modelling tasks. 
 

 

 
 

The Client is 
 

Name Environment Agency 
 

Address for communications Horizon House 
Deanery Road 
Bristol 
BS1 5AH 

 

Address for electronic communications enquiries@environment-agency.gov.uk 
 

The Service Manager is 
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Name 

 

Address for communications 

 

Address for electronic communications 

 
 

The Scope is in   PSC Scope for Inland Forecast Model 
Improvements – Darent & Cray 
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The language of the contract is English 
 

The law of the contract is the law of England and Wales, subject to the 
jurisdiction of the courts of England and 
Wales 

 
 

The period for reply is 2 weeks except that 
 

• The period for reply for n/a  is n/a  
 

• The period for reply for n/a  is n/a 
 
 
 

The period for retention is 6 year(s) following Completion or earlier termination 
 

The following matters will be included in the Early Warning Register 
 

 [add] 
 

 
Early warning meetings are to be held at intervals no 

longer than 2 weeks 

 
2 The Consultant’s main responsibilities 

 

If the Client has identified 
work which is set to meet 
a stated condition by a key 
date 

The key dates and conditions to be met are 
 

condition to be met key date 
 

(1) Not used    
 

(2) Not Used     
 

(3) Not Used     
 

 
 
 

 
 

 
 
If Option C or E is used 

 
 

 
3 Time 

 
The starting date is 16 December 2024 

 

 

The Consultant prepares forecasts of the total Defined Cost 

plus Fee and expenses at intervals no longer than 4 weeks 
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The Client provides access to the following persons, places and things 
 

access  access date 
 

(1) [add] 
 

   

 

(2)      
 

(3)      
 
 

The Consultant submits revised programmes at intervals no 

longer than 4 weeks 

 
If the Client has decided 
the completion date for the 
whole of the service 

 
If no programme is 
identified in part two of the 
Contract Data 
 

The completion date for the whole of the service is 4 November 2025 

 
 
 

The period after the Contract Date within which the 

Consultant is to submit a first programme for acceptance is 4 weeks 

 

 
4 Quality management 

 
The period after the Contract Date within which the Consultant 

is to submit a quality policy statement and quality plan is 4 weeks, if not 
previously provided by 
the Consultant 

 

The period between Completion of the whole of the service 

and the defects date is 26 weeks 

 

5 Payment 
 

The currency of the contract is the £ sterling 
 

The assessment interval is Monthly 
 
 

If the Client states any The expenses stated by the Client are 
expenses 

item amount 
 

     
 

     
 
 

The interest rate is 2  % per annum (not less than 2) above the 
 

Base  rate of the Bank of England  bank 

  
If the period in which 
payments are made is not 
three weeks and Y(UK)2 is 
not used 
If Option C or E is used 
and the Client states any 
locations

 

The period within which payments are made is 1 Month 
 
 
 

The locations for which the 
Consultant provides a charge 
for the cost of support people 
and office overhead are 

 

N/A 
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The Consultant’s total liability to the Client for all matters 

arising under or in connection with the contract, other than 

the excluded matters is limited to £5 million 

 



Professional Service Contract: Contract Data| 9 

Resolving and avoiding disputes 
 

The tribunal is Litigation in the courts 
 
 
 

If the tribunal is arbitration 
 

The place where arbitration 

is to be held is to be confirmed 
 

The person or organisation who will choose an arbitrator if the Parties cannot agree a 
choice or if the arbitration procedure does not state who selects an arbitrator is 

 

to be confirmed 

 
The Senior Representatives of the Client are 

 

Name (1) 

 

Address for communications 

 

Address for electronic communications 
 
 
 

Name (2) 

 

Address for communications 

 

Address for electronic communications 

 
 
 

The Adjudicator is 
 

Name to be confirmed 
 

Address for communications to be confirmed 
 

 

Address for electronic communications to be confirmed 
 

The Adjudicator nominating body is Institution of Civil Engineers 

 

The arbitration procedure is to be confirmed 
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X2: Changes in the law 

 
If Option X2 is used 

 
 
 
 
X10: Information modelling 

 
If Option X10 is used 

 

If no information 
execution plan is 
identified in part two of 
the Contract Data 

The period after the Contract Date within which the Consultant is to submit a first 

Information Execution Plan for acceptance is 4 weeks 

 

X11: Termination by the Client 
 
 
 

 X18: Limitation of liability 
 

If Option X18 is used

   
 

  
The Consultant’s liability to the Client for Defects that are 

not found until after the defects date is limited to £5 million 
 

The end of liability date is 6 years after the Completion of the whole of the service 

 
 

The law of the project is  The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales 

The Consultant’s liability to the Client for indirect or 

consequential loss is limited to £5 million 
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Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 
 

If Option Y(UK)2 is used 
and the final date for 
payment is not fourteen 
days after the date on 
which payment becomes 
due 

The period for payment is 14 days after the date on which payment becomes due 

 
 
 

 

 
 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 
 
If Option Y(UK)3 is used  term beneficiary 

 

     
 

     
 

     
 

     
 
 

If Y(UK)3 is used with term beneficiary 

Y(UK)1 the following 
entry is added to the 
table for Y(UK)3 

 
The provisions of 
Options Y(UK)1 

 

 

Named Suppliers 
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Z: Additional conditions of contract 
 

If Option Z is used The additional conditions of contract are 

Z1 Disputes: 
Delete existing clause W2.1 
 
Z2 Prevention      
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replace with: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear 
fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 
 
Z3 Disallowed Costs Option C & E contracts only  
Add the following in second bullet of 11.2 (18) add: 
(including compensation events with the sub contractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ' : 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans. 
• Reorganisation of the Consultant's project team. 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document 
formats. 
• Exceeding the Scope without prior instruction that leads to abortive cost 
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors. 
• Production or preparation of self-promotional material. 
• Excessive charges for project management time on a commission for secondments or full time appointments (greater 
than 5% of commission value) 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the 
Service Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager 
• Costs associated with the attendance at additional meetings after programmed completion, if delay is due to Consultant 
performance. 
• Costs associated with rectifications that are due to Consultant error or omission. 
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
• Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan 
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts 
following an audit 
             
Z6 The Schedule of Cost Components 
Amend Clause 11.2 (17) 
Defined Cost is the cost of the components in the Short Schedule of Cost Components as amended in the Framework 
Schedule 2 less Disallowed Cost. 
Add clause 11.2 (19) 
The People Rates are the people rates unless later changed in accordance with the contract. 
 
Z24 Requirement for Invoice 
Add the following sentence to the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 
Service Manager’s Assessment.. 
Delete existing clause 51.2 and replace with: 
51.2 Each certified payment is made within one week after the paying Party receives an invoice from the other Party and 
If a certified payment is late, interest is paid on the late payment. Interest is assessed from the date by which the late 
payment should have been made until the date when the late payment is made, and is included in the first assessment 
after the late payment is made 
 
Z 130 Rate adjustment   
 Z130.1 The outstanding portion of Defined Cost for People Rates shall be increased by the same proportion and on the 

same date as the appropriate Staff Grade Rate Cap adjustment.   
 
Z130.2 The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in Z130.1.  
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PART TWO – DATA PROVIDED BY THE CONSULTANT 
 

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract. 

 

 
 
1 General 

 
The Consultant is 

 

Name 
 

Address for communications 

 

Address for electronic communications 

 
 

The fee percentage is 1 % 
 
 

The key persons are 
 

Name (1) 
 

Job 
 

Responsibilities 
 

Qualifications 
 

Experience 

 

Name (2) 
 

Job 
 

Responsibilities 
 

Qualifications 
 

Experience 

 
 

The following matters will be included in the Early Warning Register 
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2 The Consultant’s main responsibilities 
 

If the Consultant is to 
provide Scope 

 

 
 

5 Payment 
 

If the Consultant states The expenses stated by the Consultant are any 
expenses 

item amount 
 

     
 

     
 

     
 
 

 
 

If Option E is used 
 

 
 

Resolving and avoiding disputes 
 

The Senior Representatives of the Consultant are 
 

Name (1) 
 

Address for communications 

 

Address for electronic communications 
 

Name (2) 
 

Address for communications 

 

Address for electronic communications 

 

The Scope provided by the Consultant is in   

The forecast of the prices is £74,812.77  
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X10: Information modelling 
 

If Option X10 is used 
 
 
 

If an information 
execution plan is to be 
identified in the 
Contract Data 

 

 
 

Y(UK)1: Project Bank Account 
 

If Option Y(UK)1 is used The project bank is 
 

  
 
 

named suppliers are 
 

  
 
 
 
 
Data for the Short Schedule of Cost Components  
 
The people rates are 
 

category of person 
(grade1-5) 

Unit (hours) Rate (Staff Grade 
Rate Cap £/hr) 

Contract 
Rate 
Variance 

Contract people 
rate (£/hr) 

 

The information execution plan identified 

in the Contract Data is   




