



Professional Service Contract

C17377 - Wessex Bridge Inspections 23/24
Crown Commercial Services (CCS) Lot 1 – RM6165 – CPS1-26273-2023

Contract Data Forms

June 2017
(with amendments January 2019)

Contract Execution

This agreement is made between the *Client*, the *Consultant* and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the Environment Agency and Jacobs UK Ltd for C17377 - Wessex Bridge Inspections 23/24 (the *service*).

The Consultant offers to Provide the Services in accordance with these conditions of contract for an amount to be determined in accordance with these conditions of contract.

The Consultant was appointed to the framework and executed the framework agreement (with reference number RM6165).

Executed under hand

by

[Redacted signature]

Digitally signed by

Date: 2023.08.18
14:51:17 +01'00'

(For and on behalf of the *Client*) Commercial Lead, DEFRA

[Redacted signature]

(*Consultant*) Jacobs UK Ltd

[Redacted signature] Vice President

.....

.....

.....

(Named Suppliers)

Contract Data

PART ONE – DATA PROVIDED BY THE CLIENT

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The *conditions of contract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option Option for resolving and avoiding disputes

Secondary Options

The *service* is

The *Client* is

Name	<input type="text" value="Environment Agency"/>
Address for communications	<input type="text" value="Horizon House
Deanery Road
Bristol
BS1 5AH"/>
Address for electronic communications	<input type="text" value="enquiries@environment-agency.gov.uk"/>

The *Service Manager* is

Name	<input type="text" value=""/>
Address for communications	<input type="text" value="Rivers House, Sunrise Business Park,
Higher Shaftesbury Road, Blandford Forum
DT11 8ST"/>
Address for electronic communications	<input type="text" value=""/>

The *Scope* is in

The <i>language of the contract</i> is	<input type="text" value="English"/>		
The <i>law of the contract</i> is the law of	<input type="text" value="England and Wales, subject to the jurisdiction of the courts of England and Wales"/>		
The <i>period for reply</i> is	<input type="text" value="2 weeks"/>	except that	
• The <i>period for reply</i> for	<input type="text" value="n/a"/>	is	<input type="text" value="n/a"/>
• The <i>period for reply</i> for	<input type="text" value="n/a"/>	is	<input type="text" value="n/a"/>

The *period for retention* is year(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than

2 The *Consultant's* main responsibilities

If the *Client* has identified work which is set to meet a stated *condition* by a *key date*

The *key dates* and *conditions* to be met are

	<i>condition</i> to be met	<i>key date</i>
(1)	<input type="text"/>	<input type="text"/>
(2)	<input type="text"/>	<input type="text"/>
(3)	<input type="text"/>	<input type="text"/>

If Option A is used

The *Consultant* prepares forecasts of the total *expenses* at intervals no longer than

If Option C or E is used

The *Consultant* prepares forecasts of the total Defined Cost plus Fee and *expenses* at intervals no longer than

3 Time

The *starting date* is

The *Client* provides access to the following persons, places and things

access	access date
(1) <input type="text"/>	<input type="text"/>
(2) <input type="text"/>	<input type="text"/>
(3) <input type="text"/>	<input type="text"/>

The *Consultant* submits revised programmes at intervals no longer than

4 weeks

If the *Client* has decided the *completion date* for the whole of the *service*

The *completion date* for the whole of the *service* is

12th July 2024

If no programme is identified in part two of the Contract Data

The period after the Contract Date within which the *Consultant* is to submit a first programme for acceptance is

4 weeks

4 Quality management

The period after the Contract Date within which the *Consultant* is to submit a quality policy statement and quality plan is

4 weeks, if not previously provided by the *Consultant*

The period between Completion of the whole of the *service* and the *defects date* is

26 weeks

5 Payment

The *currency of the contract* is the

£ sterling

The *assessment interval* is

Monthly

If the *Client* states any *expenses*

The *expenses* stated by the *Client* are

item	amount
<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>

The *interest rate* is 2 % per annum (not less than 2) above the

Base

rate of the

Bank of England

bank

If the period in which payments are made is not three weeks and Y(UK)2 is not used

The period within which payments are made is

1 Month

If Option C or E is used and the *Client* states any locations

The locations for which the *Consultant* provides a charge for the cost of support people and office overhead are

All UK offices

If Option C is used

The *Consultant's share percentages* and the *share ranges* are

<i>share range</i>	<i>Consultant's share percentage</i>
less than <input type="text"/> %	<input type="text"/> %
from <input type="text"/> % to <input type="text"/> %	<input type="text"/> %
from <input type="text"/> % to <input type="text"/> %	<input type="text"/> %
greater than <input type="text"/> %	<input type="text"/> %

If Option C or E is used

The *exchange rates* are those published in

on (date)

6 Compensation events

If there are additional

These are additional compensation events

8 Liabilities and insurance

If there are additional
Client's liabilities

These are additional *Client's liabilities*

- (1)
- (2)
- (3)

The minimum amount of cover and the periods for which the *Consultant* maintains insurance are

EVENT	MINIMUM AMOUNT OF COVER	PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION
The <i>Consultant's</i> failure to use the skill and care normally used by professionals providing services similar to the <i>service</i>	<input type="text" value="£5 million"/> in respect of each claim, without limit to the number of claims	6 years following Completion of the whole works or earlier termination
Loss of or damage to property and liability for bodily injury to or death of a person (not an employee of the <i>Consultant</i>) arising from or in connection with the <i>Consultant</i> Providing the Service	<input type="text" value="Whichever is greater of £5 million or the amount required by law"/> in respect of each event, without limit to the number of events	12 months
Death of or bodily injury to employees of the <i>Consultant</i> arising out of and in the course of their employment in connection with the contract	<input type="text" value="Whichever is greater of £5 million or the amount required by law"/> in respect of each event, without limit to the number of events	For the period required by law

The *Consultant* provides these additional insurances

(1) Insurance against	<input type="text" value="n/a"/>
Minimum amount of cover is	<input type="text" value="n/a"/>
The deductibles are	<input type="text" value="n/a"/>

(2) Insurance against	n/a
Minimum amount of cover is	n/a
The deductibles are	n/a
(3) Insurance against	n/a
Minimum amount of cover is	n/a
The deductibles are	n/a

The *Consultant's* total liability to the *Client* for all matters arising under or in connection with the contract, other than the excluded matters is limited to

£5 million

Resolving and avoiding disputes

The *tribunal* is

Litigation in the courts

If the *tribunal* is arbitration

The *arbitration procedure* is

'to be confirmed'

The place where arbitration
is to be held is

'to be confirmed'

The person or organisation who will choose an arbitrator if the Parties cannot agree a choice or if the *arbitration procedure* does not state who selects an arbitrator is

The *Senior Representatives* of the *Client* are

Name (1)

Address for communications

Address for electronic communications

Name (2)

Address for communications

Address for electronic communications

The *Adjudicator* is

Name

'to be confirmed'

Address for communications

'to be confirmed'

Address for electronic communications

'to be confirmed'

The *Adjudicator nominating body* is

Institution of Civil Engineers

X2: Changes in the law

If Option X2 is used	The <i>law of the project</i> is	The law of England and Wales, subject to the jurisdiction of the courts of England and Wales
----------------------	----------------------------------	--

X5: Sectional Completion

If Option X5 is used	The <i>completion date</i> for each section of the <i>service</i> is		
	<i>section</i>	<i>description</i>	<i>completion date</i>
	(1)	<input type="text"/>	<input type="text"/>
	(2)	<input type="text"/>	<input type="text"/>
	(3)	<input type="text"/>	<input type="text"/>
	(4)	<input type="text"/>	<input type="text"/>

X7: Delay damages

If Option X7 is used without Option X5 Delay damages for Completion of the whole of the *service* are per day

If Option X7 is used with Option X5	Delay damages for each <i>section</i> of the <i>service</i> are		
	<i>section</i>	<i>description</i>	<i>amount per day</i>
	(1)	<input type="text"/>	<input type="text"/>
	(2)	<input type="text"/>	<input type="text"/>
	(3)	<input type="text"/>	<input type="text"/>
	(4)	<input type="text"/>	<input type="text"/>
	The delay damages for the remainder of the <i>service</i> are		<input type="text"/>

X8: Undertakings to Others

If Option X8 is used	The <i>undertakings to Others</i> are provided to
	<input type="text"/>
	<input type="text"/>

X9: Transfer of Intellectual Property Rights

X10: Information modelling

If Option X10 is used

If no <i>information execution plan</i> is identified in part two of the Contract Data	The period after the Contract Date within which the <i>Consultant</i> is to submit a first Information Execution Plan for acceptance is	<input type="text" value="2 weeks"/>
--	---	--------------------------------------

X11: Termination by the Client

X13: Performance bond

If Option X13 is used	The amount of the performance bond is	<input type="text"/>
-----------------------	---------------------------------------	----------------------

X18: Limitation of liability

If Option X18 is used

The *Consultant's* liability to the *Client* for indirect or consequential loss is limited to

£1 million

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to

£5 million

The *end of liability date* is 6 years after the Completion of the whole of the *service*

X20: Key Performance Indicators (not used with Option X12)

If Option X20 is used

The *incentive schedule* for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of

months

Y(UK)1: Project Bank Account

Charges made and interest paid by the *project bank* The *Consultant* **is not** to pay any charges made and to be paid any interest paid by the *project bank* (Delete as applicable)

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used and the final date for payment is not fourteen days after the date on which payment becomes due The period for payment is days after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

If Option Y(UK)3 is used	term	<i>beneficiary</i>
	<input type="text"/>	<input type="text"/>
	<input type="text"/>	<input type="text"/>
	<input type="text"/>	<input type="text"/>
	<input type="text"/>	<input type="text"/>

If Y(UK)3 is used with	term	<i>beneficiary</i>
Y(UK)1 the following entry is added to the table for Y(UK)3	<input type="text" value="The provisions of Options Y(UK)1"/>	<input type="text" value="Named Suppliers"/>

Z: Additional conditions of contract

If Option Z is used

The additional conditions of contract are

Z1 Disputes:

Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope, takes precedence over Option W2.

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

- War, civil war, rebellion, revolution, insurrection, military or usurped power;
- Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
- Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion,
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of ':

- Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans.
- Reorganisation of the Consultant's project team.
- Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats.
- Exceeding the Scope without prior instruction that leads to abortive cost
- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
- Production or preparation of self-promotional material.
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
- Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
- Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance.
- Costs associated with rectifications that are due to Consultant error or omission.
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
- Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

Z7 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate.

Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

- one week after the paying Party receives an invoice from the other Party and
- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made.

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The Consultant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the Deed of Agreement, Z14.4.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or diminution of the obligations established by the Contract.

PART TWO – DATA PROVIDED BY THE CONSULTANT

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The *Consultant* is

Name

Jacobs

Address for communications

Aperture,
Pynes Hill,
Rydon Lane,
Exeter, Devon
EX2 5AZ

Address for electronic communications

[REDACTED]

The *fee percentage* is

[REDACTED] %

The *key persons* are

Name (1)

[REDACTED]

Job

Project Manger

Responsibilities

Day to day project management and
liaison with the Employer.

Qualifications

[REDACTED]

Experience

[REDACTED]

Name (2)

[REDACTED]

Job

Senior Bridge Engineer

Responsibilities

Bridge Inspection Engineer, Technical
Advice on all bridges, Review all reports

Qualifications

[REDACTED]

Experience

[REDACTED] years

The following matters will be included in the Early Warning Register

--

2 The *Consultant's* main responsibilities

If the *Consultant* is to provide Scope

The Scope provided by the *Consultant* is in

5 Payment

If the *Consultant* states expenses

The expenses stated by the *Consultant* are any

item

amount

If Option A or C is used

The *activity schedule* is

Appendix A2 - CCS RM6165 Lot 1-C17377_WSX Bridges Inspection 23-24 - Activity Schedule V2

If Option E is used

The forecast of the prices is

Resolving and avoiding disputes

The *Senior Representatives* of the *Consultant* are

Name (1)

Address for communications

Cottons Centre
London
SE1 2QG

Address for electronic communications

Name (2)

Address for communications

2 Colmore Square
38 Colmore Circus
Birmingham

Address for electronic communications

X10: Information modelling

If Option X10 is used

If an *information execution plan* is to be identified in the Contract Data

The *information execution plan* identified in the Contract Data is

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used

The *project bank* is

named suppliers are

Data for the Schedule of Cost Components (used only with Options C or E)

The *overhead percentages* for the cost of support people and office overhead are

location	overhead percentage
<input type="text"/>	<input type="text"/> %
<input type="text"/>	<input type="text"/> %
<input type="text"/>	<input type="text"/> %

Data for the Short Schedule of Cost Components (used only with Option A)

The *people rates* are

category of person	unit	rate
<input type="text"/>	<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>	<input type="text"/>

NGSA – Client Support Framework – Lot 1

Framework Supplier: Jacobs

Contract for: Wessex Bridge Inspections 23/24

Contract number: C17377

ACUA Ref: CPS1-26273-2023

Version: 2

Activity Schedule

Stage Description	Activity Description	Task	Lump Sum Price for Activities £	Hr											
Strategy	Project Management	September PM, Progress meetings and report	£3,994.92	59.3	31.8	10.3	1.5	1.0	3.8	1.8	1.8	1.8	0.2	0.2	5.0
Strategy	Project Management	October PM, Progress meetings and report	£3,994.92	59.3	31.8	10.3	1.5	1.0	3.8	1.8	1.8	1.8	0.2	0.2	5.0
Strategy	Project Management	December PM, Progress meetings and report	£3,994.92	59.3	31.8	10.3	1.5	1.0	3.8	1.8	1.8	1.8	0.2	0.2	5.0
Strategy	Project Management	December PM, Progress meetings and report	£3,994.92	59.3	31.8	10.3	1.5	1.0	3.8	1.8	1.8	1.8	0.2	0.2	5.0
Strategy	Project Management	January PM, Progress meetings and report	£3,994.92	59.3	31.8	10.3	1.5	1.0	3.8	1.8	1.8	1.8	0.2	0.2	5.0

Stage Description	Activity Description	Task	Lump Sum Price for Activities £	Hr											
Strategy	Project Management	February PM, Progress meetings and report	£3,994.92	59.3	31.8	10.3	1.5	1.0	3.8	1.8	1.8	1.8	0.2	0.2	5.0
Strategy	Project Management	Database update and support	£3,047.02	47.4	32.0	15.4	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Strategy	Specialist Surveys or Investigations	Principal Inspections Batch 1	£9,990.94	11.0	0.0	0.0	11.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Strategy	Specialist Surveys or Investigations	Principal Inspections Batch 2	£9,990.94	11.0	0.0	0.0	11.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Strategy	Specialist Surveys or Investigations	Principal Inspections Batch 3	£9,990.94	11.0	0.0	0.0	11.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Strategy	Specialist Surveys or Investigations	Principal Inspections Batch 4	£9,990.94	11.0	0.0	0.0	11.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Strategy	Specialist Surveys or Investigations	General Inspections Batch 1 (including footbridges and Non EA)	£9,380.71	162.0	2.0	0.0	3.5	0.0	69.5	27.0	27.0	27.0	2.0	4.0	0.0
Strategy	Specialist Surveys or Investigations	General Inspections Batch 2 (including footbridges and Non EA)	£9,380.71	162.0	2.0	0.0	3.5	0.0	69.5	27.0	27.0	27.0	2.0	4.0	0.0
Strategy	Specialist Surveys or Investigations	General Inspections Batch 3 (including	£9,380.71	162.0	2.0	0.0	3.5	0.0	69.5	27.0	27.0	27.0	2.0	4.0	0.0

[illegible]