



Framework: Collaborative Delivery Framework
Supplier: Jeremy Benn Associates Ltd
Company Number: 03246693

Geographical Area: South East
Project Name: Temporary Defence Deployment Plan Update 21/22
Project Number: ENV0004514C

Contract Type: Professional Service Contract
Option: Option E

Contract Number: 34484

Stage: Other

Revision	Status		Originator		Reviewer		Date

PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework
CONTRACT DATA

Project Name Temporary Defence Deployment Plan Update 21/22

Project Number ENV0004514C

This contract is made on 17 September 2021
between the *Client* and the *Consultant*

- This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 01st day of April 2019 between the *Client* and the *Consultant* in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
- Schedules 1 to 22 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference
Scope:
Temporary Defence Deployment Plan Update 2122 V: CO1
Date:21/10/2021

Part One - Data provided by the *Client*
Statements given in
all Contracts

1 General The *conditions of contract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Main Option	Option E	Option for resolving and avoiding disputes	W2
-------------	----------	--	----

Secondary Options

- X2: Changes in the law
- X9: Transfer of rights
- X10: Information modelling
- X11: Termination by the *Client*
- X18: Limitation of liability
- X20: Key Performance Indicators
- Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996
- Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
- Z: *Additional conditions of contract*

The *service* is

- To work with the Client to develop a business process to provide the Client with an assurance methodology for the deployment of temporary flood defences, and develop suitable templates and checkpoints to demonstrate that the plans are robust. (Stage 1)
- The Consultant shall complete an assessment and update of TDDP’s at 30 sites and identify proposed mitigation and control measures that may be employed to mitigate the risks. The Consultant shall work with the Client and Others to develop these (Phase 2).
- Upon completion of the assessment of the 30 sites, to work with the Client to develop a new operational instruction for role out to the Environment Agency (Section 3)
- Throughout Financial year 2022 / 2023 to undertake the role of a Client Advisor, to provide assurance to the Client and ensuring that the work completed by Others meets the standards developed in the earlier stages of this commission (Section 4)

The *Client* is Environment Agency

Address for communications

[Redacted]

Address for electronic communications

[Redacted]

The *Service Manager* is

Address for communications

[Redacted]

Address for electronic communications

[Redacted]

The Scope is in
Temporary Defence Deployment Plan Update 2122 V: CO1
Date:21/10/2021

The *language of the contract* is English

The *law of the contract* is
the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is 2 weeks

The *period for retention* is 12 years following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than 2 weeks

2 The *Consultant's* main responsibilities

The *key dates* and *conditions* to be met are

	<i>key date</i>
<i>conditions</i> to be met	
'none set'	'none set'
'none set'	'none set'
'none set'	'none set'

The *Consultant* prepares forecasts of the total Defined Cost plus Fee and *expenses* at intervals no longer than 4 weeks

3 Time

The *starting date* is 17 September 2021

The *Client* provides access to the following persons, places and things

	<i>access date</i>
access	
Fastdraft	05 November 2021
Asite	05 November 2021
Collaborative Delivery Community SharePoint	05 November 2021
Letter of appointment of Principal Designer	05 November 2021
Site access authorisation letter(s).	05 November 2021
Existing TDDPs (in original editable source), hydraulic modelling and ground levels, evacuation plans and design and testing information on existing barriers	05 November 2021

The *Consultant* submits revised programmes at intervals no longer than 4 weeks

The *completion date* for the whole of the *service* is 31 October 2022

The period after the Contract Date within which the *Consultant* is to submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the *Consultant* is to submit a quality policy statement and quality plan is 4 weeks

The period between Completion of the whole of the *service* and the *defects date* is 26 weeks

5 Payment

The *currency of the contract* is the £ sterling

The *assessment interval* is Monthly

The forecast of the Prices is £295,012.11

The *expenses* stated by the *Client* are as stated in Schedule 9

The *interest rate* is 2.00% per annum (not less than 2) above the Base rate of the Bank of England

The locations for which the *Consultant* provides a charge for the cost of support people and office overhead are All UK Offices

6 Compensation events

These are additional compensation events

1.	'not used'
2.	'not used'
3.	'not used'
4.	'not used'
5.	'not used'

8 Liabilities and insurance

These are additional *Client's* liabilities

- 1. 'not used'
- 2. 'not used'
- 3. 'not used'

The minimum amount of cover and the periods for which the *Consultant* maintains insurance are

EVENT	MINIMUM AMOUNT OF COVER	PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE <i>SERVICE</i> OR TERMINATION
The <i>Consultant's</i> failure to use the skill and care normally used by professionals providing services similar to the <i>service</i>	£5,000,000 in respect of each claim, without limit to the number of claims	6 years after Completion
Loss of or damage to property and liability for bodily injury to or death of a person (not an employee of the <i>Consultant</i>) arising from or in connection with the <i>Consultant</i> Providing the Service	£5,000,000 in respect of each claim, without limit to the number of claims	6years after Completion
Death of or bodily injury to the employees of the <i>Consultant</i> arising out of and in the course of their employment in connection with the contract	<i>Legal minimum</i> in respect of each claim, without limit to the number of claims	<i>For the period required by law</i>
The <i>Consultant's</i> total liability to the <i>Client</i> for all matters arising under or in connection with the contract, other than the excluded matters is limited to	£5,000,000	

Resolving and avoiding disputes

The *tribunal* is litigation in the courts

The <i>Adjudicator</i> is	'to be confirmed'
Address for communications	'to be confirmed'

Address for electronic communications	'to be confirmed'
---------------------------------------	-----------------------------------

The <i>Adjudicator nominating body</i> is	The Institution of Civil Engineers
---	------------------------------------

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replaced by:
The *service* is affected by any of the following events

- War, civil war, rebellion, revolution, insurrection, military or usurped power;
- Strikes, riots and civil commotion not confined to the employees of the *Consultant* and sub consultants,
- Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion,
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of ' :

- Mistakes or delays caused by the *Consultant's* failure to follow standards in Scopes/quality plans
- Reorganisation of the *Consultant's* project team
- Additional costs or delays incurred due to *Consultant's* failure to comply with published and known guidance or document formats
- Exceeding the Scope without prior instruction that leads to abortive cost
- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors
- Production or preparation of self-promotional material
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the *Service Manager*
- Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the *Service Manager*
- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the *Service Manager*
- Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to *Consultant* performance
- Costs associated with rectifications that are due to *Consultant* error or omission
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the *Consultant's* involvement
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
- Was incurred as a result of the *Client* issuing a Yellow or Red Card to prepare a Performance Improvement Plan
- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Z23 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the *Consultant* will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z24 Requirement for Invoice

Add the following sentence to the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the *Service Manager's* certificate.

Delete existing clause 51.2 and replace with:

51.2 Each certified payment is made by the later of

- one week after the paying Party receives an invoice from the other Party and
- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the *Service Manager* has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z25 Risks and insurance

The *Consultant* is required to submit insurances annually as Clause Z4 of the Framework Agreement

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The *Consultant's* liability to the *Client* for indirect or consequential loss is limited to £1,000,000.00

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to £5,000,000

The *end of liability* date is 6 years after the Completion of the whole of the *service*

OPTION X20: Key Performance Indicators (not used with Option X12)

The *incentive schedule* for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of 3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties Act) 1999

term beneficiary

Part Two - Data provided by the *Consultant*

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

[Redacted]

[Redacted]

Jeremy Benn Associates Ltd

Address for communications

[Redacted]
[Redacted]

Address for electronic communications

[Redacted]

The *fee percentage* is

[Redacted]

[Redacted]

The *key persons* are

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

[Redacted]
[Redacted]

Qualifications

Experience

The following matters will be included in the Early Warning Register

3 Time

The programme identified in the Contract Data is

TBC

Resolving and avoiding disputes

The *Senior Representatives* of the *Consultant* are

X10: Information Modelling

The *information execution plan* identified in the Contract Data is

TBC

Contract Execution

Client execution

Signed Underhand by [PRINT NAME]

for and on behalf of the Environment Agency

[Redacted Signature] [Redacted Date]

Signature

Date

Role

Consultant execution

Signed Underhand by [PRINT NAME]

for and on behalf of

Jeremy Benn Associates Ltd

[Redacted Signature]

[Redacted Date]

Signature

Date

Role