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Standardised Contracting Terms

SC2 (Edn12//22)

General Conditions

1
a.
b.

General
The defined terms in the Contract shall be as set out in Schedule 1.
The Contractor shall comply with all applicable Legislation, whether specifically referenced in this

Contract or not.

C.

The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise their rights and perform
their obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give
the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in
accordance with the terms of the arbitration), administrative or adjudication or mediation
proceedings before any court, tribunal, arbitrator, administrator or adjudicator or mediator or
relevant authority against themselves or a Subcontractor which would adversely affect the
Contractor's ability to perform their obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not

discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the
company or dissolution or for the appointment of a receiver, administrative receiver, administrator,

liquidator, trustee or similar officer in relation to any of its assets or revenues;

(4) for solong as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or for the
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its
assets or revenues.

Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the feminine and
vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed as if they were
immediately followed by the words “without limitation”, except where explicitly stated otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument shall be
construed as a reference to the statute, enactment, order, regulation, or instrument as amended,
supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or
instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that provision.

(6) Any decision, act or thing which the Authority is required or authorised to take or do under the
Contract may be taken or done only by the person (or its nominated deputy) authorised in Schedule
3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

2. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the
provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement
This Contract constitutes the entire agreement between the Parties relating to the subject matter of the
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Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations,
representations and undertakings, whether written or oral, except that this Condition shall not exclude
liability in respect of any fraudulent misrepresentation.

4. Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject
to English Law.

b.  Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the
Courts of England to resolve, and the laws of England to govern, any actions proceedings, controversy or
claim of whatever nature arising out of or relating to the Contract or breach thereof.

Cc.  Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other
jurisdiction may apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of
any judgment, order or award given under English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply, then the following
amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:
“a.  The Contract shall be considered as a contract made in Scotland and subject to Scots Law.

b.  Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of
Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or
claim of whatever nature arising out of or relating to the Contract or breach thereof.

c.  Any dispute arising out of or in connection with the Contract shall be determined within the
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may
apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of any
judgment, order or award given under Scottish jurisdiction.”

(2) Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this
clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration
shall be Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall have
the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set
out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the performance of the
Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation,
judgement, writ, injunction, decree or order applicable to it. Each Party also warrants that the Contract
does not conflict with or result in a breach or termination of any provision of, or constitute a default under,
any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other
assets.

f.  Each Party agrees with each other Party that the provisions of this Condition 4 shall survive any
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the
Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the
solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the
Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to
accept on their behalf service of all process and other documents of whatever description to be served on
the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should apply) arising out of
or relating to the Contract or any issue connected therewith.

5. Precedence

a. Ifthereis any inconsistency between the different provisions of the Contract the inconsistency shall
be resolved according to the following descending order of precedence:
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(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the Contract
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract
Data Sheet);

(2)  Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents referred to in
clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to
reach agreement, and if either Party considers the inconsistency to be material to its rights and
obligations under the Contract, then the matter will be referred to the dispute resolution procedure in
accordance with Condition 40 (Dispute Resolution).

6. Formal Amendments to the Contract

a. Exceptas provided in Condition 31 and subject to clause 6.c, the Contract may only be amended by
the written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such
written agreement shall consist of:

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure)
(where used) and;

(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced by the
DEFFORM 10B duly signed by the Contractor.

b.  Where required by the Authority in connection with any such amendment, the Contractor shall (as
so required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to
cover and support all of the Contractor's liabilities and obligations under and in connection with the
Contract (as amended by such amendment) or provide a revised Parent Company Guarantee with such
DEFFORM 10B to achieve the same purposes.

c.  Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the
time of amendment:

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle
with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127.
Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all
its Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643
(SC2); or
(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract
Regulations 2014 (each as amended from time to time).

Changes to the Specification

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the
Contractor under the Contract shall conform in all respects with the Specification.

e.  The Contractor shall use a configuration control system to control all changes to the Specification.
The configuration control system shall be compatible with ISO 9001 (latest published version) or as
specified in the Contract.

7. Authority Representatives

a. Anyreference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on
behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this Condition 7.

b.  The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract. Unless
notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the
Authority’s Representatives which is authorised by the Contract as being expressly authorised by the
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Authority and the Contractor shall not be required to determine whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority shall
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in
accordance with Condition 6 (Formal Amendments to the Contract).

8. Severability
a. Ifany provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect
and shall be deemed not to be included in the Contract but without invalidating any of the remaining
provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable
provision by a valid, legal and enforceable substitute provision the effect of which is as close as
possible to the intended effect of the invalid, illegal or unenforceable provision.

9. Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless
expressly stated by that Party in writing. In particular, no reasonable delay in exercising any right or
remedy shall by itself constitute a waiver of that right or remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or
remedy.

10. Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent
of the other Party.

11.Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who
is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the
Contract declare that they have no intention to grant any such right.

12.Transparency

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of
Information), the Contractor understands that the Authority may publish the Transparency Information
and Publishable Performance Information to the general public.

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the
Transparency Information and Publishable Performance Information in a format readily accessible and
reusable by the general public under an open licence where applicable.

C. If, in the Authority's reasonable opinion, publication of any element of the Transparency
Information and Publishable Performance Information would be contrary to the public interest, the
Authority shall be entitled to exclude such Information from publication. The Authority acknowledges that
it would expect the public interest by default to be best served by publication of the Transparency
Information and Publishable Performance Information in its entirety. Accordingly, the Authority
acknowledges that it shall only exclude Transparency Information and Publishable Performance
Information from publication in exceptional circumstances and agrees that where it decides to exclude
Information from publication on that basis, it will provide a clear statement to the general public explaining
the categories of information that have been excluded from publication and reasons for withholding that
information.

d. The Contractor shall assist and co-operate with the Authority as reasonably required to enable
the Authority to publish the Transparency Information and Publishable Performance Information, in
accordance with the principles set out above, including through compliance with the requirements
relating to the preparation of Publishable Performance Information set out in clause 12.e to 12.i. Where
the Authority publishes Transparency Information, it shall:

(2) before publishing, redact any Information that would be exempt from disclosure if it was
the subject of a request for information under the Freedom of Information Act 2000 (FOIA) or the
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Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, including
Sensitive information.

(2) taking account, the Sensitive Information set out in Schedule 5, consult with the
Contractor where the Authority intends to publish Information which has been identified as
Sensitive Information. For the avoidance of doubt the Authority, acting reasonably, shall have
absolute discretion to decide what information shall be published or be exempt from disclosure in
accordance with the FOIA and/or the EIR; and

3) present information in a format that assists the general public in understanding the
relevance and completeness of the information being published to ensure the public obtain a fair
view on how this Contract is being performed.

Publishable Performance Information

e. Within three (3) months of the effective date of Contract the Contractor shall provide to the
Authority for its approval (such approval shall not be unreasonably withheld or delayed) a draft
Publishable Performance Information KPI Data Report consistent with the content requirements of
Schedule 9.

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall submit a
revised version of the relevant KPI Data Report for further approval by the Authority with five (5) business
days of receipt of any notice or rejection, taking account of any recommendations for revision and
improvement to the report provided by the Authority. This process shall be repeated until the parties have
an agreed version of the Publishable Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the
Authority for each quarter at the frequency referred to in the agreed Schedule 9.
h. Any dispute in connection with the preparation and/or approval of Publishable Performance

Information, other than under clause 12.f, shall be resolved in accordance with the dispute resolution
procedure provided for in this Contract.

i. The requirements of this Condition are in addition to any other reporting requirements in this
Contract.

13.Disclosure of Information
a. Subjectto clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written consent of
the other Party, which consent shall not unreasonably be withheld, except that the Contractor may
disclose Information in confidence, without prior consent, to such persons and to such extent as may
be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.
b.  The Contractor shall take all reasonable precautions necessary to ensure that all Information
disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract:
(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the
performance of the Contract; and

(2) istreated in confidence by them and not disclosed except with the prior written consent of the
Authority or used otherwise than for the purpose of performing work or having work performed for
the Authority under the Contract or any subcontract.

c. The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for
discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such
steps as may be reasonably practical to enforce such arrangements.

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either
Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the
Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of the
Contract; or

(3) can show:
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(@) thatthe Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other agreement between the
Parties;

(b) that the Information was already known to it (without restrictions on disclosure or use)
prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a third
party which lawfully acquired the Information without any restriction on disclosure; or

(d)  from its records that the same Information was derived independently of that received
under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e.  Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure shall ensure
that the recipient of the Information is made aware of and asked to respect its confidentiality. Such
disclosure shall in no way diminish the obligations of the Parties under this Condition.

f.  The Authority may disclose the Information:

(1) to any Central Government Body for any proper purpose of the Authority or of the relevant
Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury
for the purpose of ensuring effective cross-Government procurement processes, including value for
money and related purposes. Where such a disclosure is made the Authority shall ensure that the
recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting
requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or appropriate
in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or
other person engaged by any of the entities defined in Schedule 1 (including benchmarking
organisations) for any purpose relating to or connected with the Contract;

(5) subjectto clause 13.g below, on a confidential basis for the purpose of the exercise of its rights
under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation or
disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than
those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a Central
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to
provide the Contractor with 3 Business Days' notice in advance of such disclosure. In relation to a
disclosure of Information made under clause 13.f.(3) above, if reasonably requested by the Contractor
within 2 Business Days of such notice being given, where the Authority has not already done so, it will
endeavour to procure from the intended recipient of the Information an agreement containing
confidentiality terms the same as, or substantially similar to, those placed on the Authority under this
Condition.

h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact the
Information. Any decision to redact Information made by the Authority shall be final.

i.  The Authority shall not be in breach of the Contract where disclosure of Information is made solely
and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the
Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for
compliance under the Act or the Regulations, the Authority shall consult the Contractor where the
Authority is considering the disclosure of Information under the Act or the Regulations and, in any event,
shall provide prior notification to the Contractor of any decision to disclose the Information. The
Contractor acknowledges and accepts that their representations on disclosure during consultation may
not be determinative and that the decision whether to disclose Information in order to comply with the Act
or the Regulations is a matter in which the Authority shall exercise its own discretion, subject always to
the provisions of the Act or the Regulations.
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j-  Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is
disclosed orally in confidence.

14. Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate
with representatives of the press, television, radio or other media on any matter concerning the Contract
unless the Authority has given its prior written consent.

15. Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority at the address given in clause 15.b,
as soon as practicable, in writing of any intended, planned or actual change in control of the Contractor,
including any Subcontractors. The Contractor shall not be required to submit any notice which is unlawful
or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the
conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal
sanction arising from issuing such a notice.

b.  Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices
shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrcISSM-MergersandAcg@mod.gov.uk

c. The Representative of the Authority shall consider the notice of change of control and advise the
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not
limited to potential threats to national security, the ability of the Authority to comply with its statutory
obligations or matters covered by the declarations made by the Contractor prior to contract award.

d. The Authority may terminate the Contract by giving written notice to the Contractor within six months
of the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in
exercising its right of termination under this Condition.

e. Ifthe Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be
entitled to request the Authority to consider making a payment representing any commitments, liabilities
or expenditure incurred by the Contractor in connection with the Contract up to the point of termination.
Such commitments, liabilities or expenditure shall be reasonably and properly chargeable by the
Contractor, and shall otherwise represent an unavoidable loss by the Contractor by reason of the
termination of the Contract. Any payment under this clause 15.e must be fully supported by documentary
evidence. The decision whether to make such a payment shall be at the Authority’s sole discretion.

f.  Notification by the Contractor of any intended, planned or actual change of control shall not prejudice
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of
either the Contractor or the Authority additional to the Authority’s rights set out in this Condition.

16. Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the environmental
impacts of their supply chain. The Contractor shall provide evidence of so doing to the Authority on
demand.

17. Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and connected with
the Contract (expressly or otherwise) and make them available to the Authority when requested on
reasonable notice.

b.  The Contractor and their Subcontractors shall also permit access to relevant records that relate to
the contractual obligations to supply goods or services under the Contract, held by or controlled by them
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and reasonably required by the Comptroller and Auditor General, their staff and any appointed
representative of the National Audit Office, and provide such explanations and information as reasonably
necessary for the following purposes:

(1) toenable the National Audit Office to carry out the Authority’s statutory audits and to examine
and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has
used its resources.

c.  With regard to the records made available to the Authority under clause 17.a of this Condition, and
subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records
to be examined and if necessary copied, by the Authority, or Representative of the Authority, as the
Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for
a period of at least 6 years from:

(1) the end of the Contract term;
(2)  the termination of the Contract; or
(3) the final payment,
whichever occurs latest.
18. Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the Parties;

(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3
(Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise on
the first Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of
airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on
completion of receipt by the sender of verification of the transmission from the receiving
instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time)
following the completion of receipt by the sender of verification of transmission from the
receiving instrument.

19. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in
Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are suitably
qualified to attend such meetings.

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the times and in
the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2)  risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables
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20. Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of
the Contractor Deliverables to enable it to comply with this obligation.

b.  The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract
Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and operating
practice by appropriately experienced, qualified and trained personnel.

c.  The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to
the Contract and shall extend to any remedial services provided by the Contractor.

d.  The Contractor shall:
(1) observe, and ensure that the Contractor's Team observe, all health and safety rules and
regulations and any other security requirements that apply at any of the Authority’s premises;
(2) notify the Authority as soon as they become aware of any health and safety hazards or issues
which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in relation to the Contractor Deliverables.

21. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each
Contractor Deliverable clearly and indelibly in accordance with the requirements of the relevant
DEF-STAN 05-132 as specified in the contract or specification. In the absence of such requirements, the
Contractor Deliverables shall be marked with the MOD stock reference, NATO Stock Number (NSN) or
alternative reference number specified in Schedule 2 (Schedule of Requirements).

b.  Any marking method used shall not have a detrimental effect on the strength, serviceability or
corrosion resistance of the Contractor Deliverables.
c.  The marking shall include any serial numbers allocated to the Contractor Deliverable.

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the
required particulars, the required information should be included on the package or carton in which the
Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding
Contractor Deliverables containing Munitions)).

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with the
requirements of the Contract.
(2)  The Authority shall indicate in the Contract the standard or level of Packaging required for
each Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including the
PPQ) is not indicated in the Contract, the Contractor shall request such instructions from the
Authority before proceeding further.
(3) The Contractor shall ensure all relevant information necessary for the effective performance of
the Contract is made available to all Subcontractors.
(4)  Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the
Contractor or Authority, as appropriate.
b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def
Stan 81-041 (Part 1). In addition, the following requirements apply:

(1)  The Contractor shall provide Packaging which:
(@  will ensure that each Contractor Deliverable may be transported and delivered to the
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consignee named in the Contract in an undamaged and serviceable condition; and
(b) is labelled to enable the contents to be identified without need to breach the package;
and
(c) is compliant with statutory requirements and this Condition.
(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to

commercial customers or to the general public (i.e. point of sale packaging) will be acceptable,
provided that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be
contained in an individual package, which has been selected as being the most suitable for
issue(s) to the ultimate user;

(b)  Robust Contractor Deliverables, which by their nature require minimal or no packaging
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in
accordance with clauses 22.i to 22.1. References to "PPQ packages" in subsequent text shall
be taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to
22.k.

c.  The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain,
Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009
(as amended);

3) The REACH Regulations 2007 (as amended); and
4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

d.  The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or
similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the
regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and
(2)  The Air Navigation (Amendment) Order 2019.

e. Assoon as possible, and in any event no later than one month before delivery is due, the Contractor
shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH
Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in
accordance with Condition 24 (Supply of Hazardous Materials or Substances in Contractor
Deliverables).

f.  The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f
and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an
MPAS registered organisation, or one that although non-registered is able to demonstrate to the
Authority that their quality systems and military package design expertise are of an equivalent
standard.

(&8 The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from:

DES LSOC SpSvcs--SptEng-Pkgl

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESLSOC-SpSvcs-SptEng-Pkgl@mod.gov.uk

(b)  The MPAS Documentation is also available on the DStan website.

(2)  MLP shall be designed to comply with the relevant requirements of Def Stan 81-041 and be
capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging
designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish
the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or
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their Status’).

(4) New designs shall not be made where there is an existing usable SPIS, or one that may be
easily modified.

(5)  Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise
stated by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall
upload this information on to SPIN in Adobe PDF.

(6) All SPIS, new or maodified (and associated documentation), shall, on completion, be uploaded
by the Contractor on to SPIN. The format shall be Adobe PDF.

(7)  Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or if
un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall
ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

Unless otherwise stated in the Contract, one of the following procedures for the production of new or

g.
modified SPIS designs shall be applied:

h.

(1)  If the Contractor or their Subcontractor is the PDA they shall:

(@ Onreceipt of instructions received from the Authority’s representative nominated in Box
2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in
accordance with clause 22.f.

(b) Where the Contractor or their Subcontractor is registered, they shall, on completion of
any design work, provide the Authority with the following documents electronically:

i. alist of all SPIS which have been prepared or revised against the Contract; and

i. acopy ofall new/revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.

(c) Where the PDA is not a registered organisation, then they shall obtain approval for their
design from a registered organisation before proceeding, then follow clause 22.9.(1)(b).

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not
produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) from the
Authority or a registered organisation before proceeding with manufacture of Packaging. To allow
designs to be provided in ample time, they should apply for SPIS designs as soon as practicable.

(3)  Where the Contractor or their Subcontractor is un-registered and has been given authority to
produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their
design from a registered organisation using DEFFORM 129a before proceeding, then follow clause
22.9.(1)(b).

(4)  Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow
clauses 22.g9.(1)(a) and 22.9.(1)(b).

If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written

approval from the Commercial Officer before providing them. Any approval given will be subject to the
terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.

In addition to any marking required by international or national legislation or regulations, the following

package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in
accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may
be clearly seen when the items are stacked during storage.

(b)  Each consignment package shall be marked with details as follows:
i.  name and address of consignor;
i. name and address of consignee (as stated in the Contract or order);
iii.  destination where it differs from the consignee's address, normally either:
().  delivery destination / address; or

(ii). transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway station, where
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j-

(2)

that mode of transport is used;

iv.  the unique order identifiers and the CP&F Delivery Label / Form which shall be
prepared in accordance with DEFFORM 129J.

(). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 22.1.

If the Contract specifies Commercial Packaging, an external surface of each PPQ package

and each consignment package, if it contains identical PPQ packages, shall be marked, using
details of the Contractor Deliverables as shown in the Contract schedule, to state the following:

(a) description of the Contractor Deliverable;

(b)  the full thirteen-digit NATO Stock Number (NSN);

(c) the PPQ;

(d)  maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;

(H  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g) shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation or
manufacture of the rubber product or component (marked in accordance with Def Stan
81-041);

(i) any statutory hazard markings and any handling markings, including the mass of any
package which exceeds 3kg gross; and

() any additional markings specified in the Contract.

Bar code marking shall be applied to the external surface of each consignment package and to each

PPQ package contained therein. The default symbology shall be as specified in Def Stan 81-041 (Part
6). As a minimum the following information shall be marked on packages:

k.

(1)
)
®3)
(4)
()

the full 13-digit NSN;

denomination of quantity (D of Q);

actual quantity (quantity in package);

manufacturer's serial number and / or batch number, if one has been allocated; and
the CP&F-generated unique order identifier.

Requirements for positioning bar codes in relation to related text, as well as positioning on package
etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly
attached, then a tag may be used. Any difficulties over size or positioning of barcode markings shall
initially be referred to the organisation nominated in Box 3 of Annex A to Schedule 3 (Contract Data
Sheet).

The requirements for the consignment of aggregated packages are as follows:

(1)

With the exception of packages containing Dangerous Goods, over-packing for delivery to the

consignee shown in the Contract may be used by the consignor to aggregate a number of packages
to different Packaging levels, provided that the package contains Contractor Deliverables of only
one NSN or class group. Over-packing shall be in the cheapest commercial form consistent with
ease of handling and protection of over-packed items.

(2)

Two adjacent sides of the outer container shall be clearly marked to show the following:
(@ class group number;
(b)  name and address of consignor;
(c) name and address of consignee (as stated on the Contract or order);
(d)  destination if it differs from the consignee's address, normally either:
i.  delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation / disaggregation
and / or onward shipment e.g. railway station, where that mode of transport is used,;

(e) where applicable, the reference number of the delivery note produced by CP&F relating
to the contents. The consignee's copy of each delivery note shall be placed in the case /
container. If the Contractor Deliverables listed in the delivery note are packed in several
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cases, the consignee's copy shall be placed in the first case and a separate list detailing the
contents shall be prepared for each case after the first and placed in the case to which it
relates. Each case is to be numbered to indicate both the number of the case and the total
number of cases concerned e.g. 1/3, 2/3, 3/3;

()  the CP&F-generated shipping label; and
(g) any statutory hazard markings and any handling markings.

m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that
was not part of the original requirement under the Contract, shall be considered as an alteration to the
specification in accordance with Condition 6 (Formal Amendments to the Contract).

n.  The Contractor shall ensure that timber and wood-containing products supplied under the Contract
comply with the provisions of Condition 25 (Timber and Wood-Derived Products) and Annex | and Annex
Il of the International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging
Material in International Trade", Publication No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations
2003 (as amended) where applicable.

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of compliance
shall be a contractor record in accordance with Condition 17 (Contractor's Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease handling,
transport and storage of specified items. Where there is a failure of suitable Packaging (a design failure),
or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the
cost of replacing the Packaging.

r.  Liability for other losses resulting from Packaging failure or resulting from damage to Packaging,
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract.

s.  General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence
Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further information are
available from the DStan internet site at: https://www.dstan.mod.uk/

t.  Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any
standard including Def Stans or STANAGS in any invitation to tender or Contract document means the
edition and all amendments extant at the date of such tender or Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

23. Plastic Packaging Tax

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance
with the PPT Legislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the
Contract.

C. On reasonable notice being provided by the Authority, the Contractor shall provide and make
available to the Authority details of any PPT they have paid that relates to the Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment

required to the Contract Price in accordance with section 70 of the Finance Act 2021 and, on reasonable
notice being provided by the Authority, the Contractor shall provide any such information that the
Authority requires in relation to any such adjustment.

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all
records relating to PPT and make them available to the Authority when requested on reasonable notice
for reasons related to the Contract.

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging
Component in relation to the Contract the Contractor shall, on reasonable notice being given, provide the
Authority with such information and documentation that it requires to enable the Authority to carry out due
diligence checks and satisfy itself that the Contractor has complied with the requirements of the PPT
Legislation. This shall include, but is not limited to the Contractor providing:

(1) confirmation of the tax status of any Plastic Packaging Component;
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(2) documents to confirm that PPT has been properly accounted for;

(3) product specifications for the packaging components, including, but not limited to, the weight and
composition of the products and any other product specifications that may be required; and

(4) copies of any certifications or audits that have been obtained or conducted in relation to the
provision of Plastic Packaging Components.

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct
an audit on the Contractor, to ensure any information that has been provided in accordance with clause
23.f above is accurate.

h. In the event the Contractor is not required to register for PPT they (and to the extent applicable,
their sub-contractors) shall provide the Authority with a statement to this effect and, to the extent
reasonably required by the Authority on reasonable notice, supporting evidence for that statement.

i. The Contractor shall provide, on the Authority providing reasonable notice, any information that the
Authority may require from the Contractor for the Authority to comply with any obligations it may have
under the PPT Legislation.

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in Contractor
Deliverables

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or
the Contractor.

b.  The Contractor shall provide to the Authority:

(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as
hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a UK
REACH compliant Safety Data Sheet (SDS);

(2) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB
CLP but contain a hazardous Substance an SDS is to be made available on request; and

(3) for each Article whether supplied on its own or part of an assembly that contains a Substance on
the UK REACH Authorisation List, Restriction List and/or the Candidate List of Substances of Very
High Concern (SVHC) in a proportion greater than 0.1% w/w of the Article, sufficient information,
available to the Contractor, to allow safe use of the Article including, as a minimum, the name of that
Substance.

C. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:

(1) if the Contractor becomes aware of new information which may affect the risk management
measures or new information on the hazard, the Contractor shall update the SDS/safety information
and forward it to the Authority and to the address listed in clause 24.i below; and

(2) if the Authority becomes aware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information supplied, shall
report this information in writing to the Contractor.

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances,
Mixtures and Articles in Contractor Deliverables Supplied under the Contract: Data Requirements) in
accordance with Schedule 3 (Contract Data Sheet).

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or
Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the Contractor shall
comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and
Associated Systems.

f.  If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a
radioactive substance as defined in the lonising Radiation Regulations SI 2017/1075, the Contractor
shall additionally provide details in Schedule 6 of:

(1) activity; and
(2) the substance and form (including any isotope).

g. Ifthe Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties which
emit a magnetic field, the Contractor shall additionally provide details in Schedule 6 of the magnetic flux
density at a defined distance, for the condition in which it is packed.

h.  Any SDS to be provided in accordance with this Condition, including any related information to be
supplied in compliance with the Contractor’s statutory duties under clause 24.b.(1) and 24.c.(1), any
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information arising from the provisions of clauses 24.f and 24.g and the completed Schedule 6, shall be
sent directly to the Authority’s Point of Contact as specified in the Schedule 3 as soon as practicable, and
no later than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3
(Contract Data Sheet).

i.  So that the safety information can reach users without delay, the Authority shall send a copy
preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is
available, to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:
DESEnNgSfty-QSEPSEP-HSISMulti@mod.gov.uk

j-  SDSwhich are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for OME
are not to be sent to HSIS and must be held by the respective Authority Delivery Team.

k.  Failure by the Contractor to comply with the requirements of this Condition shall be grounds for
rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables. Any withholding of
information concerning hazardous Substances, Mixtures or Articles in Contractor Deliverables shall be
regarded as a material breach of Contract under Condition 43 (Material Breach) for which the Authority
reserves the right to require the Contractor to rectify the breach immediately at no additional cost to the
Authority or to terminate the Contract in accordance with Condition 43.

I.  Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location
/ building, the Contractor must comply with the Logistic Commaodities and Services Transformation
(LCST) Supplier Manual.

25.Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2)  must originate either:
(@) from a Legal and Sustainable source; or
(b)  from a FLEGT-licensed or equivalent source.

b.  In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by
the Contractor under the Contract shall originate from a forest source where management of the forest
has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and use
rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure and use

rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.
c. Ifrequested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber
and Wood-Derived Products supplied to the Authority under the Contract comply with the requirements
of clause 25.a or 25.b or both.
d. The Authority reserves the right at any time during the execution of the Contract and for a period of
five (5) years from final Delivery under the Contract to require the Contractor to produce the Evidence
required for the Authority’s inspection within fourteen (14) days of the Authority’s request.
e. Ifthe Contractor has already provided the Authority with the Evidence required under clause 25.c,
the Contractor may satisfy these requirements by giving details of the previous notification and
confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both.
f.  The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and
accepted by the Authority, in accordance with Condition 17 (Contractor’s Records).
g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the
Contractor shall support the use of this Recycled Timber with:
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(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or as part
of a structure; and

(2) anexplanation of the circumstances that rendered it impractical to record Evidence of proof of
timber origin.

h.  The Authority reserves the right to decide, except where in the Authority’s opinion the timber
supplied is incidental to the requirement and from a low-risk source, whether the Evidence submitted to it
demonstrates compliance with clause 24.a or 24.b, or both. In the event that the Authority is not satisfied,
the Contractor shall commission and meet the costs of an Independent Verification and resulting report
that will:

(1) verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.

i.  The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products
delivered under the Contract. The Authority reserves the right to amend the requirement for statistical
reporting, in the event that the UK Government changes the requirement for reporting compliance with
the Government Timber Procurement Policy. Amendments to the statistical reporting requirement will be
made in accordance with Condition 6 (Formal Amendments to the Contract).

j-  The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived
Products Supplied under the Contract: Data Requirements), the data or Information the Authority
requires in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract,
or in respect of each order in the case of a Framework Agreement, or at such other frequency as stated in
the Contract. The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), including nil returns where appropriate, to the
Authority’s Representative (Commercial).

k.  The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with Condition 6
(Formal Amendments to the Contract).

I.  The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1) companies that have a full registered status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for
the elimination of raw wood pests and marked in accordance with that Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex Il of the
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging
Material in International Trade”, Publication No 15 published by the Food and Agricultural
Organisation of the United Nations (ISPM15) (more detailed information can be accessed at
www.fao.org).

26. Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable
Quality Plan. One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon
Delivery, and one copy shall be provided to the Consignee upon Delivery.

b. Each CofC should include the wording "Certificate of Conformity" in the title of the document to allow
for easy identification. One CofC is to be used per NSN/part number; a CofC must not cover multiple line
items.

c. The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’'s
Records).

d. The Information provided on the CofC shall include:
(1)  Contractor’s name and address;
(2)  Contractor unique CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
(5) acquirer name and organisation;
(6) Delivery address;
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(7)  Contract Item Number from Schedule 2 (Schedule of Requirements);
(8) description of Contractor Deliverable, including part number, specification and configuration
status;
(9) NATO Stock Number (NSN) (where allocated);
(10) identification marks, batch and serial numbers in accordance with the Specification;
(11) quantities;
(12) asigned and dated statement by the Contractor that the Contractor Deliverables comply with
the requirements of the Contract and approved concessions.
Exceptions or additions to the above are to be documented.
e.  Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the Contractor shall
include in any relevant subcontract the requirement for the Information called for at clause 26.d. The

Contractor shall ensure that this Information is available to the Authority through the supply chain upon
request in accordance with Condition 17 (Contractor Records).

27. Access to Contractor’s Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice,
relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their
premises for the purpose of monitoring the Contractor’s progress and quality standards in performing the
Contract.

b. Asfar as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a are
included in their subcontracts with those suppliers identified in the Contract. The Authority, through the
Contractor, shall arrange access to such Subcontractors.

28. Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be
Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.

b.  Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on
behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1)  contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in
advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide
any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data
Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2
(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties.

c.  Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on
behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1)  contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific
arrangements for Collection and provide any Information pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data
Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the
Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the
hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
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responsibility of the Authority’s Representative (Transport).
d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 28.b; or

(2) onthe Collection of the Contractor Deliverables from the Consignor by the Authority once they
have been made available for Collection by the Contractor in accordance with clause 28.c.

29. Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so specified
acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with
the Contractor’s ownership; or

(2) thetime limitin which to reject the Contractor Deliverables defined in clause 30.b has elapsed.

30. Rejection and Counterfeit Materiel

Rejection:

a. Ifany of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or
any other terms of the Contract, then (without limiting any other right or remedy that the Authority may
have) the Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return
these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.

b.  Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit
for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the
Contractor Deliverables shall be deemed to be accepted within a reasonable period of time.

Counterfeit Materiel:

c.  Where the Authority suspects that any Contractor Deliverable or consignment of Contractor
Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor in writing of its suspicion and reasons therefore;

(2) where reasonably practicable, and if requested by the Contractor within 10 Business Days of
such notification, (at the Contractor’s own risk and expense and subject to any reasonable controls
specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable
or consignment and/or (ii) obtain a sample thereof for validation or testing purposes.

(3) atits discretion, provide the Contractor with a sample of the Contractor Deliverable or
consignment for validation or testing purposes by the Contractor (at the Contractor's own risk and
expense);

(4) give the Contractor a further 20 Business Days or such other reasonable period agreed by the
Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at 30.c.(2).(ii), to
comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit
Materiel; and

(5) determine, on the balance of probabilities and strictly on the evidence available to it at the
time, whether the Contractor Deliverable or consignment meets the definition of Counterfeit
Materiel.

d. Where the Authority has determined that the Contractor Deliverable, part or consignment of
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable, part or
consignment under 30.a and 30.b (Rejection), and provide written notification to the Contractor of the
rejection.
e. Inaddition to its rights under 30.a and 30.b (Rejection), where the Authority has determined that any
Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it shall
be entitled to:

(1) retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not
possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or
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consignment;
and such retention shall not constitute acceptance under Condition 29 (Acceptance).

f.  Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, subject to
the agreement of the Authority (and at the Contractor’s own risk and expense and subject to any
reasonable controls and timeframe agreed), arrange for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor
Deliverable; and/or

(2) theremoval of any Contractor Deliverable or part of a Contractor Deliverable that the Authority
is reasonably satisfied does not contain Counterfeit Materiel.

g. Inrespect of any Contractor Deliverable, consignment or part thereof that is retained in accordance
with clause 30.e, including where the Authority permits the Contractor to remove non-Counterfeit
Materiel under clause 30.f but the Contractor fails to do so within the period agreed and subject to clause
30.k, the Authority shall be entitled to exercise any, all, or any combination of, the following rights:

(1) todispose of it responsible, and in a manner that does not permit its reintroduction into the
supply chain or market;

(2) topass itto arelevant investigatory or regulatory Authority.

(3) toretain conduct or have conducted further testing including destructive testing, for further
investigatory, regulatory or risk management purposes. Results from any such tests shall, at the
discretion of the Authority, be shared with the Contractor; and/or

(4) torecover the appropriate, attributable, and reasonable costs incurred by the Authority in
respect of testing, storage, access, and/or disposal of it from the Contractor;

and exercise of the rights granted at clauses 30.9.(1) to 30.g.(3) shall not constitute acceptance
under Condition 29 (Acceptance).
h.  Any scrap or other disposal payment received by the Authority shall be off set against any amount
due to the Authority under clause 30.9.(4). If the value of the scrap or other disposal payment exceeds
the amount due to the Authority under clause 30.9.(4) then the balance shall accrue to the Contractor.

i.  The Authority shall not use a retained Contract Deliverable or consignment other than as permitted
in clauses 30.c — 30.k.

j- The Authority may report a discovery of Counterfeit Materiel and disclose information necessary for
the identification of similar materiel and its possible sources.

k.  The Contractor shall not be entitled to any payment or compensation from the Authority as a result
of the Authority exercising the rights set out in clauses 30.c — 30.k except:
(1) in relation to the balance that may accrue to the Contractor in accordance with clause 30.h; or
(2) where it has been determined in accordance with Condition 40 (Dispute Resolution) that the

Authority has made an incorrect determination in accordance with clause 30.c.(5). In such circumstances
the Authority shall reimburse the Contractors reasonable costs of complying with clause 30.c.

31. Diversion Orders

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware
that a Contractor Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables
identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest
means available as agreed by the Authority.

c.  The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the
Representative of the Authority who issued it for clarification and/or further instruction.

e. Ifthe Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate
explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in
complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the
Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the
Contract in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor shall
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comply with the requirements of the Diversion Order upon receipt of the Diversion Order.

32. Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered
by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in
such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to
the Authority.

Licences and Intellectual Property

33. Import and Export Licences

a. If,inthe performance of the Contract, the Contractor needs to import into the UK or export out of the
UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is
required, the responsibility for applying for the licence shall rest with the Contractor. The Authority shall
provide the Contractor with sufficient information, certification, documentation and other reasonable
assistance in obtaining any necessary UK import or export licence.

b.  When an export licence or import licence or authorisation either singularly or in combination is
required from a foreign government for the performance of the Contract, the Contractor shall as soon as
reasonably practicable consult with the Authority on the licence requirements. Where the Contractor is
the applicant for the licence or authorisation the Contractor shall:

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this Condition shall also include information,
technical data and software), the Contractor, unless otherwise agreed with the Authority, shall
identify in the application:

(@) the end user as: His Britannic Majesty’s Government of the United Kingdom of Great
Britain and Northern Ireland (hereinafter “HM Government”); and

(b)  the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that "information on the

status of processing this application may be shared with the Ministry of Defence of the United

Kingdom".
c. Ifthe Contractor or any Subcontractor in the performance of the Contract needs to export materiel
not previously supplied by or on behalf of the Authority for which an export licence or import licence or
authorisation from a foreign government is required, the responsibility for instituting expeditious action to
apply for and obtain the licence shall rest with the Contractor or that Subcontractor. For the purposes of
this Condition materiel shall mean information, technical data and items, including Contractor
Deliverables, components of Contractor Deliverables and software.

d. Where the Contract performance requires the export of materiel for which a foreign export licence or
import licence or authorisation is required, the Contractor shall include the dependencies for the export
licence or import licence or authorisation application, grant and maintenance in the Contract risk register
and in the risk management plan for the Contract, with appropriate review points. Where there is no
requirement under the Contract for a risk management plan the Contractor shall submit this information
to the Authority’s representative.

e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, the
Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign
export licence or import licence or authorisation to enable the Authority to re-export or re-transfer a
licensed or authorised item or licensed or authorised information from the UK to a non-licensed or
unauthorised third party. If the Authority makes such a request it will consult with the Contractor before
making a determination of whether the Authority or the Contractor is best placed in all the circumstance
to make the request. Where, subsequent to such consultation the Authority notifies the Contractor that
the Contractor is best placed to make such request:

(1)  the Contractor shall, or procure that the Contractor’'s Subcontractor shall, expeditiously
consider whether or not there is any reason why it should object to making the request and, where it
has no objection, file an application to seek a variation of the applicable export licence or import
licence or authorisation in accordance with the procedures of the licensing authority. Where the
Contractor has an objection, the Parties shall meet within five (5) working days to resolve the issue
and should they fail, the matter shall be escalated to an appropriate level within both Parties’
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organisations, to include their respective export licensing subject matter experts; and

(2) the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the requested variation.

f.  Where the Authority determines that it is best placed to make such request the Contractor shall
provide sufficient information, certification, documentation and other reasonable assistance as may be
necessary to support the Authority to make the application for the requested variation.

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and
reasonable charge for this service based on the cost of providing it.

h.  Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign
export control, import control or both the Contractor shall use reasonable endeavours to incorporate in
each subcontract equivalent obligations to those set out in this Condition. Where it is not possible to
include equivalent terms to those set out in this Condition, the Contractor shall report that fact and the
circumstances to the Authority.

i.  Without prejudice to HM Government's position on the validity of any claim by a foreign government
to extra-territoriality, the Authority shall provide the Contractor with sufficient information, certification,
documentation and other reasonable assistance to facilitate the granting of export licences or import
licences or authorisations by a foreign Government in respect of the performance of the Contract.

j-  The Authority shall provide such assistance as the Contractor may reasonably require in obtaining
any UK export licences necessary for the performance of the Contract.

k.  The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is
subject to:

(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on
disclosure to individuals based upon their nationality. This does not include the Intellectual
Property-specific restrictions of the type referred to in Condition 34 (Third Party Intellectual Property —
Rights and Restrictions).

I.  Ifatany time during the term of the Contract the Contractor becomes aware that all or any part of the
Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify the Authority of this as
soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed
alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected
Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to
delivery of the Contractor Deliverables.

m.  If the information to be provided under clause 33.1 has been provided previously to the Authority by
the Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the
previous notification and confirming they remain valid and satisfy the provisions of clause 33.1.

n.  During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably

practicable of any changes in the information notified previously under clauses 33.1 or 33.m of which they
become or are aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an
item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the Contract and in response to a specific request
by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any
changes in the information notified previously under clause 33.1 or 33.m of which they become aware that
would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is
referred to in those clauses by issuing an updated DEFFORM 528 to the Authority.

p.  Where following receipt of materiel from a Subcontractor or any of their other suppliers’ restrictions
are notified to the Contractor by that Subcontractor, supplier or other third party or are identified by the
Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528.
Within 20 days of such natification, the Contractor shall propose to the Authority actions to mitigate the
impact of such restrictions. Such proposals may include, where appropriate, mutually supported
attempts to obtain removal or modification to the restrictions or to obtain appropriate authorisations from
the relevant foreign government. The Authority shall notify the contractor within 20 days of receipt of a
proposal whether it is acceptable and where appropriate the Contract shall be modified in accordance
with its terms to implement the proposal.

g. Ifthe restrictions prevent the Contractor from performing their obligations under the Contract and
have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the
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Authority may at its absolute discretion elect to amend the contract in accordance with Condition 6 or as
otherwise may be provided by the Contract, or to terminate the Contract. Except as set out in clause 33.r,
in the event of termination in these circumstances termination shall be on fair and reasonable terms
having regard to all the circumstances including payments already made and that would otherwise be
due under the Contract, costs incurred by the Contractor and benefits received by the Authority. The
Parties, acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms
failing which either Party may refer the matter to dispute resolution in accordance with the provisions in
the Contract.

r.  Inthe event that the restrictions notified to the Authority pursuant to clause 33.1 were known or ought
reasonably have been known by the Contractor (but were not disclosed) at contract award or if
restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known or ought
reasonably to have been known by the Contractor at the date of submission of the most recent
DEFFORM 528 submitted to the Authority in accordance with clause 33.1, termination under clause
33.t will be in accordance with Condition 43 (Material Breach) and the provisions of clause 34.v will not
apply.

s.  The Authority shall use reasonable endeavours to identify any export control restrictions applying to
materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the Authority
is to provide materiel necessary to enable the Contractor to perform the Contract or in respect of which
the Services are to be provided, and that materiel is subject to a non-UK export licence, authorisation,
exemption or other related transfer or export control as described in the provisions of clause 32.k, the
Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to
the Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30)
days prior to the delivery of such materiel to the Contractor.

t. Inthe event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon
as reasonably practicable a new or revised DEFFORM 528. In the event that the Authority becomes
aware that a prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or
inaccurate less than thirty (30) days prior to the delivery to the Contractor of any material to which the
updated or new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss
how to mitigate the impact of the incomplete or inaccurate disclosure.

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to clauses 33.s or 33.t or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect
or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect
or inaccurate information. Such mitigation shall include, where appropriate, mutually supported attempts
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the
relevant foreign government. If the restrictions or incorrect or inaccurate information adversely affect the
ability of the Contractor to perform their obligations under the Contract, the matter shall be handled under
the terms of Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the
Contract as appropriate and if no alternative solution satisfies the essential terms of the Contract and the
restrictions have not been removed, modified or otherwise satisfactorily managed within a reasonable
time the Authority may terminate the Contract. Termination under these circumstances will be under the
terms of Condition 42 (Termination for Convenience) and as referenced in the Contract.

v.  Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, provided
the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved
from their obligations to perform those elements of the Contract directly affected by the restrictions or
provision of incorrect or incomplete information.

34.Third Party Intellectual Property — Rights and Restrictions

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon
as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the Contract or to
use by the Authority of anything required to be done or delivered under the Contract;
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(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other
intellectual property (including technical Information) required for the purposes of the Contract or
subsequent use by the Authority of anything delivered under the Contract and, where appropriate,
the notification shall include such Information as is required by Section 2 of the Defence Contracts
Act 1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor and
which pertains to the performance of the Contract or subsequent use by the Authority of anything
required to be done or delivered under the Contract.

clause 34.a does not apply in respect of Contractor Deliverables normally available from the Contractor
as a Commercial Off the Shelf (COTS) item or service.

b. Ifthe Information required under clause 34.a has been natified previously, the Contractor may meet
their obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any
guestion arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the
manufacture or provision under the Contract of Contractor Deliverables normally available from the
Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or
controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third
party owning such patent or registered design, be given exclusive conduct of any and all negotiations for
the settlement of any claim or the conduct of any litigation arising out of such question. The Contractor
shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from
such allegation. This Condition shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any third party
without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949;

(4) legal proceedings have been commenced against the Authority or the Contractor in respect of
Crown Use, but only to the extent of such Crown Use that has been properly authorised.

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the
Contract where that use was not reasonably foreseeable at the time of the Contract.

e. In the event that the Authority has entered into negotiation in respect of a claim for compensation,
or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith
authorise the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a
relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12
of the Registered Designs Act 1949 and to use any model, document or information relating to any such
invention or design which may be required for that purpose.

f.  For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention
or design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then
unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that
invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design,
for the purpose of performing the Contract.

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after
the Effective Date of Contract, then:

(1) ifthe owner (or its exclusive licensee) takes or threatens in writing to take any relevant action
against the Contractor, the Authority shall issue to the Contractor a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949, and
(2) inany event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in accordance
with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered
Designs Act 1949.
h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and
employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor
or their suppliers of any patent, utility model, registered design or like protection outside the United

Final V.01 17" March 2023
24



Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason
of the Contractor following any specification, statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with
the Contract.

i.  The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and
employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or
their suppliers of any patent, utility model, registered design or like protection outside the UK in the
performance of the Contract when such infringement arises from or is incurred otherwise than by reason
of the Contractor following any specification, statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with
the Contract.

j-  The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar
expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of
the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in
respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly notified to the
Authority under clause 34.a.

k.  Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted
by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of
the Copyright, Designs and Patents Act 1988, the Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any relevant model,
document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such invention or design
which may be required for that purpose.

I.  The Contractor shall assume all liability and indemnify the Authority and its officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item to be
supplied under the Contract or otherwise in the performance of the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in performing
the Contract;

(3)  provision to the Authority of any Information or material which the Contractor does not have
the right to provide for the purpose of the Contract.

m.  The Authority shall assume all liability and indemnify the Contractor, their officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item
provided by the Authority for the purpose of the Contract but only to the extent that the item is used
for the purpose of the Contract;
(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a
result of use of Information provided by the Authority for the purposes of the Contract, but only to the
extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by
the Authority.

n.  The general authorisation and indemnity is:
(1) clauses 34.a— 34.m represents the total liability of each Party to the other under the Contract
in respect of any infringement or alleged infringement of patent or other Intellectual Property Right
(IPR) owned by a third party;
(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as
a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or
other IPR owned by a third party;
(3) a Party against whom a claim is made or action brought, shall promptly notify the other Party
in writing if such claim or action appears to relate to an infringement which is the subject of an
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indemnity or authorisation given under this Condition by such other Party. The notification shall
include particulars of the demands, damages and liabilities claimed or made of which the notifying
Party has notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own
expense, to conduct any negotiations for the settlement of the same, and any litigation that may
arise therefrom and shall provide such information as the other Party may reasonably require;

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other Party in
writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or
litigation. In that case the Party against whom a claim is made or action brought shall not make any
statement which might be prejudicial to the settlement or defence of such a claim without the written
consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if
requested, keep the other Party fully informed of the conduct and progress of such negotiations.

o. Ifat any time a claim or allegation of infringement arises in respect of copyright, database right,
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the
Contractor to the Authority, the Contractor may at their own expense replace the item with an item of
equivalent functionality and performance so as to avoid infringement or breach. The Parties will
co-operate with one another to mitigate any claim or damage which may arise from use of third party IPR.

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation under
Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the
Contract by the Authority and placement of any contract task under it does not constitute an authorisation
by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs
Act 1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory
powers must be expressly provided in writing, with reference to the acts authorised and the specific
intellectual property involved.

Notification of Intellectual Property Rights (IPR) Restrictions

r.  Where any of the conditions listed below (1 to 3) have been added to the Conditions of the Contract
as project specific DEFCONSs at Clause 45, or where required by Clauses 34.a. - 34.q., the Contractor
warrants and confirms that all Intellectual Property Rights restrictions and associated export restrictions
relating to the use or disclosure of the Contractor Deliverables that are notifiable under those Conditions,
or of which the Contractor is or should reasonably be aware as at Effective Date of Contract, are
disclosed in Schedule 10 (Notification of Intellectual Property Rights (IPR) Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property;
(2) DEFCON 90 - including copyright material supplied under clause 5;
(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.

s.  The Contractor shall promptly notify the Authority in writing if they become aware during the
performance of the Contract of any required additions, inaccuracies or omissions in Schedule 10.

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.

Pricing and Payment

35. Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. The
Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).

b.  Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or other
duty payable. The Contractor shall not make any claim for drawback of UK import duty on any part of the
Contract Deliverables supplied which may be for shipment outside of the UK.

36. Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any
claims for payment under clause 36.b the Contractor will be required to register their details (Supplier
on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement tool.
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b.  Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the
Authority will consider and verify that invoice in a timely fashion.

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of
30 days from the date on which the Authority has determined that the invoice is valid and undisputed.

d.  Where the Authority fails to comply with clause 36.a and there is undue delay in considering and
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 36.c
after a reasonable time has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed
as acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its
rights and remedies under the Contract.

f.  Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount
owing at any time from the Contractor to the Authority against any amount payable by the Authority to the
Contractor under the Contract or under any other contract with the Authority, or with any other
Government Department.

37. Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU)
taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority.

b.  If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of their business activities at the time of any supply, and the circumstances of any
supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the
Authority shall pay to the Contractor in addition to the Contract Price (or any other sum due to the
Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of Contractor
Deliverables, and all other payments under the Contract according to the law at the relevant tax point.

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their
Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial)
of the Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business
Days of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt
about the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and
pass to the Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority
within three (3) Business Days of receiving that ruling unless they propose to challenge the ruling. Where
the Contractor challenges the ruling, they shall supply to the Authority a copy of any final decisions
issued by HMRC on completion of the challenge within three (3) Business Days of receiving the decision.

d.  Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is
not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the
Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in
respect of the Contractor Deliverables. The Contractor shall be responsible for ensuring they take into
account any changes in VAT law regarding registration.

e.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the
Contractor may be required by the laws of the country where the supply takes place to register there for
EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition
to the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax
the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor
Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the
Contractor.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall not be
required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input
taxes). However, these input taxes will be allowed where it is established that, despite the Contractor
having taken all reasonable steps to recover them, it has not been possible to do so. Where there is any
doubt that the Contractor has complied with this requirement the matter shall be resolved in accordance
with Condition 40 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance
with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so
determines, the Contractor shall pay any interest charged on any assessment or penalties or both
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directly to HMRC. Such interest or penalties or both shall not be recoverable from the Authority under the
Contract or any other contract. The Contractor shall supply the Authority with a copy of all
correspondence between HMRC and the Contractor’s advisors regarding the VAT assessment within
three (3) Business Days of a written request from the Authority for such correspondence.

38. Debt Factoring

a.  Subject to the Contractor obtaining the prior written consent of the Authority in accordance with
Condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the
right to receive payment of the Contract Price or any part thereof due to the Contractor under the
Contract (including interest which the Authority incurred through late payment under the Late Payment of
Commercial Debts (Interest) Act 1998 (“the Act”)). Any assignment of the right to receive payment of the
Contract Price (or any part thereof) under this Condition 38 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery under
clause 36.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but
unpaid; and
(3) the Authority receiving notification under both clauses 38.b and 38.c.(2).

b. Inthe event that the Contractor obtains from the Authority the consent to assign the right to receive
the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the Authority in
writing of the assignment and the date upon which the assignment becomes effective.

c.  The Contractor shall ensure that the Assignee:
(1) is made aware of the Authority’s continuing rights under clauses 38.a.(1) and 38.a.(2); and

(2) notifies the Authority of the Assignee’s contact information and bank account details to which
the Authority shall make payment, subject to any reduction made by the Authority in accordance
with clauses 38.a.(1) and 38.a.(2).
d.  The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all
other respects after the assignment and shall not be amended without the prior approval of the Authority.

39. Subcontracting and Prompt Payment
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s
obligations, duties or liabilities under the Contract.
b.  Where the Contractor enters into a subcontract, they shall cause a term to be included in such
subcontract:
(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor
will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice
no later than a period of thirty (30) days from the date on which the Contractor has determined that
the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and there is an
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and
undisputed for the purposes of clause 39.b.(2) after a reasonable time has passed; and

(4) requiring the counterparty to that subcontract to include in any subcontract which it awards,
provisions having the same effect as clauses 39.b.(1) to 39.b.(4).

Termination

40. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the
Contract through negotiations between the respective representatives of the Parties having authority to
settle the matter, which attempts may include the use of any alternative dispute resolution procedure on
which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause
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40.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall
have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.

c.  Forthe avoidance of doubt, anything said, done or produced in or in relation to the arbitration
process (including any awards) shall be confidential between the Parties, except as may be lawfully
required in judicial proceedings relating to the arbitration or otherwise.

41. Termination for Insolvency or Corrupt Gifts
Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving
written Notice of such termination to the Contractor at any time after any of the following events:

Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law, any
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act
1986; or

(2)  the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or

(3) theindividual, the firm or, in the case of a firm constituted under English law, any partner of the
firm making a composition or a scheme of arrangement with them or their creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm
constituted under English law, any partner of the firm unless it is withdrawn within three (3) Business
Days from the date on which the Contractor is notified of the presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no reasonable
prospect of being able to pay debts which are not immediately payable. The Authority shall regard
the Contractor as being unable to pay their debts if:

(&) they have failed to comply with or to set aside a Statutory demand under Section 268 of
the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on
them; or

(b)  execution or other process to enforce a debt due under a judgement or order of the
court has been returned unsatisfied in whole or in part.

(7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it
is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(8) the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the presentation;
or

(10)  the court making an administration order in relation to the company; or

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn within
three (3) Business Days from the date on which the Contractor is notified of the presentation; or

(12) the company passing a resolution that the company shall be wound-up; or
(13) the court making an order that the company shall be wound-up; or
(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are carried out
which, within the jurisdiction to which they are subject, are similar in nature or effect to those specified in
clauses 41.a.(9) to 41.a.(14) inclusive above.

b.  Such termination shall be without prejudice to and shall not affect any right of action or remedy
which shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

c. The Contractor shall not do, and warrants that in entering the Contract they have not done any of the
following (hereafter referred to as 'prohibited acts'):

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind
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as an inducement or reward;

(@) for doing or not doing (or for having done or not having done) any act in relation to the
obtaining or execution of this or any other Contract with the Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation to this or any
other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which commission has
been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, unless
before the Contract is made particulars of any such commission and of the terms and conditions of
any such agreement for the payment thereof have been disclosed in writing to the Authority.

d. Ifthe Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or
any of their employees) does any of the prohibited acts or commits any offence under the Bribery Act
2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any other
contract with the Crown, the Authority shall be entitled:

(1) toterminate the Contract and recover from the Contractor the amount of any loss resulting
from the termination;

(2) to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

(3) torecover from the Contractor any other loss sustained in consequence of any breach of this
Condition, where the Contract has not been terminated.

e. Inexercising its rights or remedies under this Condition, the Authority shall:

(1) actinareasonable and proportionate manner having regard to such matters as the gravity of,
and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the Contract,
including (without being limited to):

(&) requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether their own or
that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of
such employee.

f.  Recovery action taken against any person in His Majesty's service shall be without prejudice to any
recovery action taken against the Contractor pursuant to this Condition.

42 Termination for Convenience

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving
the Contractor at least twenty (20) Business Cays written notice (or such other period as may be stated in
Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part
thereof, shall terminate without prejudice to the rights of the parties already accrued up to the date of
termination. Where only part of the Contract is being terminated, the Authority and the Contractor shall
owe each other no further obligations in respect of the part of the Contract being terminated but will
continue to fulfil their respective obligations on all other parts of the Contract not being terminated.

b.  Following the above noatification, the Authority shall be entitled to exercise any of the following rights
in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;

(2) complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;

(3) assoon as may be reasonably practicable take such steps to ensure that the production rate
of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under clauses
42.b.(2) and 42.b.(3) of this Condition.
c.  Where this Condition applies (and subject always to the Contractor’'s compliance with any direction
given by the Authority under clause 42.b):
(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and
undamaged materiel and any Contractor Deliverables in the course of manufacture that are:
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(a) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor
shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such
agreement within a period as the Authority may specify, a list of:

(@  all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such
materiel and Contractor Deliverables in accordance with the directions of the Authority;

(3) inrespect of Services, the Authority shall pay the Contractor fair and reasonable prices for
each Service performed, or partially performed, in accordance with the Contract.

d.  The Authority shall (subject to clause 42.e below and to the Contractor’'s compliance with any
direction given by the Authority in clause 42.b above) indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by the
Contractor by reason of the termination of the Contract, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the termination of the
Contract or relevant part.

e. The Authority’s total liability under the provisions of this Condition shall be limited to the total price of
the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or
becoming due to the Contractor at the date of termination.
f.  The Contractor shall include in any subcontract over £250,000 which it may enter into for the
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.ato 42.e
except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c.(1);

(2) the notice period for termination shall be as specified in the subcontract, or if no period is
specified twenty (20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main
Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of
this Condition 42.

g. Claims for payment under this Condition shall be submitted in accordance with the Authority’s
direction.

43. Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the
Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where the
Contractor is in material breach of their obligations under the Contract.

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right
to claim such damages as may have been sustained as a result of the Contractor’s material breach of the
Contract, including but not limited to any costs and expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply with
the Contract; or

(2)  obtaining the Contractor Deliverable in substitution from another supplier.

44, Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of
either Party accrued prior to termination. The Conditions that expressly or by implication have effect after
termination shall continue to be enforceable even after termination.
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45. Project specific DEFCONs and DEFCON SC variants that apply to this contract

DEFCON 5J (Edn 18/11/16) - Unique ldentifiers

DEFCON 76 (Edn. 12/06) — Contractor’s Personnel at Government Establishments

DEFCON 531- Disclosure of Information

DEFCON 532A (Edn. 05/21) - Protection Of Personal Data (Where Personal Data is not being processed
on behalf of the Authority)

DEFCON 539 — Transparency

DEFCON 566 - Change of control contractor

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements

DEFCON 091 (Edn. 06/21) - Intellectual Property Rights in Software

1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.kid.mod.uk/maincontent/business/commercial/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests should be
submitted through the Commercial Officer named in Section 1.

46. Special conditions that apply to this Contract

General Conditions

Third Party IPR Authorisation

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY
RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the
Contract by the Authority and placement of any contract task under it does not constitute an
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the
Authority under its statutory powers must be expressly provided in writing, with reference to the acts
authorised and the specific intellectual property involved.
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SC2 - ITT - Annex A - Limitation of Contractors Liability

1. LIMITATIONS ON LIABILITY
Definitions

1.1  Inthis Condition [1] the following words and expressions shall have the meanings given to them,
except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables and the
performance of any of the Contractor’s other obligations under this Contract, as determined in
accordance with this Contract;

“Data Protection Legislation” means all applicable Law in force from time to time in the UK relating to the
processing of personal data and privacy, including but not limited to:

(1) UK GDPR;
(2) DPA 2018; and

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (S| 2003/2426) as
amended, each to the extent that it relates to the processing of personal data and privacy;

“Default” means any breach of the obligations of the relevant Party (including fundamental breach or
breach of a fundamental term) or any other default, act, omission, negligence or statement of the relevant
Party, its employees, servants, agents or sub-contractors in connection with or in relation to the subject
matter of this Contract and in respect of which such Party is liable to the other. In no event shall a failure
or delay in the delivery of an Authority responsibility or an activity to be carried out by the Authority or its
representatives in accordance with the Contract be considered a Default;

‘DPA 2018’ means the Data Protection Act 2018;

“Law” means any applicable law, subordinate legislation within the meaning of section 21(1) of the
Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or code of practice
judgment of a relevant court of law, or directives or requirements of any regulatory body, delegated or
subordinate legislation or notice of any regulatory body.

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in the event of
a failure by the Contractor to meet the agreed Service Levels as set out/referred to in [cross refer to
service credit regime in the contract];

“Term” means the period commencing on the commencement date / the date on which this Contract is
signed and ending on the expiry of x years /on x date or on earlier termination of this Contract.

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as retained in UK
law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic Communications
(Amendments etc) (EU Exit) Regulations 2019;

Unlimited liabilities

1.2  Neither Party limits its liability for:
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1.3

1.2.1  death or personal injury caused by its negligence, or that of its employees, agents or
sub-contractors (as applicable);

1.2.2  fraud or fraudulent misrepresentation by it or its employees;

1.2.3  breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or
section 2 of the Supply of Goods and Services Act 1982; or

1.2.4  any liability to the extent it cannot be limited or excluded by law.
The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the following:

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact, including but
not limited to:

1.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in
Software) and Condition 34 (Third Party IP — Rights and Restrictions);

1.3.1.2 the Contractor's indemnity in relation to TUPE at Schedule (N/A)

1.3.2 for any indemnity given by the Authority to the Contractor under this Contract, including but
not limited to:

1.3.2.1  the Authority’s indemnity under DEFCON 514A (Failure of Performance under
Research and Development Contracts);

1.3.2.2  the Authority’s indemnity in relation to TUPE under Schedule (N/A);
1.3.3  breach by the Contractor of DEFCON 532A (SC2) Data Protection Legislation; and

1.3.4 tothe extent it arises as a result of a Default by either Party, any fine or penalty incurred by
the other Party pursuant to Law and any costs incurred by such other Party in defending any
proceedings which result in such fine or penalty.

1.3.5 For the avoidance of doubt any payments due from either of the Parties to the other in
accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or the Single Source
Contract Regulations 2014, as amended from time to time, shall not be excluded or limited under the
provisions of Clauses 1.4 and/or 1.5 below.

Financial limits

1.4

Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.4.1 Throughout the Term the Contractor's total liability in respect of losses that are caused by
Defaults of the Contractor shall in no event exceed:

1.4.1.2  in respect of Condition 43b |l in aggregate;

1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.2, the Contractor's total
liability throughout the Term in respect of all other liabilities (but excluding any Service Credits paid
or payable in accordance with [ insert cross reference to service credit/performance provisions ] and
[insert cross reference to any other relevant provisions], whether in contract, in tort (including
negligence), arising under warranty, under statute or otherwise under or in connection with this
Contract shall be h in aggregate.

1.4.3 onthe exercise of any and, where more than one, each option period or agreed extension to
the Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.4.1 and
1.4.2 above shall be fully replenished such that on and from each such exercise or extension of the
Term, the Authority shall be able to claim up to the full value of the limitation set out in Clauses 1.4.1
and 1.4.2 of this Contract.
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1.5 Subjectto Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the Authority's
total liability (in aggregate) whether in contract, in tort (including negligence), under warranty, under
statute or otherwise under or in connection with this Contract shall in respect of all liabilities (taken
together) be limited to the Charges paid by the Authority in the relevant Contract Year in respect of any
and all claims in that Contract Year.

1.6  Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for the
Charges.

Consequential loss
1.7  Subjectto Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to any third

party, whether in contract (including under any warranty), in tort (including negligence), under statute or
otherwise for or in respect of:

1.7.2  special loss or damage;
1.7.3  consequential loss or damage;
1.7.4  loss of profits (whether direct or indirect);
1.7.5 loss of turnover (whether direct or indirect);
1.7.6 loss of business opportunities (whether direct or indirect); or
1.7.7 damage to goodwill (whether direct or indirect),
even if that Party was aware of the possibility of such loss or damage to the other Party.

1.8  The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the following
losses incurred by the Authority to the extent that they arise as a result of a Default by the Contractor:

1.8.1 any additional operational and administrative costs and expenses arising from the
Contractor's Default, including any costs paid or payable by the Authority:

1.8.1.1 to any third party;

1.8.1.2  for putting in place workarounds for the Contractor Deliverables and other
deliverables that are reliant on the Contractor Deliverables; and

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with the
consequences of the Default;

1.8.2  any or all wasted expenditure and losses incurred by the Authority arising from the
Contractor's Default, including wasted management time;

1.8.3 the additional cost of procuring and maintaining in place transitional assistance and
replacement deliverables for the remainder of the Term and any option period or agreed extension
to the Term (including legal and other consultants' fees, re-procurement project costs, other
expenses associated with such exercise and any increase in the fees for the replacement services
over and above the Contract Price that would have been payable for the relevant Contractor
Deliverables);

1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or
degradation of Authority data, or other data or software, including, to the extent the Authority data,
other data or software can be recovered or reconstituted, the fees, costs and expenses of
reconstituting such Authority data, data or software;

1.8.5 damage to the Authority's physical property and tangible assets, including damage under
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DEFCONSs 76 (SC2) and 611 (SC2);

1.8.6  costs, expenses and charges arising from, or any damages, account of profits or other
award made for, infringement of any third-party Intellectual Property Rights or breach of any
obligations of confidence;

1.8.7  any additional costs incurred by the Authority in relation to the Authority's contracts with a
third party (including any compensation or interest paid to a third party by the Authority) as a result of
the Default (including the extension or replacement of such contracts);

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the
Authority in defending any proceedings which result in such fine or penalty; or

1.8.9 any savings, discounts or price reductions during the Term and any option period or agreed
extension to the Term committed to by the Contractor pursuant to this Contract.

Invalidity

1.9 Ifany limitation or provision contained or expressly referred to in this Condition [1] is held to be
invalid under any Law, it will be deemed to be omitted to that extent, and if any Party becomes liable
for loss or damage to which that limitation or provision applied, that liability will be subject to the
remaining limitations and provisions set out in this Condition [1].

Third party claims or losses

1.10 Without prejudice to any other rights or remedies the Authority may have under this Contract
(including but not limited to any indemnity claim under DEFCONs 91 and Condition 34 or at Law),
the Authority shall be entitled to make a claim under this Contract against the Contractor in respect
of any losses incurred by the Authority which arise out of a claim made against the Authority by a
third party under any contract with that third party provided that such third party claim:

1.10.1  arises naturally and ordinarily as a result of the Contractor's failure to provide the
Contractor Deliverables or failure to perform any of its obligations under this Contract; and

1.10.2 s atype of claim or loss that would have been recoverable under this Contract if the
third party were a party to this Contract (whether as the Authority or the Contractor), such
claim to be construed as direct losses for the purpose of this Contract.

No double recovery

1.11  Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to
recover more than once in respect of the same loss, but the Authority shall be entitled to use (singly or
together) such rights and remedies available to the Authority so as to recover the full extent of any
recoverable losses suffered or incurred, including any remedies the Authority may have against any
guarantor
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Schedule 1 - Definitions of Contract

Article

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body
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SC2 Schedules

means, in relation to clause 24 and Schedule 6 only, an
object which during production is given a special shape,
surface or design which determines its function to a
greater degree than does its chemical composition;

means (except in relation to Schedule 10) the
Contractor Deliverables (goods and/or the services),
including Packaging (and Certificate(s) of Conformity
and supplied in accordance with any QA requirements if
specified) which the Contractor is required to provide
under the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding incidentals
outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies
when DEFCONSs are added to these Conditions);

means the Secretary of State for Defence acting on
behalf of the Crown;

shall be those person(s) defined in Schedule 3
(Contract Data Sheet) who will act as the Authority’s
Representative(s) in connection with the Contract.
Where the term “Authority’s Representative(s)” in the
Conditions is immediately followed by a functional
description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for
the purposes of Condition 7;

means 09:00 to 17:00 Monday to Friday, excluding
public and statutory holidays;

a body listed in one of the following sub-categories of
the Central Government classification of the Public
Sector Classification Guide, as published and amended
from time to time by the Office for National Statistics:

a. Government Department;

b.  Non-Departmental Public Body or Assembly
Sponsored Public Body (advisory, executive, or
tribunal);

c.  Non-Ministerial Department; or
d.  Executive Agency;
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Collect

Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

Contractor

Contractor Deliverables

Control
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means pick up the Contractor Deliverables from the
Consignor. This shall include loading, and any other
specific arrangements, agreed in accordance with
Clause 28.c and Collected and Collection shall be
construed accordingly;

means commercial Packaging for military use as
described in Def Stan 81-041 (Part 1)

means the terms and conditions set out in this
document;

means that part of the Authority identified in Schedule 3
(Contract Data Sheet) to whom the Contractor
Deliverables are to be Delivered or on whose behalf
they are to be Collected at the address specified in
Schedule 3 (Contract Data Sheet) or such other part of
the Authority as may be instructed by the Authority by
means of a Diversion Order;

means the name and address specified in Schedule 3
(Contract Data Sheet) from whom the Contractor
Deliverables will be dispatched or Collected;

means the Contract including its Schedules and any
amendments agreed by the Parties in accordance with
condition 6 ( Formal Amendments to the Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and
exclusive of any applicable VAT) by the Authority to the
Contractor, for the full and proper performance by the
Contractor of its obligations under the Contract.

means the person who, by the Contract, undertakes to
supply the Contractor Deliverables, for the Authority as
is provided by the Contract. Where the Contractor is an
individual or a partnership, the expression shall include
the personal representatives of the individual or of the
partners, as the case may be, and the expression shall
also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the
consent of the Authority;

means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and
supplied in accordance with any QA requirements if
specified) which the Contractor is required to provide
under the Contract;

means the power of a person to secure that the affairs of
the Contractor are conducted in accordance with the
wishes of that person:

a. by means of the holding of shares, or the
possession of voting powers in, or in relation to, the
Contractor; or
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CPET

Crown Use

Dangerous Goods

DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date
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b. by virtue of any powers conferred by the
constitutional or corporate documents, or any other
document, regulating the Contractor;

and a change of Control occurs if a person who Controls
the Contractor ceases to do so or if another person
acquires Control of the Contractor;

means the UK Government’s Central Point of Expertise
on Timber, which provides a free telephone helpline and
website to support implementation of the UK
Government timber procurement policy;

in relation to a patent means the doing of anything by
virtue of Sections 55 to 57 of the Patents Act 1977 which
otherwise would be an infringement of the patent and in
relation to a Registered Design has the meaning given
in paragraph 2A(6) of the First Schedule to the
Registered Designs Act 1949;

means those substances, preparations and articles that
are capable of posing a risk to health, safety, property or
the environment which are prohibited by regulation, or
classified and authorised only under the conditions
prescribed by the:

a. Carriage of Dangerous Goods and Use of
Transportable Pressure Equipment Regulations 2009
(CDG) (as amended 2011);

b. European Agreement Concerning the International
Carriage of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage
of Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG)
Code;

e. International Civil Aviation Organisation (ICAO)
Technical Instructions for the Safe Transport of
Dangerous Goods by Air;

f.  International Air Transport Association (IATA)
Dangerous Goods Regulations.

means Defence Business Services Finance, at the
address stated in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found
at https://www.kid.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the
Consignee. This shall include unloading, and any other
specific arrangements, agreed in accordance with
Condition 28 and Delivered and Delivery shall be
construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or
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Denomination of Quantity (D of Q)

Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

FLEGT

Government Furnished Assets (GFA)

Hazardous Contractor Deliverable

Independent Verification
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the relevant portion of them are to be Delivered or made
available for Collection;

means the quantity or measure by which an item of
material is managed;

has the meaning ascribed to it by Section 213 of the
Copyright, Designs and Patents Act 1988;

means the Authority’s written instruction (typically given
by MOD Form 199) for urgent Delivery of specified
guantities of Contractor Deliverables to a Consignee
other than the Consignee stated in Schedule 3
(Contract Data Sheet);

means the date upon which both Parties have signed
the Contract;

means either:

a. aninvoice or delivery note from the timber supplier
or Subcontractor to the Contractor specifying that the
product supplied to the Authority is FSC or PEFC
certified; or

b.  other robust Evidence of sustainability or FLEGT
licensed origin, as advised by CPET,;

means a price (excluding VAT) which is not subject to
variation;

means the Forest Law Enforcement, Governance and
Trade initiative by the European Union to use the power
of timber-consuming countries to reduce the extent of
illegal logging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on
behalf of the Authority;

means a Contractor Deliverable or a component of a
Contractor Deliverable that is itself a hazardous material
or substance or that may in the course of its use,
maintenance, disposal, or in the event of an accident,
release one or more hazardous materials or substances
and each material or substance that may be so
released;

means that an evaluation is undertaken and reported by
an individual or body whose organisation, systems and
procedures conform to “ISO Guide 65:1996 (EN
45011:1998) General requirements for bodies operating
product certification systems or equivalent”, and who is
accredited to audit against forest management
standards by a body whose organisation, systems and
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Information

Issued Property

Legal and Sustainable

Legislation

Military Level Packaging (MLP)

Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

Mixture

MPAS Registered Organisation

MPAS Certificated Designer

NATO
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procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and
Accreditation of Conformity Assessment Bodies or
equivalent”;

means any Information in any written or other tangible
form disclosed to one Party by or on behalf of the other
Party under or in connection with the Contract;

means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

means production and process methods, also referred
to as timber production standards, as defined by the
document titled “UK Government Timber Production
Policy: Definition of legal and sustainable for timber
procurement”. The edition current on the day the
Contract documents are issued by the Authority shall

apply;

means in relation to the United Kingdom any Act of
Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act 1978, or
any exercise of Royal Prerogative;

means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that
which Commercial Packaging normally provides for the
military supply chain;

is a MOD sponsored scheme to certify military
Packaging designers and register organisations, as
capable of producing acceptable Services Packaging
Instruction Sheet (SPIS) designs in accordance with
Defence Standard (Def Stan) 81-041 (Part 4);

shall have the meaning described in Def Stan 81-041
(Part 1);

means a mixture or solution composed of two or more
substances;

is a packaging organisation having one or more MPAS
Certificated Designers capable of Military Level
designs. A company capable of both Military Level and
commercial Packaging designs including MOD labelling
requirements;

shall mean an experienced Packaging designer trained
and certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is
an inter-governmental military alliance based on the
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Notices

Overseas

Packaging

Packaging Design Authority (PDA)

Parties

Plastic Packaging Components

PPT

PPT Legislation

Primary Packaging Quantity(PPQ)

Publishable Performance Information

Recycled Timber
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North Atlantic Treaty which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing under or
in connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of
materiel for; transportation, handling, storage and
Delivery to the user;

Noun. The materials and components used for the
preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for the
original design of the Packaging except where
transferred by agreement. The PDA shall be identified
in the Contract, see Annex A to Schedule 3 (Appendix —
Addresses and Other Information), Box 3;

means the Contractor and the Authority, and Party shall
be construed accordingly;

shall have the same meaning as set out in Part 2 of the
Finance Act 2021 together with any associated
secondary legislation;

means a tax called “plastic packaging tax” charged in
accordance with Part 2 of the Finance Act 2021;

means the legislative provisions set out in Part 2 and
Schedule 9-15 of the Finance Act 2021 together with
any secondary legislation made under powers
contained in Part 2 of the Finance Act 2021. This
includes, but is not limited to, The Plastic Packaging Tax
(Descriptions of Products) Regulations 2021 and The
Plastic Packaging Tax (General) Regulations 2022;

means the quantity of an item of material to be
contained in an individual package, which has been
selected as being the most suitable for issue(s) to the
ultimate user, as described in Def Stan 81-041 (Part 1);

means any of the Information in Schedule 9 (KPI Data
Report) as it relates to Key Performance Indicator
where it is expressed as publishable in the table in
Schedule 9 which shall not contain any Information
which is exempt from disclosure which shall be
determined by the Authority; and which shall not
constitute Sensitive Information;

means recovered wood that prior to being supplied to
the Authority had an end use as a standalone object or
as part of a structure. Recycled Timber covers:
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Safety Data Sheet

Schedule of Requirements

Sensitive Information

Short-Rotation Coppice

Specification

STANAG4329

Subcontractor

Substance
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a. pre-consumer reclaimed wood and wood fibre and
industrial by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood,;

c. reclaimed timber abandoned or confiscated at least
ten years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of Chemicals
(REACH) Regulations 2007 (as amended);

means Schedule 2 (Schedule of Requirements), which
identifies, either directly or by reference, Contractor
Deliverables to be provided, the quantities and dates
involved and the price or pricing terms in relation to
each Contractor Deliverable;

means the Information listed in the completed Schedule
5 (Contractor’s Sensitive Information), which is
Information notified by the Contractor to the Authority,
which is acknowledged by the Authority as being
sensitive, at the point at which the Contract is entered
into or amended (as relevant) and remains sensitive
information at the time of publication;

means a specific management regime whereby the
poles of trees are cut every one to two years and which
is aimed at producing biomass for energy. It is exempt
from the UK Government timber procurement policy.
For avoidance of doubt, Short-Rotation Coppice is not
conventional coppice, which is subject to the timber

policy;

means the description of the Contractor Deliverables,
including any specifications, drawings, samples and / or
patterns, and shall include any document or item which,
individually or collectively is referred to in Schedule 2
(Schedule of Requirements). The Specification forms
part of the Contract and all Contractor Deliverables to
be supplied by the Contractor under the Contract shall
conform in all respects with the Specification;

means the publication NATO Standard Bar Code
Symbologist which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or
by any other subcontractor of the Contractor at any level
of subcontracting to provide Contractor Deliverables
wholly or substantially for the purpose of performing (or
contributing to the performance of) the whole or any part
of this Contract and ‘Subcontract’ shall be interpreted
accordingly;

means a chemical element and its compounds in the
natural state or obtained by any manufacturing process,
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Timber and Wood-Derived Products

Transparency Information

Virgin Timber

Annex to Schedule 1

including any additive necessary to preserve its stability
and any impurity deriving from the process used, but
excluding any solvent which may be separated without
affecting the stability of the substance or changing its
composition;

means timber (including Recycled Timber and Virgin
Timber but excluding Short-Rotation Coppice) and any
products that contain wood or wood fibre derived from
those timbers. Such products range from solid wood to
those where the manufacturing processes obscure the
wood element;

means the content of this Contract in its entirety,
including from time-to-time agreed changes to the
Contract, except for (i) any Information which is exempt
from disclosure in accordance with the provisions of the
Freedom of Information Act 2000 (FOIA) or the
Environmental Information Regulations 2004 (EIR),
which shall be determined by the Authority, and (ii) any
Sensitive Information;

means Timber and Wood-Derived Products that do not
include Recycled Timber.

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)
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Schedule 2 - Schedule of Requirements

MINISTRY OF DEFENCE

Name and Address of Tenderer Tender No

ST Engineering Antycip Schedule of Requirements for the

_ Provision of COMSPOC TOOLSET 706596450

Payment Schedule
l Q Part ot i
t Description

e number £ £

m y Price Price

1)1 i
OO0 O

21| N | L L
.

3/ 1| N . [ [
|
000000000

41 10 | L L

Months 5 — 18 are optional and cost will be agreed at the uptake stage. - -

I Total ex VAT

£159,400
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Schedule 3 - Contract Data Sheet
General Conditions

Condition 2 — Duration of Contract:
The Contract expiry date shall be: 315t July 2023

Condition 4 — Governing Law:

Contract to be governed and construed in accordance with: English Law

Condition 7 — Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows:

commercial: | | | I (2s per Annex A to Schedule 3 (DEFFORM 111))
Project Manager: | ] JEEEEE (2s per Annex A to Schedule 3) (DEFFORM 111))

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:

Authority: Air Commercial, Nimrod Building, 3 Site, RAF High Wycombe, Buckinghamshire | HP14 4UE
(as per Annex A to Schedule 3 (DEFFORM 111))

Contractor: N/A

Notices can be sent by electronic via mail - Liga.Elliott114@mod.gov.uk or
Madara.Pugovica-Smith100@mod.gov.uk

Condition 19.a — Progress Meetings:

[The contractor might be required to attend ad hock meetings to discuss requirements/outputs outlined
within Schedule 9 - Statement of Requirement and proposal.

Condition 19.b — Progress Reports:

[The contractor might be required to provide reports concerning contract requirements/outputs detailed
within Schedule 9 Statement of Requirement.

Supply of Contractor Deliverables

Condition 20 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? N/A

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the
Authority (Quality) within 10 Business Days of Contract Award. Once agreed by the Authority the Quality
Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely responsible
for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements: N/A
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Condition 21 — Marking of Contractor Deliverables:
Special Marking requirements: N/A

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor
Deliverables:

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement),
and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with
attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DESTECH-QSEPEnv-HSISMulti@mod.gov.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the
following date: N/A

Condition 25 — Timber and Wood-Derived Products: N/A

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial)

to be Delivered by the following date: N/A

Condition 26 — Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?

Applicable to Line Items: N/A

If required, does the Contractor Deliverables require traceability throughout the supply chain?
Applicable to Line Items: N/A

Condition 28.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor: N/A
Special Delivery Instructions: N/A

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 28.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:
Special Delivery Instructions: N/A

Each consignment is to be accompanied by a DEFFORM 129J.
Consignor details (in accordance with Condition 28.c.(4)):

Line ltems: Address:

Line Items: Address:

Consignee details (in accordance with condition 22):

Line Items: Address:

Line ltems: Address:

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise
specified here:

The time limit for rejection shall be 20 Business Days.

Condition 32 — Self-to-Self Delivery:
Self-to-Self Delivery required?
If required, Delivery address applicable: N/A
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Pricing and Payment

Condition 35 — Contract Price:
IAll Schedule 2-line items shall be FIRM Price.
Clause 46. refers

Termination

Condition 42 — Termination for Convenience:

[The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified
here:

[The Notice period for termination shall be 20 Business Days.

Other Addresses and Other Information (forms and publications addresses and official use
information)

See Annex A to Schedule 3 (DEFFORM 111)

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)

Contract No: 706596450

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to
Clause 2) Changes in accordance with this Schedule 4.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one Change
in any single proposal, provided that such changes are related to the same or similar matter or
matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority
Notice of Change") on the Contractor.

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient
detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal”) in
accordance with clauses 7 to 9 (inclusive).

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such
change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the
Contract in a manner that infringes any applicable law relevant to such delivery; and/or
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b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in
connection with their obligations under the Contract to be revoked (or would require a new necessary
consent to be obtained to implement the Change(s) which, after using reasonable efforts, the Contractor
has been unable to obtain or procure and reasonably believes it will be unable to obtain or procure using
reasonable efforts); and/or

C. would, if implemented, materially change the nature and scope of the requirement (including its
risk profile) under the Contract;

and:
d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as shall

have been agreed in writing by the parties) after the date of the Authority Notice of Change that the
relevant proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c providing written evidence for the Contractor's reasoning on the matter; and

e. further to such notification:

D either the Authority notifies the Contractor in writing that the Authority agrees, or
(where the Authority (acting reasonably) notifies the Contractor that the Authority
disputes the Contractor's notice under Clause 5.d) it is determined in accordance with
Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c; and

2) (where the Authority either agrees or it is so determined that the relevant Change(s)
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the
Authority fails to make sufficient adjustments to the relevant Authority Notice of
Change (and issue a revised Authority Notice of Change) to remove the Contractor's
grounds for refusing to implement the relevant Change under Clauses 5.a, 5.b and/or
5.c within 10 (ten) Business Days (or such longer period as shall have been agreed in
writing by the parties) after:

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that the
relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or

i) the date of such determination.
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable
objections, in respect of any such adjustment.

Contractor Change Proposal

7. As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen (15)
Business Days (or such other period as the Parties agree (acting reasonably) having regard to the nature
of the Change(s)) after the date on which the Contract shall have received the Authority Notice of
Change; or

b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the scope
of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant Authority
Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the Contractor's
grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15)
Business Days (or such other period as the parties shall have agreed (both parties acting reasonably)
having regard to the nature of the Change(s)) after the date on which the Contractor shall have received
such revised Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in accordance with
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the
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scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties shall
have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after the date
of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of
doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change Proposal
where the Contractor notifies the Authority, and the Authority agrees or it is determined further to
such notification in accordance with Clause 5, that the relevant Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;
b. a detailed breakdown of any costs which result from the Change(s);
C. the programme for implementing the Change(s);
d. any amendment required to this Contract as a result of the Change(s), including, where
appropriate, to the Contract Price; and
e. such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the
Contract and shall include, without double recovery, only such charges that are fairly and properly
attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority

shall:
a. evaluate the Contractor Change Proposal; and
b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s)

proposed by the Authority) following such discussions the Authority may modify the Authority Notice of
Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10)
Business Days (or such other period as the Parties shall have agreed in writing) after receipt of such
modification, submit an amended Contractor Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended
as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in accordance
with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall promptly sign
and return to the Authority the Contractor's DEFFORM 10B indicating their unqualified acceptance of
such amendment in accordance with, and otherwise discharge their obligations under, such Condition
and implement the relevant Change(s) in accordance with such proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where
issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of Change (in
which case such notice of change shall have no further effect).

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons for
such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense
incurred in connection with the implementation of any Change(s), unless a Contractor Change
Proposal has been accepted by the Authority in accordance with Clause 11a. and then subject only
to the terms of the Contractor Change proposal so accepted.

Contractor Changes

14.
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If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change
Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12)

Contract No: 706596450

Description of Contractor’s Sensitive Information: | EGccNIEKcNG

Cross Reference(s) to location of Sensitive Information: | GcIEGG

Explanation of Sensitivity: | | KGcNGEGGGEE

Details of potential harm resulting from disclosure: || GcI_zIN

Period of Confidence (if applicable): ]

Contact Details for Transparency / Freedom of Information matters:

Name: |

position: [ GGG

Address: I
Telephone Number: I
Email Address: I
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the
Contract

Hazardous and Non-Hazardous Substances, Mixtures or
Articles Statement by the Contractor

Contract No: 706596450

Contract Title: | NN

Contractor: [N

Date of Contract: | GG

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the Contractor
Deliverables to be supplied.

* To the best of our knowledge the hazards associated with Substances, Mixtures or Articles in the
Contractor Deliverables to be supplied under the Contract are identified in the Safety Data Sheets or UK
REACH Communication attached in accordance with Condition 24.

Contractor’s Signature:

Name: [N

Job Title:

Date: I

* check box (#3%) as appropriate

To be completed by the Authority

Domestic Management Code (DMC):

NATO Stock Number:

Contact Name:
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Contact Phone Number:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Spruce 2C, #1260

MOD Abbey Wood (South)

Bristol BS34 8JH

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract — Not Applicable
Schedule 8 - Acceptance Procedure (i.a.w. condition 29) — Not Applicable
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DEFFORM 111

Appendix - Addresses and Other Information

1. Commercial Officer

Name: [N

Address: RAF High Wycombe, Nimrod Building, 3 Site, Buckinghamshire, HP14 4UE

Email: I

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is
available)

Name: [N

Address: RAF High Wycombe, Buckinghamshire, HP14 4UE

Email: I

3. Packaging Design Authority Organisation & point of contact: N/A
(Where no address is shown please contact the Project Team in Box 2)
4. (a) Supply / Support Management Branch or Order Manager: N/A
Branch/Name:

(b) U.LLN.

5. Drawings/Specifications are available from — N/A

6. Intentionally Blank

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the
General Contract Conditions.

8. AQAPS and DEF STANSs are available from UK Defence Standardization, for access to the
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].

9. Consignment Instructions The items are to be consigned as follows:

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH
Air Freight Centre

IMPORTS (( 030 679 81113 /81114 Fax 0117 913 8943

EXPORTS (( 030 679 81113 /81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS (( 030 679 81129/81133 /81138 Fax 0117 913 8946

EXPORTS (( 030 679 81129 /81133 /81138 Fax 0117 913 8946

B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com

11. The Invoice Paying Authority

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
(( 0151-242-2000 Fax: 0151-242-2809

Website is:
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processi

ng

12. Forms and Documentation are available through *:
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http://www.freightcollection.com/

Ministry of Defence, Forms and Pubs Commaodity Management PO Box 2, Building C16, C Site, Lower
Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk
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/u07/appmprod/log/Leidos-FormsPublications@teamleidos.mod.uk

Offer and Acceptance

Contract 706596450 JCO COMSPOC

This Contract shall come into effect on the date of signature by both parties.

For and on behalf of the Contractor:

Name and Title

Signature

Date 17th March 2023

For and on behalf of the Secretary of State for Defence:

Name and Title

Signature

Date 17t March 2023
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Deliverables

Deliverables Note

This matrix is intended to provide an overview of the parties’ contractual obligations to assist with
contract management. It does not form part of the contract and should not be relied upon to aid

interpretation of the contract. In the event of any conflict, inconsistency or discrepancy between this

matrix and the contract, the terms of the contract shall take precedence.

Supplier Contractual Deliverables

Obligation
Condition 5.b -
Notice of
inconsistency
between contract

If either Party becomes aware
of any inconsistency within or
between Contractual
documents, they shall notify the
other Party forthwith

Supplier
Organization

Supplied under the
Contract: Data
Requirements

documents

Obligation a completed Schedule 6 Supplier
Condition 24.d - (Hazardous Contractor Organization
Schedule 6 Deliverables, Materials or

hazardous Substances Supplied under the

Contractor Contract: Data Requirements)

Deliverables,

Materials or

Substances

Obligation
DEFCON 697
(Edn 07/13)
Clause - 6f -
Confirmation that
employees have

Confirmation that employees
have appropriate security
clearance.

Supplier
Organization

Confirm that
appropriate risk
assessments have
been undertaken.

appropriate

security clearance.

Obligation Confirmation that appropriates Supplier
DEFCON 697 risk assessments have been Organization
(Edn 07/13) undertaken.

Clause - 6h -

Obligation
Condition 23.e,
24.a,and 24.c -
Safety Data Sheet

provide a Safety Data Sheet in
respect of each
Dangerous/Hazardous Material
or substance supplied or
deliverable containing such.

Supplier
Organization

Obligation
DEFCON 91 (Edn
11/06) Clause - 5b

A copy of the Software as is
required for performance of
obligations to be retained.

Supplier
Organization
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- Software as

required

Obligation Supply estimates of the costs of Supplier
DEFCON 127 production or performance of Organization
(Edn 12/14) the Contractor Deliverables.

Clause - 3a -

Supply of

Estimates of Costs

Obligation Written Notification of any Supplier

Condition 16.a -
Change of Control
of Contractor

intended, planned or actual
change in control of the
Contractor, including any
Sub-contractors.

Organization

Obligation
Condition 16.b -
Notification of
Concern due to
Change of Control

advise the Contractor in writing
of any concerns due to Change
of Control

Supplier
Organization

Obligation maintain all records in Supplier
Condition 18.a - connection with the Contract for Organization
Contractors a period of at least six (6) years

Records

(reminder)

Obligation attend progress meetings at the Supplier

Condition 20.a -
Attendance at
Progress Meetings

frequency or times specified in
the contract

Organization

Obligation
Condition 20.b -
Progress Reports

submit progress reports at the
times and in the format
specified in the contract

Supplier
Organization

Obligation
Condition 36.a -
Provide
Registration
Details for CP&F

provide details for registration
on CP&F

Supplier
Organization

Obligation
Condition 37.c -
Notification of
applicable VAT

Notification of VAT liability or
changes to it

Supplier
Organization

Obligation Clause
Condition 42.f -
Subcontract
Termination

inclusion of Termination clause
in subcontracts over £250,000

Supplier
Organization

Obligation
DEFCON 653
(Edn 12/14)
Clause - 2 -
Submission of
costs.

Submission of costs.

Supplier
Organization

Buyer Contractual Deliverables
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Obligation
Condition 5.b -
Notice of
inconsistency
between contract

If either Party becomes aware
of any inconsistency within or
between Contractual
documents, they shall notify the
other Party forthwith

Buyer
Organization

documents

Obligation Written confirmation of any Buyer
Condition 8.c - change to the Authorities Organization
Change in Representatives

Authority

Representatives

Obligation Disclosure of Information on a Buyer

Condition 14.f.(6) -
Use of
confidentiality

confidential basis shall be
subject to a confidentiality
agreement containing terms no

Organization

agreement less stringent than those placed
on the Authority
Obligation Provision of operational specific Buyer
DEFCON 697 medical warning notices. Organization
(Edn 07/13)
Clause - 17 -
Provision of
operational

specific medical
warning notices.

Obligation
Condition 33.1 -
Notification of
restrictions in use
due to non-UK
licence

If all or any part of the
Contractor Deliverables are
subject to Clause 33.k(1) or
33.k(2), it shall notify the
Authority of this as soon as
reasonably practicable

Buyer
Organization

Obligation Payment of sums due Buyer
Condition 36.c - Organization
Payment

Obligation Written notice of Termination of Buyer
Condition 42.a - part or whole of contract Organization
Termination

Key Performance Indicators
To be agreed once the contract has commencement.

Quality Assurance Conditions - No Specific QMS
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Completion checklist

Completion checklist

Provided

Requirement/documents
q Yes/No

JHHH
ALUER
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