                                    Schedule 3 

(Tasking Order Form)

Schedule 3 (Tasking Order Form)
FINAL
	Tasking Identification 

	Unique Tasking Order Number
	HOCS1c/00010 

(Insert additional 9 characters Max) 
	Version No. & Date


	V01 27 July 2015

	FATS Business Case Number
	Original FBC5382
Amendment FBC         

(FATS team supplied)
	Unique Reference Number
	FATS/STS/292

	Project  /  Equipment for which task is in support
	Operational Military Vehicle  Certification Framework Scoping Study
	UOR
	No  N/A


	Task Title
	technical SUPPORT FOR a SCOPING STUDY INTO AN OPERATIONAL MILITARY VEHICLE certification framework 


	
	

	

	NCAs Selected  (in accordance with MKM search)
	    NCA Numbers:   3115,  3140, 3210, 3230, 3250

	
	

	Please refer  to FATS Customer Guidance for definition of Work Category

	

	Directorate & PT / Organisation Title
	MOD-DSA
	Supplier Name 
	FRAZER-NASH  CONSULTANCY LTD


	PT Leader/ Project Manager
	Redacted
	Post 
	BUSINESS MANAGER

	Post 
	DSA-DLSR-LSSR-Leg 
	Address 
	1 LOWER LAMB STREET

	Address
	Hazel Level 1 
	
	

	
	Mailpoint # H019
	
	BRISTOL

	
	MOD ABW(N)
	
	     

	Postcode
	BS34 8QW
	Postcode
	BS1 5UD

	Telephone / Fax No
	030679 32572
	Telephone / Fax No
	0117 9226242

	E-mail
	DSA-DLSR-LSSR-Leg@mod.uk
	E-mail
	j.williams@fnc.co.uk

	`
	D0659B
	CPV Code
	71356000-8


	Date Draft Tasking Order Issued
	28/05/2015
	
	Deadline for Authority’s receipt of Tenderer’s 

response to the Draft Tasking Order
	18 Jun 2015


1. Schedule of Requirements

Brief summary of requirement – expand/delete rows as appropriate (full details appear below in the Statement of Requirement)

	Item No
	                                       Description
	  Firm Price

  £  (Ex VAT)

	     1
	Conduct a scoping study to examine the feasibility of implementing an Operational Military Vehicle Certification Framework (OMV CF).  
	39,612.08

	     2
	Provide a report detailing the options considered, the outcome of the scoping study, and how implementing an OMV CF could be best achieved.
	

	     3
	Produce a requirements document for implementing Phase 2 of the OMV CF project depending on the outcome of the study. 
	


STATEMENT OF REQUIREMENT

	Unique Tasking Order Number:
HOCS1C/00010
	Issue Number & Date:
V2-Dated 28 May 2015
	Unique Reference Number:
FATS/STS/

	Task Title: Provision of Technical Support for a Scoping Study into the Future Delivery of an Operational Military Vehicle Certification Framework (OMV CF)

	Brief Description of Task:

See the attached detailed Statement of Requirement
(or see attached detailed Statement of Requirement)

	Background/Justification:

See the attached detailed Statement of Requirement


	Activities to be Undertaken:

See the attached detailed Statement of Requirement


	Deliverables:

See the attached detailed Statement of Requirement

	Key Project Indicators (KPIs):

See key deliverables table below

	Government Furnished Assets (GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 07/10)& 694 (Edn 02/12)):
Access to DSA DLSR resources, staff and selected stakeholders to enable study, interviews and data gathering.
(insert here or see below Key Deliverables template)


	Additional Quality Requirements & Standards:

See AOF Quality Assurance Website: http://www.aof.dii.r.mil.uk/aofcontent/tactical/toolkit/content/topics/qual.htm
	Timescale:
Commencement Date: 10 Aug 15
Delivery Date:  2 Oct 15


	Project Manager: Redacted
Signature:  Original Signed





Date: 16 May 2015


KEY DELIVERABLES TEMPLATE (Delete if not used)
	Task No
	MKM Capability Area
	Activities to be Undertaken by Supplier
	Key Deliverable and Required Delivery Date
	List all GFA (if required) 
	Acceptance Criteria

	1
	Safety and 

Environmental Management
	Supplier to present an initial Task Implementation Plan (ITIP) during the Project Initiation meeting.  Supplier to produce the minutes of meeting.
	Initial Task Implementation Plan by 10 August 2015. Minutes of meeting and final TIP by 14 August  2015.  

	DLSR staff to provide suitable meeting room.
	Initial TIP to include, but not limited to, tasks to be completed, task owner(s), deliverables and estimated dates of completion. Minutes of Project Initiation meeting to accurately capture agreements made during the meeting. 

	2
	Safety Management

Environmental Management
	Liaise with Defence Land Safety Regulator (DLSR) staff to understand the relevant DLSR Regulations, Processes and the stakeholders to engage.  Supplier to maintain documentary evidence of all meetings.
	Documentary evidence of all meetings with staff interviewed which demonstrates the Suppliers understanding of all information received.   14 August 2015.
	Access to DLSR:

staff and selected stakeholders; relevant documentation and a suitable workspace.
	Documentary evidence agreed by staff interviewed. All evidence to be annexed to the progress and final reports, by the required delivery dates.

	3
	Safety and 

Environmental Management
	Supplier to update the ITIP with points agreed with DLSR staff at Project Initiation and produces the Final Task Implementation Plan (FTIP). FTIP to be submitted to DLSR point of contact. 
	Final Task Implementation Plan. 14 August 2015.
	Access to DLSR:

staff and selected stakeholders; relevant documentation and a suitable workspace.
	Receipt of FTIP which includes agreed tasks to be completed, task owner(s), deliverables and estimated dates of completion by the delivery date.



	4
	Safety and 

Environmental Management
	Identify and document all UK health, safety, environmental and automotive legislation applicable to Military Land Equipment. Identify the technical standards applicable to Military Land Equipment.  
	Produce a list, with synopsis, of legislation and standards applicable to Military Land Equipment. 8 September 2015.
	
	A list, with synopsis, of the relevant legislation and standards applicable to Military Land Equipment.  List submitted to DLSR Point of contact by the delivery date. applicable to Military Land Equipment.

	5
	Safety and 

Environmental Management
	Supplier to conduct a progress meeting with DLSR staff at MoD Abbey Wood (N).
	Progress Report. 8 September 2015.

	DLSR staff to provide suitable meeting room.
	Progress report to include
updated FTIP with task status.

	6
	Safety Management

Environmental Management
	Conduct a gap analysis that compares the items on the list of legislation and standards with DLSR staff own understanding of applicable legislation, standards and areas of non-compliance. Produce a gap analysis report.
	Gap analysis report. 28 September 2015.

	Access to DLSR:

staff and selected stakeholders; relevant documentation and a suitable workspace.
	Report details the methodology used to conduct the gap analysis required by the deliverable and the results of that analysis, by the delivery date.

	7
	Safety and 

Environmental Management
	Produce a final report detailing the outcome of the scoping study to determine the value of implementing an OMV CF.  The report will be structured in the following order: Title Page, Executive Summary, Contents, Introduction, Main body of Report, Conclusions and Recommendations, Appendices or Annexes, References.
	Final Report submitted to DLSR Point of Contact ahead of Project Closure Meeting. 30 September 2015.
	N/A
	Receipt of Final Report which meets the layout specified in supplier activities column, by the delivery date. 

	8
	Safety and 

Environmental Management
	Produce User/Systems Requirements Document with a cover paper which provides the route map for the next steps in developing an OMV CF (if recommended), highlighting any technical, training, rough order of magnitude costs and security hurdles with proposed mitigation.  The brief should be annexed with stakeholder feedback. 
Supplier could provide these documents as annexes within the Final Report, if convenient.
	User/Systems Requirements Document for Phase 2 with cover paper. 2 October 2015
	N/A
	User/Systems Requirement Document which meets the layout specified in supplier activities column and enables the development, roll out and maintenance of OMV CF by the delivery date.

	9
	Safety Management

Environmental Management
	Contractor to conduct a Project Closure meeting with DLSR staff at MOD Abbey Wood (N) to present the project closure report and the User/Systems Requirements Document.
	Project Closure Report and User/Systems Requirements Document for implementing the development, roll out and maintenance of OMV CF. 2 October 2015.
	DLSR staff to provide suitable meeting room.
	All final project documentation to meet specifications in this template.


	2. Order Conditions 
All conditions of the framework shall apply as supplemented by the terms selected below.  The two sets of conditions become a binding contract at the time of signature on the Schedule.


	Type of Contract

	Competitive
Competitive Award Criteria & Weightings


	 FORMCHECKBOX 



	Reverse Auction used?
	 FORMCHECKBOX 



	Single Source
	 FORMCHECKBOX 




	General Conditions

	DEFCON 624 (Edn 04/10) – Use of Asbestos in Arms, Munitions or War Materials
	 FORMCHECKBOX 

	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure
	 FORMCHECKBOX 


	DEFCON 176A (Edn 06/08) - MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)
	 FORMCHECKBOX 

	Additional Conditions

A sheet is to be attached detailing any conditions that have been added 
	 FORMCHECKBOX 


	Choose one of the following:

	DEFCON 92 (Edn 08/90) – Failure of Performance
	 FORMCHECKBOX 

	DEFCON 614 (Edn 09/03) - Default
	 FORMCHECKBOX 


	

	Special Indemnity Conditions 

	DEFCON 661 (Edn 10/06) – War Risk Indemnity
	 FORMCHECKBOX 


	DEFCON 661A (Edn 05/02) – War Indemnity Risk ( Alternative Version)


	 FORMCHECKBOX 


	DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products
	 FORMCHECKBOX 


	DEFCON 638 (Edn 12/08) – Flights Liability and Indemnity
	 FORMCHECKBOX 


	

	Pricing Conditions Required 

	Firm Priced at Outset (this applies to all tasks other than by exception)
	      FORMCHECKBOX 


	Exceptionally, if other than Firm Priced at Outset (include additional conditions in attachment & complete Appendix 4)
	 FORMCHECKBOX 



	Payment Terms 

(Use of P2P and Payment on Completion are the default) The Authority is unable to pay T&S against this requirement.

	DEFCON 522 (Edn 07/09) – Payment

(If applicable attach completed Form 522A)


	 FORMCHECKBOX 

	DEFCON 693 (Edn 04/06) – Government Procurement Card
	 FORMCHECKBOX 


	DEFCON 643 (Edn 07/04) – Price Fixing (for use in Max price tasks above £250k)
	 FORMCHECKBOX 

	Milestone/Stage Payments

(see DEFCON 649 (Edn 07/99) below)
	 FORMCHECKBOX 


	DEFCON 127 (Edn 10/04) – Price Fixing Condition for Contracts of Lesser Value (for use in Max price tasks below £250k)
	 FORMCHECKBOX 

	DEFCON 649 (Edn 07/99) – Vesting

(applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)
	 FORMCHECKBOX 


	DEFCON 5 (Edn 07/99) – MOD Form 640 (Advice & Inspection Note)
	 FORMCHECKBOX 

	DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)
	 FORMCHECKBOX 


	Alternative Payment Arrangements Required

(Where payment cannot be made through the MOD invoice payment department (eg for tasks placed by other Government departments), please provide full details of the payment procedure to be followed, as an attachment to this tasking form) 
	 FORMCHECKBOX 


	
	

	Milestone/Stage Payments 

(Expand table as appropriate)


	Milestone/Stage No
	Key Deliverable
	Due Date
	%
	Value £k (ex VAT)

	1
	Final Task Implementation Plan
	14 Aug 15
	
	Redacted

	2
	Progress Meeting
	8 Sep 15
	
	Redacted

	3
	Satisfactory delivery of all work under the contract
	2 Oct 15
	
	Redacted

	4
	
	
	
	

	5
	
	
	
	

	6
	
	
	
	

	7
	
	
	
	

	8
	
	
	
	

	9
	
	
	
	

	10
	
	
	
	

	FINAL (Payment should be subject to a reasonable retention based on % of total cost)
	Satisfactory delivery of all work under the contract
(Final payment will be Milestone 3 as above)
	2 Oct 15
	
	Redacted


	Intellectual Property Rights 

Completion of this section is mandatory.  Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.

	DEFCON 

                                                                
	Tick    As Applicable
	Tasking Order Line Item

( tick as appropriate)

	If DEFCON 703 does not apply then select either:

	DEFCON 705 (Edn 11/02)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	OR:

	DEFCON 14 (Edn 11/05), 15 (insert edition that applies) 21 (insert edition that applies), 126 (Edn 11/06) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),

16 (Edn 10/04), 21 (insert edition that applies) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),
90 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05), 

91 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	Other, as specified in a special IPR condition to be applied to the Tasking Order
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	No intellectual property conditions apply (refer to DIPR before ticking this box).

	 FORMCHECKBOX 




	Issue of Government Stores 

	DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment  


	 FORMCHECKBOX 



	Controlled Information

	Issue of Controlled Information (subject Condition 50 of Schedule 1)
(if ticked then list Controlled Information and attach list to Tasking Form)
	 FORMCHECKBOX 



	Payment of Customs Duty – select one box only

	DEFCON 619A (Edn 09/97) - Customs Duty Drawback
	 FORMCHECKBOX 

	Issue of Certificate in accordance with EU (Council) Regulation 150/2003
	 FORMCHECKBOX 



	Progress Reports 

	If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.
	 FORMCHECKBOX 


 FORMCHECKBOX 

	DEFCON 642 (Edn 06/97) – Progress Meetings
	 FORMCHECKBOX 


 FORMCHECKBOX 

	Frequency required
	     

	Brief Description
	As per Tasking Form


	Transport – select one box only
	
	

	DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)
	 FORMCHECKBOX 

	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)
	 FORMCHECKBOX 



	Liquidated Damages applicable? 

(Refer to Condition 46 of Schedule 1)                                                                                                            FORMCHECKBOX 


	Task Item 1                               £      per day/week/month up to a maximum of £     
Task Item 2                               £      per day/week/month up to a maximum of £     
Task Item 3                               £      per day/week/month up to a maximum of £     
Task Item 4                               £      per day/week/month up to a maximum of £     
Task Item 5                               £      per day/week/month up to a maximum of £     
Force Majeure
Maximum period of extension of time in the case of a Force Majeure Event      
	


	Quality Assurance Conditions

According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:

	AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production
	 FORMCHECKBOX 


	Deliverable Quality Plan requirements
	

	DEFCON 602A (Edn 12/06) - Quality Assurance with Quality Plan
	 FORMCHECKBOX 

	DEFCON 602B (Edn 12/06) - Quality Assurance without Quality Plan
	 FORMCHECKBOX 


	AQAP 2105 – NATO Requirements for Delivering Quality Plans
	 FORMCHECKBOX 


	Software Quality Assurance requirements
	

	AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
	 FORMCHECKBOX 


	Air Environment Quality Assurance requirements
	


	Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)
	 FORMCHECKBOX 


	Relevant MAA Regulatory Publications (See attachment for details)
	 FORMCHECKBOX 


	Additional Quality Requirements (See attachment for details)
	 FORMCHECKBOX 


	Warranty

	Express Warranty (See attachment for details)
	 FORMCHECKBOX 

	Warranty – remedies implied by general law 
	 FORMCHECKBOX 



	Security

	DEFCON 659 (Edn 06/09) – Security Measures

(Applies to all contracts classified ‘Confidential’ or above to be placed with a UK Contractor – attach Security Aspects Letter if appropriate) 
	 FORMCHECKBOX 



3. Price  

	TOTAL CONTRACT PRICE
	TYPE OF PRICING

	£39,612.08
	FIRM


4. Authority Tasking Order Commercial Officer Authorisation 
	Name
	REDACTED

	Position
	COMMERCIAL MANAGER

	Signature
	

	Date
	27 JULY  2015 
	Telephone Number  
	0141 224 2460


5. Acknowledgement by supplier 
	Name
	     

	Position
	     

	Signature
	

	Date
	     
	Telephone Number  
	     


6. Record of Authorised Changes 

	Change Issue Number
	Date of Issue
	Comments / Reason for change

	     
	     
	     


	     
	     
	     

	     
	     
	     


7. Final Administration

Where the output of any research or study is a Technical Report, the Report is to be completed in accordance with the current version of the ATHENA Defence Research Reports Specification  - ‘Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence’. MOD Customers may obtain this document via the www.dstl.gov.uk.  The Contractor shall send a copy of the report on CD ROM in unlocked pdf.format to:
Dstl Knowledge & Information Services, 

Bldg 247, 

Dstl Porton Down, 

Salisbury

Wilts SP4 0JQ. 

Tel: 01980 613971

Any staff on DII can search the ATHENA system via the online science gateway to ascertain if particular research or a study already exists.  Access can be requested utilising a password (supplied) via this link: http://osg.dstl.r.mil.uk/SignIn/SignIn.aspx/
On receipt of the order acknowledgement from the Contractor, the Authority’s Commercial Manager (who placed the task) must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 07/12) to:

DGFM-FMSSC

Walker House 

Exchange Flags 

Liverpool

L2 3YL

A copy of the acknowledged final tasking order form must be sent by the Authority’s Commercial Manager (who placed the task) electronically to the FATS team at the following address:

DEFComrclCC-FATSCases@mod.uk 

However, if this is not possible, please send a hard copy to:
DEF Comrcl CC/FATS Cases
Larch Level 0 #2017
MOD Abbey Wood South

Bristol

BS34 8JH
	DEFFORM 111

(Edn 04/15)
Appendix - Addresses and Other Information

	
	1. Commercial Officer
Redacted, Def Comrcl CC HOCS1c

Rm 2102, Level 2, Kentigern House

65 Brown Street

GLASGOW

G2 8EX

Email: defcomrclcc-hocs1c@mod.uk

	
	8. Public Accounting Authority
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD
( 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader

 (from whom technical information is available)

DSA-DLSR-LSSR-Leg

Hazel Level 1

Midpoint # H019

MOD ABW(N)

BS34 8QW

Email: DSA-DLSR-LSSR-Leg@mod.uk

	
	9.  Consignment Instructions
The items are to be consigned as follows:
	

	

	
	3. Packaging Design Authority
(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:

Tel No: 

   (b) U.I.N.  D0659B


	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence


( 0151-242-2000

DBS Finance

Walker House, Exchange Flags

Fax:  0151-242-2809

Liverpool, L2 3YL                    Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to
(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk

 HYPERLINK "http://www.dstan.dii.r.mil.uk/" \o "http://www.dstan.dii.r.mil.uk/" /  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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