



Framework:

Collaborative Delivery Framework

Supplier:

VolkerStevin Ltd

Company Number:

00288392

Geographical Area:

South East

Project Name: Project Number: **Worthing Capital Maintenance - Options Appraisal**

ENV0003857C

Contract Type:

Professional Service Contract

Option:

Option C

Contract Number:

34470

Stage:

SOC_to_OBC

Revision	Status	Originator	Reviewer	Date

PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework CONTRACT DATA

Project Name

Worthing Capital Maintenance - Options Appraisal

Project Number

ENV0003857C

This contract is made on 16 September 2022 between the Client and the Consultant

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 01st day of April 2019 between the Client and the Consultant in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
- Schedules 1 to 22 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference
 Worthing Capital maintenance Early Supplier Engagement (ESE) Scope SOC to OBC (Final)

Part One - Data provided by the Client Statements given in all Contracts

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Option for resolving and avoiding disputes Option C

Secondary Options

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of liability

X20: Key Performance Indicators

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

To provide Early Supplier Engagement support during options appraisal for the Worthing Capital Maintenance project, as per the Scope The service is

The Client Is Address for communications Address for electronic communications The Service Manager is Address for electronic communications

Worthing Capital maintenance Early Supplier Engagement (ESE) Scope SOC to OBC (Final)

The language of the contract is English

The law of the contract is

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is

The period for retention is

6 years

following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no

2 weeks

2 The Consultant's main responsibilities

The key dates and conditions to be met are

conditions to be met None Set

None Set

The Consultant prepares forecasts of the total Defined Cost plus Fee and $\it expenses$ at intervals no longer than

3 Time

The starting date is

26 September 2022

27 January 2023

The Client provides access to the following persons, places and things

access access date 28 September 2022 Asite Sharepoint 28 September 2022 03 October 2022 FastDraft

The Consultant submits revised programmes at Intervals no longer 4 weeks

The completion date for the whole of the service is

The period after the Contract Date within which the Consultant is to 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant is to

submit a quality policy statement and quality plan is 4 weeks

The period between Completion of the whole of the service and the

defects date is 26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

The Client set total of the Prices is £8,750.00

The expenses stated by the Client are as stated in Schedule 9

The Interest rate is 2.00% per annum (not less than 2) above the rate of the Bank of England

The locations for which the Consultant provides a charge for the cost of support people and office overhead are

All UK Offices

If Option C is used

The Consultant's share percentages and the share ranges are:

share range Consultant's share percentage 80 % less than 0 % 120 % as set out in Schedule 17 80 % from to 120 % greater than as set out in Schedule 17

6 Compensation events

These are additional compensation events

1. Not used

8 Liabilities and insurance

These are additional client's flabilities

1. Not used

The minimum amount of cover and the periods for which the Consultant maintains insurance are

EVENT

PERIOD FOLLOWING COMPLETION OF THE MINIMUM AMOUNT OF WHOLE OF THE SERVICE OR TERMINATION

The Consultant's failure to use the skill and care normally used by professionals providing services similar to the

12 years after Completion

service Loss of or damage to property and liability for bodily injury to or death of the number of claims a person (not an employee of the Consultant) arising from or in connection with the Consultant Providing the Service

12 years after Completion

Death of or bodily injury to the employees of the Consultant arising out of and in the course of their employment in connection with the contract

For the period required by law

ilability to the Client for all matters arising under or in connection with the contract. Other than the excluded matters is limited

Resolving and avoiding disputes

The tribunal is litigation in the courts

The Adjudicator is 'to be confirmed' Address for communications 'to be confirmed'

Address for electronic communications

'to be confirmed'

The Adjudicator nominating body is

The Institution of Civil Engineers

Z Clauses

21 Disputes Delete existing clause W2.1

- 22 Prevention

 The text of clause 18 Prevention is deleted,
 Delete the text of clause 50.1(12) and replaced by:
 The service is affected by any of the following events

 War, civil war, rebellion, revolution, insurrection, military or usurped power;

 Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,

 Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,

 Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

 Natural disaster,

 Fire and explosion,

 Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add: (including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). Add the following additional bullets after 'and the cost of ': • Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans

- Reorganisation of the Consultant's project team
 Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats
- Exceeding the Scope without prior instruction that leads to abortive cost
 Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors
- · Production or preparation of self-promotional material
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
 Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
 Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with

- **Note: The Manager**
 **Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager*
- Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance

 Costs associated with rectifications that are due to Consultant error or omission

 Costs associated with the identification of Opportunities to Improve our processes and procedures for project delivery
- through the Consultant's Involvement
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
 Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
 Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan
 Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off
- contracts following an audit

Z4 Share on termination

Delete existing clause 93.3 and 93.4 and replace with: 93.3 In the event of termination in respect of a Contract relating to services there is no Consultant's share'

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Z7 Consultant's share

After cl54.2 and before cl54.3, insert the following additional clause:
54.2A If, prior to the Completion Date, the Price for Service Provided to Date exceeds 118% of the total of the Prices, the amount in excess of 118% of the total of the Prices is retained from the Consultant.

Z23 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z24 Requirement for Invoice

Add the following sentence to the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate.

Delete existing clause 51.2 and replace with:
51.2 Each certified payment is made by the later of

one week after the paying Party receives an invoice from the other Party and

three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made.

Z25 Risks and insurance

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

Secondary Options

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The Consultant's liability to the Client for indirect or consequential loss is limited to

£1,000,000

The Consultant's liability to the Client for Defects that are not found until after the defects date is limited to

£5,000,000

The end of liability date is

6 years

after the

Completion of the whole of the service

OPTION X20: Key Performance Indicators (not used with Option X12)

The incentive schedule for Key Performance Indicators is in

Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of

3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is

14 days

after the date on which payment becomes

Y(UK)3: The Contracts (Rights of Third Parties Act) 1999

term

beneficiary

Not used

Not used

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Consultant is

Name VolkerStevin Ltd

Address for communications

Address for electronic communications

The fee percentage is

Option C 12.90%

The key persons are



Name (4) Job Responsibilities Qualifications Experience

Name (5) Job Responsibilities Qualifications Experience

Name (6) Job Responsibilities Qualifications Experience

Name (7) Job Responsibilities


Qualifications Experience

The following matters will be included in the Early Warning Register


3 Time	
	The programme identified in the Contract Data i
	To be confirmed
5 Payment	

Resolving and avoiding disputes

The Senior Representatives of the Consultant are



The activity schedule is



X10: Information Modelling

The information execution plan identified in the Contract Data is

Contract Execution

Client execution

Signed Underhand by [PRINT NAME] for and on behalf of the Environment Agency

Consultant execution

Signed Underhand by [PRINT NAME] for and on behalf of VolkerStevin Ltd